

SUBJECT: - REPLACEMENT OF OLD 4"DIA & 3"DIA A.C PIPE LINE BY P/L 90 MM AND 110 MM P.E PIPE LINE SAIBI GALI BEHIND JACOB LINE IN U.C.NO.08, JAMSHED TOWN.

### SHEET OF EVALUATION CRITERION OF THE TENDER UPTO 2.5 MILLION.

- 1. Contractor having NTN and copy must be available with tender in case of supply item the GST registration must be available with tender.
- 2. The pay Order of Bid Security as mentioned in NIT and must be available with the tender.
- 3. (3) Years Experience certificate of similar nature of job must be available with the tender.
- 4. Turnover Statement last 3 years.
- 5. Similar nature of Bidding Documents form upto 2.5 Million of SPPRA with filling Bidding Data & Contractor Data must be available with BOQ other wise the tender cannot be accepted.
- 6. Rate must be quoted in figure & words by contractor.
- 7. Bid shall be properly signed by contractor with stamped, address and contract No.#.
- 8. If the estimate are based on Sch: 2012 and premium can be allowed within allowable limit.
- 9. If the estimate are preparing on M.R and 10% profit is included in R.A & excess quoted cost cannot be conceder.
- 10. Conditional bid cannot be accepted.
- 11. Bid must be submitted in sealed cover.
- 12. Contractor firm cannot be debarred in KW&SB.
- 13. Contractor must be registered in Sindh Board Revenue.

KHALIL AHMED QURESH Executive Engineer (WD) Jamshed Town, K.W.&.S.B

# ANNEXTURE-II PROCUREMENT PLAN (NON-DEVELOMENT)

-

# JAMSHED TOWN, DISTRICT SOUTH KW&SB (F.Y.2014-15)

					-							1.			S No
												G-013-16		SUB HEAD	FUND HEAD &
					TOWN.	IN U.C.NO.08 ,JAMSHED	BEHIND JACOB LINE	PIPE LINE SAIBI GALI	MM AND 110 MM P.E	PIPE LINE BY P/L 90	OLD 4"DIA & 3"DIA A.C.	<b>REPLACEMENT OF</b>			NAME OF WORK AND BREAK UP
						-							FOR DIFFERENT LOCATIONS/SITES	FUNDS & BREAK UP	ALLOCATED
Nos.	<b>4"</b> dia 4	Nos &	3"dia 6	valve	Sluice	Rft	M,M 600	06 %	1500Rft	P.E.PIPE	DIA	110 MM	EXECUTED	BE	TTEMS TO
										Procedure.	Envelope	Single Stage one		PROCUREMENT	METHOD OF
							_					20-03-2015	ADVERTISEMEN T	TUAL DATE OF	ANTICIPATED/AC
											2015	Last week of May-		DATE OF START	ANTICIPATED/ ACTUAL
											May-2015	4th week of	COMPLETION	TUAL DATE OF	ANTICIPATED/AC
															REMARK

-

EEXCUTIVE ENGINEER (W/D) JAMSHED TOWN, KW&SB



# **TENDER DOCUMENTS**

# FOR THE WORK OF

# **REPLACEMENT OF OLD 4"DIA & 3"DIA A.C PIPE LINE BY P/L 90 MM AND 110 MM P.E PIPE LINE SABLGALI BEHIND JACOB LINE IN U.C.NO.08 JAMSHED TOWN.**

# EXECUTIVE ENGINEER (WATER) JAMSHED TOWN DISTRICT (SOUTH) K.W.&.S.B

KARACHI WATER & SEWERAGE BOARD



## KARACHI WATER AND SEWERAGE BOARD OFFICE OF THE EXECUTIVE ENGINEER (W/D) (JAMSHED TOWN SOUTH)

SUBJECT: -

### REPLACEMENT OF OLD 4"DIA AND 3"DIA A.C PIPE LINE BY P/L 90 MM AND 110 MM P.E PIPE LINE SAIBI GALI BEHIND JACOB LINE IN U.C. NO.08,JAMSHED TOWN.

Issued to M/s.\_\_\_\_\_ Receipt No.\_\_\_\_Dated:\_\_\_\_\_ Amount of Rs. 1000/- Time limit 20 days. Sig.of Issuing Authority.\_\_\_\_

Estimate Cost,	Rs.9,26,244/=			
Tender Cost.	Rs. 1000/= 20 days.			
Time Li nit.				
Penalty.	Rs.1000/=			

S.NO	DESCRIPTION				
<u> </u>	Scarifying the existing road surface	QUANTITY	RATE	PER	AMONT
2	Dismantling & removing road mattling	4200 Sft		%Sft	
3.	Excavation for pipe line in trenches and site in the	6300 Cft		%Cft	
	of murum including trimming and dressing site of true	1			
	alignment and shape leveling of bed of trenches to correct	i í		f	
	level and grade cutting joints below in trenches to correct				
	level and grade, cutting joints holes and disposal of surplus earth within a one choir a transformation of surplus				
	earth within a one chain as directed by the engineering				
	Incharge, Providing fence, lights flags and temporary crossing			f	
	(1.52m) had been cuical traffic wherever required lift up to 5 ft	'			
	(1.32m) lead up to one chain (30.5m).	12600 Cft		%0Cft	
4.	Execution Contraction of the second s			700011	
7.	Excavation for pipe line in trenches and pits in wet silt soils clay or mud including this			<b>├</b>	
	i and decesing including mining and decesing the rest of	1		• 1	
	and and and c cvening of her translass to the			1	
	inverting staue, cutting loints holes and disposal action in the				
	contain which in a VIIC Chain as directed by the engineering			i !	
	invitig 5% (109) units (EDCE 100bits flags and tompore and the				
	for non-neu-venicular traffic wherever required lift up to 5.6.1	(			
<u> </u>	(1.52m) to one chain (30 sm)	8400 Cft	i		
5.	Full hire charges of the pumping set per day inclusive of users	<u>- 8400 Cit</u>		%0Cft	
	of driver and assistant fuel or electric energy plate forma				
1	required to placing pumps etc. at lower depth with suction and				
	uctively pipes for pumping out water found at various dantha (				
	from trend les including the cost of erection and dismontling				
	after comp etion of the job. Hire charges of pumping set out				
	water from 10 HP deep trenches.				
6.	Providing & fixing M.S split collar tee on PRCC pipe of	10 days		p/day	
	different sizes having width as mentioned against each item to				
	suit the size of connection fabricated with 3/8"thick M.S. plate		f		
	excluding the cost of the neck it i/c the cost of <sup>3</sup> / <sup>3</sup> / <sup>4</sup> thick M.S				
	squire bars on both and at Neg 3/241-1, MO R	ļ	1	· .	
	squire bars on both ends 4 Nos <sup>3</sup> / <sub>4</sub> "thick M.S flanges with a	1			
	total weigh: as mentioned against each item it also includes the				
	cost nuts and bolts rubber packing labor and sealing material		1		
7.	and all the tools and plaints Net weight 133,490 Kg 18" x 18".	01 No		Each	
1.	Providing & fixing 0-9" long 3/8"thick M.S Neck to existing		ľ		
[	M.S pipe of to a split collar the having a total weight as	-			
	mentioned against each item it i/c the cost of fabrication and	[		İ	
ļ	welding to the split collar tee.Net Weight, 6.66 Kg4"dia.	06 Nos		Each	
		02 Nos		Each	
8	Providing 1: ying & fixing in trench including fitting joining &				
	testing etc complete in all respect the high density polyethylene				
	Pl pipes (HDPE-100) for W/S confirming ISO				
4	4427/Din8074/8075 B.S 3580 & PSI 3051. PN-1090 MM	600 Rft	•	p/Rft	
.		1500 Rft		p/Rft	

Co'nt Page No....2.

Page No.....2,.....

9.	High Density polyethylene fitting (PE-100) per each	<u> </u>	
	90 MM	12 Nos	Each
		15 Nos	Each
10.	Providing C.I sluice valve heavy pattern )Test Pressure		
	21.0kg/sq. com or 300 lb/sq:inch)		
1	(imported)	06 Nos	Each
	4"dia.	04 Nos	Each
11.	Fixing of sluice valves with 2cast iron tailpieces one end		
	flanged and other with socked including the cost of nuts		
	bolts and rubber packing, labour etc complete3"dia.	06 Nos	Each
	4"dia.	04 Nos	Each
12.	Construction of C.C. Block masonry chambers of size 4' x		
	4' x 4' (inside dimension) with 24" x 24" C.I. cover frame		
	weight 65 Kgs fix 4" R.C.C. 1:2:4 slab with steel 1/2" dia tor	İ. I	
	bar @ 6" C.C ¼"dia @ 8" C.C distribution bar 6"thick		
	C.C 1:3:6 block masonry wall set 1:6 C.M. 6" C.C 1:4:8 in		
	foundation, 2"thick C.C 1:2:4 flooring, 1/2"thick cement		
	plaster 1:3 ration inside wall surface, 1 foot deep up to roof		
	slab, M.S. foot tress 5/8"dia bar at every 2 feet deep		
	including query dewatering, excavation. refilling and		
	disposel surplus of earth4" x 4" x 4"	02 Nos	Each
13.	Refilling excavated stuff in trenches 6"thick layer		
	including watering ramming to full compaction etc		
	complete.	20799.30 Cft	%0Cft
			Total Rs.

Total Bid Amounting to Rs.\_\_\_\_\_

ź

c

(Inwards).\_\_\_\_\_\_ Signature of Contractor\_\_\_\_\_\_ Address.\_\_\_\_\_\_ E-Mail Address.\_\_\_\_\_\_ Telephone No.\_\_\_\_\_\_

- No

EXECSUTIVE ENGINEER (W/D) JAMSHED TOWN, K.W.&.S.B.

# Instructions to Bidders/ Procuring Agencies.

# Ger eral Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The Instructions to Bidders will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

KHALIL MIMED QURESH Executive Engineer (WD) Jamshed Town, K.W.L.S.B

6.

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

All works shall be measured by standard instruments according to the rules

7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.

10. Bid without bid security of required amount and prescribed form shall be rejected.

11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below, will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.

(C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

KHALIL AHMED QURESHI Executive Engineer (WO) Jamshed Town, K.W.S.S.B

# **BIDDING DATA**

(This section should be filed in the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a).	Name of Procuring Agency	JAMSHED TOWN,KW&SB					
(b). B	rief Description of Work:	REPLACEMENT OF OLD 4"DIA & 3"DIA A.C. PIPE LINE BY P/L 90 MM AND 110 MM P.E. PIPE LINE SAIBI GALI BEHIND JACOB LINE IN U.C.NO.08, JAMSHED TOWN.					
(c).	Procuring Agency's Address: -	OFFICE OF THE EXECUTIVE ENGINEER (WATER) JAMSHED TOWN					
(d).	Estimate Cost: -	K.M.C. MARKET S.M.C.H.SOCIETY, BLOCK-B, KARACHI. Rs.9,26,244/≈					
(e).	Amount of Bid Security: -	<u>Rs.18,525/=</u> Fill in Lump sum amount or in % age of bid_amount/estimated cost, but not exceeding 5%)					
(f).	Period of Bid Validity (days):- <u>180 (</u> Not more than sixty days).						
(g).	Security Deposit including bid Security);						
(h).	Percentage, if any, to be deducted from bills:						
(i).	Deadline for Submission of Bids along with time:						
(j).	Venue, Time, and Date of Bid Opening 20-3-2015 at 2.30 P.M.						
(k).	Time for Completion from written order of commence: - (20 Days)						
(I).		0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%)					
1							

(m). Deposit Receipt No: Date: Amount :(( in wards and figures).

യം) )۲

KHALIL AHMED QURESHI Executive Engineer (WD) Jamshed Town, K.W.&.S.B

### **Conditions of Contract**

Clause – 1:Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the wok, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the promote basis.

Clause – 2:Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

### Clause - 3: Termination of the Contract.

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exits:-
  - (i) contractor causes a breach of any clause of the Contract;
  - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
  - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
  - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-
  - to forfeit the security deposit available except conditions mentioned at A
    (iii) and (iv) above;

(ii) to finalize the work by measuring the work done by the contractor.

KHALIL AHMED BURESH Executive Engineer (WD) Jamshed Town, K.W.&.S.B

- (C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-
  - (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
  - (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the in ended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all \_uen orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

KHALIL AHMED QURESHI Executive Engineer (WD) Jamshed Town, K.W.S.S.

27

A MARTINE AND REPAIR AND A

### Clause - 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as for as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause - 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

### Clause - 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

KHALIL ANNED OURESH Executive Engineer (WD) Jamshed Town, K.W.L.S.B

vork, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the acditional work bear to the original contact work.
- (E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) R peat Order: Any cumulative variation, beyond the 15% of initial contract arount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

### Clause-10: Quality Control.

- (A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-incharge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

### (C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

KHALIL AHMED QURESH Executive Engineer (WD) Jamshed Town, K.W.&.S.B

4) A

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

### Clause - 11:

- (A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

# Clause - 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause -13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

KHALIL AHMED QURESH Executive Engineer (W/D) Jamshed Town, K.W.&.S.B Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

**Clause-15:Sub-contracting.** The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agerts' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, here nbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause -17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer incharge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including clear ing debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in .23pect of any surplus materials as aforesaid except for any sum actually realized by the sale hereof.

> KHALIL AHMED QURESHI Executive Engineer (WD) Jamshed Town, K.W.L.S.B