SPPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS
(For Contracts Costing up to Rs 2.5 MILLION)

M/R TO SINDH HOUSE ISLAMABAD (REPAIRING OF SUI GAS PIPE
LINES FROM R.E RESIDENCE, DHOBI GHAT, STAFF QUARTER &
AEN RESIDENCE)

Bidding Documents issued to : M/s
Vide Pay Order/ Deposit Receipt /D.R. No. Dated
Amounting To Rs.

Standard Bidding Document is intended as a model for admeasurements
(Percentage Rate/unit price for unit rates in a Bill of Quantities) types of
contract. The main text refers to admeasurements contracts.
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Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary
for bidders to prepare responsive bids, in accordance with the requirements of the
Procuring Agency. It should also give information on bid submission, opening and
evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect
once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT}/Invitation for Bid (IFB) hoisted on website of Authority and
Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing,
submission, opening of bids, completion time, cost of bidding document and bid
security either in lump sum or percentage of Estimated Cost/Bid Cost. The
interested bidder must have valid NTN also.

2.  Content of Bidding Documents must include but not limited to: Conditions
of contract, Contract Data, specifications or its reference, Bill of Quantities
containing description of items with scheduled/item rates with premium to be
filed in form of percentage above/ below or on item rates to be quoted, Form of
Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed ~ during
currency of contract and under no circumstance shall any contractor be entitled
to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the
usual printed form stating at what percentage above or below on the rates specified
in Bill of Quantities for items of work to be carried out: he is willing to undertake the
work and also quote the rates for those items which are based on market rates.
Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders,
which propose any alternative in the works specified in the said form of invitation to
tender or in the time allowed for carrying out the work, or which contain any other
conditions, will be liable to rejection. No printed form of tender shall include a tender
for more than one work, but if contractor wish to tender for two or more works, they
shall submit a separate tender for each.
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The envelope containing the tender documents shall refer the name and number of the
work.

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by
the Procuring Agency.

8. Ary bid received by the Agency after the deadline for submission of bids shall be
_rejected and returned unopened to the bidder.

9. Pror to the detailed evaluation of bids, the Procuring Agency will
determire whether the bidder fulfills all codal requirements of eligibility criteria given
in the tender notice such as registration with tax authorities, registration with PEC
(where applicable), turnover statement, experience statement, and any other
condition mentioned in the NIT and bidding document. If the bidder does not fulfill any
of these conditions, it shall not be evaluated further.

10. Bid without bid security of required amount and prescribed form shall be
rejected.

11. Bids determined to be substantially responsive shall be checked for any
arithmet:.c errors. Arithmetical errors shall be rectified on the following basis;

(A} In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to arrive
the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the total
cost that is obtained by multiplying the unit rate and quantity, the unit rate shall
prevail and the total cost will be corrected unless in the opinion of the Agency
there is an obvious misplacement of the decimal point in the unit rate, in which case
the total cost as quoted will govern and the unit rate corrected. If there is a
discrepancy between the total bid amount and the sum of total costs, the sum of the
total costs shall prevail and the total bid amount shall be corrected.

{C) Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern.
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BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of
the Bidding Documents).

(a). Name of Procuring Agency : RESIDENT ENGINEER, SPECIAL
PROJECT, SINDH HOUSE
ISLAMABAD.
(b). Brief Description of Works : M/R to Sindh House Islamabad

(Repairing of Sui gas pipe lines from
R.E residence, dhobi ghat, staff quarter
& AEN residence)

(c).Procuring Agency’s address : Sindh House, F-5/2, Islamabad
{d)- Estimated Cast : Rs.336,900/-

(e). Amount of Bid Security : 2% (Rs. 6,740/

(f).Period of Bid Validity (days) : 30 days

(g).Security Deposit : 10 (Ten) %

(h). Percentage, if any, to be deducted
from bills: 8 {Eight) %

(i). Deadline for Submission of Bids along with time: 17-03-2015_ up to 1:00 PM

(i). Venue, Time, and Date of Bid Opening: Sindh House Islamabad
17-03-2015 2:00 P.M.

(k). Time for Completion from written order

of commence: 01-Month
(). Liquidity damages : 10 (Ten) % of estimate
(m). Deposit Receipt No: Dated:

(Rupees




Conditions of Contract

Clause — I: Commencement & Completion Dates of work. The contractor shall not
cnter upon or commence any portionn or work except with the written authority
and instructions of the Engincer-in-charge or of in subordinate-in-charge of the work.
Failing such authority the contractor shall have no claim to ask for measurements of or
payment for work.

The contractor shall proceed with the works with duc expedition and without delay
and complete the works in the time allowed for carrying out the work as entered in the

tender shall be strictly observed by the contractor and shall reckoned from the date on

which the order to commence work is given to the contractor. And furtHer to ensuré
good prog-ess during the execution of the wok, contractor shall be bound, in all
i which the time allowed for completion of any work exceeds one month, to
achieve progress on the prorate basis.

Clause - 2 Liquidated Damages. The contractor shall pay liquidated damages to
the Agency at the rate per day stated in the bidding data for each day that the
completion date is later than the Intended completion date; the amount of liquidated
damage paid by the contractor to the Agency shall not exceed 10 per cent of the
contract price, Agency may deduct liquidated damages from payments due to the
contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A)  Procuring Agency/Executive Enginecr may terminate the contract if either of the
following conditions cxits:-

(1) Contractor causes a breach of any clause of the Contract;

(t} ~ the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired; '

(i)  In the case of abandonment of the work owing to the serious illness or death of
the contractor or any other cause.

(iv)  Conractor can also request for termination of contract if a payment certified by
the Engincer is not paid to the contractor within 60 days of the date of the submission
of the hill;

(B} The Exccutive Engineer/Procuring Agency has power to adopt any of the
following courses as may deem fit:-

(1) to forfeit the security deposit available cxcept conditions mentioned at A
(iii) and (iv) above; '

(ii) to final:ze the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive
Engincer/ Procuring Agency, the contractor shall have:-

(1) no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any malerials, or entered into any
cagagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,
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(11) However, the contractor can claim for the work done at site duly certified by
the cxecutive engineer in writing regarding the performance of such work and
has not been paid.

Procuring Agency/Engmecy may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The
Engincer shall give possession of all parts of the site to the contractor. If possession of
site is not given by the date stated in the contract data, no compensation shall be
allowed for any delay caused in starting of the work on account of any acquisition of
land, water standing in borrow pits/ compartments or in according sanction to
cstimates. In such case, cither date of commencement will be changed or period
of completion is 1o be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either al
its own initiatives before the date of completion or on desire of the contractor may
extend the intended completion date, if an event (which hinders the execution of
contract) occurs or a variation order is issucd which makes it impossible to
complete the work by the intended completion date for such period as he may
think necessary or proper. The decision of the Exccutive Engineer in this matter
shall be final; where time has been extended under this or any other clause of this
agreement, the date for completion of the work shall be the date fixed by the order
giving the extension or by the aggregaic of all such orders, made under this agreement.
When time has been cxtended as aforcsaid, it shall continuc to be the essence
of the contract and all clauses of the contract shall continue to be operative during the
extended period. '

Clause -6: Specifications. The contractor shall exccute the whole and every part of
the work in the most substantial and work-man-likc manner and both  as
regards materials and all other matters in strict accordance with the specifications
lodged in the office of the Executive Engineer and initialed by the parties, the said
specification being a part of the contract. The contractor shall also confirm exactly,
fully and faithfully to the designs, drawing, and instructions in writing relating to the
work signed by the Engineer-in-charge and lodge in his office and to which the
contractor shall be entitled to have access at such office or on the site of work for
the purposc of inspection during office hours and thc contractor shall, if he so
requires, be entitled at his own expense 10 make or cause to be made copies of the
specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause — 7: Payments.

(A} Intcrim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at lecast once in a month and the Engineer-in-charge shall take or
cause to be taken the requisitc measurements for the purpose of having the samce
verified and the claim, as for as admissible, adjusted, if possible before the expiry of ten
days from the presentation of the bill, at any time depute a subordinate to measure up
the said work in the precsence of the contractor or his authorized agent, whose
countersignature to the measurement list will be sufficient to warrant and the
Engineer-in-charge may preparc a bill from such list which shall be binding on the
contractor in all respects. '
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The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thercof, subject to
deductior. of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done
and completed, and shall not preclude the Engineer-in-charge from recoveries
from final bill and rectification of defects and unsatisfactory items of works pointed out
to him during defect liability period.

{B)__ The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixec for the completion of the work otherwise Engincer-in-charge’s certificate of
the measirements and of the total amount payable for the works shall be final and
binding on all parties.

Clause - 3: Reduced Rates. In cascs where the items of work are not accepted
as so completed, the Engineer-in-charge may make payment on account of such
items at such reduced rates as he may consider reasonable in the preparation of
final or ¢n running account bills with reasons recorded in writing.

Clause - 9: Issuance of Variation and Repeat Orders.

(A) Ageacy may issue a Variation Order for procurement of works, physical
services from the original contractor to cover any incrcasc or decrease in
quantities, including the introduction of new work items that are either due to
change of plans, design or alignment to suit actual field conditions, within the general
scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceeding the contract cost by of 15%
on the sarac conditions in all respects on which he agreed to do them in the work, and
at the sam e rates, as are specified in the tender for the main work. The contractor has
no right to claim for compensation by reason of alterations or curtailment of the
work.

{C) In case the nature of the work in the variation does not correspond with items in
the Bill of Quantitics, the quotation by the contractor is to be in the form of new rates
for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate
quoted is within the rate worked out by him on detailed rate analysis, and then only he
shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that
the additicnal work bear to the original contacl work.

{E) In case of quantities of work executed result the Initial Contract Price to be
exceeded by more than 15%, and then Engineer can adjust the rates for those
quantities causing cxcess the cost of contract beyond 15% after approval of
Superintending Engineer.
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(F) KRepeat Order:  Any cumaulative variation, hevond the 15% of initial contract
amount, shall be subject of another contract 1o be tendercd out if the works

arc separable from the original contract.
Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to
uncover and test any part of the works which he considers may have a defect due to
usc of unsound materials or unskillful workmanship and the contractor has to carry
out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shail be bound forthwith to rectify or
remove and rcconstruct the work so specified in wholc or in part, as the case may
require. The contractor shall correct the notified defect within the Defects Correction
Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engincer-in-charge shall give the
contractor at least 14 days notice of his intention to use a third party
to correct a defect. He may rectify or remove, and re-execute the work
or remove and replace the materials or articles complained of as the case may
be at the risk and expensc in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect 1s not
essential and it may be accepted or made usc of: it shall be within
his discretion to accept the same at such reduced rates as he may fix
therefore.

Clause — 11:

(A) Inspection of Operations. The Engincer and his subordinates, shall at all
reasonable times have access to the sitc for supervision and inspection of works
under or in course of execution in pursuance of the contract and the
contractor shall afford cvery facility for and every assistance in obtaining the right to
such access.

(B) Dates for Inspection and Testing, The Engincer shall give the contractor
reasonable notice of the intention of the Enginecr-in-charge or his subordinate to visit
the work shall have been given to the contractor, then he cither himself be present to
receive orders and instructions, or have a rcsponsible agent duly accredited in
writing present for that purpose, orders given to the contractor’s duly authorized agent
shall be considered to have the samc force an effect as if they had becen given to the

contractor himself.
Clause — 12: Examination of work before covering up.
(A) No part of the works shall be covered up or put out of view/beyond the

reach without giving notice of not less than five days to the Engineer whenever any
such part of the works or foundations is or arc rcady or about to be ready for

-—
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examination and the Enginecr shall, without declay, unless he considers it
unneccessary and advises the contractor accordingly, attend for the purpose of
examinini and measuring such part of the works or of examining such
foundations;

(B) If any work is covered up or placed beyond the rcach of measurement
without such notice having been given, the samec shall be uncovered at the
contractor’s expense, and in default thereof no payment or allowance shall be made for
such work, or for the materials with which the same was executed.

Clause - 13: Risks. The contractor shall be responsible for all risks of loss of or
damage to physical properly or facilities or rclated services at the premises and of
personal .njury and death which arise during and in consequence of its performance of
the contract. "if any damage is cadscd whilic' the work is- T progress -or—become
apparent within three months of the grant of the certificate of completion, final
or otherwise, the contractor shall make good the same at his own expense, or in
default the Engineer may cause the same to be made good by other workmen, and
deduct the expenses from retention money lying with the Engineer.

Clause-14: Mcasures for prevention of firc and safety measures. The contractor shall
not set fre to any standing jungle, trecs, bush-wood or grass without a written
permit frcm the Executive Engineer. When such permit is given, and also in all cases
when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the

contractor shall take necessary measures to prevent such fire spreading to or

otherwise damaging surrounding property. The contractor is responsible for the
safety of all its activities including protection of the environment on and off the site.
Compensation of all damage done intentionally or unintentionally on or off the site by
the contrector’s labour shall bepaid by him.

Clause-1%:Sub-contracting. The contractor shall not subcontract the whole of the
works, except where otherwise provided by the contract. The contractor shall not
subcontract any part of the works without the prior consent of the Engineer. Any such
consent shall not relieve the contractor from any liability or obligation under the
contract énd he shall be responsible for the acts, defaults and neglects of any
subcontractor, his agents, servants or workmen as if these acts, defaults or neglects
were those of the contractor, his agents’ servants or workmen. The provisions of this
contract shall apply to such subcontractor or his employees as if he or it were
employees of the contractor,

Clause - 16: Disputes. All disputes arising in connection with the present contract,
and which cannot be amicably scttled between the parties, , the decision of the
Superintending Engineer of the circle/officer/one grade higher to awarding authority

shall be final, conclusive and binding on all parties to the contract upon all
questions relating to the meaning of the specifications, designs drawings, and
instructions, hercinbcfore mentioned and as to the quality of workmanship, or

.materials used on the work or as to any other questions, claim, right, matter, or thing

whatsoever in any way arising out of, or relating to the contract design, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise
concerninz the works, or the exccution, of failurc to cxccute the same, whether
arising, curing the progress of the work, or after the completion or abandonment

thereof.
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Clause -17: Site Clearance. On completion of the work, the contractor shall be
furnished with a certificate by the Executive Engineer {hereinafter called the Engineer
in charge} of such completion, but neither such certificate shall be given nor shall the
work be considered to be complete until the contractor shall have removed all
temporary structurcs and materials brought at site cither for use or for operation
facilities including clecaning debris and dirt at the site. If the contractor fails to comply
with the requirements of this clause then Engineer-in-charge, may at the expense of
the contractor remove and dispose of the samec as he thinks fit and shall deduct
the amount of all cxpenscs so incurred from the coniractor’s retention money.
The contractor shall have no claim in respect of any surplus materials as aforesaid
except for any sum actually realized by the sale thereof.

Clause ~18: Financial Assistance /Advance Payment.
(A) Mobilization advance is not allowed.
(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable
materials/quantities anticipated to be consumed /utilized on the work within a
period of three months from the date of issuc of secured advance and
definitely not for full quantities of materials for the entire
work /contract. The sum payable for such materials on site shall not

. exceed 75% of the markct price of materials;

{ii) Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual
consumption basis, but not later than period morc than three months (even if
unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum duc to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the
whole of the works (a work should be considered as complete for the purpose of refund
of security deposit to a contractor from the last date on which its final measurements
are checked by a competent authority, if such check is necessary otherwise from the
last date of recording the final measurements), the defects notice period has also
passed and the Engineer has certified that all defects notified to the contractor
before the end of this period have been corrected, the security deposit lodged by
a contractor (in cash or recovered in installments from his bills) shall be refunded to
him after the expiry of three months from the date on which the work is completed.

Crum % at

“a
iyisional Accounfs Officer

Su:udlglja gg%sl%%ig:t&%%ntant
‘ P,

Contractor
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Name of Works:-M/R T
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DH HOUSE ISLAMABAD (RE

IRING OF SUI GAS PIPE

LINES FROM R.E RESIDENCE, DHOBI GHAT, STAFF QUARTER & AEN RESIDENCE)
SCHEDULE 'B'
| S.-No | Description of Items | Quantity | Rate | Units | Amount |

1

A e LD B e

CONTRACTOR

Schedule ltoms

P/= High pressure G.| pipe for sui gas line ifc earth
excavation 2'-0” wide, required depth in any kind of soil,
laving pipe, After insulation of bitumen coated tape
refilling & testing etc complete, the rate ifc the cost of
material labour & cartage etc complete. 1” dia.

P/= High pressure M.S pipe for sui gas line ifc earth
excavation 2'-0” wide, required depth in any kind of soil,

taying pipe ifc welding & providing required-M:S or G

fittngs, After insulation of bitumen coated tape refilling
& testing ete complete, the rate iic the cost of material
labour & cartage etc complete. 1" dia.

P/ G-I pipe *IiL" make medium quality G.|. fitting elbow,
union, Socket, tablon tape ifc excavation cutting wall /
floar repairing with cement mortar 1.6 curing & fixing etc
conplete, the rate ifc the cost of material labour &
catage etc complete, 1/2" Dia.

P/ Regulator of approved quality standard i/c testing
etc complete, the rate ifc the cost of material labour &
caitage etc complete. No. 0345,

P/F Gas cock of approved quality and design etc
complete, the rate ifc the cost of material labour &
caitage etc complete. 1/2" Dia

P/F high pressure service valve efc complete the, the
rata ife the cost of material labour & cartage etc

complete.1” dia.

TERMS & CONDITIONS,.

The work will be carried out as per PWD specification.
Nc Premium shall be allowed on Non-Schedule Items.
Nc cartage shall be allowed on Non-Schedule Items.

226.50

Rft.

P.Rft.

2.0

Rft.

P.Rft.

758.33

Rft.

P.Rft.

17

Nos.

Each

25

Nos.

Each

Nos.

Each

Any Typographical error will referred to the composite Schedule of Rates enforced.
The deduction of Income Tax from the Contractor’s Bill will be made as admissible under the rules.

Total:-







