


ELIGIBILITY AND QUALIFICATION CRITERIA

Sr.No		Name OF Bidder M/s. Balouch Constt		Name of Bidder M/s.Jatoi & Co		Name of Bidder M/s. Shafi Muhammad		Remarks
		Yes	No	Yes	No	Yes	No	
1.	Registration Certificate from Pakistan Engineering Council Cagegyory C-6, for the year 2016 Field of Specialization CE-01							
2.	Register with SRB	Yes		Yes		Yes		
3.	CNIC of owner of firm	Yes		Yes		Yes		
4.	National Tax number	Yes		Yes		Yes		
5.	Qualification Criteria	Yes		Yes		Yes		
6.	Company Profile	Yes		Yes		Yes		
7.	List of similar nature of work with cost under taking in last three years with copy of letter of award works	Yes		Yes		Yes		
8.	Qualification and experience of technical personal and key site management.	(SINGLE STATE – One Envelope procedure) Not applicable						
9.	Financial statement and income tax return filed for the last three years	Yes		Yes		Yes		
10.	Affidavit that the firm is not indulged in litigations and abandoned any work.	Yes		Yes		Yes		
11.	Affidavit that the firm not is black listed in past by any procurement agency.	Yes		Yes		Yes		


Mr. Moudood Ahmed
Member
Procurement committee


Mr. Nisar Ahmed Shaikh
Member
Procurement committee


Mr. Anjum Saeed
Chairman
Procurement committee

*Beautica
Project Director
Beautician work & Tec
HDA H-1*

COMPARATIVE STATEMENT

HEAD OF ACCOUNTS

CDP/SDG

NIT NO.PD/BW&TEC/HDA/57/2016

Hyderabad Dt. 02-11-2016


Name of Work:-

**DEVELOPMENT OF SHAHEED ZULFIQAR ALI BHUTTO PLAY
GROUND AT MUNICIPAL GROUND HUSSAINABAD
HYDERABAD**

ENGINEER'S ESTIMATE


Shedule B Cost		Cartage	Total Cost
Schedule Items	Rs. 8,465,106	Rs. 113,298.00	Rs. 8578404.00
Non Schedule Items	Rs. 10,495,265	-----	Rs. 10,495,265.00
TOTAL	Rs. 18,960,371.00	Rs. 113,298.00	Rs. 19,073,669.00

PREMIUM COST/QUOTED RATE		TOAL COST	REMARKS
M/S Balouch Const. Company	1.50% above on Schedule Items	Rs. 19065857/-	0.040% below on total estimated cost
	Cost of Schedule Items Rs. 8592083/-		
	Cost of Non-Schedule Items Rs. 10473774/-		
M/S. Jatoi and Company	1.50% below on Schedule Items	Rs. 20267971/-	6.26% above on total estimated cost
	Cost of Schedule Items Rs. 8338129/-		
	Cost of Non-Schedule Items Rs. 11929842/-		
M/S Shafi Muhammad	2.65% below on Schedule Items	Rs. 22994170/-	20.55% above on total estimated cost
	Cost of Schedule Items Rs. 8240781/-		
	Cost of Non-Schedule Items Rs. 14753389/-		


Mr. Maudood Ahmed
Member


Procurement Committee

EXECUTIVE ENGINEER
BE. & J. WORKS & TRAFFIC ENGG. CELL,
HYDERABAD


Mr. Anjum Saeed
Chairman


Procurement Committee

PROJECT DIRECTOR
Beautification & Traffic Engrg. Cell


Mr. Nisar Ahmed Shaikh
Member

Procurement Committee


Approved



CHIEF ENGINEER


BID EVALUATION REPORT

1.	Name of procuring Agency	Beautician Works & T.E.C HDA Hyderabad
2.	Tender Reference No.	N.I.T: PD/BW&TEC/HDA/57 Dated 02-11-2016
3.	Tender Development/Name of Works	Development of Shaheed Zulfiqar Ali bhutto Play Ground At Municipal Ground Hussainabad Hyderabad
4.	Method Procurement	Single Stage-One Envelope Procedure
5.	Tender Published	(i) Daily Express 06-11-2016 (ii) Daily Dawn 07-11-2016 (iii) Daily Kawish 09-11-2016 (iv) Daily Nu Sijj 07-11-2016
6.	Total Bid Documents Sold	03 No.
7.	Technical Bid Received	03 No.
8.	Technical Bid Opening Date (If Applicable)	Not Applicable
9.	No. of Bid Technical Qualified (If Applicable)	Not Applicable
10.	Bid(s) Rejected	Nil
11.	Finance Bid Opening Date	24-11-2016
12.	Bid Evaluation Report	

S.No	Name of Firm of bidder	Cost Offered By the Bidder	Ranking in terms of Cost	Comparison with Estimate Cost	Reason for Acceptance/ Rejection	Remarks
1.	Name of Bidder M/S Balouch Constt	Rs. 19065857	1 st Lowest	0.040% Below on the Estimated Cost	Lowest Rate	Recommended for Award of Work
2.	Name of Bidder M/S Jatoi & Co.	Rs. 20267971	2 nd Lowest	6.26% above on the Estimated Cost	Higher Rate	Not Recommended
3.	Name of Bidder M/S Shafi Muhammad	Rs. 22994170	3 rd Lowest	20.55% above on the Estimated Cost	Higher Rate	Not Recommended


Mr. Maudood Ahmed
 Member
 Procurement Committee
 EXECUTIVE ENGINEER
 W.P. WORKS & TRAFFIC ENGG. CELL,
 HDA, HYDRABAD.


Mr. Anjum Saeed
 Chairman
 Procurement Committee
 Project Director
 Beautician Works & Tec
 HDA Hyderabad.


Mr. Nisar Ahmed Shaikh
 Member
 Procurement Committee
 Project Engineer HDA Hyd:
 Approved.


 CHIEF ENGINEER
 HYDERABAD DEVELOPMENT AUTHORITY

ATTENDANCE SHEET OF PROCUREMENT / TENDER OPENING COMMITTEE




Name of work :-

**DEVELOPMENT OF SHAHEED ZULFIQUAR ALI BHUTTO
PLAY GROUND AT MUNICIPAL GROUND HUSSAINABAD
HYDERABAD.**

Ref'nce:-

procurement committee constituted by the Chief Engineer, HDA vide
notification No.HDA/C.E/2155/2016 dated 25-10-2016.




Date of Opening of tender 24-11-2016.


Name of officers	Designation	Signature
Mr. Anjum Saeed Project Director Beautification T.E.C HDA Hyderabad	Chairman	
Mr. Mqudood Ahmed Executive Engineer, Beautification T.E.C HDA Hyderabad	Member	
Mr. Nisar Ahmed Shaikh Project Engineer, Hyd. Development Package	Member	


ATTENDANCE SHEET OF CONTRACTOR OF TENDER COMPETITION

Name of work :- **DEVELOPMENT OF SHAHEED ZULFIQAR ALI BHUTTO PLAY GROUND AT MUNICIPAL GROUND HUSSAINABAD HYDERABAD.**

Date of Opening of tender 24-11-2016.

Name of Contractor	Signature
M/s. Balouch Construction Company House No. 180, New Shaikh Zaid Colony Larkana.	 0301-3470056 M/S. BALOUCH Construction Co.
M/s. Jatoi And Company B-22/II Data Nagar Qasimabad Hyderabad.	 03008375781 JATOI & Co: Govt: Contractor
M/s. Shafi Muhammad Office @ B-145 Phase-I Qasimabad Hyderabad.	 M/s. Shafi Mohammad 03003048446


Mr. Moudood Ahmed
Member
Procurement committee


Mr. Nisar Ahmed Shaikh
Member
Procurement committee


Mr. Anjum Saeed
Chairman
Procurement committee

**ZULFIQAR ALI BHUTTO PLAY GROUND AT MUNICIPAL GROUND
HUSSAINABAD HYDERABAD.**

Following attended the meeting:-

Mr. Anjum Saeed

Project Director, Beautification Works & T.E.C
HDA Hyderabad / Chairman procurement
Committee.

Mr. Moudood Ahmed

Executive Engineer, Beautification Works &
T.E.C HDA / Member procurement Committee.


Mr. Nisar Ahmed Shaikh


Project Engineer, Hyderabad Development
Package Hyderabad.


The Project Director Beautification works & T.E.C HDA in the capacity of the Chairman, of the procurement committee welcomed the participants and informed them that are Three contractor have obtained the bidding documents for the subjected work. The obtained tenders are required to be returned back in the office of the undersigned today i.e. on 24 November 2016, till 2:00 P.M in order to participated in the bidding process and the further informed that the received bids will be opened after one hour i.e. 3:00 P.M. today in accordance with SPPRA rule 24 on page-44 of SPPRA rules.

Out of three, all three contractors participated in the bidding process, and bid of all the three contractors were opened in the presence of the committee and it was decided to process the same for finalizing it is the light of the amount of the technical sanction under SPPRA rules 2010.

The meeting ended with the vote of thanks from the chairman of the procurement committee.



Mr. Moudood Ahmed
Member
Procurement committee


Mr. Nisar Ahmed Shaikh
Member
Procurement committee


Mr. Anjum Saeed
Chairman
Procurement committee

Copy f.w.cs to :-

1. The Chief Engineer, HDA, Hyderabad
2. The Managing Director, SPPRA, Karachi.
3. The Executive Engineer, Beautification Works & Tec: HDA / Member Procurement Committee.
4. The Executive Engineer, HDP / Member Procurement Committee.
5. The PS to the Director General, HDA Hyderabad.
6. Notice Board.


(Anjum Saeed)
PROJECT DIRECTOR
BEAUTIFICATION WORKS / TEC
HDA HYDERABAD

**OFFICE OF THE PROJECT DIRECTOR BEAUTIFICATION & TRAFFIC
ENGINEERING CELL H.D.A**

NO.PD/BW&TEC/HDA/ 01 /2017
Hyderabad dated: 03-01- /2017

To,

✓
The Assistant Director (Assessment)
Singh Public Procurement Regulatory Authority,
Karachi.

SUBJECT: NIT NO:PD/BW&TE/HAD/57/2016 DATED: 02.11.2016 (SR.NO:30362)
REF'NCE: Your office letter No:AD(A)/SPPRA/(30362-HAD)/2016-17/ 9652, dated:
21.12.2016.

Please refer your office letter No: quoted under reference, the reply of the
quarries raised by your office, is given here under:-

S.NO:	QUARRIES	REPLY
01.	Clarification required regarding 1/3 rd members out of Procuring Agency (PA) in Notification of Procurement Committee.	The procurement committee has been constituted with one third member from out side i.e Mr.Nisar Ahmed Shaikh, Project Engineer, Hyderabad Development Package, Hyderabad, as nofity by the Chief Engineer, H.D.A vide No:CE/HDA/2155, dated: 25.10.2016. (copy attached)
02.	PA may clarify that member in Procurement Committee (PC) cannot be a member of Complaint Redressal Committee (CRC) due to conflict of interest.	The (CRC) was constituted by the Chief Engineer HDA vide notification No.HDA/CE/2154, dated: 25.10.2016, the same has been re-constituted by the Chief Engineer HDA, vide notification No. HDA/CE/02, dated: 02.01.2017 (copy attached) in accordance to comply the observation

PROJECT DIRECTOR
BEAUTIFICATION TRAFFIC & ENGG: CELL
H.D.A HYDERABAD

Copy f.w.cs to:

The Secretary, Local Government Department, Government of Sindh Karachi.
The Director General, H.D.A Hyderabad.
The Staff Officer to Managing Director, SPPRA Karachi.
The Chief Engineer, H.D.A.

PROJECT DIRECTOR
BEAUTIFICATION TRAFFIC & ENGG: CELL
H.D.A HYDERABAD

30362

For n/a plz
AD (Oshab) 4/1

335
4-1-2017



OFFICE OF THE DIRECTOR GENERAL,
HYDERABAD DEVELOPMENT AUTHORITY,
4TH FLOOR CIVIC CENTRE, THANDI SARA, HYDERABAD.

PHONE NO. 9200096.

NO.HDA/C.E/
Hyderabad dated

255
25/10

/2016.
/2016.

NOTIFICATION

In accordance to Rules-07 Page-31 of SPPRA Rules-2010, a Procurement Committee is hereby constituted comprising of the following members for the works of Directorate Beautification & Traffic Engineering, HDA.

- | | | |
|----|---|----------|
| 1. | Mr. Anjum Saeed,
Project Director, BW&TE, HDA, Hyderabad | Chairman |
| 2. | Mr. Maudood Ahmed,
Executive Engineer, BW&TE, HDA, Hyderabad | Member |
| 3. | Mr. Nisar Ahmed Shaikh,
Project Engineer, HDP, Hyderabad | Member |

The function and responsibility of the above committee shall be observed in accordance with Rule-31 of the SPPRA 2010, amended-2013.

(TAHIR AHMED)
CHIEF ENGINEER
HYDERABAD DEV: AUTHORITY

Copy f.w.cs for information to:-

1. The Project Director Beautification Works & TE, HDA, Hyderabad.
2. Mr. Maudood Ahmed, Executive Engineer, BW&TE, HDA, Hyderabad.
3. Mr. Nisar Ahmed Shaikh, Project Engineer, HDP, Hyderabad.
4. The P.S. to the Director General, HDA, Hyderabad.

(TAHIR AHMED)
CHIEF ENGINEER
HYDERABAD DEV: AUTHORITY



OFFICE OF THE DIRECTOR GENERAL, HYDERABAD
DEVELOPMENT AUTHORITY, 4TH FLOOR CIVIC CENTRE,
THANDI SARAK HYDERABAD.

Phone: 0229200096

NO.HDA/C.E/ 02 /2017
Hyderabad Dated: 02 / 01 /2017

NOTIFICATION.

In accordance to Rules-31 Page-50 of SPPRA Rules, 2010 (Amended-2013), the Director General, HDA has been pleased to re-constitute the Complaint Redressal Committee (CRC), earlier constituted vide notification No:HDA/C.E/2154/2016. Dated: 25-10-2016, comprising of the following members for the works of the Directorate of Beautification & Traffic Engineering, HDA.

- | | |
|--|-----------|
| 1. Mr. Tahir Ahmed,
Chief Engineer, HDA, Hyderabad. | Chairman. |
| 2. Ali Akbar Shah
Ex. Chief Engineer, HDA, Hyderabad. | Member |
| 3. District Accounts officer, Hyderabad.
Or his Representative. | Member. |

(TAHIR AHMED)
CHIEF ENGINEER,
HYDERABAD DEV: AUTHORITY.

Copy fees for information.

01. ✓ The Deputy Director.. (A & F) Government of Sindh, SPPRA, Sindh Public Procurement Authority, Karachi.
02. The Project Director Beautification Works & TE, HDA, Hyderabad.
03. The P.S to the Director General, HDA, Hyderabad
04. The All Concerned.


(TAHIR AHMED)
CHIEF ENGINEER,
HYDERABAD DEV: AUTHORITY.