



**OFFICE OF THE EXECUTIVE ENGINEER HALA IRRIGATION DIVISION HALA**  
PHONE NO. 9200238.

No: TC / G - 55 / 1345 of 2015, Hala Dated. 08 / 06 / 2015.

To,

1. *M/s Mumtaz & Company,*  
*Bungalow # C-11, Prince Town Phase-II Qasimabad,*  
*Hyderabad (Phone No: 022-2653196).*
2. *M/s Rustam Khan Chandio*  
*B.No: A-16, 17 Sammanabad, Near Marvi Town*  
*Qasimabad Hyderabad (Phone No: 022-3667078)*
3. *M/s Kashif Contractors,*  
*B-1-006 Clifton Garden-II, Block-III,*  
*Kehkashan Clifton Karachi. (Phone No: 21-35874755)*
4. *M/s Agha Fateh Muhammad Khan & Co:*  
*Bungalo No: 19 Street No: 3 Muslim Cooperative*  
*Housing Society, Military Road Sukkur.*  
*(Phone # 071-5632157).*
5. *M/s Haji Saeed Muhammad & Sons*  
*Bungalow No: A-70, City Homes Block 13-D/2,*  
*Gulshan-e-Iqbal Karachi. (Cell # 0321-2598621)*
6. *M/s. RPS Construction Company*  
*Office No: 1&2, 4<sup>th</sup> Floor, Block-C3, Taj Complex Ex:*  
*M.A Jinnah Road Karachi (Cell # 0300-2022566).*
7. *M/s. F.B Enterprises*  
*A/26, Faraz Villaz Phase-II, Qasimabad*  
*Hyderabad, (Cell # 0300-8376767)*
8. *M/s K.M.C & Co*  
*House No: C-56 Left Bank Barrage Colony,*  
*Hyderabad (Phone No: 022-2633768).*
9. *M/s Zavar & A.S Construction Company*  
*Quarter No: B-4 Barrage Colony*  
*Hyderabad (Cell # 0300-2315793).*
10. *M/s Haji Muhkumddin Solangi,*  
*Mid Land Colony House No: 14, Near Sonheri Book*  
*Depo Qasimabad Hyderabad. (Cell # 0300-3117298)*
11. *M/s Abdul Qayoom Mazari,*  
*Eid Gah Muhalla, Mizari Manzil District*  
*Kashmore (Cell # 0333-7366688).*

SPTRA INWARD DIARY  
NO: 10754  
DATED: 08/06/15

Per lost w/o ID  
Wen scani / pu  
MBCB  
MBCB  
8/6

12. *M/s M.B.C & Sons,  
Bungalow # 4, Street # 1, Golimar,  
Nawabshah (Phone No: 0244-33035).*
13. *M/s United Construction Company  
Plot # 246, Ghulam Hyder Shah Colony,  
Near Buchari Road Nawabshah.  
(Cell No: 0300-3208264)*
14. *M/s Madni Enterprises  
City Point Opp: Bye Pass Bridge Military Road  
Sukkur (Phone No: 071-5633805).*
15. *M/s Mian Abdul Jabbar & Co  
Bungalow No: C-20, Hyderabad Town Phase-I  
Extension, Qasimabad Hyderabad  
(Phone No:022-2650300)*
16. *M/s Bilal Brothers  
A-8, Park View, Qasimabad Phase-I  
Hyderabad (Phone No: 022-2653211)*
17. *M/s Orient Engineering Works  
Karim Rahim House Block B/2, Qasimabad  
Hyderabad. (Phone No: 022-650659)*
18. *M/s Hafiz Rab Nawaz & Co:  
House No: A – 1, Faraz Villaz Phase-II Qasimabad  
Hyderabad. (Phone No: 022-2655225).*
19. *M/s Mehran Enterprises,  
B-216 Defence Phase –II Hyderabad  
(Cell No: 0300-8312842).*
20. *M/s Nooruddin Shaikh  
House No: 364/A, Roop Mahal Hirabad,  
Hyderabad (Phone No: 0221-2612005).*
21. *M/s Sardar Muhammad Ashraf D. Baloch Pvt. Ltd.  
Head Office 5<sup>th</sup> Floor, Panorama Centre,  
Building No:2, Raja Ghazanfar Ali Khan Road,  
Saddar, Karachi.  
(Phone No: 021-515051-55)*
22. *M/s Indus Construction Company  
A-53, Phase-I, Qasimabad,  
Hyderabad (Phone No: 022-2650430)*
23. *M/s RMS (Pvt) Ltd  
Branch Office 324, Military Road Sukkur  
Phone No: 071-5630867*

24. *M/s Sher Muhammad Mugheri  
Bungalow No: C-62, Qasimabad  
Hyderabad (Cell # 0300 – 3078074)*
25. *M/s Agha Muhammad Khan & Co:  
Bungalow No: 19, Muslim Housing Society  
Military Road Sukkur.*
26. *M/s Haji Sultan Ahmed Katto  
P.O Hammayoon,  
District Shikarpur (Cell#0300-3148325)*
27. *M/s Tarique Hussain & Co:  
Plot # A-43, Ali Akbar Jalbani Road, Sachal  
Township Near SZABIST Larkana  
(Cell # 0300-2904937).*
28. *M/s Khyber Grace (Pvt) Ltd.  
Head Office 27, School Road, Sector F-6/1,  
Islamabad (Phone No: 051-2827095.*
29. *M/s Surhan Construction & Mir Muhammad.  
K.T.M Officers Colony Luqman  
Khairpur*
30. *M/s International Traders  
Office # 1 & 2 Mengal Plaza, Opp: Beacon School,  
Qasimabad Hyderabad (Cell#0333-2612520)*

**REFERENCE:**

**INVITATION OF TENDERS / BIDS.**

- (I) **REHABILITATION OF KUMBDAROON X-REGULATOR RD-807 ALONG ROHRI MAIN CANAL (A.D.P NO: 1170).**
- (II) **C.C LINING OF SUKANDAR DISTRY, PAI MINOR, DHANDHO MINOR AND BHOBHAR MINOR & MATIARI MINOR (ADP NO: 1231).**
- (III) **RRIDS - CONSTRUCTING STONE ALONG ROHRI MAIN CANAL FROM RD-880 TO 889+900 I.P & N.I.P SIDES.**

Since your firm / agency has been pre-qualified for the subjected scheme vide Chief Engineer Sukkur Barrage Left Bank Region Sukkur letter No: WB-11 / P.Q / RCC / 2013 / 4 – W / 7487 dated. 18.12.2014, you are hereby invited to participate in competition / bids for the following works.

| S# | ITEMS   | ESTIMATE AMOUNT | 2% EARNEST MONEY | TIME ALLOWED |
|----|---|-----------------|------------------|--------------|
|    | <b>A.D.P SCHEME NO: 1170</b>  |                 |                  |              |
|    | <b>Rehabilitation of Kumbdaroon X-Regulator at RD-807 along Rohri Main Canal.</b> |                 |                  |              |
|    | <b>PACKAGE.</b>   |                 |                  |              |
| 1. | Rehabilitation of Kumbdaroon X-Regulator at RD-807 along Rohri Main Canal.        | 38.443          | 0.770            | 365 DAYS     |

**P#04**

| S# | ITEMS   | ESTIMATE AMOUNT | 2% EARNEST MONEY | TIME ALLOWED |
|----|---|-----------------|------------------|--------------|
|    | <b>A.D.P SCHEME NO: 1231</b>  |                 |                  |              |
|    | <b>C.C LINING OF SUI KANDAR DISTRY, PAI MINOR, DHANDO MINOR, BHOBHAR MINOR &amp; MATIARI MINOR.</b>   |                 |                  |              |
|    | <b>PACKAGES</b>   |                 |                  |              |
| 1. | C.C Lining of Suikandar Distry RD-0 to 36+700 & Constructing Modules Temporary and New Modules 31 Nos:  | 195.159         | 3.903            | 240 DAYS     |
| 2. | C.C Lining of Suikandar Distry RD-36+700 to 88+400 & Constructing Modules Temporary and New Modules 61 Nos:   | 164.778         | 3.300            | 240 DAYS     |
| 3. | C.C Lining of Pai Minor RD-0 to 10+275 & Constructing Modules Temporary and New Modules 12 Nos:   | 51.018          | 1.020            | 240 DAYS     |
| 4. | C.C Lining of Dhandho Minor RD-0 to 31+770 & and & Constructing Modules Temporary and New Modules 40 Nos: and Constructing flank wall of D/S head Regulator of Dhandho Minor and Constructing Boundary wall and C.C Topping along S.E.R.C.C Office Hyderabad. | 109.267         | 2.190            | 240 DAYS     |
| 5. | C.C Lining of Bhubhar Minor RD-0 to 34+500 & Constructing Modules Temporary and New Modules 34 Nos:   | 108.724         | 2.174            | 240 DAYS     |
| 6. | C.C Lining of Matiari Minor RD-0 to 41+200 & Constructing Modules Temporary and New Modules 64 Nos: and Constructing Landhies 06 Nos: along Rohri Main Canal from RD-693 to 705.  | 175.091         | 3.502            | 240 DAYS     |
|    | <b>REVAMPING WORKS</b>  |                 |                  |              |
| 1. | Constructing Stone along Rohri Main Canal from RD-880 to 889+900 I.P & N.I.P Sides.   |                 |                  |              |
|    | <b>PACKAGES</b>   |                 |                  |              |
| 1. | Constructing Stone along Rohri Main Canal from RD-880 to RD-889+900 I.P Side.   | 41.910          | 0.84             | 240 DAYS     |
| 2. | Constructing Stone along Rohri Main Canal from RD-880 to 889+900 N.I.P Side.  | 41.910          | 0.84             | 240 DAYS     |

**CONTD. P#05**

**TERMS AND CONDITIONS FOR ISSUANCE OF TENDERS**

1. The Blank Tender Form can be purchased from the office of the Executive Engineer Hala Division Hala on payment of Rs. 4,000/- each as tender fee (non-refundable).
2. The Tender will be issued to pre-qualified firms / contractors or their authorized agents on submission of written application up-to 25-06-15 till 12:00 hours and received back on the same day up-to 1.0 hours and will be opened before tendering / procurement committee in the office of the Executive Engineer, Hala Division Hala at Circle Office Hyderabad on the same day @ 14:00 hours in the presence of the Intending firms / contractors or their authorized agents. In case, the Chairman / Superintending Engineer Rohri Canal Circle Hyderabad is out of Head Quarter, tenders will be opened on the next working day i.e. 26-06-2015.
3. The tenders will be issued on production of 2% Earnest Money of bid amount in the shape of call deposit from any schedule bank in favour of Executive Engineer Hala Division Hala.
4. No conditional tender will be entertained and also will not be accepted without producing national tax number.
5. No premium will be allowed on non-schedule items.
6. Original Registration Certificate of Pakistan Engineering Council is required.
7. Any error or omission in rates will be governed with the current schedule of rates.
8. The estimates / plan and specification can be used according to provision in the estimate.
9. The construction materials will be used according to provision in the estimate.

EXECUTIVE ENGINEER  
HALA IRRIG: DIVISION  
HALA

**C.C to:-**

1. The Secretary to Government of Sindh Irrigation Department Karachi.
2. The Chief Engineer Sukkur Barrage Left Bank Region Sukkur.
3. The Managing Director Sindh Public Procurement Regulatory Authority Karachi (SPPRA) for uploading tender Notice to SPPRA website.
4. The Superintending Engineer Rohri Canal Circle Hyderabad.
5. The Executive Engineers (ALL) under Rohri Canal Circle Hyderabad.
6. Copy to Notice Board.

EXECUTIVE ENGINEER  
HALA IRRIG: DIVISION  
HALA