

Office Of The Executive Engineer Begari Sindh Feeder Division Kashmore

NO: TC/G-148/ 64 OF 2016

Kashmore Dated: 27/1/2016

To,

The Assistant Manager,
In-charge (Receipt Section)
Government of Sindh,
SPPRA Karachi.

SUBJECT: **RETURN OF TENDER NOTICE.**


Reference: Your office letter No. (IR)/SPPRA/2015-16/185 Karachi Dated: 20th January 2016.

The missing following documents are sent herewith for compliance and to hoist the N.I.T on the website.

- 1/- Notification of Procurment Committee (Rule-7)
- 2/- Notification of Compliant Redressal, Committee (Rule-31).

The above compliance is made and annexed herewith.

DA/ As above.


(SULTAN AHMED MAHAR)
EXECUTIVE ENGINEER
BEGARI SINDH FEEDER DIVISION
KASHMORE

7387
28-01-16



No: CE/GB/PQ/W.B-I/787
 SUKKUR DATED: 27/01/2016.

OFF: 071-9310181

FAX: 071-9310182

RES: 071-9310183

READ (I) SECRETARY TO GOVT. OF SINDH IRRIGATION DEPARTMENT
 KARACHI'S NOTIFICATION NO.SO(R&S)8-110/2015-16/2015
 DATED 29.09.2015

(II) EXECUTIVE ENGINEER BEGARI SINDH FEEDER DIVISION KASHMORE'S
 INVITATION OF BIDS BEARING NO.TC/G-55/51 DATED 18.01.2016

N O T I F I C A T I O N :-

In pursuance of Rule No. 7 of SPPRA Rule 2010, a procurement committee is here by constituted comprising the following officers to open and evaluate the bids offered by various Contractors for execution of M&R Works in Begari Sindh Feeder Division Kashmore for the year 2015-16 in terms of Rule No. 8 of SPP Rule 2010.

- | | | |
|----|---|----------|
| 1. | Muhammad Ishaque Abbasi Superintending Engineer Begari Sindh Feeder Circle Sukkur. | Chairman |
| 2. | Sultan Ahmed Mahar Executive Engineer Begari Sindh Feeder Division Kashmore. | Member |
| 3. | Abdul Rasheed Bhutto Executive Engineer Public Health Engineering Division Kashmore @ Kandhkot | Member |

IRSHAD AHMED MEMON
 CHIEF ENGINEER
 IRRIGATION GUDU BARRAGE
 SUKKUR

Copy f.w.cs to:-

- Secretary to Government of Sindh Irrigation Department Karachi.
- Managing Director Sindh Public Procurement Regulatory Authority Govt. Of Sindh Karachi.
- All Members of the Committee.
For information.

(IRSHAD AHMED MEMON)
 CHIEF ENGINEER
 IRRIGATION GUDU BARRAGE
 SUKKUR



GOVERNMENT OF SINDH
IRRIGATION DEPARTMENT

NOTIFICATION

No.SO(R&S)8-110/2012-13: With the approval of competent authority, a Complaint Redressal Committee is hereby constituted in terms of Rule 31(1) of Sindh Public Procurement Rule 2010 (Amended 2013) regarding ADP schemes 2015-16 of Irrigation Department, Government of Sindh pertaining to **Gudu Barrage Region Sukkur** with the following composition:-

- | | | |
|----|--|------------------------|
| 1. | Director General Monitoring & Evaluation Cell Irrigation Department, Government of Sindh | Chairman |
| 2. | Chief Engineer, Kotri Barrage Region Hyderabad | Member |
| 3. | Superintending Engineer, Lower Sindh Drainage Circle, Hyderabad | Member |
| 4. | Executive Engineer (Concerned Division) Irrigation Department | Secretary |
| 5. | District Accountant Officer Sindh (Concerned Division) | Assistant Secretary |

T.O.R's of the Committee are as provided under Rule 31 of Sindh Public Procurement Rule 2010 and also perform any other function ancillary and incidental to the above.

SYED ZAHEER HYDER SHAH
SECRETARY TO GOVT. OF SINDH

No.SO(R&S)8-110/2012-13

Karachi, dated the 9th October, 2015.

A copy is forwarded for information & necessary action to:-

1. The Accountant General Sindh, Karachi **with the request to nominate your representative for the above Complaint Redressal Committee.**
2. The Director General, Monitoring & Evaluation Cell, Irrigation Department, Government of Sindh, Karachi.
3. The M. D. Sindh Public Procurement Regulatory Authority Karachi.
4. The Chief Engineer, (All) Irrigation Development, Govt. of Sindh. *Gudu Barrage Region -*
5. The Superintending Engineer, (All) Irrigation Deptt, Govt. of Sindh. *Sukkur*
6. The Executive Engineer, (All), Irrigation Department, Govt. of Sindh.
7. P.S. to Secretary Irrigation Department, Govt. of Sindh, Karachi.

SECTION OFFICER (RR&S.)
For Secretary to Government of Sindh

Office Of The Executive Engineer Begari Sindh Feeder Division Kashmore

No: TC/G-55/ 51 of 2016

Kashmore, dated 18/1/2016

INVITATION OF BIDS

The Executive Engineer Begari Sindh Feeder Division Kashmore invites sealed bids from interested firms for the work as given below:-

| S. NO. | NAME OF WORK | COST of Work | Earnest Money | Tender Fee | Period for Completion |
|--------|---|--------------|---------------|------------|-----------------------|
| ✓ 1 | Earth Work for R/S banks & weak portions along B.S Feeder RD-60 to 80 both sides (various portions) | 906041/- | 18121 | 500/- | 03 Months |
| 2 | Toda Passi removing along Tangwani Distry RD-25 to 58 (various portions) | 892298/- | 17846 | 500/- | 03 Months |
| ✓ 3 | Toda Passi removing along Sindh Dhoro Distry RD-6 to 21 (various portions) | 890393/- | 17808 | 500/- | 03 Months |
| 4 | Constructing Pilchi Sarkanda along B.S Feeder RD-151 to 219 (various portion) | 899393/- | 17987 | 500/- | 03 Months |
| ✓ 5 | Constructing Pilchi Sarkanda along B.S Feeder RD-114 to 134 both side (various portion) | 901980/- | 18006 | 500/- | 03 Months |
| 6 | Constructing Pilchi Sarkanda along B.S Feeder RD-83 to 87 (various portion) | 901528/- | 18029 | 500/- | 03 Months |
| ✓ 7 | Constructing Pilchi Sarkanda along B.S Feeder RD-52 to 60 both side (various portion) | 908288/- | 18165 | 500/- | 03 Months |
| 8 | Constructing Double Groyance along B.S Feeder RD-190 to 219 both side (various portion) | 900876/- | 18016 | 500/- | 03 Months |
| 9 | Constructing Double Groyance along B.S Feeder RD-180 to 188 both side (various portion) | 907500/- | 18148 | 500/- | 03 Months |
| 10 | Constructing Double Groyance along B.S Feeder RD-151 to 179 both side (various portion) | 894988/- | 17898 | 500/- | 03 Months |
| ✓ 11 | Constructing Double Groyance along B.S Feeder RD-114 to 134 both side (various portion) | 900344/- | 18038 | 500/- | 03 Months |
| 12 | Constructing Double Groyance along B.S Feeder RD-88 to 92 both side (various portion) | 905292/- | 18104 | 500/- | 03 Months |

Bidder may obtain information by acquiring the Bidding Documents (BD) from the office of the Executive Engineer Begari Sindh Feeder Division Kashmore, Irrigation Kashmore Colony No. 1 Kashmore upto 10/02/2016 at 15:00 Hours.

A complete set of Bidding Documents may be purchased by an interested bidder on submission of written application to the office of Executive Engineer Begari Sindh Feeder Division Kashmore and upon payment of non-refundable fee each work as shown above.


Cont: at page 02

All bids must be accompanied by a bid security in the amount of 02% of bid price of each work in the form of Deposit at call from any scheduled bank of Pakistan and must be delivered to the Executive Engineer Begari Sindh Feeder Division Kashmore at or before 13:00 hours on 11/02/2016. Bids will be opened at 14:00 Hours on same date 11/02/2016, in the presence of bidder's representatives who choose to attend at the same address.

The procuring agency may reject all or any bids subject to the relevant provisions of PPRA Rules.


The interested persons / firms / contractors are required to also submit the following documents with the application.

- ✓ NIN.
- ✓ Bank Certificate.
- ✓ Registration of Sindh Revenue Board.


(SULTAN AHMED MAHAR)
EXECUTIVE ENGINEER
BEGARI SINDH FEEDER DIVISION
KASHMORE

Copy F.W.Cs to:

- ✓ 1. The Secretary Information & Technology Department Government of Sindh Secretariat 06 Karachi for vide publicity on web-site.
2. The Director information (Advertisement) Public Relation Department Government of Sindh Block No: 95/96 Sindh Secretariat Karachi along with 8 copies for publication in leading Sindhi, Urdu and English Newspapers.
3. The Chief Engineer, Irrigation Gudu Barrage Region Sukkur.
4. The Director Sindh Public Procurement Regulatory Authority Karachi along with copy of Bidding documents of each work for hoisting on authority's web-site.
5. The Superintending Engineer, Begari Sindh Feeder Circle, Sukkur.
6. Copy to Notice Board.


(SULTAN AHMED MAHAR)
EXECUTIVE ENGINEER
BEGARI SINDH FEEDER DIVISION
KASHMORE


ANNUAL PROCUREMENT PLAN
(BEGARI SINDH FEEDER DIVISION KASHMORE)

FINANCIAL YEAR 2015-2016

O&M TO CANAL UNDER THE HEAD OF ACCOUNT "SC 21037 IRRIGATION 04-ECONOMIC AFFAIRS 042-AGRICULTURE, FOOD, IRRIGATION, FORESTRY AND FISHING 0433-IRRIGATION 042203-CANAL IRRIGATION"

| SNO / ADP No. | Description of Procurement | Quantity where applicable | Estimated unit cost (where applicable) | Estimated Total Cost | Funds Allocated | Source of Funds (ADP/Non ADP) | Proposed Procurement Methods | Timing of Procurement | | | | Remarks |
|---------------------|---|---------------------------------|---|-------------------------|--------------------|--|------------------------------------|---|--|--|--|---------|
| | | | | | | | | 1 st Quarter from January 2016 to March 2016 | 2 nd Quarter from March 2016 to June 2016 | 3 rd Quarter from July 2016 to September 2016 | 4 th Quarter from September 2016 to December 2016 | |
| 1/703 | Constructing Stone Pitching and apron along K.K Bund mile 8/0 to 10/0 and 12/4 to 13/4 (Balance Work) | Various Items | Various Items | 332.80 Million | 30.0 | ADP GoS | Through NIT Rate Contract | No | No. | Yes | Yes | |
| 2/826 | Stone Pitching work along B.S Feeder from RD-50 to 269 both sides various portions | Various Items | Various Items | 199.927 | 50.0 | ADP GoS | Through NIT Rate Contract | No | No. | No | Yes | |
| 3 | Earth Work for R/S banks & weak portions along B.S Feeder RD-60 to 80 both sides (various portions) | Various Items | Various Items | 906041/- | -- | M&R Work | Through NIT Rate Contract | No | Yes | Yes | Yes | |
| 4 | Toda Passi removing along Tangwani Disty RD-25 to 58 (various portions) | Various Items | Various Items | 892298/- | -- | M&R Work | Through NIT Rate Contract | No | Yes | Yes | Yes | |
| 5 | Toda Passi removing along Sindh Dhoro Disty RD-6 to 21 (various portions) | Various Items | Various Items | 890393/- | -- | M&R Work | Through NIT Rate Contract | No | Yes | Yes | Yes | |
| 6 | Constructing Pichi Sarkanda along B.S Feeder RD-151 to 219 both side (various portion) | Various Items | Various Items | 899393/- | -- | M&R Work | Through NIT Rate Contract | No | Yes | Yes | Yes | |
| 7 | Constructing Pichi Sarkanda along B.S Feeder RD-114 to 134 both side (various portion) | Various Items | Various Items | 901980/- | -- | M&R Work | Through NIT Rate Contract | No | Yes | Yes | Yes | |

| SNO / ADP No. | Description of Procurement | Quantity where applicable | Estimated unit cost (where applicable) | Estimated Total Cost | Funds Allocated | Source of Funds (ADP/Non ADP) | Proposed Procurement Methods | Timing of Procurement | | | | Remarks |
|---------------|---|---------------------------|--|----------------------|-----------------|-------------------------------|------------------------------|---|--|--|--|---------|
| | | | | | | | | 1 st Quarter from January 2016 to March 2016 | 2 nd Quarter from March 2016 to June 2016 | 3 rd Quarter from July 2016 to September 2016 | 4 th Quarter from September 2016 to December 2016 | |
| 8 | Constructing Pichhi Sarkanda along B.S Feeder RD-83 to 87 both side (various portion) | Various Items | Various Items | 901528/- | -- | M&R Work | Through NIT Rate Contract | No | Yes | Yes | Yes | |
| 9 | Constructing Pichhi Sarkanda along B.S Feeder RD-52 to 60 both side (various portion) | Various Items | Various Items | 908288/- | -- | M&R Work | Through NIT Rate Contract | No | Yes | Yes | Yes | |
| 10 | Constructing Groyance along B.S Feeder RD-190 to 219 both side (various portion) | Various Items | Various Items | 900876/- | -- | M&R Work | Through NIT Rate Contract | No | Yes | Yes | Yes | |
| 11 | Constructing Groyance along B.S Feeder RD-180 to 188 both side (various portion) | Various Items | Various Items | 907500/- | -- | M&R Work | Through NIT Rate Contract | No | Yes | Yes | Yes | |
| 12 | Constructing Groyance along B.S Feeder RD-151 to 179 both side (various portion) | Various Items | Various Items | 894988/- | -- | M&R Work | Through NIT Rate Contract | No | Yes | Yes | Yes | |
| 13 | Constructing Groyance along B.S Feeder RD-114 to 134 both side (various portion) | Various Items | Various Items | 900344/- | -- | M&R Work | Through NIT Rate Contract | No | Yes | Yes | Yes | |
| 14 | Constructing Groyance along B.S Feeder RD-88 to 92 both side (various portion) | Various Items | Various Items | 905292/- | -- | M&R Work | Through NIT Rate Contract | No | Yes | Yes | Yes | |


EXECUTIVE ENGINEER
BEGARI SINDH FEEDER DIVISION
KASHMIRE