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A. GENERAL  

INSTRUCTIONS TO BIDDERS 
 
(Note: These Instructions to Bidders along with Bidding Data Sheet will not be part of the 
Contract and will cease to have effect once the contract is signed.)  
 

 
IB.1 Scope of Bid 
  
1.1  Procuring agency as defined in the bidding data hereinafter called “the procuring 

agency” wishes to receive bids for the Supply and Fixing and completion of works as 
described in these bidding documents, and summarized in the bidding data hereinafter 
referred to as the “Works”. 

 
1.2  The successful bidder will be expected to complete the works within the time specified in 

Appendix-A to Bid. 
 
IB.2 Source of Funds  
 
2.1  Procuring agency has received/ allocated/] applied for loan/grant/ Federal/ Provincial/ 

Local Government funds from the source(s) indicated in the bidding data in various 
currencies towards the cost of the project /scheme specified in the bidding data, and it is 
intended that part of the proceeds of this loan/grant/funds will be applied to eligible 
payments under the contract for which these bidding documents are issued. 

 
IB.3 Eligible Bidders  
 
3.1 This Invitation for Bids is open to all interested bidders who are eligible under provisions 

of Sindh Public Procurement Rules as mentioned below and the criteria given in the 
Notice Inviting Tender (NIT)/ Bidding Document.  

 
Firms and individuals, national or international, may be allowed to bid for any project 
where international competitive bidding is feasible. Any conditions for participation shall 
be limited to those that are essential to ensure the bidder’s capability to fulfill the 
contract in question.  
 
(a) Bidders may be excluded if;  

 
(i) as a matter of law or official regulations, commercial relations are prohibited with 

the bidder’s country by the federal government in case of ICB, or  
 

(ii) a firm is blacklisted/ debarred by the procuring agency and the matter has been 
reported to the Authority, subject to Rule 30 of Sindh Public Procurement Rules 
2010.  

 
(b) Government-owned enterprises or institutions may participate only if they can 

establish that they are;  
 
(i) legally and financially autonomous, and  

 
(ii) operate under commercial law.  

 
Provided that where government-owned universities or research centers in the 
country are of a unique and exceptional nature, and their participation is critical to 
project implementation, they may be allowed to participate; and  
 
Bidders shall include all those contractors who are registered or incorporated in 
Pakistan, irrespective of the nationality of their owners and professional staff, or  
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(c) Bidders are:-  
 

(i) pre-qualified with procuring agency for particular project/scheme;  
 

(ii) registered with Pakistan Engineering Council in particular category and 
discipline,  
 

(iii) registered with relevant tax authorities (income/sales tax, wherever applicable)  
 
IB.4 One Bid per Bidder  
 
4.1 Each bidder shall submit only one bid either by himself, or as a partner in a joint venture. 

A bidder who submits or participates in more than one bid (other than alternatives 
pursuant to Clause IB.16) will be disqualified.  

 
IB.5 Cost of Bidding  
 
5.1 The bidders shall bear all costs associated with the preparation and submission of their 

respective bids, and the procuring agency will in no case be responsible or liable for 
those costs, regardless of the conduct or outcome of the bidding process.  

 
IB.6 Site Visit  
 
6.1  The bidders are advised to visit and examine the site of works and its surroundings and 

obtain all information that may be necessary for preparing the bid and entering into a 
contract for Supply and Fixing of the works. All cost in this respect shall be at the 
bidder’s own expense.  

 
6.2  The bidders and any of their personnel or agents will be granted permission by the 

procuring agency to enter upon his premises and lands for the purpose of such 
inspection, but only upon the express condition that the bidders, their personnel and 
agents, will release and indemnify the procuring agency, his personnel and agents from 
and against all liability in respect thereof and will be responsible for death or personal 
injury, loss of or damage to property and any other loss, damage, costs and expenses 
incurred as a result of such inspection. 

 
B. BIDDING DOCUMENTS  
 
IB.7 Contents of Bidding Documents  
 
7.1  The bidding documents, in addition to invitation for bids, are those stated below and 

should be read in conjunction with any addenda issued in accordance with Clause IB.9.  
 

a. Instructions to Bidders 
b. Bidding Data.  
c. General Conditions of Contract, Part-I (GCC).  
d. Special Conditions of Contract, Part-II (SCC)  
e. Specifications.  
f. Form of Bid and Appendices to Bid.  
g. Bill of Quantities (Appendix-D to Bid).  
h. Form of Bid Security.  
i. Form of Contract Agreement.  
j. Forms of Performance Security, Mobilization Advance Guarantee, Integrity Pact 

and Indenture bond for secured advance.  
k. Drawings 

 
7.2 The bidders are expected to examine carefully the contents of all the above documents. 

Failure to comply with the requirements of bid submission will be at the bidder’s own 
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risk. Pursuant to Clause IB.26, bids which are not substantially responsive to the 
requirements of the BD will be rejected. 

 
IB.8 Clarification of Bidding Documents  
 

Any interested bidder requiring any clarification(s) in respect of the bidding documents 
may notify the procuring agency in writing at the procuring agency’s address indicated in 
the Invitation for Bids/NIT. Procuring agency will respond to any request for clarification 
provided they are received at least five calendar days prior to the date of opening of bid.  

 
Provided that any clarification in response to query by any bidder; shall be 
communicated to all parties who have obtained bidding documents. 

 
C. PREPARATION OF BIDS  
 
IB 9 Addendum/Modification of Building Documents  
 
IB 9.1 At any time prior to the deadline for submission of bids, the procuring agency may, for 

any reason, whether at his own initiative or in response to a clarification requested by a 
interested bidder, modify the bidding documents by issuing addendum. 

 
IB 9.2 Any addendum thus issued shall be part of the bidding documents pursuant to sub- 

clause IB 7.1 hereof and shall be communicated in writing to all bidders. Interested 
bidders shall acknowledge receipt of each addendum in writing to the procuring agency.  

 
IB 9.3  To afford bidders reasonable time in which to take an addendum into account in 

preparing their bids, the procuring agency may extend the deadline for submission of 
bids in accordance with IB.20. 

 
IB.10 Language of Bid  
 
10.1 The bid and all correspondence and documents related to the bid exchanged by a 

bidder and the procuring agency shall be in the language stipulated in the bidding data 
and Special Conditions of the Contract. Supporting documents and printed literature 
furnished by the bidders may be in any other language provided the same are 
accompanied by an accurate translation of the relevant parts in the bid language, in 
which case, for purposes of evaluation of the bid, the translation in bid language shall 
prevail. 

 
IB.11 Documents Accompanying the Bid  
 
11.1 Each bidder shall:  

 
(a) submit a written authorization on the letterhead of the bidding firm, authorizing the 

signatory of the bid to act for and on behalf of the bidder; 
 

(b) update the information indicated and listed in the bidding data and previously 
submitted with the application for prequalification, and continue to meet the 
minimum criteria set out in the prequalification documents, which as a minimum, 
would include the following :  

 
(i) Evidence of access to financial resources along with average annual Supply and 

Fixing turnover; 
 

(ii) Financial predictions for the current year and the following two years, including 
the effect of known commitments;  
 

(iii) Work commitments since prequalification;  
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(iv) Current litigation information; and  
 

(v) Availability of critical equipment.  
 

And  
 

(c) furnish a technical proposal taking into account the various Appendices to Bid 
specially the following:  

 
Appendix-E to Bid  Proposed Supply and Fixing Schedule  
Appendix-F to Bid  Method of Performing the Work  
Appendix-G to Bid  List of Major Equipment  
Appendix-K to Bid  Organization Chart for Supervisory Staff  
and other pertinent information such as mobilization programme etc;  

 
11.2 Bids submitted by a joint venture of two (2) or more firms shall comply with the following 

requirements:  
 

(a) one of the joint venture partners shall be nominated as being in charge; and this 
authorization shall be evidenced by submitting a power of attorney signed by legally 
authorized signatories of all the joint venture partners;  

 
(b) the bid, and in case of a successful bid, the Form of Contract Agreement shall be 

signed by the authorized partner so as to be legally binding on all partners;  
 

(c) the partner-in-charge shall always be duly authorized to deal with the procuring 
agency regarding all matters related with and/or incidental to the execution of works 
as per the terms and Conditions of Contract and in this regard to incur any and all 
liabilities, receive instructions, give binding undertakings and receive payments on 
behalf of the joint venture; 
 

(d) all partners of the joint venture shall at all times and under all circumstances be 
liable jointly and severally for the execution of the contract in accordance with the 
contract terms and a statement to this effect shall be included in the authorization 
mentioned under Sub-Para (a) above as well as in the Form of Bid and in the Form 
of Contract Agreement (in case of a successful bid);  
 

(e) a copy of the agreement entered into by the joint venture partners shall be submitted 
with the bid stating the conditions under which it will function, its period of duration, 
the persons authorized to represent and obligate it and which persons will be directly 
responsible for due performance of the contract and can give valid receipts on 
behalf of the joint venture, the proportionate participation of the several firms forming 
the joint venture, and any other information necessary to permit a full appraisal of its 
functioning. No amendments / modifications whatsoever in the joint venture 
agreement shall be agreed to between the joint venture partners without prior written 
consent of the procuring agency;  
 

(f) submission of an alternative Letter of Intent to execute a Joint Venture Agreement 
shall be mandatory.  

 
11.3 Bidders shall also submit proposals of work methods and schedule, in sufficient detail to 

demonstrate the adequacy of the bidders’ proposals to meet the technical specifications 
and the completion time referred to sub- clause IB 1.2 hereof.   

 
IB.12 Bid Prices  
 
12.1 Unless stated otherwise in the bidding documents, the contract shall be for the whole of 

the works as described in IB 1.1 hereof, based on the unit rates or prices submitted by 
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the bidder or percentage quoted above or below on the rates of Composite Schedule of 
Rates (CSR), as the case may be.  

 
12.2 The bidders shall fill in rates and prices for all items of the works described in the Bill of 

Quantities. Items against which no rate or price is entered by a bidder will not be paid for 
by the procuring agency when executed and shall be deemed to be covered by rates 
and prices for other items in the Bill of Quantities. In case of Composite Schedule of 
Rates, if the bidder fails to mention the percentage above or below, it shall be deemed 
to be at par with the rates of Composite Schedule of Rates. 

 
12.3 The bid price submitted by the contractor shall include all rates and prices including the 

taxes. All duties, taxes and other levies payable by the contractor under the contract, or 
for any other cause during the currency of the execution of the work or otherwise 
specified in the contract as on the date seven days prior to the deadline for submission 
of bids. 

 
Additional / reduced duties, taxes and levies due to subsequent additions or changes in 
legislation shall be reimbursed / deducted as per Sub-Clause 13.7 of the General 
Conditions of Contract Part-I.  
 

12.4 The rates and prices quoted by the bidders are subject to adjustment during the 
performance of the contract in accordance with the provisions of Clause 13.7of GCC. 
The bidders shall furnish the prescribed information for the price adjustment formulae in 
Appendix-C to Bid, and shall submit with their bids such other supporting information as 
required under the said Clause. Adjustment in prices quoted by bidders shall be allowed 
as per Sub-Para 4(ii) of Section C of Instructions to bidders and bidding data. 

 
IB.13 Currencies of Bid and Payment  
 
13.1 The unit rates and the prices shall be quoted by the bidder entirely in Pak rupees. A 

bidder expecting to incur expenditures in other currencies for inputs to the works 
supplied from outside the procuring agency’s country (referred to as the “Foreign 
Currency Requirements”) shall indicate the same in Appendix-B to Bid. The proportion 
of the bid price (excluding Provisional Sums) needed by him for the payment of such 
Foreign Currency Requirements either (i) entirely in the currency of the bidder’s home 
country or, (ii) at the bidder’s option, entirely in Pak rupees provided always that a 
bidder expecting to incur expenditures in a currency or currencies other than those 
stated in (i) and (ii) above for a portion of the foreign currency requirements, and wishing 
to be paid accordingly, shall indicate the respective portions in the bid.  

 
13.2 The rates of exchange to be used by the bidder for currency conversion shall be the 

selling rates published and authorized by the State Bank of Pakistan prevailing on the 
date, 07 (seven) days prior to the deadline for submission of bids. For the purpose of 
payments, the exchange rates used in bid preparation shall apply for the duration of the 
contract. 

 
IB.14 Bid Validity  
 
14.1 Bids shall remain valid for the period stipulated in the bidding data from the date of 

opening of bid specified in clause IB.23.  
 
14.2 In exceptional circumstances, prior to expiry of the original, the procuring agency may 

request the bidders to extend the period of validity for a specified additional period, 
which shall not be for more than one third of the original period of bid validity. The 
request and the responses thereto, shall be made in writing. A bidder may refuse the 
request without the forfeiture of the bid security. In case, a bidder agreed to the request, 
shall not be required or permitted to modify the bid, but will be required to extend the 
validity of the bid security for the period of the extension, and in compliance with Clause 
IB.15 in all respects. 
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IB.15 Bid Security  
 
15.1 Each bidder shall furnish, as part of the bid, a bid security in the amount stipulated in the 

bidding data in Pak Rupees or an equivalent amount in a freely convertible currency. 
 
15.2 The bid security shall be at the option of the bidder, in the form of deposit at call, Pay 

order or a bank guarantee issued by a Scheduled Bank in Pakistan or from a foreign 
bank duly counter guaranteed by a Scheduled Bank in Pakistan in favour of the 
procuring agency, which should commensurate with the bid validity period. The bank 
guarantee for bid security shall be acceptable in the manner as provided at Annexure 
BS-1. 

 
15.3 Any bid not accompanied by an acceptable bid security shall be rejected by the 

procuring agency as non-responsive. 
 
15.4 Bid security shall be released to the unsuccessful bidders once the contract has been 

signed with the successful bidder or the validity period has expired. 
 
15.5 The bid security of the successful bidder shall be returned when the bidder has 

furnished the required Performance Security and signed the Contract Agreement. 
 
15.6 The bid security may be forfeited: 
 

(a) if the bidder withdraws his bid except as provided in sub- clause IB 22.1; 
 

(b) if the bidder does not accept the correction of his bid price pursuant to sub- clause 
IB 27.2 hereof; or  
 

(c) In the case of successful bidder, if he fails within the specified time limit to:  
(i) furnish the required Performance Security; or 

 
(ii) sign the Contract Agreement 

 
IB.16 Alternate Proposals / Bids  
 
16.1 Each bidder shall submit only one bid either by himself, or as a member of a joint 

venture, until and unless they have been requested or permitted for alternative bid, then 
he has to purchase separate bidding documents and alternate bid shall be treated as 
separate bid. 

 
16.2 Alternate proposals are allowed only for procurement of works where technical 

complexity is involved and more than one designs or technical solutions are being 
offered. Two stage two envelope bidding procedure will be appropriate when alternate 
proposal is required. 

 
16.3 Alternate bid(s) shall contain (a) relevant design calculations; (b) technical 

specifications; (c) proposed Supply and Fixing methodology; and (d) any other relevant 
details / conditions, provided that the total sum entered on the Form of Bid shall be that 
which represents complete compliance with the bidding documents.  

 
IB.17 Pre-Bid Meeting  
 
17.1 Procuring agency may, on his own motion or at the request of any bidder, hold a pre-bid 

meeting to clarify issues and to answer any questions on matters related to the bidding 
documents. The date, time and venue of pre-bid meeting, if convened, shall be 
communicated to all bidders. All bidders or their authorized representatives shall be 
invited to attend such a pre-bid meeting at their own expense. 
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17.2 The bidders are requested to submit questions, if any, in writing so as to reach the 
Procuring agency not later than seven (7) days before the proposed pre-bid meeting.  

 
17.3 Minutes of the pre-bid meeting, including the text of the questions raised and the replies 

given, will be transmitted without delay to all bidders. Any modification of the bidding 
documents listed in sub- clause IB 7.1 hereof, which may become necessary as a result 
of the pre-bid meeting shall be made by the procuring agency exclusively through the 
issue of an Addendum pursuant to Clause IB.9 and not through the minutes of the pre-
bid meeting. 

 
17.4 Absence at the pre-bid meeting will not be a cause for disqualification of a bidder. 
 
IB.18 Format and Signing of Bid  
  
18.1  Bidders are particularly directed that the amount entered on the Form of Bid shall be for 

performing the contract strictly in accordance with the bidding documents. 
 
18.2 All appendices to bid are to be properly completed and signed.  
 
18.3 Alteration is not to be made neither in the form of bid nor in the Appendices thereto 

except in filling up the blanks as directed. If any such alterations be made or if these 
instructions be not fully complied with, the bid may be rejected.  

 
18.4 Each bidder shall prepare by filling out the forms without alterations and shall provide an 

original copy along with photocopies as per the requirement of the procuring agency 
specified in the bidding data. The original as well as copies of the document shall be 
clearly marked as “ORIGINAL” and „COPY”, as the case may be. If there is any 
discrepancy between original and copy (ies) then the original shall prevail.  

  
18.5  The original and all copies of the bid shall be typed or written in indelible ink (in the 

case of copies, Photostats are also acceptable) and shall be signed by a person(s) duly 
authorized to sign on behalf of the bidder pursuant to sub- clause IB 11.1(a) hereof. All 
pages of the bid shall be initialed and stamped by the person(s) signing the bid.  

 
18.6 The bid shall contain no alterations, omissions or additions, except to comply with 

instructions issued by the procuring agency, or as are necessary to correct errors made 
by the bidder. Such corrections shall be initialed by the person(s) signing the bid.  

 
18.7 Bidders shall indicate in the space provided in the Form of Bid their full and proper 

postal addresses at which notices may be legally served on them and to which all 
correspondence in connection with their bids and the contract is to be sent. 

 
18.8 Bidders should retain a copy of the bidding documents as their file copy. 
  
D. SUBMISSION OF BIDS  
 
IB.19 Sealing and Marking of Bids  
 
19.1 Each bidder shall submit his bid as under:  
 

(a) ORIGINAL and one copy of the Technical Proposal bid shall be separately sealed 
and put in separate envelope and marked as such. 
 

(b) The envelope containing the Financial Bid in Original only shall be put in separate, 
sealed envelope and addressed as given in sub-clause IB 19.2 hereof. 
 

19.2 The inner and outer envelopes shall:  
 

(a) be addressed to the procuring agency at the address provided in the bidding data; 



IB - 8 

(b) bear the name and identification number of the contract as defined in the bidding 
data; and  

 
(c) provide a warning not to open before the time and date for bid opening, as specified 

in the bidding data. 
 
19.3 In addition to the identification required in sub- clause IB 19.2 hereof, the inner envelope 

shall indicate the name and postal address of the bidder to enable the bid to be returned 
unopened in case it is declared “late” pursuant to Clause IB.21. 

 
19.4 If the outer envelope is not sealed and marked as above, the procuring agency will 

assume no responsibility for the misplacement or premature opening of the Bid. 
  
IB.20 Deadline for Submission of Bids  
 
20.1 (a) Bids must be received by the procuring agency at the address specified not later 

than the time and date stipulated in the bidding data, 
 

(b) Bids with charges payable will not be accepted, nor will arrangements be 
undertaken to collect the bids from any delivery point other than that specified 
above. Bidders shall bear all expenses incurred in the preparation and delivery 
of bids. No claims shall be entertained for refund of such expenses,  

 
(c) Where delivery of a bid is by mail and the bidder wishes to receive an 

acknowledgment of receipt of such bid, he shall make a request for such 
acknowledgment in a separate letter attached to but not included in the sealed 
bid package, 

 
(d) Upon request, acknowledgment of receipt of bids will be provided to those 

making delivery in person or by messenger. 
 
20.2 The Procuring Agency may, at its discretion, extend the deadline for submission of bids 

by issuing an amendment in accordance with IB 09. In such case, all rights and 
obligations of the procuring agency and the bidders shall remain the same as mentioned 
in the original deadline. 

 
IB.21 Late Bids  
 

(a) any bid received by the procuring agency after the deadline for submission of bids 
prescribed in to clause IB 20 shall be returned unopened to such bidder.  

 
(b) delays in the mail, person in transit, or delivery of a bid to the wrong office shall not 

be accepted as an excuse for failure to deliver a bid at the proper place and time. It 
shall be the bidder’s responsibility to submit the bid in time.   

 
IB.22 Modification, Substitution and Withdrawal of Bids  
 
22.1 Any bidder may modify, substitute or withdraw his bid after bid submission provided that 

the modification, substitution or written notice of withdrawal is received by the procuring 
agency prior to the deadline for submission of bids. 

 
22.2 The modification, substitution, or notice for withdrawal of any bid shall be prepared, 

sealed, marked and delivered in accordance with the provisions of Clause IB.19 with the 
outer and inner envelopes additionally marked “MODIFICATION”, “SUBSTITUTION” or 
“WITHDRAWAL” as appropriate.  

 
22.3 No bid may be modified by a bidder after the deadline for submission of bids except in 

accordance with to sub - clauses IB 22.1 and IB 27.2.  
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22.4 Withdrawal of a bid during the interval between the deadlines for submission of bids and 
the expiration of the period of bid validity specified in the Form of Bid may result in 
forfeiture of the bid security in pursuance to clause IB 15 

 
E. BID OPENING AND EVALUATION 
 
IB. 23 Bid Opening  
 
23.1 Procuring agency will open the bids, including withdrawals, substitution and 

modifications made pursuant to Clause IB.22, in the presence of bidders‟ 
representatives who choose to attend, at the time, date and location stipulated in the 
bidding data. The bidders or their representatives who are in attendance shall sign an 
attendance sheet. 

 
23.2 Envelopes marked “MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL” shall be 

opened and read out first. Bids for which an acceptable notice of withdrawal has been 
submitted pursuant to clause IB.22 shall not be opened.  

 
23.3 Procuring agency shall read aloud the name of the bidder, total bid price and price of 

any Alternate Proposal(s), if any, discounts, bid modifications, substitution and 
withdrawals, the presence or absence of bid security, and such other details as the 
procuring agency may consider appropriate, and total amount of each bid, and of any 
alternative bids if they have been requested or permitted, shall be read aloud and 
recorded when opened. 

 
23.4 Procuring Agency shall prepare minutes of the bid opening, including the information 

disclosed to those present in accordance with the sub-clause IB.23.3. 
 
IB.24 Process to be Confidential (SPP Rule 53) 
 
24.1 Information relating to the examination, clarification, evaluation and comparison of bid 

and recommendations for the award of a contract shall not be disclosed to bidders or 
any other person not officially concerned with such process before the announcement of 
bid evaluation report in accordance with the requirements of Rule 45, which states that 
Procuring agencies shall announce the results of bid evaluation in the form of a report 
giving reasons for acceptance or rejection of bids. The report shall be hoisted on 
website of authority and that of procuring agency if it website exists and intimated to all 
bidders at least seven (7) days prior to the award of contract The announcement to all 
bidders will include table(s) comprising read out prices, discounted prices, price 
adjustments made, final evaluated prices and recommendations against all the bids 
evaluated. Any effort by a bidder to influence the procuring agency’s processing of bids 
or award decisions may result in the rejection of such bidder’s bid. Whereas, any bidder 
feeling aggrieved, may lodge a written complaint as per Rule 31; however mere fact of 
lodging a complaint shall not warrant suspension of the procurement process. 

 
IB.25 Clarification of Bids (SPP Rule 43) 
 
25.1 To assist in the examination, evaluation and comparison of bids, the procuring agency 

may, at its discretion, ask any bidder for clarification of the bid, including breakdowns of 
unit rates. The request for clarification and the response shall be in writing but no 
change in the price or substance of the bid shall be sought, offered or permitted except 
as required to confirm the correction of arithmetic errors discovered by the procuring 
agency in the evaluation of the bids in accordance with clause IB 28. 

 
IB.26 Examination of Bids and Determination of Responsiveness  
 
26.1 Prior to the detailed evaluation of bids, the procuring agency will determine whether the 

bidder fulfills all codal requirements of eligibility criteria given in the tender notice such 
as registration with tax authorities, registration with PEC (where applicable), turnover 



IB - 10 

statement, experience statement, and any other condition mentioned in the NIT and 
bidding document. If the bidder does not fulfill any of these conditions, it shall not be 
evaluated further. 

 
26.2 Once found to be fulfilling the eligibility criteria, as mentioned in sub- clause 26.1, the 

bids of eligible bidders will be evaluated for technical responsiveness as per 
specification and criteria given in the bidding documents. Technical and financial 
evaluations may be carried out in accordance with single stage-single one envelope, 
single stage-two envelopes, two stage or two stage-two envelopes bidding procedures, 
depending on the selection procedure adopted by the procuring agency. 

 
26.3 A bid will be considered technically responsive if it (i) has been properly signed; (ii) is 

accompanied by the required bid security; and (iii) conforms to all the terms, conditions 
and specifications of the bidding documents, without material deviation or reservation. A 
material deviation or reservation is one (i) which affect in any substantial way the scope, 
quality or performance of the works; (ii) which limits in any substantial way, inconsistent 
with the bidding documents, the procuring agency’s rights or the bidder’s obligations 
under the contract; or (iii) adoption/rectification whereof would affect unfairly the 
competitive position of other bidders presenting substantially responsive bids. 

 
26.4 If a bid has major deviations to the commercial requirements and technical 

specifications will be considered technically non responsive. As a general rule, major 
deviations are those that if accepted, would not fulfill the purposes for which the bid is 
requested, or would prevent a fair comparison or affect the ranking of the bids that are 
compliant with the bidding documents. 

 
(A). Major (material) Deviations include:-  

 
(i) has been not properly signed; 
 
(ii) is not accompanied by the bid security of required amount and manner;  
 
(iii) stipulating price adjustment when fixed price bids were called for;  
 
(iv) failing to respond to specifications;  
 
(v) failing to comply with Mile-stones/Critical dates provided in Bidding Documents;  
 
(vi) sub-contracting contrary to the Conditions of Contract specified in Bidding 

Documents;  
 

(vii) refusing to bear important responsibilities and liabilities allocated in the Bidding 
Documents, such as performance guarantees and insurance coverage;  
 

(viii) taking exception to critical provisions such as applicable law, taxes and duties and 
dispute resolution procedures;  
 

(ix) a material deviation or reservation is one :  
(a) which affect in any substantial way the scope, quality or performance of the 

works; 
 

(b) adoption / rectification whereof would affect unfairly the competitive position of 
other bidders presenting substantially responsive bids.  

 
(B) Minor Deviations 

 
Bids that offer deviations acceptable to the Procuring Agency and which can be 
assigned a monetary value may be considered substantially responsive at least as to 
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the issue of fairness. This value would however be added as an adjustment for 
evaluation purposes only during the detailed evaluation process. 
 

26.5 If a bid is not substantially responsive, it will be rejected by the procuring agency, and 
may not subsequently be made responsive by correction or withdrawal of the non-
conforming deviation or reservation. 

 
IB.27 Correction of Errors before Financial Evaluation 
 
27.1 Bids determined to be substantially responsive will be checked by the procuring agency 

for any arithmetic errors. Errors will be corrected by the procuring agency as follows:  
 

(a) where there is a discrepancy between the amounts in figures and in words, the 
amount in words will govern; and 
 

(b) where there is a discrepancy between the unit rate and the line item total resulting 
from multiplying the unit rate by the quantity, the unit rate as quoted will govern, 
unless in the opinion of the procuring agency there is an obviously gross 
misplacement of the decimal point in the unit rate, in which case the line item total 
as quoted will govern and the unit rate will be corrected. 
 

27.2 The amount stated in the Form of Bid will be adjusted by the procuring agency in 
accordance with the above procedure for the correction of errors and with the 
concurrence of the bidders. The amount thus corrected shall be considered as binding 
upon the bidder. If the bidder does not accept the corrected bid price, his bid will be 
rejected, and the bid security shall be forfeited in accordance with sub- clause IB 15.6(b) 
hereof. 

 
IB.28 Financial Evaluation and Comparison of Bids  
 
28.1 The procuring agency will evaluate and compare only the Bids determined to be 

substantially responsive in accordance with clause IB 26. 
 
28.2 In evaluating the Bids, the procuring agency will determine for each bid the evaluated 

bid price by adjusting the bid price as follows: 
 

(a) making any correction for errors pursuant to clause IB 27; 
 

(b) excluding provisional sums (if any), for contingencies in the Summary Bill of 
Quantities, but including competitively priced Day work; and 
 

(c) making an appropriate adjustment for any other acceptable variation or deviation. 
 
28.3 The estimated effect of the price adjustment provisions of the conditions of contract, 

applied over the period of execution of the contract, shall not be taken into account in 
bid evaluation.  

 
28.4 If the bid of the successful bidder is seriously unbalanced in relation to the procuring 

agency’s estimate of the cost of work to be performed under the contract, the procuring 
agency may require the bidder to produce detailed price analyses for any or all items of 
the Bill of Quantities to demonstrate the internal consistency of those prices with the 
Supply and Fixing methods and schedule proposed. After evaluation of the price 
analyses, the procuring agency may require that the amount of the Performance 
Security set forth in clause IB.32 be increased at the expense of the successful bidder 
to a level sufficient to protect the procuring agency against financial loss in the event of 
default of the successful bidder under the contract 

 
28.5 Bidders may be excluded if involved in “Corrupt and Fraudulent Practices” means 

either one or any combination of the practices given below SPP Rule2(q); 
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(i) “Coercive Practice” means any impairing or harming, or threatening to impair or 
harm, directly or indirectly, any party or the property of the party to influence the 
actions of a party to achieve a wrongful gain or to cause a wrongful loss to another 
party; 

 
(ii) “Collusive Practice” means any arrangement between two or more parties to the 

procurement process or contract execution, designed to achieve with or without the 
knowledge of the procuring agency to establish prices at artificial, noncompetitive 
levels for any wrongful gain;  
 

(iii) “Corrupt Practice” means the offering, giving, receiving or soliciting, directly or 
indirectly, of anything of value to influence the acts of another party for wrongful 
gain;  
 

(iv) “Fraudulent Practice” means any act or omission, including a misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial 
or other benefit or to avoid an obligation;  
 

(v) “Obstructive Practice” means harming or threatening to harm, directly or indirectly, 
persons or their property to influence their participation in a procurement process, or 
affect the execution of a contract or deliberately destroying, falsifying, altering or 
concealing of evidence material to the investigation or making false statements 
before investigators in order to materially impede an investigation into allegations of 
a corrupt, fraudulent, coercive or collusive practice; or threatening, harassing or 
intimidating any party to prevent it from disclosing its knowledge of matters relevant 
to the investigation or from pursuing the investigation, or acts intended to materially 
impede the exercise of inspection and audit rights provided for under the Rules. 

 
28.6 Evaluation Report (SPP Rule 45) 
 

After the completion of evaluation process, as described in clauses IB 27 and IB 28, the 
procuring agency shall announce the results of bid evaluation in the form of report 
(available on the website of the authority) giving reasons for acceptance and rejection of 
bid. The report shall be hoisted on website of the authority and that of procuring 
agencies if its website exists and intimated to all bidders at least seven (7) days prior to 
the award of contract. 

 
F. AWARD OF CONTRACT  
 
IB.29 Award (SPP Rule 49) 
 
29.1 Subject to clauses IB 30 and IB 34 and provision of the rule: The procuring agency shall 

award the contract to the bidder whose bid has been determined to be substantially 
responsive to the bidding documents, and who has offered the lowest evaluated bid, but 
not necessarily the lowest submitted price, within the original or extended period of bid 
validity. Provided that such bidder has been determined to be eligible in accordance 
with the provisions of clause IB 03 and qualify pursuant to sub-clause IB 29.2.  

 
29.2 Procuring agency, at any stage of the bid evaluation, having credible reasons for or 

having prima facie evidence of any deficiency(ies) in contractor’s capacities, may 
require the contractor to provide information concerning their professional, technical, 
financial, legal or managerial competence whether already pre-qualified or not for the 
said project. 

 
Provided, that such qualification shall only be laid down after recording reasons thereof, 
in writing. They shall form part of the records of that bid evaluation report. 
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IB.30 Procuring Agency’s Right to reject all Bids or Annul/Cancellation the Bidding 
Process (SPP Rule 25)   

 
Notwithstanding clause IB 29 and provision of the rule: (1) A procuring agency reserves 
may cancel the bidding process at any time prior to the acceptance of a bid or proposal; 
(2) The procuring agency shall incur no liability towards bidders solely by virtue of its 
invoking sub-rule (1); (3) Intimation of the cancellation of bidding process shall be given 
promptly to all bidders and bid security shall be returned along with such intimation; (4) 
The procuring agency shall, upon request by any of the bidders, communicate to such 
bidder, grounds for cancellation of the bidding process, but is not required to justify such 
grounds. 

 
IB.31 Notification/Publication of the Award of Contract (SPP Rule 25) 
 
31.1 Prior to expiry of the period of bid validity, including extension, prescribed by the 

procuring agency, the procuring agency shall notify the successful bidder in writing 
(“Letter of Acceptance”) that his bid has been accepted. This letter shall mention the 
sum which the procuring agency will pay to the contractor in consideration of the 
execution and completion of the works by the contractor as prescribed by the contract 
(hereinafter and in the conditions of contract called the “Contract Price”).  

 
31.2 No negotiation with the bidder having evaluated as lowest responsive or any other 

bidder shall be permitted, however, procuring agency may hold meetings to clarify any 
item in the bid evaluation report.  

 
31.3 The notification of award and its acceptance by the bidder will constitute the formation of 

the contract, binding the procuring agency and the bidder till signing of the formal 
Contract Agreement.  

 
31.4 Upon furnishing by the successful bidder of a Performance Security and signing of the 

contract, the procuring agency will promptly notify the name of the successful bidder to 
all bidders and return their bid securities accordingly.  

 
31.5 Within seven days of the award of contract, procuring agency shall publish on the 

website of the Authority and on its own website, if such a website exists, the results of 
the bidding process, identify the bid through procurement identifying numbers, and the 
following information: 

 
(1) Evaluation Report; 
(2) Form of Contract and letter of Award;  
(3) Bill of Quantities or Schedule of Requirement.  

 
31.6 Debriefing (SPP Rule 51) 
 

(a) A bidder may ask the procuring agency for reasons for non acceptance of his bid 
and may request for a debriefing meeting and procuring agency shall give him the 
reasons for such non acceptance, either in writing or by holding a debriefing meeting 
with such a bidder. 
 

(b) The requesting bidder shall bear all the costs of attending such a debriefing. 
 
IB.32 Performance Security (SPP Rule 39) 
 
32.1 The successful bidder shall furnish to the procuring agency a Performance Security in 

the form of pay order or demand draft or bank guarantee, and the amount stipulated in 
the bidding data and the Conditions of Contract within a period of 28 days after the 
receipt of Letter of Acceptance.  
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32.2 Failure of the successful bidder to comply with the requirements of Sub-clause IB.32.1 
or clauses IB 33 or IB 35 shall constitute sufficient grounds for the annulment of the 
award and forfeiture of the bid security.  

 
32.3 Validity of performance security shall extend at least ninety says beyond the date of 

completion of contract, or as mentioned in the bidding data to cover defects liability 
period or maintenance period subject to final acceptance by the procuring agency. 

 
IB.33 Signing of Contract Agreement (SPP Rule 39) 
 
33.1 Within 14 days from the date of furnishing of acceptable Performance Security under the 

Conditions of Contract, the procuring agency will send the successful bidder the 
Contract Agreement in the form provided in the bidding documents, incorporating all 
agreements between the parties. 

 
33.2 The formal Agreement between the procuring agency and the successful bidder shall be 

executed within 14 days of the receipt of the Contract Agreement by the successful 
bidder from the procuring agency.  

 
33.3 A procurement contract shall come into force when the procuring agency requires signs 

contract, the date on which the signatures of both the procuring agency and the 
successful bidder are affixed to the written contract. Such affixing of signatures shall 
take place within the time prescribed in the bidding documents.  

 
Provided that the procuring agency may reduce the maximum time limit for signing of 
contract, as and when required, and shall be mentioned in the bidding documents. 

 
33.4 Stamp Duty 
 

The formal Agreement between the Procuring Agency and the successful bidder shall 
be duly stamped at rate of 0.3% of bid price (updated from time to time) stated in Letter 
of Acceptance. 

 
IB. 34 General Performance of the Bidders  
 

Procuring agency may in case of consistent poor performance of the contractor and his 
failure to remedy the underperforming contract may take such action as may be deemed 
appropriate under the circumstances of the case including the rescinding the contract 
and/or black listing of such contractor and debarring him from participation in future 
bidding process. 

 
IB.35 Integrity Pact (SPP Rule 89) 
 

The bidder shall sign and stamp the Integrity Pact provided at Appendix-L to the bidding 
documents for all Provincial/Local Government procurement contracts exceeding 
Rupees ten million. Failure to provide such Integrity Pact shall make the bidder non-
responsive. 
 

IB.36 Instructions not Part of Contract  
 

Bids shall be prepared and submitted in accordance with these Instructions which are 
provided to assist bidders in preparing their bids, and do not constitute part of the bid or 
the Contract Documents.  

 
IB.37 Arbitration (SPP Rule 34)  
 

Any dispute that is not amicably resolved shall be finally settled, unless otherwise 
specified in the Contract, under the Arbitration Act 1940 updated from time to time and 
would be held anywhere in the Province of Sindh at the discretion of procuring agency. 
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 BIDDING DATA 
 

 

Biding Data  BDS - 1 
 

CCoonnssttrruuccttiioonn  ooff  SSiinnddhh  PPaarrlliiaammeennttaarriiaannss  RReessiiddeenncceess  ((TToowweerr--BB))  KKaarraacchhii  
 

The summary of the project is:- 
To construct Sindh Parliamentarians Residences, Karachi to provide accommodation 
with required amenities for MPAs (both male & female) in all respect with the provision 
of plant/equipment, labor and material required for execution, completion, for providing 
the same as specified in the Contract. 

 
2.1 Name of the Borrower/Source of Financing/Funding Agency 

 
The Employer has arranged funds from its own sources. 

 
2.1 Amount and type of financing 
 
 Not used 
 
8.1 Time limit for clarification 

 
The Employer, will respond to any request for clarification which he receives earlier than 
07 days prior to the deadline for submission of bids. 
 
Copies of the Employer’s response will be forwarded to all purchasers of the Bid 
Documents, including a description of the enquiry but without identifying its source. 

 
10.1 Bid language 
  

The same language in which the bid documents are written i.e. English language. 
 

 11.1  (A) The Bidder shall submit with its Technical Bid the following documents:  

BIDDING DATA 
 
(This section should be filled in by the procuring agency before issuance of the bidding 
documents.) The following specific data for the works to be tendered shall complement, amend, 
or supplement the provisions in the Instructions to Bidders. Wherever there is a conflict, the 
provisions herein shall prevail over those in the Instructions to Bidders. 
 
Instructions to Bidders  
Clause Reference  
 
1.1 Name and address of the procuring agency 

 
Project Director 
Sindh Parliamentarians Residences  
Room No. 108 
Provincial Sindh Assembly 
Karachi 

 
1.2 Name of the Project and Summary of the works 

 
The Employer intends to develop: 

  
a). Documentary evidence regarding lawful ownership of the bidding firm/ 

company (IB 11.3) 
b). Letter of Technical Bid  
c). Bid Security (IB.15)  
d). Written confirmation authorizing the signatory of the Bid to commit the Bidder 

(IB.18.5)   



 BIDDING DATA 
 

 

Biding Data  BDS - 2 
 

i). A Power of Attorney to a person issued by Owner (s)/ Director (s) / 
Partner(s) of the firm stating name and CNIC of the person to whom 
Power of Attorney has been given to present the Bidding Documents, of 
the company / consortium during the Bid, etc. 

ii). A Power of Attorney to a signatory of the Bid signed by Owner(s)/ 
Director(s) / Partner(s), having name and specimen signatures of 
signatory to bid shall also be submitted. 

iii). In case of Joint Operation Bidder, the Owner(s)/ Partner(s) of authorized 
representative of JV shall issue the power of Attorney other conditions 
will be same as in (i) above. 

e). Pending litigation information  
f). Special Stipulations (as filled by the Employer)   (Appendix - A)  
g). Proposed Construction Schedule    (Appendix - E)  
h). Method of Performing the Work     (Appendix - F)  
i). Availability of Critical Equipment     (Appendix - G)  
j). Construction Camp and Housing Facilities   (Appendix - H)  
k). List of Sub-contractors (as required)    (Appendix - I)  
l). Organization Chart for Supervisory Staff   (Appendix - K)  
m). Integrity Pact       (Appendix - L)  
n). Financial Competence and Access to financial Resources (Appendix - M)  
o). Past Performance, Current Commitment, Qualification and  

Experience       (Appendix - N)  
 
11.1 (B) The Bidder shall submit with its Price Bid the following documents 

 
a). Letter of Price Bid  
b). Foreign Currency Requirements (Not applicable)  (Appendix - B)  
c). Price Adjustment under Clause 70     (Appendix - C)  
d). Bill of Quantities  

(duly filled on original Bidding Documents)   (Appendix - D)  
e). Estimated Progress Payments     (Appendix - J)  

 
13.1 Bidders to quote entirely in Pak. Rupees only 
  
14.1 Period of Bid Validity 
 

90 days 
 
15.1 Amount of Bid Security 

 
The amount of Bid Security shall be not less than 2% (Two Percent) of the Bid Amount. 
 

15.2 Form and Validity of Bid Security 
 
The Bid Security shall be submitted either in form of Pay order or a bank guarantee 
issued by a Scheduled Bank in Pakistan or from a foreign bank duly counter guaranteed 
by a Scheduled Bank in Pakistan in favour of the procuring agency, which should 
commensurate with the bid validity period. The bank guarantee for bid security shall be 
acceptable in the manner as provided at Annexure BS-1. 
 

16. Alternate Proposals by Bidders 
 

Not Required  
 

17.1 Venue, time, and date of the pre-Bid meeting 
 

A Pre-Bid meeting will be held in the Office of the Project Director, Sindh 
Parliamentarians Residences on ___________________. 



 BIDDING DATA 
 

 

Biding Data  BDS - 3 
 

18.4 Number of copies of the Bid to be completed and returned 
 

One original and two copies 
 
19.2 (a) Employer's address for the purpose of Bid submission  

 
Office of the Project Director 
Sindh Parliamentarians Residences 
Room No. 108 
Provincial Sindh Assembly 
Karachi 

 
19.2 (b)  Name and Number of the Contract 
 

CCOONNSSTTRRUUCCTTIIOONN  OOFF  SSIINNDDHH  PPAARRLLIIAAMMEENNTTAARRIIAANNSS  RREESSIIDDEENNCCEESS                    
((TTOOWWEERR--BB))  KKAARRAACCHHII 

 
20.1 (a) Deadline for submission of bids 
 

_______ Hours on ______________ 
 

20.1 (b) Venue, time, and date of Bid opening 
 

Venue : Office of the Project Director 
Sindh Parliamentarians Residences 
Room No. 108 
Provincial Sindh Assembly 
Karachi 

Time : _________ 
 Date : _________ 

 
32.1 Standard form and amount of Performance Security acceptable to the Employer 

 
Performance Security shall be submitted before signing of the Contract Agreement in 
the shape of Pay-order/ Bank Guarantee from AA Rated Schedule Bank equivalent to 
5% of the Contract Price as stated in the Letter of Acceptance. 



FFOORRMM  OOFF  BBIIDD    
AANNDD    

AAPPPPEENNDDIICCEESS  TTOO  BBIIDD



  Bid Form 
 

 
FB-1 

 
FORM OF BID 

 
Bid Reference No. ________________ 
 
To, 

Project Director 
Sindh Parliamentarians Residences  
Room No. 108 
Provincial Sindh Assembly 
Karachi i. 

 
   
SSUUBBJJEECCTT:: CCOONNSSTTRRUUCCTTIIOONN  OOFF  SSIINNDDHH  PPAARRLLIIAAMMEENNTTAARRIIAANNSS  RREESSIIDDEENNCCEESS                      

((TTOOWWEERR--BB)),,  KKAARRAACCHHII   
 

Gentleman, 
 
 
1. Having examined the Bidding Documents including Instructions to Bidders, Bidding 

Data, Conditions of Contract, Specifications, Drawings and Bill of Quantities and 
Addenda Nos. _________________________________for the execution of the above-
named Works, we, the undersigned, offer to execute and complete such Works and 
remedy any defects therein in conformity with the Conditions of Contract. Specifications, 
Drawings, Bill of Quantities and Addenda for the sum of                                                      
Rs._______________________ (Rupees ___________________________________) 
or such other sum as may be ascertained in accordance with the said conditions. 

 
2. We/ I understand that all the Appendices attached hereto form part of this Bid. 
 
3. As security for due performance of the undertakings and obligations of this Bid, we/ I 

submit herewith a Bid Security in the amount of Rupees _________________________ 
(Rs. ______________________) drawn in your favour or made payable to you and valid 
for a period of ___________days beginning from the date Bids are opened. 

 
4. We/ I undertake, if our Bid is accepted, to commence the Works and to complete the 

whole of the Works comprised in the Contract within the time stated in Appendix-A to 
Bid. 

 
5. We/ I agree to abide by this Bid for the period of ______ 

6. Unless and until a formal Agreement is prepared and executed, this Bid, together with 
your written acceptance thereof, shall constitute a binding contract between us. 

days from the date fixed for 
receiving the same and it shall remain binding upon us and may be accepted at any 
time before the expiration of that period. 

 

 
7. We do hereby declare that the Bid is made without any collusion, comparison of figures 

or arrangement with any other bidder for the Works. 
 
8. We understand that you are not bound to accept the lowest or any Bid you may receive. 
 
 
 
 
 
 



  Bid Form 
 

 
 

FB-2 
 
 
9. We undertake, if our/my bid is accepted, to execute the Performance Security referred 

to in Clause 10 of Conditions of Contract for the due performance of the Contract.  
 
10. We confirm, if our bid is accepted, that all partners of the joint venture shall be liable 

jointly and severally for the execution of the Contract and the composition or the 
constitution of the joint venture shall not be altered without the prior consent of the 
procuring agency. 

 
Dated this ___________day of________________2016 
 
 
Signature: ________________________ 
 
in the capacity of _______duly authorized to sign Bids for and on behalf of 

______________________________________________________________________ 

(Name of Bidder in Block Capitals) 
(Seal) 

 
Address:_______________________________________________________________ 

______________________________________________________________________ 

______________________________________________________________________ 
 
 
Witness:  
 
Signature: _____________________________ 

Name: ________________________________ 
 
 
Address:_______________________________________________________________ 

______________________________________________________________________ 
 

 
 Occupation_____________________________________________________________ 
 



 APPENDIX 
 

 

APPENDIX  
 

BA-1 
APPENDIX - A TO BID 

 
SPECIAL STIPULATIONS 

 

  Clause 
No.  

1. Engineer representing Consulting 
Firm hired by the procuring agency to 
issue variation in case of emergency  

3.1 Up to 2% of the contract price stated in the 
Letter of Acceptance. 

2. Amount of Performance Security 4.2 The Contractor will deposit 5% of 
Performance Security in the shape of Bank 
Guarantee before signing of agreement. 

3. Time for Furnishing Programme 8.3 Submitted before signing of Agreement 
upto satisfaction of the Employer/ Engineer  

4. Minimum amount of Third Party 
Insurance 

18.3 Rupees one million (Rs. 1,000,000) per 
occurrence with number of occurrences 
unlimited. 

5. Time for Commencement 8.1 Within 14 days from the date of receipt of 
Engineer’s Notice to Commence, this shall 
be issued within fourteen (14) days after 
signing of Contract Agreement. 

6. Time for Completion 8.2 & 
10.2 

24 Months from the date of receipt of 
Engineer’s Notice to Commence 

7. Amount of Liquidity Damages/ Delay 
Damages/ Penalties 

8.7 0.1% Damages per day but total amount 
will not be more than 10% of contract Price 

8. Defects Liability Period 11.1 364 days from the effective date of Taking 
Over Certificate. 

9. Percentage of Retention Money 14.2 10% of the amount of Interim /Running 
Payment Certificate. 

10. Limit of Retention  Money 14.2 5% of Contract Price stated in the Letter of 
Acceptance. 

11. Minimum amount of Interim/ Running 
Payment Certificates 

14.2 Rs. 20 M  

12. Time of Payment from delivery of 
Engineer’s Interim/Running Payment 
Certificate to the procuring agency  

14.7 30 days 

13. Mobilization Advance  14.2 10% of Contract Price stated in the Letter 
of Acceptance @ 10% Interest per annum. 
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BB-1 
APPENDIX-B TO BID 

 
 

FOREIGN CURRENCY REQUIREMENTS 
 
 
1. The Bidder may indicate here in below his requirements of foreign currency (if any), with 

reference to various inputs to the Works. 

 
 
 
 
 
 
 
2. Foreign Currency Requirement as percentage of the Bid Price excluding Provisional Sums 

_______%. 
 
3. Table of Exchange Rates 
 

Unit of Currency Equivalent in Pak. Rupees 
  
Australian Dollar -------------------------- 

Euro -------------------------- 

Japanese Yen -------------------------- 

U.K. Pound -------------------------- 

U.S. Dollars -------------------------- 

--------------------------- -------------------------- 

--------------------------- -------------------------- 
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BC-1 
Appendix-C To Bid 

 
PRICE ADJUSTMENT UNDER CLAUSE 13.8 

OF CONDITIONS OF CONTRACT 
 

A.  Weight ages or coefficients are used for price adjustment  
 

The source of indices and the weight ages or coefficients for use in the adjustment 
formula under Clause 13.8 of GCC shall be as follows: 

 
Cost 

Element 
Description Weightages Applicable index 

1 2 3 4 
(i) Fixed Portion 0.71  
(ii) Local Labour 0.08 Government of Pakistan (GoP) 

Federal Bureau of Statistics 
(FBS) Monthly Statistical 
Bulletin.  

(iii) Cement 0.05 “ “ “ 
(iv) Reinforcing Steel 0.12 “ “ “ 
(v) High Speed Diesel (HSD) 0.04 As per the rates fixed by Oil & 

Gas Regulatory Authority 
(OGRA) 

 Total 1.00  
 
 
Notes: 
 
1)   Indices for “(ii)” to “(iv)” are taken from the Government of Pakistan Federal Bureau of 

Statistics, Monthly Statistical Bulletin. The base cost indices or prices shall be those 
applying 15 days prior to the latest day for submission of bids. Current indices or prices 
shall be those applying 28 days prior to the last day of the billing period. 

 
2)  Any fluctuation in the indices or prices of materials other than those given above shall 

not be subject to adjustment of the Contract Price. 
 
3) Fixed portion shown here is for typical road project, procuring agency to determine the 

weight age of Fixed Portion considering only those cost elements having cost impact of 
seven (7) percent or more on his specific project. 
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Appendix-D to Bid 
 
 

BILL OF QUANTITIES 
 
A. Preamble 
 
1. The Bill of Quantities shall be read in conjunction with the Conditions of Contract, 

Specifications and Drawings. 
 
2. The quantities given in the Bill of Quantities are estimated and provisional, and are 

given to provide a common basis for bidding. The basis of payment will be the actual 
quantities of work executed and measured by the Contractor and verified by the 
Engineer and valued at the rates and prices entered in the priced Bill of Quantities, 
where applicable, and otherwise at such rates and prices as the Engineer may fix as per 
the Contract.  

 
3. The rates and prices entered in the priced Bill of Quantities shall, except insofar as it is 

otherwise provided under the contract include all costs of contractor’s plant, labour, 
supervision, materials, execution, insurance, profit, taxes and duties, together with all 
general risks, liabilities and obligations set out or implied in the contract. Furthermore all 
duties, taxes and other levies payable by the contractor under the contract, or for any 
other cause, as on the date 28 days prior to deadline for submission of Bids, shall be 
included in the rates and prices and the total bid price submitted by the bidder.  

 
4. A rate or price shall be entered against each item in the priced Bill of Quantities, 

whether quantities are stated or not. The cost of items against which the contractor will 
have failed to enter a rate or price shall be deemed to be covered by other rates and 
prices entered in the Bill of Quantities.  

 
5. The whole cost of complying with the provisions of the Contract shall be included in the 

items provided in the priced Bill of Quantities, and where no items are provided, the cost 
shall be deemed to be distributed among the rates and prices entered for the related 
items of the works.  

 
6. General directions and description of work and materials are not necessarily repeated 

nor summarised in the Bill of Quantities. References to the relevant sections of the 
bidding documents shall be made before entering prices against each item in the priced 
Bill of Quantities.  

 
7. Provisional sums included and so designated in the Bill of Quantities shall be expended 

in whole or in part at the direction and discretion of the Engineer in accordance with 
sub-clause 58.2 of Part I, General Conditions of Contract. 
 



Summary
 Page 1 of 1

Client                       :   Project Director , Sindh Parliamentarians Residences
Project                     :   Construction of Sindh Parliamentarians Residences (Package-B)

1  .  DEMOLITION OF EXSITING STRUCTURES

Note: Rs. 3 Million will be deducted from qouted rates on account 
of fixed items excluding AC's and Furnitures which will be 
returned to Client if not replaced earlier.
Demolition of all exsisting structures within the Project 
boundary

Rs.  L/S

2  .  SECANT PILES BILL NO.1 Rs.

3  .  EARTH WORK BILL NO.2 Rs.

4  .  SUB STRUCTURE BILL NO.3 Rs.

5  .  SUPER STRUCTURE BILL NO.4 Rs.

6  .  BLOCK WORK BILL NO.5 Rs.

7  .  METAL WORKS BILL NO.6 Rs.

8  .  FINISHES BILL NO.7 Rs.

9  .  KITCHEN BILL NO.8 Rs.

10  .  ALUMINIUM WORKS BILL NO.9 Rs.

11  .  DOOR  & WINDOWS BILL NO.10 Rs.

12  .  ELECTRICAL WORKS BILL NO.11 Rs.

13  .  PHYSICAL SECURITY BILL NO.12 Rs.

14  .  LAN & TELEPHONE SYSTEM BILL NO.13 Rs.

15  .  IT EQUIPMENT BILL NO.14 Rs.

16  .  PLUMBING WORKS BILL NO.15 Rs.

17  .  HVAC WORKS BILL NO.16 Rs.

18  .  REVERSE OSMOSIS PLANT & TUBE WELL BILL NO.17 Rs.

Rs.

(Rupees_________________________________________________________________________________________)

___________________
CONTRACTOR

(In Words)

( Rs. )

 GRAND TOTAL AMOUNT ( Rs. )

SUMMARY
BILL OF QUANTITIES

Sr no:- SUB HEAD Bill  NO. AMOUNT



1-Secant Piles
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1

S. No Description Qty Unit Rate Amount

1)

2)

3)

4)

5)

6)

1.01 Providing and laying R.C.C cast in situ Secant piles
Size 2'-6" (750mm) dia and depth 50 Ft in foundation
in all kinds of soils using crushed graded boulders 3/4
inch (19mm) and down in dense homogenous
concrete mix not leaner than 1-1½:3 (using S.R.
cement) having preliminary cube crushing strength of
4000 Lbs per square inch at 28 days as per design,
disposal of excavated material and bailing out water &
including the cost of reinforcement as shown on the
drawings (the actual length of pile in place measured
from the soffit of pile cap will be accounted for)
complete in all respects including boring for pile in all
kinds of soil strata.

a) Pile cast in situ i/c steel reinforcement. 35 Each
b) Pile cast in situ without steel reinforcement. 35 Each

1.02 Cement concrete mixed in batching plant having
cylindrical crushing strength of 4000 psi using 
S.R.Cement, crushed aggregate 1" & down gauge &
approved admixture (as per specifications of
manufacturer), carriage from batching plant to site of
work through approved transit mixers, pouring of
concrete in formwork at site, as per directions of the
Engineer, providing & removing of steel formwork, (for
fair faced surface), curing, testing etc., complete) 2,467 Cft.

1.03 Providing & laying Deformed steel reinforcement
bars having minimum yield stress of 60,000 psi with
and including the cost of straightening, cutting,
bending, binding, wastage, and such overlaps as are
not shown over the drawings, placing in position on
precast chairs of cement concrete Class A1 or MS
chairs, tying with binding wire in all kinds of RCC
work. Cost of chair and wires etc. deemed to be
included in the rates and will not be paid separately. 7,401 Kg.

BILL NO. 1 -  SHORING WORKS

Note:-
The Contractor shall establish bench marks and / or reference line at the site in accordance with the
instructions of the Engineer. The contractor shall set out its work from these bench marks and / or lines.

The Contractor shall not start any physical work on site until the joint survey has been done at establish
the existing ground level.

Contractor is required to use crane for shifting of material expenses for use of crane deemed to be
included in the quoted rates. Tower Crane has to be transported to site & made ready for work before
commencement of construction works.

Contractor is required to use temporary lift expenses for use of lift deemed to be included in the quoted
rates.

Cost of all kind of cartage and steel pipe scaffolding is deemed to be included in the quoted rates and no
extra payment will be entertained in this regards.

All Secant piles work should be done by specialized sub-contractor. The sub-contractor must have
minimum 10 years experience in such works.



1-Secant Piles
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2

S. No Description Qty Unit Rate Amount

BILL NO. 1 -  SHORING WORKS

1.04 Providing and applying short crete concrete having
cylindrical strength 3000 psi @ 28 days. (nominal mix
ration 1:2:4) 2" thick conveyed through a hose
pneumatically profited at high velocity onto surface
complete in all respect as shown in the drawings and
direction of the Engineer. 9,240 Sft.

Any item (i) described in the Bill of Quantities or
relevant Specifications but not shown on the
Drawings, or (ii) shown on the Drawings but not
described in the Bill of Quantities or relevant
Specifications, shall be of like effect as it has
been shown and mentioned in both. Similarly, if
any item which is neither shown on the drawing
nor mentioned in the Bill of Quantities or
Specification but is a pre-condition to carryout
any item of the contract, it shall be considered to
be included in the contract price, distributed
among the rates and prices entered for the related
items of works. It shall be clearly understood that
no extra cost whatsoever shall be paid in case
such discrepancies if any, exist in the above bill.

Total Amount of Bill No. 01



2-Earth Work
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S. No Description Qty Unit Rate Amount

1)

2)

3)

4)

5)

6)

7)

8)

9)

10)

2.01 Clearing and grubbing the site by cutting, uprooting
and removing all rubbish, shrubs and trees, removal of
existing utilities, filling the pits with earth complete with
dressing, watering and consolidating including
stacking and depositing the serviceable materials in
owner's store and disposal of unsuitable and surplus
material to designated area. - Job.

Cost of all kind of cartage and steel pipe scaffolding is deemed to be included in the quoted rates and no
extra payment will be entertained in this regards.

The Contractor shall provide, at his own expense to the satisfaction of the Engineer all timbering, poling,
shoring, strutting and other approved supports to the sides of all excavations, trenches and all other
works in such a way that it will be sufficient to secure them from falling and to prevent any movement. All
responsibilities connected with this part of the work shall rest with contractor.

In removing timbering, shoring and strutting and all other support from excavation and trenches etc.,
special care shall be taken to avoid bringing pressure to beat on any concrete or other work until it has
hardened sufficiently to resist such pressure.

All excavation shall be properly maintained while they are opened-and exposed. Sufficient suitable
barricades, warning lights, flood lights, signs, and similar items shall be provided by the contractor. The
Contractor shall be responsible for any damage due to his negligence.

The Contractor shall take every necessary precaution not to endanger the safety, occupation or
operation of any property, structures, installations or services in the vicinity of his operations and shall
observe any restrictions imposed by authority concerned/Engineer to this end. Should any such property,
structures, installations or services be endangered or damaged as a result of the Contractor’s
operations, he shall immediately report such danger or damage to the Engineer’s Representative and
any authority concerned and shall forthwith undertake remedial measures to the satisfaction of the
Engineer or the appropriate authority.

BILL NO. 2 -  EARTH WORK

Note:-
The Contractor shall establish bench marks and / or reference line at the site in accordance with the
instructions of the Engineer. The contractor shall set out its work from these bench marks and / or lines.

The Contractor shall not start any physical work on site until the joint survey has been done to establish
the existing ground level.

The Contractor shall remove trees, shrubs, grass etc which interfere the execution of the work to the
satisfaction of the Engineer for which no extra payment will be made.

Contractor is required to use crane for shifting of material expenses for use of crane deemed to be
included in the quoted rates. Tower Crane has to be transported to site & made ready for work before
commencement of construction works.

Contractor is required to use temporary lift and expenses for use of lift deemed to be included in the
quoted rates.



2-Earth Work
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S. No Description Qty Unit Rate Amount

BILL NO. 2 -  EARTH WORK

2.02 The dewatering shall be accomplished to provide dry
working condition within plot during concreting to the
required level in a manner that will prevent seepage,
boils, loss of fines, corrosion, softening of the strata,
and that will maintain the stability of the bottom and
slopes of excavation, including all necessary piping
Pumps required for dewatering up to the ultimate
source of disposal as directed by the Consultants and
Structural Engineer. The contractor shall dispose off
the water at locations as per approval of the local
authorities/regulatory bodies. Contractor to submit
"Method of statement" for approval of
Engineer/Consultants prior to Dewatering and shall
continue dewatering until L-Ground floor is cast as
directed by the Engineer. All work to be done by
specialized sub - contractor.       - Job.

2.03 Excavation for foundation, raft, columns, walls,
etc.and other structure works in all kind of soil (Soft,
hard, murum, and gravelly) by manual or any
mechanical means including, stacking of suitable and
unsuitable materials separately, using suitable
materials for backfilling of trenches / under floor,
dressing, watering, consolidation by ramming  in layers 
not exceeding 9 inches (229mm) in depth to full
compaction, and disposal of unsuitable surplus
excavated stuff to designated area, i/c timbering,
strutting, shoring for supporting sides of trenches as
directed by the Engineer, including all lead and lift. 819,797 Cft.

2.04 Supplying suitable earth from approved outside
sources including digging, loading and unloading,
cartage up to site of work and filling in foundation
trenches, plinth or under floor, etc. including breaking
clods, dressing, watering and consolidation by
ramming in layers not exceeding 9 inches (229mm) in
depth to full compaction complete including all lead
and lift. The item rate shall include all cost related to
the item. 29,613 Cft.

2.05 Supply, stacking and filling Granular material from 
outside sources complete in all respect as shown in
drawings, including dressing watering and
consolidation by ramming in layers not exceeding 9"
(229mm) in depth to full compaction i/c all lead & lift
and as per the approval of the Engineer.

7,403 Cft.
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S. No Description Qty Unit Rate Amount

BILL NO. 2 -  EARTH WORK

Any item (i) described in the Bill of Quantities or
relevant Specifications but not shown on the
Drawings, or (ii) shown on the Drawings but not
described in the Bill of Quantities or relevant
Specifications, shall be of like effect as it has been
shown and mentioned in both. Similarly, if any
item which is neither shown on the drawing nor
mentioned in the Bill of Quantities or Specification
but is a pre-condition to carryout any item of the
contract, it shall be considered to be included in
the contract price, distributed among the rates
and prices entered for the related items of works.
It shall be clearly understood that no extra cost
whatsoever shall be paid in case such
discrepancies if any, exist in the above bill.

Total Amount of Bill No. 02
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S. No Description Qty Unit Rate Amount

1)

2)

3)

4)

5)

6)

7)

8)

3.01 Providing and applying Termite proofing to bottom
and sides of excavations for foundations and floors,
applying with pressure spraying equipment using
TENEKIL PLUS or any other approved equivalent with
a solution of one gallon of chemical to 80 gallons of
water as per standard specifications of manufacturers
and as per instructions of the Engineer. Work to be
done by specialized sub - contractor. 

47,520 Sft.

3.02 Providing crushed stone aggregate of ½” to ¾” size in
the bed of raft foundation to proper level and
compaction up to required degree complete as per the 
directions and approval of the Engineer (i/c all lead &
lift.) 22,894 Cft.

3.03 Providing & applying puncture resistant vapor barrier
(4 mil) cross laminated high density polyethylene
over layer of stone crushed aggregate as per the
directions of the Engineer. Work to be done by
specialized sub - contractor. 30,525 Sft.

3.04 Supply, stacking and filling sand, (River Bed Sand)
of approved quality from outside sources in bedding
as shown in drawings, including dressing complete in
all respect as per the direction of the Engineer. 7,631 Cft.

BILL NO. 3 -  SUB STRUCTURE

Note:-
Steel formwork to be used until & unless specified other wise, all as Per the instructions of the Engineer. 

Contractor is required to use crane for shifting of material expenses for use of crane deemed to be
included in the quoted rates. Tower Crane has to be transported to site & made ready for work before
commencement of construction works.

Contractor is required to use temporary lift and expenses for use of lift deemed to be included in the
quoted rates.

Cost of all kind of cartage and steel pipe scaffolding is deemed to be included in the quoted rates and
no extra payment will be entertained in this regards.

All Waterproofing work to be done by specialized sub-contractor. All waterproofing works & material
used in the works shall accompanied by certificate of compliance sign by responsible representative of
the manufacturer / applicator.

The contractor should strictly follow the drawings for construction & expension joints.

RCC Works slab, beams shall not be allowed until and unless the contractor have ensured for
formworks, at least 40,000 Sft. Will all required accessories, scaffolding, jointing etc. are available at
site, so that unnecessary construction joint in structure are avoided.

Contractor is required to submit Concrete Mix Design to the Engineer for approval prior to start of
works. All Concrete to be used in this project will be ready mix.
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S. No Description Qty Unit Rate Amount

BILL NO. 3 -  SUB STRUCTURE

3.05 Providing & laying lean cement concrete plain using
O.P Cement including placing, compacting, finishing
and curing complete. (as per specifications) 15,956 Cft.

3.06 Cement concrete 1:3:6 plain including placing,
compacting, finishing and curing, complete i/c form
work (as per specifications) 1,035 Cft.

3.07 Reinforced cement concrete mixed in batching plant
having cylindrical crushing strength of 4000 psi using 
O.P.Cement, crushed aggregate 1" & down gauge &
mixing approved admixture (as per specifications of
manufacturer), carriage from batching plant to site of
work through approved transit mixers, pouring of
concrete in formwork at site, as per directions of the
Engineer, providing & removing of steel formwork, (for
fair faced surface), curing, testing etc., complete

a) Foundation / Raft 127,212 Cft.
b) Tie Beam 187 Cft.
c) Slab i/c Drop panel 48,851 Cft.
d) Door & Windows Lintel 54 Cft.
e) Stair Case 1,040 Cft.
f) Ramp 2,940 Cft.

3.08 Reinforced cement concrete mixed in batching plant
having cylindrical crushing strength of 6000 psi using 
O.P.Cement, crushed aggregate 1" & down gauge &
mixing approved admixture (as per specifications of
manufacturer), carriage from batching plant to site of
work through approved transit mixers, pouring of
concrete in formwork at site, as per directions of the
Engineer, providing & removing of steel formwork, (for
fair faced surface), curing, testing etc., complete

a) Column 12,061 Cft.
b) RCC Wall 34,342 Cft.

3.09 Providing & laying Deformed steel reinforcement
bars having minimum yield stress of 60,000 psi with
and including the cost of straightening, cutting,
bending, binding, wastage, and such overlaps as are
not shown over the drawings, placing in position on
precast chairs of cement concrete Class A1 or MS
chairs, tying with binding wire in all kinds of RCC
work. Cost of chair and wires etc. deemed to be
included in the rates and will not be paid separately. 

1,177,869 Kg.

3.10 Providing laying 9” wide Eyelid rare guard or any other
approved material as per the specification and
direction of the Engineer. Work to be done by
specialized sub - contractor. 519 Rft.
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S. No Description Qty Unit Rate Amount

BILL NO. 3 -  SUB STRUCTURE

3.11 Providing thermoplastic expendable re-swellable bar
water stopper over smooth surface approved
chemicals coating @1.5 kg per sqm on all horizontal
construction joints as per specification, direction &
approval of the Engineer. Work to be done by
specialized sub - contractor. 519 Rft.

3.12 Providing & applying approved quality cementations
crystalline coating @ 1 kg/ sqm on lean concrete as
per the direction and approval of the Engineer. Work
to be done by specialized sub - contractor. 13,427 Sft.

3.13 Supplying & laying in position approved premoulded
joint filler in expansion joint. Work to be done by
specialized sub - contractor. 97 Rft.

3.14 Providing & fixing in position premoulded 2”x1” highly
flexible polyurethane joints sealant as per the
approval of the Engineer. Work to be done by
specialized sub - contractor. 97 Rft.

3.15 Providing and fixing 6” wide epoxy coated copper
sheet in construction joint i/c 1”x1” non shrinkage
grout complete as per the instruction & approval of the
Engineer. Work to be done by specialized sub -
contractor. 2,273 Rft.

3.16 Supply & Application of 2mm thick homogenous PVC
membrane, to be applied in single layer with hot air
welded laps & joints to the entire flat surface over the
lean concrete loosely laid or compartmentalized with
long flange PVC water stops and protect the
membrane with protection board 5mm thick complete
in all respect as per drawing, specification and
direction of the Engineer. Work to be done by
specialized sub - contractor. 47,574 Sft.

3.17 Providing & fixing in position expan bar PVC
rearguard 250mm wide complete in all respect as per
the approval & direction of the Engineer. Work to be
done by specialized sub - contractor. 178 Rft.
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S. No Description Qty Unit Rate Amount

BILL NO. 3 -  SUB STRUCTURE

Any item (i) described in the Bill of Quantities or
relevant Specifications but not shown on the
Drawings, or (ii) shown on the Drawings but not
described in the Bill of Quantities or relevant
Specifications, shall be of like effect as it has
been shown and mentioned in both. Similarly, if
any item which is neither shown on the drawing
nor mentioned in the Bill of Quantities or
Specification but is a pre-condition to carryout
any item of the contract, it shall be considered to
be included in the contract price, distributed
among the rates and prices entered for the related
items of works. It shall be clearly understood that
no extra cost whatsoever shall be paid in case
such discrepancies if any, exist in the above bill.

Total Amount of Bill No. 03
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S. No Description Qty Unit Rate Amount

1)

2)

3)

4)

5)

6)

7)

8)

9)

4.01 Reinforced cement concrete mixed in batching plant
having cylindrical crushing strength of 6000 psi using 
S.R.Cement, crushed aggregate 1" & down gauge &
approved admixture (as per specifications of
manufacturer), carriage from batching plant to site of
work through approved transit mixers, pouring of
concrete in formwork at site, as per directions of the
Engineer, providing & removing of steel formwork, (for
fair faced surface), curing, testing etc., complete

A COLUMN
iii) Ground Floor to 1st Floor 8,289 Cft.
iv) 1st Floor to 2nd Floor 6,695 Cft.
v) 2nd Floor to 3rd Floor 4,944 Cft.
vi) 3rd Floor to 4th Floor 1,875 Cft.
vii) 4th Floor to 5th Floor 1,875 Cft.

The contractor should strictly follow the drawings for construction & expension joints.

BILL NO. 4 -  SUPER STRUCTURE

Note:-

Prior to pouring of roof slab, contractor is required to prepare & submit to the Engineer for of all services
drawings, roof insulation & water proofing, samples of all electro- mechanical roof related equipment &
materials, decoration works associated with roof & beams so that all required opening sizes, locations
are taken care in the form work, in beams, roof slab prior to casting of roof & beams. Also, the
contractor is required to prepare combined services plans / drawings showing all openings required in
slab and in all beams, by duly marking them with sizes, locations for all services including but not limited
to HVAC , electrical, fire fighting, roof drainage, A/ c water drainage, exhaust,etc, along with all required
conduit works in the roof slab, beams, complete in all respects, duly supported with all electro-
mechanical shop drawings and brochures of all electro- mechanical items. No opening shall be allowed
after pouring of slab & in case any services are required, the same shall be done by contractor with
some other alternative, at risk & cost of  the contractor. No extra amount shall be paid in this regard.

Contractor is required to submit Concrete Mix Design for Engineer's approval prior to start of works. All
ready mix Concrete to be used in this project.

Steel formwork to be used until & unless specified other wise, all as Per the instructions of the Engineer. 

RCC Works slab, beams shall not be allowed until and unless the contractor have ensured for
formworks, at least 40,000 Sft. Will all required accessories, scaffolding, jointing etc. are available at
site, so that unnecessary construction joint in structure are avoided.

Contractor is required to use crane for shifting of material expenses for use of crane deemed to be
included in the quoted rates. Tower Crane has to be transported to site & made ready for work before
commencement of construction works.

Contractor is required to use temporary lift and expenses for use of lift deemed to be included in the
quoted rates.

Cost of all kind of cartage and steel pipe scaffolding is deemed to be included in the quoted rates and no
extra payment will be entertained in this regards.

All Waterproofing work to be done by specialized sub-contractor. All waterproofing works & material
used in the works shall accompanied by certificate of compliance sign by responsible representative of
the manufacturer / applicator.
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S. No Description Qty Unit Rate Amount

BILL NO. 4 -  SUPER STRUCTURE

viii) 5th Floor to 6th Floor 1,875 Cft.
ix) 6th Floor to 7th Floor 1,875 Cft.
x) 7th Floor to 8th Floor 1,875 Cft.
xi) 8th Floor to 9th Floor 1,875 Cft.
xii) 9th Floor to 10th Floor 1,875 Cft.
xiii) 10th Floor to Roof 1,875 Cft.
xiv) Roof to Tower Roof 743 Cft.

B RCC WALL
iii) Ground Floor to 1st Floor 11,900 Cft.
iv) 1st Floor to 2nd Floor 8,322 Cft.
v) 2nd Floor to 3rd Floor 7,212 Cft.
vi) 3rd Floor to 4th Floor 5,384 Cft.
vii) 4th Floor to 5th Floor 5,384 Cft.
viii) 5th Floor to 6th Floor 5,384 Cft.
ix) 6th Floor to 7th Floor 5,384 Cft.
x) 7th Floor to 8th Floor 5,384 Cft.
xi) 8th Floor to 9th Floor 5,384 Cft.
xii) 9th Floor to 10th Floor 5,384 Cft.
xiii) 10th Floor to Roof 5,384 Cft.
xiv) Roof to Tower Roof 9,007 Cft.

4.02 Reinforced cement concrete mixed in batching plant
having cylindrical crushing strength of 4000 psi using
S.R.Cement, crushed aggregate 1" & down gauge &
approved admixture (as per specifications of
manufacturer), carriage from batching plant to site of
work through approved transit mixers, pouring of
concrete in formwork at site, as per directions of the
Engineer, providing & removing of steel formwork, (for
fair faced surface), curing, testing etc., complete

A Slab
iii) Ground Floor 10,118 Cft.
iv) 1st Floor 10,109 Cft.
v) 2nd Floor 8,599 Cft.
vi) 3rd Floor 7,867 Cft.
vii) 4th Floor 7,685 Cft.
viii) 5th Floor 7,685 Cft.
ix) 6th Floor 7,685 Cft.
x) 7th Floor 7,685 Cft.
xi) 8th Floor 7,685 Cft.
xii) 9th Floor 7,386 Cft.
xiii) 10th Floor 7,386 Cft.
xiv) 11th Floor 7,386 Cft.
xv) Roof 1,394 Cft.

B Beams 
iii) Ground Floor 7,913 Cft.
iv) 1st Floor 3,237 Cft.
v) 2nd Floor 3,237 Cft.
vi) 3rd Floor 4,423 Cft.
vii) 4th Floor 4,423 Cft.
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S. No Description Qty Unit Rate Amount

BILL NO. 4 -  SUPER STRUCTURE

viii) 5th Floor 4,423 Cft.
ix) 6th Floor 4,423 Cft.
x) 7th Floor 4,423 Cft.
xi) 8th Floor 4,423 Cft.
xii) 9th Floor 4,563 Cft.
xiii) 10th Floor 4,563 Cft.
xiv) 11th Floor 561 Cft.
xv) Roof 561 Cft.

C Door & Windows Lintel
iii) Ground Floor 199 Cft.
iv) 1st Floor 170 Cft.
v) 2nd Floor 223 Cft.
vi) 3rd Floor 1,537 Cft.
vii) 4th Floor 1,537 Cft.
viii) 5th Floor 1,537 Cft.
ix) 6th Floor 1,537 Cft.
x) 7th Floor 1,537 Cft.
xi) 8th Floor 1,537 Cft.
xii) 9th Floor 247 Cft.
xiii) 10th Floor 257 Cft.
xiv) 11th Floor 257 Cft.
xv) Roof 18 Cft.

D Stair Case
iii) Ground Floor to 1st Floor 1,152 Cft.
iv) 1st Floor to 2nd Floor 594 Cft.
v) 2nd Floor to 3rd Floor 431 Cft.
vi) 3rd Floor to 4th Floor 410 Cft.
vii) 4th Floor to 5th Floor 410 Cft.
viii) 5th Floor to 6th Floor 410 Cft.
ix) 6th Floor to 7th Floor 410 Cft.
x) 7th Floor to 8th Floor 410 Cft.
xi) 8th Floor to 9th Floor 410 Cft.
xii) 9th Floor to 10th Floor 410 Cft.
xiii) 10th Floor to Roof 410 Cft.
xiv) Roof to Tower Roof 410 Cft.

4.03 Providing & laying Deformed steel reinforcement
bars having minimum yield stress of 60,000 psi with
and including the cost of straightening, cutting,
bending, binding, wastage, and such overlaps as are
not shown over the drawings, placing in position on
precast chairs of cement concrete Class A1 or MS
chairs, tying with binding wire in all kinds of RCC
work. Cost of chair and wires etc. deemed to be
included in the rates and will not be paid separately. 

iii) Ground Floor 178,935 Kg.
iv) 1st Floor 133,499 Kg.
v) 2nd Floor 111,431 Kg.
vi) 3rd Floor 89,902 Kg.
vii) 4th Floor 90,202 Kg.
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BILL NO. 4 -  SUPER STRUCTURE

viii) 5th Floor 90,202 Kg.
ix) 6th Floor 90,202 Kg.
x) 7th Floor 89,733 Kg.
xi) 8th Floor 89,733 Kg.
xii) 9th Floor 85,447 Kg.
xiii) 10th Floor 85,478 Kg.
xiv) 11th Floor 77,831 Kg.
xv) Roof 23,766 Kg.

Any item (i) described in the Bill of Quantities or
relevant Specifications but not shown on the
Drawings, or (ii) shown on the Drawings but not
described in the Bill of Quantities or relevant
Specifications, shall be of like effect as it has been
shown and mentioned in both. Similarly, if any
item which is neither shown on the drawing nor
mentioned in the Bill of Quantities or Specification
but is a pre-condition to carryout any item of the
contract, it shall be considered to be included in
the contract price, distributed among the rates
and prices entered for the related items of works.
It shall be clearly understood that no extra cost
whatsoever shall be paid in case such
discrepancies if any, exist in the above bill.

Total Amount of Bill No. 04
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S. No Description Qty Unit Rate Amount

1)

2)

3)

4)

5.01 Pre-cast Solid Block masonry set in 1:4 Cement
sand mortar in super structure, including forming
chases, grooves, and angles racking out of joints, or
to provide key for plaster, scaffolding and all
necessary items for a complete finish work as per
specifications, drawings & as per the instructions of
the Engineer. 
All blocks shall conform to the specifications as
approved by the Engineer. (Compressive strength
1000 psi @ 28 days.)

i) Basement - 2 1,889 Cft.
ii) Basement - 1 2,677 Cft.
iii) Ground Floor 15,786 Cft.
iv) 1st Floor 6,539 Cft.
v) 2nd Floor 5,085 Cft.
vi) 3rd Floor 3,139 Cft.
vii) 4th Floor 3,139 Cft.
viii) 5th Floor 3,139 Cft.
ix) 6th Floor 3,139 Cft.
x) 7th Floor 3,139 Cft.
xi) 8th Floor 3,139 Cft.
xii) 9th Floor 2,984 Cft.
xiii) 10th Floor 3,139 Cft.
xiv) Roof 1,077 Cft.

5.02 Pre-cast Hollow Block masonry set in 1:4 Cement
sand mortar in super structure, including forming
chases, grooves, and angles racking out of joints, or
to provide key for plaster, scaffolding and all
necessary items for a complete finish work as per
specifications, drawings & as per the instructions of
the Engineer. 
All blocks shall conform to the specifications as
approved by the Engineer. (Compressive strength
1200 psi @ 28 days.)

i) Ground Floor 4,174 Cft.
ii) 1st Floor 4,530 Cft.
iii) 2nd Floor 3,631 Cft.

BILL NO. 5 -  BLOCK WORKS

Note:-
All blocks are to be machine made from the approved manufacturer or made on site under strick quality
control.

Contractor is required to use crane for shifting of material expenses for use of crane deemed to be
included in the quoted rates. Tower Crane has to be transported to site & made ready for work before
commencement of construction works.

Contractor is required to use temporary lift and expenses for use of lift deemed to be included in the
quoted rates.

Cost of all kind of cartage and steel pipe scaffolding is deemed to be included in the quoted rates and no
extra payment will be entertained in this regards.
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S. No Description Qty Unit Rate Amount

BILL NO. 5 -  BLOCK WORKS

iv) 3rd Floor 6,243 Cft.
v) 4th Floor 6,243 Cft.
vi) 5th Floor 6,243 Cft.
vii) 6th Floor 6,243 Cft.
viii) 7th Floor 6,243 Cft.
ix) 8th Floor 6,243 Cft.
x) 9th Floor 5,344 Cft.
xi) 10th Floor 6,243 Cft.
xii) Roof 72 Cft.

Any item (i) described in the Bill of Quantities or
relevant Specifications but not shown on the
Drawings, or (ii) shown on the Drawings but not
described in the Bill of Quantities or relevant
Specifications, shall be of like effect as it has been
shown and mentioned in both. Similarly, if any
item which is neither shown on the drawing nor
mentioned in the Bill of Quantities or Specification
but is a pre-condition to carryout any item of the
contract, it shall be considered to be included in
the contract price, distributed among the rates
and prices entered for the related items of works.
It shall be clearly understood that no extra cost
whatsoever shall be paid in case such
discrepancies if any, exist in the above bill.

Total Amount of Bill No. 05
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1)

2)

3)

4)

5)

6)

7)

8)

9)

10)

11)

6.01 Providing and installing complete steel structural
works complete in all respects with Trusses, columns,
beams, girders, joists, cleats, angles, perlins, plates,
bolts,etc,. two layers of epoxy paint to protect all
structural steel sections over primer of approved
quality. One coat should be factory applied and one
coat of epoxy to be applied at site. Complete with all
required accessories, as specified, as shown in the
drawings and as per the instructions and approval of
the Engineer. In case of omission of any necessary
item above, it shall be deemed to be included in the
quoted rate. at any height in any floor. 20,115 Kg.

6.02 Providing and fixing stairs railing of stainless steel
pipe horizontal pipe rail of 50mm dia on top including
25mm Tube in centre, bottom & vertical post at each
alternate step with flange and flange cover as shown
on drawings and as directed by the Engineer, &
Including the cost of erection in position & cartage at
any height in any floor. (Contractor to submit shop
drawing to Engineer for approval before execution.)

1,200 Rft.

6.03 Providing and fixing 50mm dia stainless steel pipe
rail fixed on Stair side wall as per drawings and
directions of the Engineer with & i/c. cutting holes in
walls or RCC for fixing and making good the same,
the cost includes erection in position & cartage at any
height in any floor. (Contractor to submit shop
drawing to Engineer for approval before execution). 1,200 Rft.

Contractor is required to use temporary lift expenses for use of lift deemed to be included in the quoted
rates.

Cost of all kind of cartage and steel pipe scaffolding is deemed to be included in the quoted rates and no
extra payment will be entertained in this regards.

Contractor must submit a performance guarantee for five years from the suppliers/manufacturers of paints,
who shall also guarantee that the application is as per the manufacturer’s specification and make good.

All material to be used shall be approved by the Engineer.

BILL NO. 6 -  METAL WORKS

Note:-

Contractor is required to prepare detailed shop drawing of the steel work including all structural detailing
and calculation for the approval of the Engineer. All structural calculation should be done by the structural
Engineer and to be done on computer based structural progress.

Contractor to get approval of steel structure works from Engineer, before starting the foundations works.

Works in this section are to be done by a competent, experienced and approved steel sub-contractor.

All anchor bolts shall be hot dipped galvanized.

Contractor to submit design, calculations and shop drawings for steel members, cladding and rain water
gutters & system for the approval of the Engineer.

Two layers of epoxy paint, to protect all structural steel sections, over primer of approved quality. One coat
should be factory applied and one coat of epoxy to be applied at site.

Contractor is required to use crane for shifting of material expenses for use of crane deemed to be included
in the quoted rates. Tower Crane has to be transported to site & made ready for work before
commencement of construction works.
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BILL NO. 6 -  METAL WORKS

6.04 Providing & fixing heavy duty MS hollow Square Bar
of 1" in size for Balconies cutting & embedded in
RCC, Block masonry, wood etc. including the cost of
welding the joints where required, making good the
same, the cost includes cartage and all lead and lift at
any height in any floor. (Contractor to submit shop
drawing to Engineer for approval before execution). 13,068 Rft.

6.05 Providing & fixing concertina wire - high tensile 3mm
line wire having tensile strength of 80 tons / sq. inch,
with 4-point bard of 12 swg 3" - 3.5" apart; coil dia
600mm having 65 turns with alternate turns clipped
together at 5 places; can open approx. 40ft complete
in all respect as per drawing and direction of the
Engineer. 141 Rft.

6.06 Providing & fixing angle iron vertical posts for
concertina wire fencing of size 75mm x 75mm x
9.39mm embedded in RCC / Masonry pillars including
making cuts/holes @ 12" including fixing in pillars by
chiseling and filling with cement sand mortar for
repairing & finishing the surface i/c zinc oxide
approved paint complete in all respect as per the
drawing and direction of the Engineer. 583 Rft.

6.07 Providing and fixing M.S Gate comprising required
section of flat iron as per approved design including
welding all sides of the section at the junction and
fixing with sunk iron screws, floor strip, wheels, drop
bolts, Two layers of epoxy paint to protect all
structural steel sections over primer of approved
quality. One coat should be factory applied and one
coat of epoxy to be site applied. complete as per
drawings and direction of the Engineer. 375 Kg.

6.08 Providing and fixing M.S Double Door with louvers
comprising required section of flat iron as per
approved design including welding all sides of the
section at the junction and fixing with sunk iron
screws, Two layers of epoxy paint to protect all
structural steel sections over primer brush applied of
approved quality. One coat should be factory applied
and one coat of epoxy to be site applied. complete as
per drawings and direction of the Engineer.

294 Kg.

6.09 Providing and fixing M.S Louvered single shutter two
way swing door comprising required section of flat
iron as per approved design including welding all
sides of the section at the junction and fixing with
sunk iron screws, Two layers of epoxy paint to protect
all structural steel sections over primer bursh applied
of approved quality. One coat should be factory
applied and one coat of epoxy to be site applied.
complete as per drawings and direction of the
Engineer. 3,810 Kg.
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BILL NO. 6 -  METAL WORKS

6.10 Providing & Fixing in position angle iron 2" x 2" x 1/4"
around columns up to 1M height including the cost of
approved color epoxy paint (three coats) i/c all
required accessories complete as per the direction of
the Engineer. 2,562 Kg.

6.11 Providing & Fixing in position MS bar 3/4" x 3/4" in
Balcony, including the cost of approved color epoxy
paint (three coats) i/c all required accessories
complete as per the direction of the Engineer at any
height in any floor. 5,500 Kg.

6.12 Providing and fixing circular stair as per drawing
including cost of materials, fabrication, errection in
position, two layers of epoxy paint to protect all
structural steel sections over primer of approved
quality. One coat should be factory applied and one
coat of epoxy to be site applied. Complete with all
required accessories, etc. as specified and as shown
in the drawings, complete in all respects and as
required by the consultant. 1,510 Kg.

6.13 Providing and fixing Garbage Chute G.I make of 16
SWG including red oxide paint, ribiting , punching,
making shapes, access door 24" x 18" powder coated
with steel handle, automatic fire cut off door, Washing
Spy Nozzle with 2 Hp mono block pump, Burossing
mechanism with 2 HP, Exhaust Fan of required size
with canopy, electrical wiring and control panel &
garbage trolley 48" x 48" x 48" of MS painted with
complete mechanism for ground floor + 11 floors
complete in all respect as per the Direction of the
Engineer. In case of omission of any necessary item
above, it shall be deemed to be included in the quoted
rate. at any height in any floor.
(Contractor to submit shop drawings to Engineer for
approval before execution ) - Job.

6.14 Supply and fix M.S, safety step, guard bars, grills,
railing, ladders brackets, hooks hold fasts and frames
etc, cut to dead length, reduced to size, shape, figure
etc., incl punching / drilling holes if necessary and
fixing, assembling by welding or with the use of bolts,
nuts, rivets washers et., and erection / fixing in
position incl making good the disturbed surface, Two
layers of epoxy paint to protect all structural steel
sections over primer of approved quality. etc,
complete. (Contractor to submit shop drawings to
Engineer for approval before execution).

1,500 Kg.
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BILL NO. 6 -  METAL WORKS

6.15 Providing and fixing Mild Steel railing of 3½ft height
comprising of horizontal tube 2"" x 2" at top, 1-1/2" x
1/4" flat at bottom & 3/4" x 3/4" vertical tube 8" c/c and
2" dia vertical post with round ball on top all as per
drawings and directions of the Engineer with & i/c.
cutting holes for fixing and making good the damages
& painting with anti corrosive paint etc, complete

400 Rft.

6.16 Providing and fixing railing of 1200mm height
including 12 mm thick tempered glass with anti
shattered film comprising of horizontal S.S hand rail
at top & vertical posts all as per drawings and
directions of the Engineer i/c. cutting holes in glass,
clips, gasket for fixing and making good the damages
etc. complete. Work to be done by specialized sub-
contractor approved by the Engineer. Contractor to
make shop drawings for approval before start of work.
Contractor to make three different designs for the
apprroval of the Engineer prior execution of Work.

50 Rft.

Any item (i) described in the Bill of Quantities or
relevant Specifications but not shown on the
Drawings, or (ii) shown on the Drawings but not
described in the Bill of Quantities or relevant
Specifications, shall be of like effect as it has
been shown and mentioned in both. Similarly, if
any item which is neither shown on the drawing
nor mentioned in the Bill of Quantities or
Specification but is a pre-condition to carryout
any item of the contract, it shall be considered to
be included in the contract price, distributed
among the rates and prices entered for the
related items of works. It shall be clearly
understood that no extra cost whatsoever shall
be paid in case such discrepancies if any, exist in
the above bill.

Total Amount of Bill No. 06
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1)

2)

3)

4)

5)

6)

7)

8)

9)

10)

11)

PLASTER
7.01 Providing and applying 13mm to 19mm thick cement

sand plaster on walls, slab & columns, etc., including
making edges & corners with corner/angle beads,
plaster stops, supply & fixing G.I. wire gauge lath 6"
wide fixed with concrete nails at junctions of
walls/beams/columns, making edges, corners, bends
with all required scaffolding & curing, etc. complete in
all respects as per drawings, specifications,
instructions and approval of the Engineer. Nominal
Ratio. 1:4

i) Basement - 2 51,932 Sft.
ii) Basement - 1 55,363 Sft.
iii) Ground Floor 75,648 Sft.

Contractor is required to use temporary lift and expenses for use of lift deemed to be included in the
quoted rates.

Cost of all kind of cartage and steel pipe scaffolding is deemed to be included in the quoted rates and no
extra payment will be entertained in this regards.

Whether mentioned anywhere or not, any sort of cutting, the cutting work has to be done with electric
grinder of appropriate size. Chizzling is not allowed

All pipes, conduits, HVAC, wiring & joints of concrete & blocks masonry should have metal laith laid over
before plaster. Plaster cost is deemed to be included the cost of metal laith and expenses on account of
cutting with electric grinder.

BILL NO. 7. -  FINISHES

Note:-
For this section, contractor to submit samples for all finishing items, including corner/ angle beads, floor
tiles, roof tiles, skirting, false ceiling, moldings, gypsum tiles, marble, Corian, paint, etc. Also, contractor
to prepare shop drawings and site mock-up to show all the required details for the approval of the
Engineer with in two months of issuance of work order.

All flooring shall be covered with plastic sheets covered by gypsum till the finalization of the project and to
be removed & disposed off at the time of handing over. Cost deemed to be included in the rate of tile
laying. No extra cost shall be paid in this regard.

Contractor is required to provide a certificate from the tile manufacture that all the tiles provided for the
project are "A Quality" Also, contractor is required to provide copy of LC issued to the manufacturer
showing that A-Quality tile are ordered.

In order to avoid cracks at the joints, the contractor shall ensure that all joints of dry wall and Gypsum
Boards (both for ceiling, bulkhead and walls)be reinforced with minimum 50 mm wide self-adhesive
fiberglass mesh tape, for gypsum / dry wall joints. Gypsum compound joint shall be applied to the
Fiberglass tape mesh before painting works are done.

Contractor is required to provide samples and mock-up at site for suspension system for false ceiling,
which should be based on the seismic Zone-4 requirements. The price of suspension system is inclusive
in the price of false ceiling. No extra amount shall be paid in this regard.

IMPORTANT NOTE: For finishing works, refer to the drawings and in case there is a difference, confirm
with Consultant before pricing the tender and execution at site.

Contractor is required to use crane for shifting of material expenses for use of crane deemed to be
included in the quoted rates. Tower Crane has to be transported to site & made ready for work before
commencement of construction works.



7-Finishes
 Page 2 of 20

2

S. No Description Qty Unit Rate Amount

BILL NO. 7. -  FINISHES

iv) 1st Floor 67,488 Sft.
v) 2nd Floor 56,912 Sft.
vi) 3rd Floor 40,283 Sft.
vii) 4th Floor 40,283 Sft.
viii) 5th Floor 40,283 Sft.
ix) 6th Floor 40,283 Sft.
x) 7th Floor 40,283 Sft.
xi) 8th Floor 40,283 Sft.
xii) 9th Floor 42,966 Sft.
xiii) 10th Floor 42,127 Sft.
xiv) Roof 7,642 Sft.

7.02 Providing and applying 19mm to 38mm thick cement
sand plaster on external walls, slabs & columns, etc.
including making edges & corners with corner/angle
beads, plaster stopper, G.I. wire gauge lath 6" wide
fixed with concrete nails at junctions of
wall/beams/columns. Plaster on external walls
includes making edges, corners, decor-band, grooves
i/c required scaffolding & curing, etc. complete in all
respects, as per drawings, specifications, as per
direction and approval of the Engineer.
Nominal Ratio. 1:4 

i) Ground Floor 6,347 Sft.
ii) 1st Floor 5,672 Sft.
iii) 2nd Floor 6,595 Sft.
iv) 3rd Floor 7,343 Sft.
v) 4th Floor 7,343 Sft.
vi) 5th Floor 7,343 Sft.
vii) 6th Floor 7,343 Sft.
viii) 7th Floor 7,343 Sft.
ix) 8th Floor 7,343 Sft.
x) 9th Floor 7,447 Sft.
xi) 10th Floor 7,431 Sft.
xii) Roof 3,182 Sft.

FLOORING
7.03 Providing and laying Imported Matt / Gloss finish

Porcelain Tile in Floor 36" x 36" size, as shown in
the drawings, of approved shades, color and patterns
in any design laid over 3/4" thick cement sand mortor
base (1:4),with slurry of grey cement over base
including filling the joints with approved grout of
matching color, curing, finishing, and cleaning on
completion, the cost include cartage all lead and lift at
any height in any floor. complete in all respects as per
direction of the Engineer.
(Made of UAE, Spanish or any other Equivalent as
approved by the Engineer.) 15,761 Sft.
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BILL NO. 7. -  FINISHES

7.04 Providing and laying Imported Matt / Gloss finish
Porcelain Tiles Skirting / Dado of approved size as
shown on the drawings in approved shades, color and
patterns in any design including 1/2" thick cement
sand base (1:4), Setting of tiles with slurry of grey
cement over base including filling the joints with
approved grout of matching color curing, finishing, and
cleaning on completion, at any height in any floor,
including the cost of cartage etc. complete in all
respects as per direction of the Engineer.
(Made of UAE, Spanish or any other Equivalent as
approved by the Engineer.)

5,932 Sft.

7.05 Providing and laying Imported Matt / Gloss finish
Porcelain Tile in Floor 24" x 24" size, as shown in
the drawings, of approved shades, color and patterns
in any design laid over 3/4" thick cement sand mortor
base (1:4),with slurry of grey cement over base
including filling the joints with approved grout of
matching color, curing, finishing, and cleaning on
completion, at any height in any floor, including the
cost of cartage etc. complete in all respects as per
direction of the Engineer.
(Made of UAE, Spanish or any other Equivalent as
approved by the Engineer.)

i) Ground Floor 1,513 Sft.
ii) 1st Floor 1,761 Sft.
iii) 2nd Floor 823 Sft.
iv) 3rd Floor 17,695 Sft.
v) 4th Floor 13,971 Sft.
vi) 5th Floor 13,971 Sft.
vii) 6th Floor 13,971 Sft.
viii) 7th Floor 13,971 Sft.
ix) 8th Floor 13,971 Sft.
x) 9th Floor 10,449 Sft.
xi) 10th Floor 9,618 Sft.

7.06 Providing and laying Imported Matt / Gloss finish
Porcelain Tiles Skirting / Dado of approved size as
shown in the drawings of approved shades, color and
patterns in any design including 1/2" thick cement
sand base (1:4), Setting of tiles with slurry of grey
cement over base including filling the joints with
approved grout of matching color curing, finishing, and
cleaning on completion, at any height in any floor,
including the cost of cartage etc. complete in all
respects as per direction of the Engineer.
(Made of UAE, Spanish or any other Equivalent as
approved by the Engineer.)

i) Ground Floor 3,937 Sft.
ii) 1st Floor 3,348 Sft.
iii) 2nd Floor 2,030 Sft.
iv) 3rd Floor 6,189 Sft.
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BILL NO. 7. -  FINISHES

v) 4th Floor 6,189 Sft.
vi) 5th Floor 6,189 Sft.
vii) 6th Floor 6,189 Sft.
viii) 7th Floor 6,189 Sft.
ix) 8th Floor 6,189 Sft.
x) 9th Floor 5,271 Sft.
xi) 10th Floor 5,144 Sft.

7.07 Providing and laying Imported Matt / Gloss finish
Porcelain Tile in Floor 216 Sq. Inches to 288 Sq.
Inches size, as shown in the drawings, of approved
shades, color and patterns in any design laid over 3/4"
thick cement sand mortor base (1:4),with slurry of grey
cement over base including filling the joints with
approved grout of matching color, curing, finishing,
and cleaning on completion, at any height in any floor,
including the cost of cartage etc. complete in all
respects as per direction of the Engineer.
(Made of UAE, Spanish or any other Equivalent as
approved by the Engineer.)

i) 3rd Floor 1,674 Sft.
ii) 4th Floor 1,674 Sft.
iii) 5th Floor 1,674 Sft.
iv) 6th Floor 1,674 Sft.
v) 7th Floor 1,674 Sft.
vi) 8th Floor 1,674 Sft.
vii) 9th Floor 1,399 Sft.
viii) 10th Floor 1,399 Sft.

7.08 Providing and laying imported Matt / Gloss finish
Porcelain Tiles Skirting / Dado of approved size as
shown on the drawings in approved shades, color and
patterns in any design including 1/2" thick cement
sand base (1:4), Setting of tiles with slurry of grey
cement over base including cutting the tiles with
machine cutter in required size & shape and filling the
joints with approved grout of matching color curing,
finishing, and cleaning on completion, at any height in
any floor, including the cost of cartage etc. complete in
all respects as per direction of the Engineer.
(Made of UAE, Spanish or any other Equivalent as
approved by the Engineer.)

i) 3rd Floor 2,961 Sft.
ii) 4th Floor 2,961 Sft.
iii) 5th Floor 2,961 Sft.
iv) 6th Floor 2,961 Sft.
v) 7th Floor 2,961 Sft.
vi) 8th Floor 2,961 Sft.
vii) 9th Floor 2,321 Sft.
viii) 10th Floor 2,321 Sft.
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BILL NO. 7. -  FINISHES

7.09 Providing and laying Imported make Elevation Tile in
Floor 160Sq. Inches to 260 Sq. Inches in any size,
as shown in the drawings, of approved shades, color
and patterns in any design laid over 3/4" thick cement
sand mortor base (1:4),with slurry of grey cement over
base including filling the joints with approved grout of
matching color, curing, finishing, and cleaning on
completion, at any height in any floor. The cost include
all cartage, lead and lift etc. complete in all respects
as per direction of the Engineer.
(Made of UAE, Thailand, Spanish or any other
Equivalent as approved by the Engineer.)

i) Ground Floor 675 Sft.
ii) 1st Floor 527 Sft.
iii) 2nd Floor 502 Sft.
iv) 3rd Floor 3,996 Sft.
v) 4th Floor 3,996 Sft.
vi) 5th Floor 3,996 Sft.
vii) 6th Floor 3,996 Sft.
viii) 7th Floor 3,996 Sft.
ix) 8th Floor 3,996 Sft.
x) 9th Floor 3,334 Sft.
xi) 10th Floor 3,334 Sft.

7.10 Providing and laying Imported Ceramic Tile in Floor
216 Sq. Inches to 576 Sq. Inches size, as shown in
the drawings, of approved shades, color and patterns
in any design laid over 3/4" thick cement sand mortor
base (1:4),with slurry of grey cement over base
including cutting the tiles with machine cutter in
required size & shape and filling the joints with
approved grout of matching color, curing, finishing,
and cleaning on completion, at any height in any floor.
The cost includes all lead and lift etc. complete in all
respects as per direction of the Engineer.
(Made of UAE, Spanish or any other Equivalent as
approved by the Engineer.)

i) Basement - 1 100 Sft.
ii) Ground Floor 2,362 Sft.
iii) 1st Floor 1,188 Sft.
iv) 2nd Floor 863 Sft.
v) 3rd Floor 2,281 Sft.
vi) 4th Floor 2,281 Sft.
vii) 5th Floor 2,281 Sft.
viii) 6th Floor 2,281 Sft.
ix) 7th Floor 2,281 Sft.
x) 8th Floor 2,281 Sft.
xi) 9th Floor 2,000 Sft.
xii) 10th Floor 2,069 Sft.
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BILL NO. 7. -  FINISHES

7.11 Providing and laying Imported Ceramic Tiles Skirting
/ Dado of approved size as shown of the drawings in
approved shades, color and patterns in any design
including 1/2" thick cement sand base (1:4), Setting of
tiles with slurry of grey cement over base including
cutting the tiles with machine cutter in required size &
shape and filling the joints with approved grout of
matching color curing, finishing, and cleaning on
completion, at any height in any floor, including the
cost of cartage etc. complete in all respects as per
direction of the Engineer.
(Made of UAE, Thailand, Spanish or any other
Equivalent as approved by the Engineer.)

i) Basement - 1 213 Sft.
ii) Ground Floor 3,740 Sft.
iii) 1st Floor 3,170 Sft.
iv) 2nd Floor 1,909 Sft.
v) 3rd Floor 2,721 Sft.
vi) 4th Floor 2,721 Sft.
vii) 5th Floor 2,721 Sft.
viii) 6th Floor 2,721 Sft.
ix) 7th Floor 2,721 Sft.
x) 8th Floor 2,721 Sft.
xi) 9th Floor 2,354 Sft.
xii) 10th Floor 2,354 Sft.

7.12 Providing & laying 3" thick floor in panel using glass
pati of 1-1/2 size 1:2:4 cement concrete using graded
& screened crush 3/4" thick & down gauge as
directed. The cost include all form work, curing, lead,
lift, scaffolding etc. complete in all respect. 

i) Basement - 2 22,725 Sft.
ii) Basement - 1 23,094 Sft.
iii) Ground Floor 817 Sft.
iv) 1st Floor 219 Sft.
v) 2nd Floor 1,824 Sft.
vi) 3rd Floor 229 Sft.
vii) 4th Floor 229 Sft.
viii) 5th Floor 229 Sft.
ix) 6th Floor 229 Sft.
x) 7th Floor 229 Sft.
xi) 8th Floor 229 Sft.
xii) 9th Floor 229 Sft.
xiii) 10th Floor 229 Sft.
xiv) 11th Floor 229 Sft.
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BILL NO. 7. -  FINISHES

7.13 Providing and fixing polished 3/4" thick Tossa White
Marble One Piece with 1/4" thick carborendum fill
length wise on Tread making round edges & corners
setting in 1:4 Cement sand mortar base 3/4" thick,
washing the tiles with cement slurry of matching color
grinding, chemical polishing etc. at any height in any
floor. The cost include cartage etc. complete in all
respect as per direction of the Engineer.) 

i) Basement - 2 626 Sft.
ii) Basement - 1 642 Sft.
iii) Ground Floor 1,717 Sft.
iv) 1st Floor 646 Sft.
v) 2nd Floor 650 Sft.
vi) 3rd Floor 676 Sft.
vii) 4th Floor 676 Sft.
viii) 5th Floor 676 Sft.
ix) 6th Floor 676 Sft.
x) 7th Floor 676 Sft.
xi) 8th Floor 676 Sft.
xii) 9th Floor 676 Sft.
xiii) 10th Floor 676 Sft.

7.14 Providing and fixing 3/8" thick Tossa White Marble on
riser over 1/2" (13mm) thick base of cement sand
mortar 1:3 setting of tiles in slurry of grey cement over
mortar base including filling the joints with approved
quality grout of matching color and washing the tiles
with matching grout, curing, finishing, cleaning and
chemical polishing etc, at any height in any floor,
including the cost of cartage complete in all respect
and as per direction of the Engineer. 

i) Basement - 2 124 Sft.
ii) Basement - 1 145 Sft.
iii) Ground Floor 391 Sft.
iv) 1st Floor 179 Sft.
v) 2nd Floor 174 Sft.
vi) 3rd Floor 135 Sft.
vii) 4th Floor 135 Sft.
viii) 5th Floor 135 Sft.
ix) 6th Floor 135 Sft.
x) 7th Floor 135 Sft.
xi) 8th Floor 135 Sft.
xii) 9th Floor 135 Sft.
xiii) 10th Floor 135 Sft.
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BILL NO. 7. -  FINISHES

7.15 Providing decorative landings comprising 3/4" thick
Tossa White Marble of approved pattern, shape best
quality over 1-1/2" thick base of cement sand mortar
1:3 setting of tiles in slurry of grey cement over mortar
base including filling the joints and washing the tiles
with approved grout of matching color, curing,
finishing, cleaning and chemical polishing , cutting tile
of different sizes required as per the drawing / site etc,
at any height in any floor, including the cost of cartage
complete in all respect as per direction and approval of 
the Engineer. 871 Sft.

7.16 Providing and fixing polished 3/4" thick Torched 
Granite best quality Matt / Gloss finish of any
approved shade and type, One Piece with 1/4" thick
carborendum fill length wise on Tread with 1:4 Cement
sand mortar base 3/4" thick, washing the tiles with
cement slurry of matching color including cutting,
chemical polishing etc. at any height at any floor,
including the cost of cartage complete in all respect as
per direction of the Engineer.) 325 Sft.

7.17 Providing and fixing 3/8" thick Granite best quality
Matt / Gloss finish on riser over 1/2" (13mm) thick
base of cement sand mortar 1:3 setting of tiles in
slurry of grey cement over mortar base including filling
the joints and washing the tiles with grout of matching
color, curing, finishing, cleaning and chemical
polishing etc, at any height in any floor, including the
cost of cartage complete in all respect as per direction
and approval of the Engineer. 120 Sft.

7.18 Providing decorative landings comprising 3/4" thick
Granite of approved color, pattern, shape best quality
over 1-1/2" thick base of cement sand mortar 1:3
setting of tiles in slurry of grey cement over mortar
base including filling the joints and washing the tiles
with approved grout of matching color, curing,
finishing, cleaning and chemical polishing , cutting tile
of different sizes required as per the drawing / site etc,
at any height in any floor, including the cost of cartage
complete in all respect as per direction and approval of 
the Engineer. 317 Sft.

7.19 Providing & fixing 3/4" thick Granite in floors best
quality of approved size, shapes, color and types with 
Sheen tiles of 576 Sq. Inches to 1152 Sq. Inches, 
mix color over cement sand mortar (1:4) 1-1/4" thick,
setting of tiles with slurry of grey cement over mortar
base i/c filling the joints with grout of matching color
grinding, chemical polishing and curing etc. at any
height in any floor complete as per drawing and
instructions of  the  Engineer.

i) Basement - 2 403 Sft.
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ii) Basement - 1 403 Sft.
iii) Ground Floor 8,139 Sft.
iv) 1st Floor 4,426 Sft.
v) 2nd Floor 3,321 Sft.
vi) 3rd Floor 2,191 Sft.
vii) 4th Floor 2,191 Sft.
viii) 5th Floor 2,191 Sft.
ix) 6th Floor 2,191 Sft.
x) 7th Floor 2,191 Sft.
xi) 8th Floor 2,191 Sft.
xii) 9th Floor 3,439 Sft.
xiii) 10th Floor 2,191 Sft.

7.20 Providing and fixing 3/8" thick Granite in Skirting /
Dado best quality with sheen on floors, over 1/2"
(13mm) thick base of cement sand mortar 1:3 setting
of tiles in slurry of grey cement over mortar base
including filling the joints and washing the tiles with
grout of matching color, curing, finishing, cleaning and
chemical polishing etc, complete in all respect as per
direction & approval of the Engineer. 

i) Basement - 2 678 Sft.
ii) Basement - 1 622 Sft.
iii) Ground Floor 3,775 Sft.
iv) 1st Floor 4,334 Sft.
v) 2nd Floor 3,655 Sft.
vi) 3rd Floor 1,727 Sft.
vii) 4th Floor 1,727 Sft.
viii) 5th Floor 1,727 Sft.
ix) 6th Floor 1,727 Sft.
x) 7th Floor 1,727 Sft.
xi) 8th Floor 1,727 Sft.
xii) 9th Floor 2,315 Sft.
xiii) 10th Floor 1,605 Sft.

7.21 Providing & fixing Granite Glaxy black or equivalent
best quality vanity in top of approved color, shade and
type, slab using 1-1/4 inch thick 3'-6" x 2' in size
including vertical, horizontal and mid shelve of granite
where required, glazed cutting one hole for bowl in
granite top complete including fixing of granite side
shelves & front border, polishing, making corner,
edges in round shapes etc., complete as per drawings
& design and as per instruction of the Engineer. 

i) Basement - 1 340 Sft.
ii) Ground Floor 340 Sft.
iii) 1st Floor 340 Sft.
iv) 2nd Floor 340 Sft.
v) 3rd Floor 340 Sft.
vi) 4th Floor 340 Sft.
vii) 5th Floor 340 Sft.
viii) 6th Floor 340 Sft.
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ix) 7th Floor 340 Sft.
x) 8th Floor 340 Sft.
xi) 9th Floor 340 Sft.
xii) 10th Floor 340 Sft.

7.22 Providing & fixing Tossa White Marble tiles of 432 sq. 
inches to 576 sq. inches mix color over cement sand
mortar (1:4) 1-1/4" thick, setting of tiles with slurry of
grey cement over mortar base i/c filling the joints with
approved grout of matching color grinding, chemical
polishing, etc. complete as per drawing and
instructions of  the  Engineer. 2,050 Sft.

7.23 Providing and fixing 3/8" thick Tossa White Marble
on Skirting / Dado over 1/2" (13mm) thick base of
cement sand mortar 1:3 setting of tiles in slurry of grey
cement over mortar base including filling the joints and
washing the tiles with approved quality grout of
matching color, curing, finishing, cleaning and
chemical polishing etc, at any height in any floor,
including the cost of cartage etc. complete in all
respect  as per direction and approval of the Engineer. 

115 Sft.

7.24 Providing and fixing polished 3/4" thick Ziarat White
Marble One Piece with 1/4" thick carborendum fill
length wise on Tread with 1:4 Cement sand mortar
base 3/4" thick, washing the tiles with cement slurry of
matching color including cutting, chemical polishing
etc. at any height in any floor, including the cost of
cartage etc. complete in all respect and as per
direction of the Engineer.) 210 Sft.

7.25 Providing and fixing 3/8" thick Ziarat White Marble on
riser over 1/2" (13mm) thick base of cement sand
mortar 1:3 setting of tiles in slurry of grey cement over
mortar base including filling the joints and washing the
tiles with matching color grout, curing, finishing,
cleaning and chemical polishing etc, at any height in
any floor, including the cost of cartage etc. complete in
all respect as per directions and approval of the
Engineer. 105 Sft.

7.26 Providing decorative landings comprising 3/4" thick
Ziarat White Marble of approved pattern, shape best
quality over 1-1/2" thick base of cement sand mortar
1:3 setting of tiles in slurry of grey cement over mortar
base including filling the joints and washing the tiles
with approved grout of matching color, curing,
finishing, cleaning and chemical polishing , cutting tile
of different sizes required as per the drawing / site etc,
at any height in any floor, including the cost of cartage
complete in all respect as per direction and approval of 
the Engineer. 

198 Sft.
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7.27 Providing and fixing 3/8" thick Ziarat White Marble on
Skirting over 1/2" (13mm) thick base of cement sand
mortar 1:3 setting of tiles in slurry of grey cement over
mortar base including filling the joints and washing the
tiles with grout of matching color, curing, finishing,
cleaning and chemical polishing etc, at any height in
any floor, including the cost of cartage etc. complete in
all respect as per directions and approval of the
Engineer. 120 Sft.

7.28 Supply and apply in approved colors, non slip
multilayered epoxy coating for flooring on ramps and
other areas, as per specifications and manufacturer's
recommendations. Complete in all respect. Minimum
1000 microns to provide seamless finish. 184 Sft.

7.29 Providing and laying synthetic carpet of approved
colors & designs, including underlay, stitching, where
required, cost include all lead and lift charges,
complete in all respects, as per the approval of the
Engineer. (For Prayer Room) 2,223 Sft.

7.30 Providing and laying imported Woolen Saffs of
approved colors & designs cost include all lead and lift
charges, complete in all respects, as per the approval
of the Engineer. (For Prayer Room) 2,223 Sft.

7.31 Providing and fixing Heavy Duty Safety Rubber Mat /
Tiles floor / dado after rectification of minor
undulations as per drawings, specification and
approval of the Engineer. 653 Sft.

7.32 Supplying and applying non slip high build flooring
system for parking area with approved material i/c
surface preparation, primer & sealer etc, complete as
per drawings, specification and approval of the
Engineer. 56,000 Sft.
WOODEN FLOORING
IMPORTANT NOTES:

a) The flooring installation should be done at the end of
finishing works.

b) All wood must be dried & seasoned with moisture
content of 7 to 8 %.  

c) Contractor is required to make sure that the top level
of each flooring should be same or as desired by
consultant.

7.33 Providing and laying Wooden Tiles flooring and
skirting of approved colors & designs of interwood,
First floor, Lamett or equivalent. cost include all lead
and lift charges, complete in all respects, as per the
approval of the Engineer. Work to be done by
specialized sub - contractor.  2,496 Sft.
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PAINT
7.34 Supply and applying Washable Matt Finish Paint on

interior Plastered walls of approved manufacturer and
shade, applied by roller for shell finish, 3 coats over &
including primer coat, ready-mix based wall filling
putty in voids & rubbing the surface, complete in all
respect, on all plaster surfaces at any height in any
floor, as directed by the Engineer.

i) Basement - 2 36,521 Sft.
ii) Basement - 1 32,286 Sft.
iii) Ground Floor 78,694 Sft.
iv) 1st Floor 63,407 Sft.
v) 2nd Floor 53,658 Sft.
vi) 3rd Floor 26,718 Sft.
vii) 4th Floor 26,718 Sft.
viii) 5th Floor 26,718 Sft.
ix) 6th Floor 26,718 Sft.
x) 7th Floor 26,718 Sft.
xi) 8th Floor 26,718 Sft.
xii) 9th Floor 26,495 Sft.
xiii) 10th Floor 28,511 Sft.
xiv) Roof 1,850 Sft.

7.35 Supply and applying Distemper of approved
manufacturer and shade, applied roller for shell finish,
3 coats over & including primer coat, filling, putty in
voids & rubbing the surface, complete in all respect,
on all ceiling plaster surfaces at any height in any floor,
as directed by the Engineer.

i) Basement - 2 45,178 Sft.
ii) Basement - 1 51,219 Sft.
iii) Ground Floor 19,675 Sft.
iv) 1st Floor 9,614 Sft.
v) 2nd Floor 28,553 Sft.
vi) 3rd Floor 13,302 Sft.
vii) 4th Floor 13,302 Sft.
viii) 5th Floor 13,302 Sft.
ix) 6th Floor 13,302 Sft.
x) 7th Floor 13,302 Sft.
xi) 8th Floor 13,302 Sft.
xii) 9th Floor 14,435 Sft.
xiii) 10th Floor 13,617 Sft.
xiv) Roof 325 Sft.

7.36 Supply and applying Weather Shield Paint on interior
/ exterior Plastered walls of approved manufacturer
and shade, applied by roller for shell finish, 3 coats
over & including primer coat, ready-mix based wall
filling putty in voids & rubbing the surface, complete in
all respect, on all plaster surfaces at any height in any
floor, as directed by the Engineer. at any height in any
floor. 40,366 Sft.
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FALSE CEILING
7.37 Providing & fixing gypsum board false ceiling

system with 1/2" thick sheets including providing
bulkheads, decorative works, all required decorative
work in Gypsum, with complete fixing suspension
system including G.I. strips/wires, furring
channels/angles, and with self adhesive fiberglass
drywall tape of 2" width to be used on all joints prior to
applying putty , filling and rubbing having provisions for
lights, AC and all electro-mechanical items installed in
false ceiling, painted with 3 coats of plastic emulsion
paint with one prime coat as per paint specifications,
all as mentioned in drawings, with male female edges,
v-joints, etc. All the edges to be properly sealed.
Contractor to submit brochures & detailed shop
drawings for the approval of the Engineer prior to
actual start of works. The reflective false ceiling plan
should show all items to be installed on false ceiling
including but not limited to lights, A/C diffusers, Fire or
other required electro-mechanical Items to be
completed in all respects, as per the direction of the
Engineer. Work to be done by specialized sub -
contractor.  

i) Basement - 2 415 Sft.
ii) Basement - 1 415 Sft.
iii) Ground Floor 5,077 Sft.
iv) 1st Floor 8,720 Sft.
v) 2nd Floor 415 Sft.
vi) 3rd Floor 3,864 Sft.
vii) 4th Floor 3,864 Sft.
viii) 5th Floor 3,864 Sft.
ix) 6th Floor 3,864 Sft.
x) 7th Floor 3,864 Sft.
xi) 8th Floor 3,864 Sft.
xii) 9th Floor 30,735 Sft.
xiii) 10th Floor 3,864 Sft.

7.38 Providing & fixing Aluminum Perforated Panel
Ceiling size 720 Sq. Inches to 1440 Sq. Inches with
complete suspension system, decorative works and
mechanism as required in suspension system and
mechanism places, as mentioned in drawings, with
male female edges, v-joints, etc. All the edges to be
properly sealed and to foresee locations for water
heaters & A/C, where required. complete in all
respects with shop drawings, etc.   Work to be done by 
specialized sub - contractor. at any height in any floor. 

3,501 Sft.
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7.39 Providing & fixing Aluminum Perforated Panel
Ceiling size 144 Sq. Inches to 720 Sq. Inches with 
complete suspension system, decorative works and
mechanism as required in suspension system and
mechanism places, as mentioned in drawings, with
male female edges, v-joints, etc. All the edges to be
properly sealed and to foresee locations for water
heaters & A/C, where required. complete in all
respects with shop drawings, etc. Work to be done by
specialized sub - contractor.  at any height in any floor.

15,206 Sft.

7.40 Providing & fixing POP Border and Motif border, in
any shape and design i/c fixing in position complete in
all respect as per the direction of the Engineer.

i) 3rd Floor 588 Sft.
ii) 4th Floor 588 Sft.
iii) 5th Floor 588 Sft.
iv) 6th Floor 588 Sft.
v) 7th Floor 588 Sft.
vi) 8th Floor 588 Sft.
vii) 9th Floor 588 Sft.
viii) 10th Floor 588 Sft.

MISC
7.41 Providing and fixing in position of 3/4" thick polished

Indian Green / Jungle green or any color and shade
in Granite including polishing, making corner, edges in 
round shapes etc on counter top for Kitchen & pantry,
the cost includes cartage, all lead and lift at any height
in any floor, complete as per drawings and instruction
of the Engineer.

i) Basement - 1 120 Sft.
ii) Ground Floor 120 Sft.
iii) 1st Floor 120 Sft.
iv) 2nd Floor 120 Sft.
v) 3rd Floor 120 Sft.
vi) 4th Floor 120 Sft.
vii) 5th Floor 120 Sft.
viii) 6th Floor 122 Sft.
ix) 7th Floor 122 Sft.
x) 8th Floor 122 Sft.
xi) 9th Floor 122 Sft.
x) 10th Floor 122 Sft.

7.42 Providing and applying Decorative Work on Wall,
wood work including the cost of coloring etc and Art
work, as specified and directed by the Architect and
the Engineer. Complete in all respect including the
cost of cartage, all lead and lift at any height in any
floor. (Contractor to Submit the concept sketch plan
before execution of the work.) 1 Job.
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7.43 Providing and fixing Decorative Motif of Granite tiles
of approved color and design square, rectangular or
octagonal shapes where required in the Lobby,
Entrance, Hall and Passages etc. including matching
color grouting or as directed by the Architect and the
Engineer. Complete in all respect including the cost of
cartage, all lead and lift at any height in any floor.
(Contractor to Submit the concept sketch plan before
execution of the work.) 120 Sft.

7.44 Providing and fixing Decorative Motif of Ceramic
tiles of approved color and design square, rectangular
or octagonal shapes where required in the bathroom
including matching color grouting or as directed by the
Architect and the Engineer. Complete in all respect
including the cost of cartage, all lead and lift at any
height in any floor. (Contractor to Submit the concept
sketch plan before execution of the work.)

2,200 Nos.

7.45 Providing and fixing Decorative Motif of Porcelain
tiles of approved color and design square, rectangular
or octagonal shapes where required in the kitchen
including matching color grouting or as directed by the
Architect and the Engineer. Complete in all respect
including the cost of cartage, all lead and lift at any
height in any floor. (Contractor to Submit the concept
sketch plan before execution of the work.)

672 Nos.

7.46 Providing & fixing 12mm thick plain glass of
approved quality i/c all required accessories for fixing
in proper position, complete in all respect as per the
direction of the Engineer at any height in any floor. 20 Sft.

7.47 Providing & fixing in position of Aluminum cladding
"Aluccobond" or "ALPOLIC" walls panels sheets of
approved size, colors & shape. Fixing on columns or
walls complete with all required accessories, all as per
manufacturer's specifications and approval by the
Engineer. The contractor has to get the design, details
and shop drawings approved of the Engineer. In case
of omission of any necessary item above, shall be
deemed to be included in the quoted rate.
(Work to be done by specialist Sub-Contractor
approved by the Engineer.

a On walls, columns and external cladding. 84,281 Sft.
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7.48 Providing and fixing best quality imported teak wood
well seasoned clerestory, jafri, shelves, partitions,
hand rail, louvers, posts, trellis and rafter etc.
complete in all respect as per design and drawing and
as per direction of the Engineer. The cost includes
cartage, all lead and lift at any height in any floor.
Work to be done by specialized sub - contractor.  

i) Ground Floor 113 Cft.
ii) 1st Floor 110 Cft.
iii) 2nd Floor 71 Cft.
iv) 3rd Floor 28 Cft.
v) 4th Floor 28 Cft.
vi) 5th Floor 28 Cft.
vii) 6th Floor 28 Cft.
viii) 7th Floor 28 Cft.
ix) 8th Floor 28 Cft.
x) 9th Floor 24 Cft.
xi) 10th Floor 28 Cft.

7.49 Providing and fixing best quality imported teak wood
well seasoned Jafri with 1/2" x 1-1/2" batten forming
apertures 1-1/2"x1-1/2" including the cost of frame
works as per design and drawing and as per direction
of the Engineer. The cost includes cartage, all lead
and lift at any height in any floor. 2,544 Cft.

7.50 Providing and fixing best quality imported teak wood
well seasoned pergola i/c tempered glass with gasket,
polishing and all required accessories etc. complete in
all respect as per design and drawing and as per
direction of the Engineer. The cost includes cartage,
all lead and lift at any height in any floor. 1,352 Sft.

7.51 Providing & applying Matt polishing three coats of
approved color & make on wood work including cost of
Chalk powder, Spirit methylated, Sand paper, Color
Packet, Malmal, Cotton, French polish (Lok Dana),
Matt Lacquer & Seller of approved quality, at any
height in any floor complete in all respect as per the
directions of the Engineer. 7,020 Sft.

7.52 Providing and fixing wooden cupboards 1-1/4 inch
(32mm) thick best quality deodar wood planking in
shelves or almirahs with deodar wood battens 1-1/2" x
2" (38mm x 50mm) frame fixed in walls with Lasani
laminated door shutters including lipping, two draws
lamination sheet partition divider and footrest, etc and
SS doors handles, imported locks (Italy, Germany), SS 
hinges, SS screws, SS tower bolt 6" long and rawal
plugs etc, imported draws channel of approved make,
as required complete in all respects as per direction of
the Engineer. The cost includes cartage, all lead and
lift at any height in any floor.

i) 3rd Floor 1,620 Sft.
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ii) 4th Floor 1,620 Sft.
iii) 5th Floor 1,620 Sft.
iv) 6th Floor 1,620 Sft.
v) 7th Floor 1,620 Sft.
vi) 8th Floor 1,620 Sft.
vii) 9th Floor 1,524 Sft.
viii) 10th Floor 1,620 Sft.

7.53 Providing and fixing natural stone cladding of 
approved design, pattern, size & quality on walls with
1:4 cement sand mortar base of 3/4" thickness setting
the tiles with neat cement mortar, grouting the joints
1/4" with matching grout of approved manufacturer /
supplier, including mechanism of nails, grouting,
inserting in walls, with proper fixing in place with and
i/c required accessories etc, curing, finishing as per
the instructions & approval of the Engineer and as per
design and drawings. The cost includes cartage,
scaffolding, lead and lift at any height in any floor,
complete in all respect. 24,985 Sft

7.54 Providing and fixing Artificial envi stone cladding of 
approved design, pattern, size & quality on walls with
1:4 cement sand mortar base of 3/4" thickness setting
the tiles with neat cement mortar, grouting the joints
1/4" with matching grout of approved manufacturer /
supplier, including mechanism of nails, grouting,
inserting in walls, with proper fixing in place with and
i/c required accessories etc, curing, finishing as per
the instructions & approval of the Engineer and as per
design and drawings. The cost includes cartage, lead
and lift at any height in any floor, complete in all
respect.( Envicrete or equivalent) 3,498 Sft

7.55 Providing and laying reinforced cement concrete using
graded & screened crush 3/4" thick & down gauge
having cylindrical crushing strength of 2500 psi at 28
days in coping and cornice of walls moulded to
design including form works, and its removal,
compacting and curing etc. complete in all respect as
per drawing and direction of the Engineer. 

438 Cft

7.56 Providing and fixing concave mirror of 60 cm dia of
approved manufacturer (Imported quality) at each
turning etc complete or as directed by the Engineer
incharge in all respect. 3 Each.
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7.57 Providing & applying road/ pavement marking in car
parking tower area in reflective paint for lines 150 mm
wide land marking & edges lines, arrows, writings like
exit, entry, etc., complete in all respect as directed by
the Engineer. (Approved manufacturer's Berger) All
works to be done as per the manufacturer's
specifications. 3,488 Rft.

7.58 Supply and install road sign board (Square 2' x 2' or
2' dia steel plate on 3" dia single post with clear post
length 7' erected in CC 1:2:4 2' x 2' x 2' & painting of
M.S plate & post or installed on walls (where
applicable), writing of alphabets with reflective paints
as  per the direction & approval of the Engineer. 12 Nos

7.59 Supply and install parking rubber signboards 20cm 
x 20cm steel plates with steel bracket of appropriate
size, duly painted and marking of signs, numbers etc
as required by the Engineer, complete in all respects. 20 Nos

7.60 Providing & fixing in proper position 12mm thick
frosted tempered glass wall i/c glass door for shower
area of approved quality, color, shade & pattern i/c SS
hinges, clips, SS top rail, gasket, packing with silicon
etc, complete with all required accessories as per the
direction of the Engineer at any height in any floor the
cost includes all cartages. 9,500 Sft.

7.61 Providing & fixing 16swg galvanized iron sheet
covering of approved shape and design to expansion
joints of roof slab with wooden gutties and screws etc.
complete in all respects as directed by the Engineer. 640 Rft.

7.62 Providing & fixing 15 ONZ Aluminum sheet covering to
expansion joints in walls and columns as per
approved design including providing clamps and fixing
with screws and rawal plugs, or wooden gutties
including making slotted holes etc. complete in all
respects as directed by the Engineer. (Contractor to
submit shop drawings to Engineer for approval before
execution) 48 Rft.

7.63 Providing and installing Building Management Unit
tass-08 machines with winch system have safe
working load. maximum lifting height 250 ft.i/c
electrical equipment , control of gondola system, rope,
winch machine, "dead man" control buttons at all
control panel complete in all respect i/c all required
accessories as per direction of the Engineer. In case
of omission of any necessary item above, shall be
deemed to be included in the quoted rate. at any
height in any floor. 1 Job.
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7.64 Providing & laying water proofing system including
avg. 3" thick Concrete having crushing strength 3000
psi @ 28 days. (nominal mix ratio 1:2:4) laid to slope ,
5mm thick Bitumen Membrane with torch applied, One
layer of thermopore sheets of 2" thick, Flood test of 24
hours. , etc complete in all respect as shown in
drawings and per approval of the Engineer. 34,073 Sft.

7.65 Supply and fix 50mm thick precast RCC jali, incl
setting and jointing in CM 1:1, all as specified.
Complete in all respect as per the direction of the
Engineer. At any height in any floor. (Envicrete or
other approved equivalent.) 600 Sft.

7.66 Providing & installing remote control roller blinds of
approved color & design with tracks complete with
support assembly & curtain carriers (Nylon or Delrim)
with either Nylon or Delrim axles. Each carrier shall be
equipped either with stainless steel, chromium plated
brass or steel hooks with swivel or Nickel Chromium
Plated brass or SS bead chain & hooks.
(LUXAFLEX® Sunscreens fabrics from Protectors or
other equivalent). Complete in all respects. Contractor
to provide shop dwgs & samples for the approval of
the Engineer & shall be required to prepare a mock-up
of full height prior to ordering. 580 Sft.

7.67 Providing and fixing 2” dia semi circular stone gola of
approved sand/lime stone as per the directions and
approval of the engineer, chiseled, dressed and fixed
with 1:2 cement mortar including curing etc. complete. 525 Rft.

7.68 Colour-creting 1/4” (6.4 mm) thick 1:1:2 (1 white
cement, 1 marble powder and 2 marble chips zero
No.) in required shade including dragging the surface
with wire brushes complete with curing etc. over a
base of 3/4" (19 mm) thick cement plaster 1:3 in plinth,
mezzanine and ground floor including the cost of base
course as directed complete but excluding the cost of
grooves or joint if provided. 2,060 Sft.
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Any item (i) described in the Bill of Quantities or
relevant Specifications but not shown on the
Drawings, or (ii) shown on the Drawings but not
described in the Bill of Quantities or relevant
Specifications, shall be of like effect as it has been
shown and mentioned in both. Similarly, if any
item which is neither shown on the drawing nor
mentioned in the Bill of Quantities or Specification
but is a pre-condition to carryout any item of the
contract, it shall be considered to be included in
the contract price, distributed among the rates
and prices entered for the related items of works.
It shall be clearly understood that no extra cost
whatsoever shall be paid in case such
discrepancies if any, exist in the above bill.

Total Amount of Bill No. 07
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2)

3)

8.01 Supply & fix, Kitchen Floor mounted Cabinet, 600
mm wide and 862mm high using 3/4" laminated lasani
sheet with lipping shutter, drawers, planks, heavy duty
catcher, SS approved shape handel incl all necessary
chromium plated (CP) mongery, RCC slab, 50mm
thick, PCC inside & all required accessories complete
as per instruction of the Engineer. The cost includes
cartage, wastage, finishing, all lead and lift at any floor
in any height.

i) 3rd Floor 445 Sft.
ii) 4th Floor 445 Sft.
iii) 5th Floor 445 Sft.
iv) 6th Floor 445 Sft.
v) 7th Floor 445 Sft.
vi) 8th Floor 445 Sft.
vii) 9th Floor 359 Sft.
viii) 10th Floor 445 Sft.

8.02 Supply & fix, Kitchen Floor mounted Cabinet, 600
mm wide and 862mm high using 1/2" laminated lasani
sheet with lipping shutter, drawers, planks heavy duty
catcher, SS approved shape handel incl all necessary
chromium plated (CP) mongery, RCC slab, 50mm
thick, PCC inside & all required accessories complete
as per instruction of the Engineer. The cost includes
cartage, wastage, finishing, all lead and lift at any floor
in any height.

i) 3rd Floor 186 Sft.
ii) 4th Floor 186 Sft.
iii) 5th Floor 186 Sft.
iv) 6th Floor 186 Sft.
v) 7th Floor 186 Sft.
vi) 8th Floor 186 Sft.
vii) 9th Floor 150 Sft.
viii) 10th Floor 186 Sft.

Contractor is required to use crane for shifting of material expenses for use of crane deemed to be
included in the quoted rates. Tower Crane has to be transported to site & made ready for work before
commencement of construction works.

Contractor is required to use temporary lift and expenses for use of lift deemed to be included in the
quoted rates.

Cost of all kind of cartage and steel pipe scaffolding is deemed to be included in the quoted rates and no
extra payment will be entertained in this regards.

BILL NO. 8 -  KITCHEN

Note:-
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8.03 Supply & fix, Kitchen Floor mounted Cabinet, 600
mm wide and 862mm high using 3/8" laminated lasani
sheet with lipping shutter, drawers, planksheavy duty
catcher, SS approved shape handel incl all necessary
chromium plated (CP) mongery, RCC slab, 50mm
thick, PCC inside & all required accessories complete
as per instruction of the Engineer. The cost includes
cartage, wastage, finishing, all lead and lift at any floor
in any height.

i) 3rd Floor 112 Sft.
ii) 4th Floor 112 Sft.
iii) 5th Floor 112 Sft.
iv) 6th Floor 112 Sft.
v) 7th Floor 112 Sft.
vi) 8th Floor 112 Sft.
vii) 9th Floor 90 Sft.
viii) 10th Floor 112 Sft.

8.04 Supply & fix, Kitchen Wall mounted Cabinet, 381
mm wide and 610mm high with Marine Teak or any
other approved wood frame, using 3/4" Laminated
Lasani Sheet wood shutter, drawers heavy duty
catcher, SS approved shape handel incl all necessary
chromium plated (CP) mongery, PCC inside i/c all
required accessories complete as per instruction of
the Engineer. The cost includes cartage, wastage,
finishing, all lead and lift at any floor in any height.  

i) 3rd Floor 410 Sft.
ii) 4th Floor 445 Sft.
iii) 5th Floor 445 Sft.
iv) 6th Floor 445 Sft.
v) 7th Floor 445 Sft.
vi) 8th Floor 445 Sft.
vii) 9th Floor 359 Sft.
viii) 10th Floor 445 Sft.

8.05 Supply & fix, Kitchen Wall mounted Cabinet, 381
mm wide and 610mm high with Marine Teak or any
other approved wood frame, using 1/2" Laminated
Lasani Sheet wood shutter, drawers incl all necessary
chromium plated (CP) mongery, PCC inside i/c all
required accessories complete as per instruction of
the Engineer. The cost includes cartage, wastage,
finishing, all lead and lift at any floor in any height.  

i) 3rd Floor 171 Sft.
ii) 4th Floor 171 Sft.
iii) 5th Floor 171 Sft.
iv) 6th Floor 171 Sft.
v) 7th Floor 171 Sft.
vi) 8th Floor 171 Sft.
vii) 9th Floor 135 Sft.
viii) 10th Floor 171 Sft.
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BILL NO. 8 -  KITCHEN

8.06 Supply & fix, Kitchen Wall mounted Cabinet, 381
mm wide and 610mm high with Marine Teak or any
other approved wood frame, using 3/8" Laminated
Lasani Sheet wood shutter, drawers incl all necessary
chromium plated (CP) mongery, PCC inside i/c all
required accessories complete as per instruction of
the Engineer. The cost includes cartage, wastage,
finishing, all lead and lift at any floor in any height.  

i) 3rd Floor 103 Sft.
ii) 4th Floor 103 Sft.
iii) 5th Floor 103 Sft.
iv) 6th Floor 103 Sft.
v) 7th Floor 103 Sft.
vi) 8th Floor 103 Sft.
vii) 9th Floor 81 Sft.
viii) 10th Floor 103 Sft.

8.07 Providing & fixing Stainless Steel commercial
kitchen cabinets floor mounted, including SS counter ,
walls, doors and accessories etc. complete in all
respect as per drawing and direction of the Engineer.
Contractor required to submit shop drawing for the
approval of the Engineer before execution of work.

66 Sft.

8.08 Providing & fixing Heavy duty kitchen burners of
approved quality. Complete in all respect. as per
instruction of The Engineer. The contractor have to
submit the shop drawing / sample before execution of
work. The cost includes cartage, all lift and lead at any
height in any floor. 55 Nos.

8.09 Supply and fix Imported kitchen hood for exhaust i/c
complete fitting with all required accessories as
specified and as per the direction / approval of
Engineer. The cost includes cartage, all lift and lead at
any height in any floor. 55 Nos.

8.10 Supply and fix Imported commercial kitchen exhaust
hood made of Stainless Steel i/c all fixing system for
two way supply and fresh exhaust for the burner (i.e.,
Duct etc,) as specified and as per the direction /
approval of Engineer. The cost includes cartage, all lift
and lead at any height in any floor. Contractor has to
submit manufacturer shop drawing before execution of
work. 2 Nos.

8.11 Providing & fixing Tandoor Burner (48 Nozzles) with
burner plate, regulator / manifold and all required
accessories to make it operational incl the cost of
cartage, connections and all lead and lift at any Height
in any floor, as per directions of Engineer. 1 No.
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BILL NO. 8 -  KITCHEN

Any item (i) described in the Bill of Quantities or
relevant Specifications but not shown on the
Drawings, or (ii) shown on the Drawings but not
described in the Bill of Quantities or relevant
Specifications, shall be of like effect as it has been
shown and mentioned in both. Similarly, if any
item which is neither shown on the drawing nor
mentioned in the Bill of Quantities or Specification
but is a pre-condition to carryout any item of the
contract, it shall be considered to be included in
the contract price, distributed among the rates
and prices entered for the related items of works.
It shall be clearly understood that no extra cost
whatsoever shall be paid in case such
discrepancies if any, exist in the above bill.

Total Amount of Bill No. 08



9-Aluminium Works
 Page 1 of 2

1

S. No Description Qty Unit Rate Amount

1)

2)

3)

4)

5)

6)

7)

8)

9)

10)

9.01 Providing and fixing Aluminum fixed louvers width 
56mm x 1.2mm in frame of box section 100mm x
50mm x 1.6mm of approved color shade as directed
by the Engineer. the section of louver includes back
supports of vertical and horizontal strips of approved
size where required, including all Aluminum fittings
with all accessories cutting holes in columns, beams,
slab, masonry etc and making good the damages to
wall etc. complete as required at any height in any
floor as per the direction of the Engineer. Contractor
to make shop drawings for approval before start of
work. (Make of Alcop, Kudson, Pakistan Cable)

2,468 Sft.

Contractor is required to submit all relevant test certificates for the Aluminum as well as al other
materials as per the international standards. 

All Aluminum system used should be 100% engineered system i-e all the components of the system
including accessories and ironmongery must be compatible and supplied or recommended by the
system designer.

All aluminum sections should have a finish of 60 to 100 micron polyester powder coating of approved
color. 

BILL NO. 9 -  ALUMINIUM WORKS

The specification of glass is high performance solar and low-E having U value of 1.6 W/ Sq. M K and
solar factor at least 42% of blue, green or any other approved color. Minimum glass thickness should
be 6mm for single glazed and 6mm + 12mm void + 6mm glass for double glazed. Glass to be tempered
either from the manufacturer or locally. (Make of Gardian, Saint Gobean, Palkinten.)

Note:-

All the Aluminum and glazing works of this project should be done by a specialist sub-contractor of
Aluminum works (Alcop, Welders, Thermacs or other approved by the consultant). 

The specialist sub-contractor shall be required to provide detailed shop drawings and designs of the
compete conforming to its structural stability ( including wind & earthquake ) along with all other
performances as per the relevant International Standards i-c AAMA, BS, DIN and ASTM.

All Aluminum profiles should have Aluminum alloy 6063 T5 and T6 from approved manufacturers: Gulf
Extrusions, Balexco, Alcop, Pakistan Cables or other equal approved. 

Contractor is required to use crane for shifting of material expenses for use of crane deemed to be
included in the quoted rates. Tower Crane has to be transported to site & made ready for work before
commencement of construction works.

Contractor is required to use temporary lift and expenses for use of lift deemed to be included in the
quoted rates.

Cost of all kind of cartage and steel pipe scaffolding is deemed to be included in the quoted rates and
no extra payment will be entertained in this regards.
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BILL NO. 9 -  ALUMINIUM WORKS

9.02 Providing & fixing heavy duty Aluminum powder
coated windows/ventilators using heavy duty
extruded deluxe powder coated section including all
standard hardware, 2mm thick Teak wooden grain
aluminium imported glass, pvc gasket etc, complete
in all respect as per instructions of the Engineer.
Contractor to make detailed shop drawings for the
approval of consultant before start of work. (Make of
Alcop, Kudson, Pakistan Cable)

a) Aluminum partly fixed and partly sliding double glazed
window with tempered glass & fly proofing 1,698 Sft

b) Aluminum partly fixed and partly sliding glazed
window with fly proofing 5,886 Sft

c) Aluminum fixed Glass window 307 Sft
d) Aluminum glazed top hanged ventilator with fly

proofing 732 Sft
e) Aluminum fixed louver ventilator 36 Sft

9.03 Providing & fixing heavy duty Aluminum powder
coated doors using heavy duty extruded deluxe
powder coated section including all standard
hardware, 2mm thick Teak wooden grain aluminium
imported glass, pvc gasket, door closer, door stopper
etc, complete in all respects as per instructions of the
Engineer incharge. Contractor to make detailed shop
drawings for the approval of consultant before start of
work. (Make of Alcop, Kudson, Pakistan Cable)

a) Aluminum Double panel one way swing louver door
with fix glass. 3,456 Sft.

b) Aluminum louvered double panel door complete in all
respect. 697 Sft.

c) Aluminum openable frosted glass access panel. 1,317 Sft.
d) Aluminum sliding door. 8,474 Sft.

9.04 Providing & laying solar guard film on external
windows 7 Mil, 175 micron as per drawings,
specification and directed by the Engineer. 1,698 Sft

Any item (i) described in the Bill of Quantities or
relevant Specifications but not shown on the
Drawings, or (ii) shown on the Drawings but not
described in the Bill of Quantities or relevant
Specifications, shall be of like effect as it has
been shown and mentioned in both. Similarly, if
any item which is neither shown on the drawing
nor mentioned in the Bill of Quantities or
Specification but is a pre-condition to carryout
any item of the contract, it shall be considered to
be included in the contract price, distributed
among the rates and prices entered for the
related items of works. It shall be clearly
understood that no extra cost whatsoever shall
be paid in case such discrepancies if any, exist in
the above bill.

Total Amount of Bill No. 09
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1)

2)

3)

Door & Windows
10.01 Providing and fixing best quality imported well

seasoned teak wood frames for door, windows
ventilators, etc. complete in all respect as per design
and drawing and as per direction of the Engineer. The
cost includes cartage, all lead and lift at any height in
any floor. 220 Cft.

10.02 Providing and fixing first quality imported well
seasoned deodar wood frames for door, windows
ventilators, clerestory, jafri, shelves, partitions, hand
rail, posts, trellis and rafter etc. complete in all respect
as per design and drawing and as per direction of the
Engineer. The cost includes cartage, all lead and lift at
any height in any floor.

i) 3rd Floor 78 Cft.
ii) 4th Floor 78 Cft.
iii) 5th Floor 78 Cft.
iv) 6th Floor 78 Cft.
v) 7th Floor 78 Cft.
vi) 8th Floor 78 Cft.
vii) 9th Floor 74 Cft.
viii) 10th Floor 78 Cft.
ix) Roof 21 Cft.

10.03 Providing and fixing 1-1/2 inch (38 mm) thick best
quality imported well seasoned teak wood shutters
fully panelled with same wood, approved brass hinges,
lipping around the shutter and brass tower bolts, etc.
(imported Italy, Germany or equivalent make), as
required and as per instruction of the Engineer. The
cost includes cartage, all lead and lift at any height in
any floor. 3,030 Sft.

10.04 Providing and fixing 1-1/2 inch (38 mm) thick best
quality imported well season deodar wood shutters
fully panelled with same wood, approved brass hinges,
lipping around the shutter and brass tower bolts, etc.
(imported Italy, Germany or equivalent make), as
required and as per instruction of the Engineer. The
cost includes cartage, all lead and lift at any height in
any floor. 16,500 Sft.

Note:-

Contractor is required to use crane for shifting of material expenses for use of crane deemed to be
included in the quoted rates. Tower Crane has to be transported to site & made ready for work before
commencement of construction works.

Contractor is required to use temporary lift and expenses for use of lift deemed to be included in the
quoted rates.

Cost of all kind of cartage and steel pipe scaffolding is deemed to be included in the quoted rates and no
extra payment will be entertained in this regards.

BILL NO. 10 -  DOOR & WINDOWS
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BILL NO. 10 -  DOOR & WINDOWS

10.05 Providing & fixing of stainless steel fire resistance
exit stair door (for two hrs. rating protective chemical
coat) with vision panel wired glass 1/2" thick including
panic bar hand rail with electronic alarm door lock ,
handle, hinges, door frame, imported door closer etc.
complete in all respect including all required
accessories. In case of omission of any necessary
item above, shall be deemed to be included in the
quoted rate. at any height in any floor. (Contractor to
submit shop drawings to Engineer for approval before
execution)

245 Sft.

10.06 Providing and fixing 2-1/2" x 3/4" thick best quality
imported well seasoned teak wood beading of 
approved design and section etc., as required and as
per the instruction of the Engineer. The cost includes
cartage, all lead and lift at any height in any floor. 4,200 Rft.

10.07 Providing and fixing 2-1/2" x 3/4" thick best quality
imported well seasoned deodar wood beading of
approved design and section as per the instruction of
the Engineer. The cost includes cartage, all lead and
lift at any height in any floor. 19,500 Rft.

10.08 Providing & applying Matt polishing three coats of
approved color & make on wood work including cost of
Chalk powder, Spirit methylated, Sand paper, Color
Packet, Malmal, Cotton, French polish (Log Dana),
Matt Lacquer & Seller of approved quality, at any
height in any floor complete in all respect as per the
directions of the Engineer. 48,337 Sft.

10.09 Providing & applying hardener set of approved make
of Siken auto fine, 2K, ICI or equivalent on matt polish
using compressor gun of at any height in any floor
complete in all respect as per the directions of the
Engineer. 48,337 Sft.

10.10 Providing & fixing in proper position 12mm thick plain
tempered glass door of approved quality i/c SS floor
hinges, Imported Door machine, SS handle 1” dia 16”
long with Aluminum rail on top and bottom heavy duty
section of approved make & color and heavy duty door
lock i/c all required accessories complete in all respect
as per the direction of the Engineer at any height in
any floor. 168 Sft.

10.11 Providing and fixing approved shape door handle 6" 
long with C.P Brass screws, of approved design as
per the direction of the Engineer the cost includes
cartage complete in all respect at any height in any
floor

77 Nos.
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BILL NO. 10 -  DOOR & WINDOWS

10.12 Providing and fixing heavy duty door lock (imported 
Italy, Germany or equivalent make) of approved
design, cutting wood etc. to required size, with two
operating keys, as per the direction of the Engineer
the cost i/c cartage complete in all respect at any
height in any floor. 535 Nos.

10.12 Providing and fixing heavy duty stainless steel push
plate / Kick plate imported in door i/c all required
accessories complete in all respect as per the
direction of the Engineer at any height in any floor. 4,123 Sft.

10.13 Supply and fixing , Aluminum sheet, 20 BG with nails
and screws, End & side laps complete in all respect as
per the direction of the Engineer at any height in any
floor. 677 Sft.

10.14 Providing and fixing hydraulic door closer (imported 
CORBIN make) i/c all required accessories complete
in all respect as per the direction of the Engineer at
any height in any floor. 155 Nos.

10.15 Providing and fixing door stopper (imported) i/c all
required accessories complete in all respect as per the
direction of the Engineer at any height in any floor.

155 Nos.

10.16 Providing and fixing Peep whole / eye whole in door
at human height (imported) i/c all required accessories
complete in all respect as per the direction of the
Engineer at any height in any floor. 110 Nos.

10.17 Providing and fixing heavy duty stainless steel Plate
imported in lift wall buttons i/c all required accessories
complete in all respect as per the direction of the
Engineer at any height in any floor. 1,803 Sft.

10.18 Design and construct internal signage system
including room nos and identification signage,
directory signage and all as required for the works and
as described in the scope of works, complete in all
respects

a) Door Name Plate Sign (3" x 9") 110 Nos.
b) Door No. Sign (2" x 4") 110 Nos.
d) Reception (3' x 4'-6") 1 Nos.
e) Fire Exist Plan Signage (20" x 30") 20 Nos.
f) Internal Directional Signage (3' x 2') 15 Nos.
g) Other miscellaneous Signage (6" x 6") 20 Nos.
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BILL NO. 10 -  DOOR & WINDOWS

Any item (i) described in the Bill of Quantities or
relevant Specifications but not shown on the
Drawings, or (ii) shown on the Drawings but not
described in the Bill of Quantities or relevant
Specifications, shall be of like effect as it has been
shown and mentioned in both. Similarly, if any
item which is neither shown on the drawing nor
mentioned in the Bill of Quantities or Specification
but is a pre-condition to carryout any item of the
contract, it shall be considered to be included in
the contract price, distributed among the rates
and prices entered for the related items of works.
It shall be clearly understood that no extra cost
whatsoever shall be paid in case such
discrepancies if any, exist in the above bill.

Total Amount of Bill No. 10
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Wiring
11.01 Wiring for light or fan point with (3/.029) PVC insulated

wire in 20 mm (3/4") PVC conduit recessed in the wall
or column as required.

a) 2nd Basement 30 Per.Point
b) 1st Basement 30 Per.Point
c) Ground floor 220 Per.Point
d) 1st Floor 275 Per.Point
e) 2nd Floor 240 Per.Point
f) 3rd Floor to 8th floor 1,750 Per.Point
g) 9th floor 300 Per.Point
h) 10th floor 285 Per.Point
i) Roof 5 Per.Point

11.02 Wiring for plug point with (3/.029) PVC insulated wire
in 20mm (3/4") PVC conduit recessed required in the
wall or column as required.

a) 2nd Basement 15 Per.Point
b) 1st Basement 18 Per.Point
c) Ground floor 65 Per.Point
d) 1st Floor 60 Per.Point
e) 2nd Floor 60 Per.Point
f) 3rd Floor to 8th floor 620 Per.Point
g) 9th floor 100 Per.Point
h) 10th floor 110 Per.Point
i) Roof 2 Per.Point

11.03 Wiring for call bell point with (3/.029) PVC insulated
wire in 20mm (3/4") PVC conduit recessed required in
the wall or column as required.

a) 3rd Floor to 8th floor 40 Per.Point
b) 9th floor 6 Per.Point
c) 10th floor 7 Per.Point

D. With 3 Wire PVC Conduit Recessed in the Wall or
Column

11.04 Providing & laying (Main or Sub main) PVC insulated
with size 3-7/.029 copper conductor in 3/4" dia PVC
conduit in the wall or column as required.

a) 2nd Basement 200 Per Mtr.
b) 1st Basement 200 Per Mtr.
c) Ground floor 500 Per Mtr.
d) 1st Floor 600 Per Mtr.
e) 2nd Floor 600 Per Mtr.
f) 3rd Floor to 8th floor 4,880 Per Mtr.
g) 9th floor 1,200 Per Mtr.
h) 10th floor 900 Per Mtr.
i) Roof 80 Per Mtr.

BILL NO. 11 -  ELECTRICAL WORKS
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BILL NO. 11 -  ELECTRICAL WORKS

11.05 Providing & laying (Main or Sub main) PVC insulated
with size 3-7/.036 copper conductor in 3/4" dia PVC
conduit in the wall or column as required.

a) 2nd Basement 100 Per Mtr.
b) 1st Basement 100 Per Mtr.
c) Ground floor 400 Per Mtr.
d) 1st Floor 2,000 Per Mtr.
e) 2nd Floor 450 Per Mtr.
f) 3rd Floor to 8th floor 3,000 Per Mtr.
g) 9th floor 350 Per Mtr.
h) 10th floor 450 Per Mtr.
i) Roof 50 Per Mtr.

11.06 Providing & laying (Main or Sub main) PVC insulated
with size 3-7/.044 copper ( 6mm² ) conductor in 1" dia
PVC conduit in the wall or column as required.

a) 2nd Floor 50 Per Mtr.
b) 3rd Floor to 8th floor 200 Per Mtr.
c) 9th floor 400 Per Mtr.
d) 10th floor 200 Per Mtr.
e) Roof 200 Per Mtr.

11.07 Providing & laying (Main or Sub main) PVC insulated
with size 3-7/.052 copper ( 10mm² ) conductor in 1"
dia PVC conduit in the wall or column as required.

a) Ground floor 50 Per Mtr.
b) 1st Floor 150 Per Mtr.
c) 2nd Floor 50 Per Mtr.
d) 3rd Floor to 8th floor 3,000 Per Mtr.
e) 9th floor 500 Per Mtr.
f) 10th floor 500 Per Mtr.
g) Roof 50 Per Mtr.

11.08 Providing & laying (Main or Sub main) PVC insulated
& pvc sheeted with two core copper conductor
300/500 volts size 1.5mm².

a) 2nd Basement 100 Per Mtr.
b) 1st Basement 100 Per Mtr.
c) Ground floor 100 Per Mtr.

N. With 4 core overhead or underground 300/500
11.09 Providing & laying (Main or Sub main) PVC insulated

& pvc sheeted with 4 core copper conductor 300/500
volts size 10mm².

a) Ground floor 40 Per Mtr.
b) 1st Floor 60 Per Mtr.
c) Roof 150 Per Mtr.
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BILL NO. 11 -  ELECTRICAL WORKS

O. With 4 core overhead or underground 300 / 500

11.10 Providing & laying (Main or Sub main) PVC insulated
& pvc sheeted with 4 core copper conductor
600/1000 volts size 16mm².

a) Ground floor 100 Per Mtr.
b) 1st Floor 100 Per Mtr.
c) 2nd Floor 100 Per Mtr.
d) Roof 100 Per Mtr.

11.11 Providing & laying (Main or Sub main) PVC insulated
& pvc sheeted with 4 core copper conductor
600/1000 volts size 25mm².

a) Ground floor 50 Per Mtr.
b) 1st Floor 50 Per Mtr.
c) 2nd Floor 75 Per Mtr.
d) Roof 100 Per Mtr.

11.12 Providing & laying (Main or Sub main) PVC insulated
& pvc sheeted with 4 core copper conductor
600/1000 volts size 35mm².

a) 3rd Floor to 8th floor 70 Per Mtr.
b) 9th floor 20 Per Mtr.
c) 10th floor 30 Per Mtr.
d) Roof 50 Per Mtr.

11.13 Providing & laying (Main or Sub main) PVC insulated
& pvc sheeted with 4 core copper conductor
600/1000 volts size 70mm².

a) Ground floor 200 Per Mtr.

11.14 Providing & laying (Main or Sub main) PVC insulated
& pvc sheeted with 4 core copper conductor
600/1000 volts size 120mm².

a) Ground floor 200 Per Mtr.

11.15 Providing & laying (Main or Sub main) PVC insulated
& pvc sheeted with 4 core copper conductor
600/1000 volts size 185mm².

a) Ground floor 500 Per Mtr.

11.16 Providing & laying (Main or Sub main) PVC insulated
& pvc sheeted with 4 core copper conductor
600/1000 volts size 240mm².

a) Ground floor 400 Per Mtr.

11.17 Supply and laying of PVC / flexible conduit for wiring
concealed / surface , in RCC or masonry including all
accessories such as inspection boxes, pull boxes ,
bends , sockets , shadals supports, cutting harries and
repairing etc. as required for proper installation and to
entire satisfaction of Consultants / Client.  

i)   20 mm pvc pipe 300 Per Mtr.
ii)   25mm pvc pipe 400 Per Mtr.
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BILL NO. 11 -  ELECTRICAL WORKS

iii)  32 mm pvc pipe 200 Per Mtr.
iv)   50mm pvc pipe 50 Per Mtr.

11.18 Providing and wiring of light point from MCB to first
light point and light point to light point wired with 3 x
2.5 mm2, single core PVC insulated, 250/500 volts
grade copper conductor cable in 20 mm dia Pvc rigid
conduit, concealed / surface in RCC or masonry as
may be required as shown on the drg. or as directed
by the Engineer. complete with all conduit and wiring
accessories.

a) 2nd Basement 100 Point
b) 1st Basement 100 Point

11.19 Providing & laying (Main or Sub main) PVC insulated
1-core copper conductor cable for ECC green laid in
p relaid Conduit.

a) S/C 4mm² pvc cable ECC in p relaid Conduit 200 Per Mtr.
b) S/C 6mm² pvc cable ECC in prelaid Conduit 600 Per Mtr.
c) S/C 10mm² pvc cable ECC in prelaid Conduit 300 Per Mtr.
d) S/C 16mm² pvc cable ECC in prelaid Conduit 300 Per Mtr.

Cable Trays
11.20 Supply, installation of 16 SWG G.I. perforated M.S.

sheet cable tray rectangular shaped as per
dimensions and partitions given below, with cover, to
be fixed horizontally by installing suitable cable tray
supports fixed at every 1000 mm c/c to steel structure
with M.S. angle , Hanger M.S. rods , nuts bolts
washer,U-clamp to carry cables , and where required
to be fixed vertically by Rawl bolts, including the cost
of internal clamps in the tray to properly hold the
cables complete with all necessary accessories as per
site requirement and to entire satisfaction of
Consultants / Client.. 

a). 600 mm  wide x 75 mm deep 30 Per Mtr.
b). 300 mm  wide x 50 mm deep 15 Per Mtr.
c). 150 mm  wide x 50 mm deep 10 Per Mtr.

Switch Socket Outlet 
11.21 Providing,installing,connecting and testing of 10 Amp

flush plate approved type switch with m.s or pvc back
box.

a) 2nd Basement 15 Per No.
b) 1st Basement 15 Per No.
c) Ground floor 250 Per No.
d) 1st Floor 200 Per No.
e) 2nd Floor 250 Per No.
f) 3rd Floor to 8th floor 1,500 Per No.
g) 9th floor 260 Per No.
h) 10th floor 300 Per No.
i) Roof 8 Per No.
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BILL NO. 11 -  ELECTRICAL WORKS

11.22 same as item no 21 but 1- gang switch 2 way, 
a) 2nd Basement 3 Per No.
b) 1st Basement 3 Per No.
c) Ground floor 6 Per No.
d) 1st Floor 6 Per No.
e) 2nd Floor 6 Per No.
f) 3rd Floor to 8th floor 36 Per No.
g) 9th floor 6 Per No.
h) 10th floor 6 Per No.
i) Roof 3 Per No.

11.23 same as item no 21 but 1- bell push, 
a) 3rd Floor to 8th floor 48 Per No.
b) 9th floor 7 Per No.
c) 10th floor 8 Per No.

11.24 Providing,installing,connecting and testing of switch
socket outlet flush plate approved type as given below
with ms or pvc back box
3 pin 5A switch socket  outlet with back box

a) 2nd Basement 10 Per No.
b) 1st Basement 10 Per No.
c) Ground floor 60 Per No.
d) 1st Floor 55 Per No.
e) 2nd Floor 60 Per No.
f) 3rd Floor to 8th floor 620 Per No.
g) 9th floor 90 Per No.
h) 10th floor 110 Per No.
i) Roof 2 Per No.

11.25 3 pin 13A switch socket  outlet with back box
a) 2nd Basement 6 Per No.
b) 1st Basement 6 Per No.
c) Ground floor 3 Per No.

11.26 3 pin 15A switch socket  outlet with back box
a) 2nd Basement 3 Per No.
b) 1st Basement 5 Per No.
c) Ground floor 10 Per No.
d) 1st Floor 12 Per No.
e) 2nd Floor 10 Per No.
f) 3rd Floor to 8th floor 50 Per No.
g) 9th floor 10 Per No.
h) 10th floor 10 Per No.
i) Roof 2 Per No.

11.27 20A DP switch for A/C with back box
a) 2nd Basement 2 Per No.
b) 1st Basement 3 Per No.
c) 2nd Floor 3 Per No.
d) 3rd Floor to 8th floor 135 Per No.
e) 9th floor 25 Per No.
f) 10th floor 23 Per No.
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BILL NO. 11 -  ELECTRICAL WORKS

11.28 16A-400V TPN+E industrial socket outlet IP-44 with
back box for pump.

a). 1st Basement 4 Per No.

Light Fixtures
11.29 Supply , installation, connecting and testing of lighting

fixtures surface Ceiling/wall mounted or to be fixed in
the false ceiling, complete with ceiling rose, lamp
holders,Light, Earthing terminals and internal
wiring,connector, including hangers brackets &
necessary hardware such as screws, anchors, etc.
flexible cord or flexible conduit complete in all respect
approved type and to entire satisfaction of Consultants 
/ Client.

a Downlighter Ceiling mounted surface with reflector
24w LED light fixture , complete with Fixture and
accessories as approved type. 556 Per No.

b Downlighter false Ceiling mounted Conceild with
reflector 24w LED light fixture , complete with Fixture
and accessories as approved type. 30 Per No.

c Ceiling mounted surface with reflector 2x14w LED
light fixture , complete with Fixture and accessories as
approved type. 220 Per No.

d Downlighter false Ceiling mounted with reflector
2x14w LED light fixture , complete with Fixture and
accessories as approved type. 100 Per No.

e Ceiling mounted surface/false Ceiling mounted with
reflector 2x8w LED light fixture , complete with Fixture
and accessories as approved type. 700 Per No.

f Ceiling mounted surface with reflector 1x11w LED
light fixture , complete with Fixture and accessories as
approved type. 290 Per No.

g Wall mounted decorative surface type 2 x 8W LED
light fixture complete with Fixture and accessories as
approved type. 600 Per No.

h ceiling mounted surface water proof 11W LED light
fixture ,IP-65 complete with Fixture and accessories
as approved type. 230 Per No.

i Wall mounted surface water proof 11W LED light
fixture ,IP-65 complete with Fixture and accessories
as approved type. 10 Per No.
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BILL NO. 11 -  ELECTRICAL WORKS

j Wall mounted surface water proof 11W LED light
fixture mirror,IP-65 complete with Fixture and
accessories as approved type. 272 Per No.

k False Ceiling mounted 18W LED box light fixture
complete with Fixture and accessories as approved
type. 100 Per No.

l False Ceiling mounted 18W LED pattee fitting light
fixture complete with Fixture and accessories as
approved type. 20 Per No.

m Ceiling mounted surface crestal chadiliar 2000W light
complete with Fixture and accessories as approved
type. 2 Per No.

n Ceiling mounted surface crestal chadiliar 1000W light
complete with Fixture and accessories as approved
type. 4 Per No.

o Flood light complete with 90watts LED Fixture
complete with all accessories as approved type. 4 Per No.

Wall Bracket Fan
11.30 Supply , installation, connecting and testing of louver

type plastic bracket fan 300 mm dia, complete with
plastic cage, regulator, wall bracket and all fixing
accessories as approved type

a) 2nd Basement 2 Per No.
b) 1st Basement 2 Per No.
c) Ground floor 15 Per No.
d) 1st Floor 15 Per No.
e) 3rd Floor to 8th floor 48 Per No.
f) 9th floor 8 Per No.
g) 10th floor 8 Per No.

Exhaust  Fan
11.31 Supply , installation, connecting and testing of plastic

body Exhaust fan 300 mm dia, complete with Making
the hole wooden frame louver type complete with all
fixing accessories approved type.

a) 2nd Basement 2 Per No.
b) 1st Basement 1 Per No.
c) Ground floor 8 Per No.
d) 1st Floor 4 Per No.
e) 2nd Floor 3 Per No.
f) 3rd Floor to 8th floor 126 Per No.
g) 9th floor 18 Per No.
h) 10th floor 22 Per No.
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BILL NO. 11 -  ELECTRICAL WORKS

Ceiling  Fan
11.32 Supply , installation, connecting and testing of

56"ceiling fan copper winding complete with hanging
box, fan dimmer with back box,ceiling roset and
complete with all fixing accessories approved type.

a) 2nd Basement 2 Per No.
b) 1st Basement 2 Per No.
c) Ground floor 25 Per No.
d) 1st Floor 36 Per No.
e) 2nd Floor 43 Per No.
f) 3rd Floor to 8th floor 168 Per No.
g) 9th floor 30 Per No.
h) 10th floor 26 Per No.

Split Air Conditioner
11.33 Providing, installation, connecting and testing of

plasma, wall mounted wireless remote controlled split
Air conditioner as approved type complete in all
respect with controlled wiring, inlet outlet copper tubes
/ insulation recessed in the false ceiling from
condensing unit to air handling unit with drain pipe
accessories as required.(Contractor has to submit
warranty of A/C unit along with the ipc failing which
payment against the item will not be entertained)

1.5 ton (18000 BTU) 
a) Ground floor 6 Per No.
b) 3rd Floor to 8th floor 126 Per No.
c) 9th floor 20 Per No.
d) Roof 3 Per No.

11.34 Providing of extra refrigeration inlet and outlet copper
piping / insulated for the above Air-condition as
required complete with all accessories. 500 Per Mtr.

Earth conductor
11.35 Providing , laying and connecting 3/0 SWG hard

drawn bare copper leads from earthing plates to
panels (MDB's) as as required The copper leads to be
laid in suitable size of G. I. Pipe complete with all G.I
pipe and other accessories. 250 Per Mtr.
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Earthing
11.36 Providing installing connecting and testing of Earthing

of 18" x 18" x 1/8" thick copper plate buried at 15 ft.
deep in the ground or to the depth of water level which
over is more work to include 2'x2'x2' inspection earth
pit, digging of earth pit and refilling with sand,
complete with necessary mixture of salt and sora to
make the specified results according to IEE
regulation, and latest B.S. standards. Complete with
all accessories,like copper plate, brass nut-bolts and
washer etc. as per Engineer approval. The earth pit
should be at 8 feet away from  the building foundation.

6 Per No.

Distribution Board      
11.37 Design, supply, installation, testing & commissioning

of fire protection encloser with level of interior and
exterior fire protection,fire resistance duration of at
least 30/90mint dust/ weather proof, hinged door /
lock, suitable for. 500 volts, 3 phase, 4 wires,earth
terminal AC system floor standing or wall fixed / flush /
surface as required. Tinned copper bus bars to be
used, inside with protection cover for cable bundles
from top and bottom as standard . Complete with all
components and other installation accessories as per
requirements . Submit shop drawings for approval:The
D.B comprises of:-

a) LV PANEL
Incoming
1-4000A TP Adj ACB 100-KA Motorized
2-2500A TP Adj ACB 85-KA Motorized
1-Amps meter digital scaled-0-2500A 
1-Volt meter digital scaled -0-500V
1-Volt-selector switch
1-Amps- selector switch
3- current transformer 2500A-5A
3-2500A copper busbar
2-2000A copper busbar
6-Indication Lamps
3-Instrument fuse

Outgoing
1-3000 A TP MccB Adj 85-KA 
1-1250 A TP MccB Adj 50-KA 
4-250 A TP MccB 25-KA
1-200 A TP MccB 20-KA
3-150 A TP MccB 19-KA
4-100 A TP MccB 13-KA
2-60 A TP McB 13-KA
4-30 A TP McB 13-KA
2-TP MCCB Space only 1 Job.
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b) DB-LIFTs- 1,2,3 Typical
Incoming
1-30A TP MccB 13-KA
3-Indication Lamps
1-TPN+E copper busbar
Outgoing
1-20A TP MccB 13-KA
1-15A SP McB 10-KA 1 Job.

c) DB -L-RF-A,B Typical 
Incoming
1-30A TP MccB 13-KA
3-Indication Lamps
1-TPN+E copper busbar
Outgoing
1-15A TP MccB 13-KA
6-10A SP McB 10-KA
3-15A SP McB 10-KA 1 Job.

d) DB -2F-A+B (for 1st floor) Typical 
Incoming
1-40A TP MccB 13-KA
1-Voltmeter scaled -0-500V
1-Volt selector switch
3-Indication Lamps
1-TPN+E copper busbar
Outgoing
21 -10A SP McB 10-KA
6-15A SP McB 10-KA 1 Job.

e) SMDB -A+B(for 3rd to 8th floor) Typical & DB
External
Incoming
1-160A TP MccB 13-KA
1-Voltmeter scaled -0-500V
1-Volt selector switch
3-Indication Lamps
1-TPN+E copper busbar
Outgoing
9-10A SP McB 10-KA
3-15A SP McB 10-KA
7-30A TP MCCB 13-KA 9 Job.

f) DB -1-Appt- (for 3rd to 8Th floor) Typical
Incoming
1-30A TP MccB 13-KA
1-Voltmeter scaled -0-500V
1-Volt selector switch
3-Indication Lamps
1-TPN+E copper busbar
Outgoing
9-10A SP McB 10-KA
6-15A SP McB 10-KA 42 Job.
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g) SMDB-9F-A+B-(for 9th  floor)
Incoming
1-160A TP MccB 13-KA
1-Voltmeter scaled -0-500V
1-Volt selector switch
3-Indication Lamps
1-TPN+E copper busbar
Outgoing
9-10A SP McB 10-KA
3-15A SP McB 10-KA
3-15A TP MCCB 13-KA
8-30A TP MCCB 13-KA 1 Job.

h) DB -Appt- (for 9th floor)  Typical
Incoming
1-30A TP MccB 13-KA
1-Voltmeter scaled -0-500V
1-Volt selector switch
3-Indication Lamps
1-TPN+E copper busbar
Outgoing
12-10A SP McB 10-KA
2-15A SP McB 10-KA
1-20A SP McB 10-KA 6 Job.

i) DB -10F A+B (for 10th floor)  Typical
Incoming
1-30A TP MccB 13-KA
1-Voltmeter scaled -0-500V
1-Volt selector switch
3-Indication Lamps
1-TPN+E copper busbar
Outgoing
10-10A SP McB 10-KA
6-15A SP McB 10-KA 7 Job.

j) SMDB-10F-A+B (for 10th floor)Typical
Incoming
1-160A TP MccB 13-KA
1-Voltmeter scaled -0-500V
1-Volt selector switch
3-Indication Lamps
1-TPN+E copper busbar
Outgoing
9-10A SP McB 10-KA
3-15A SP McB 10-KA
1-15A TP MCCB 13-KA
7-30A TP MCCB 13-KA 1 Job.
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BILL NO. 11 -  ELECTRICAL WORKS

k) DB -Pump
Incoming
1-150A TP MccB 19-KA
1-Voltmeter scaled -0-500V
1-Volt selector switch
3-Indication Lamps
1-TPN+E copper busbar
Outgoing
1-100A TP MccB 10-KA
1-60A TP MccB 10-KA
1-30A TP MccB 10-KA 1 Job.

l) DB -External
Incoming
1-100A TP MccB 13-KA
1-Voltmeter scaled -0-500V
1-Volt selector switch
3-Indication Lamps
1-TPN+E copper busbar
Outgoing
1-30A TP McB 10-KA
3-15A TP McB 10-KA
6-15A SP McB 10-KA
3-20A SP McB 10-KA
3-30A SP McB 10-KA 2 Job.

11.38 Same as item no-39 but 800-KG capacity lift
Passenger from 2nd basement to roof floor (13 stops)
supply and fixing. 4 Per No.

SUBSTATION EQUIPMENT
Distribution Transformers

11.39 Supply, installation,connecting & testing of 1500 KVA
indoor type 11KV / 400 V distribution transformer
according to KE standard specifications complete with
all installation accessories as required approved by
the Engineer and to entire satisfaction of Consultants /
Client. 2 Per No.

MV Termination kit
11.40 Supply, installation,conecting & testing of PVC

termination kit, MV 11KV indoor/outdoor, heat shrink,
complete with tubes, copper lugs, MV and PIB tapes,
and earth wire suitable for MV cables AL - XLPE /
PVC / PVC, 3 core 120 to 240mm² complete with all
installation accessories as required, 2 Per No.
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VCB  Panel (with metering)
11.41 Supply, installation, testing & commissioning of 11KV,

630 Amp. 11KVA, 3 phase, 50Hz VCB Panel. This
Panel shall be with KWH, MDI and KVArh metering
equipment supply with all necessary Protection Relays
system accordance to KE specifications and Electric
Inspector complete with all installation accessories as
required and to entire satisfaction of Consultants /
Client 

Service Voltage = 11KV
Rated of C.T Ratio =75 A 1 Per No.

VCB  Panel (without metering)
11.42 Supply, installation, testing & commissioning of 11KV,

630 Amp. 3-way, 3 phase, 50Hz VCB Panel. This
Panel shall be without metering one incoming and two
outgoing supply with all necessary Protection Relays
system accordance to KE specifications and Electric
Inspector complete with all installation accessories as
required and to entire satisfaction of Consultants /
Client . 

Service Voltage = 11KV
Rated of C.T Ratio =50 A 1 Per No.

MV CABLE
11.43 Supply,laying ,connecting and testing of MV Cable

electric 240mm²- 3-core AL- XLPE / PVC / SWA / PVC-
15KV stranded Aluminum conductor armored laid in
cable trenches complete with red bricks, sand,warning
tape , HT marker approved type, including cost of all
installation accessories,lugs etc, excavation and back
filling and to entire satisfaction of Consultants / Client.. 

150 Per Mtr.

11.44 Same as item no 49 but MV Cable electric 120mm²- 1-
core AL- XLPE / PVC / PVC-11KV stranded Aluminum
conductor un-armored laid in prelaid cable trenches
including cost of all installation accessories as
directed by the Engineer. 250 Per Mtr.

SECTION POWER GENSET
11.45 Supply, installation, connecting and testing of 1500

KVA,1200 KW prime power 1500 RPM at 0.80 PF
415/220 volts, 3 phase 50 Hz output stand by Diesel
Generator set directly coupled with Alternator, sound
proof canopy complete in all respect, including
controlled wiring from ATS and synch as required, FG
WILLSON,CATERPILLAR or as approved
.(Contractor has to submit warranty and maintenance
of Gen set along with the ipc failing which payment
against the item will not be entertained) 2 Job
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Synchronize and ATS panel
11.46 Supply, installation, testing & commissioning of

Synchronize and Automatic transfer switch panel for
2x 1500 KVA, 1200 KW DG set and 1no . K.E supply
complete with all installation accessories as required
and to entire satisfaction of Consultants / Client . 1 Job

Fuel tank
11.47 Fabrication, supply and installation of 2500 Gallon

underground main fuel tank installed outside the
power house, Complete with civil works as required
for the installation of the tank will be in contractor
scope including Hi low fuel level switches..

2 Job

11.48 Fabrication,supply and installation of 1000 Gallon day
fuel tank installed at roof of the building, the day tank
shall comprise of Hi low fuel level switches. 2 Job

11.49 Supply,installation of 2x2HP fuel transfer pump for
filling of fuel from Main fuel tank to day fuel tank and
gen set tank compete with motor starter panel, cabling
works and shelter for motors, the system shall also
comprise of automatic Hi- low fuel level starting of fuel
pumps for filling of fuel. 2 Nos

11.50 Supply and installation of 2” dia,12gauge GI pipe from
main fuel tank to day fuel tank and its return complete
with valve and all other installation accessories as
required. 150 P/M

11.51 Supply and installation of 1.5” dia,12gauge GI pipe
from main header to respective Day Fuel tanks
complete with valve and all other installation
accessories as required.. 200 P/M

11.52 Supply and installation of fuel water separator make
Racor, 2 Nos for each DG Set. 2 Nos

Bus Bar Riser 
11.53 Supply, installation, testing & commissioning of

Aluminum conductors bas bar riser IP55 -4wires
(3Phase,neutral) and housing earth (PE) with required
accessories such as flexible elbows, reducers
units,expansion units and closer, tap off boxes with
MCCB,fixing elements joint structure bus bar and
panel connection units etc and to entire satisfaction of
Consultants / Client .
Current rating of bus bar risers with all accessories as
above mention .
(Building - 2)

11.54 Same as item no- 11.53 but 1250 A Busbar Ground
floor S/S to Riser (Building -2)
Feeder length 40 Per Mtr.
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Horizontal Elbow 5 Nos
Vertical Elbow 2 Nos
Panel connection (Outgoing) 1 Nos

a 1250A Busbar for Building 2 (Electric shaft G/floor to
4Th floor)
Plugin length 15 Per Mtr.
Load Reducer (1250A TO 800A) 1 Nos
Tap off boxes (160A) 4 Nos
Tap off boxes (40A) 2 Nos

b 800A Busbar for Building 1 (Electric shaft 4Th Floor
to 7Th floor )
Plugin length 15 Per Mtr.
Load Reducer (800A TO 500A) 1 Nos
Tap off boxes (160A) 3 Nos

c 500A Busbar for Building 1 (Electric shaft 7Th Floor to
11Th floor )
Plugin length 20 Per Mtr.
End closer 1 Nos
Tap off boxes (160A) 5 Nos
Tap off boxes (40A) 3 Nos

G.I Strip (Equipotentiality bounding)
11.55 Supply, installation, commissioning and testing of

25mm x 3mm GI Equipotentiality bounding, to be fixed
on parapet walls of roof and along the outer wall
around the 15th floor and 21st floor connected with
down conductor, bends, saddles, corners etc. , all
fixing accessories, complete in all respects. 400 Per Mtr.

Copper down conductor.
11.56 Supply, installation, commissioning and testing of

70mmsq copper copper conductor for ECC from Air
terminal to Earth terminal with all fixing accessories,
complete in all respects. 100 Per Mtr.

Copper Electrodes
11.57 Supply, installation, connection & testing of copper

earth electrodes, 19mm dia, 3000mm in length,driven
vertically in ground, including cost of Test pit
300x300x300mm, internal plaster, 100mm thick
R.C.C.cover with lifting hooks, all necessary
accessories and material, complete in all respects. 2 Nos



11- Electrical Works
 Page 16 of 17

16

S. No Description Qty Unit Rate Amount

BILL NO. 11 -  ELECTRICAL WORKS

Wiring for Fire Alarm  system
11.58 Supply, laying, connecting and testing of fire alarm

system wiring from FACP to smoke detector and
between smoke detector to smoke detector , heat
detector, Break glass, Horns, concealed / surface
wire with 2-core 1.5mm² PVC insulated sheeted
copper conductor cable in 25mm dia of heavy gauge
PVC / conduit including all accessories such as
inspection boxes, pull boxes,bends,sockets, sha dals
supports, cutting gharries and repairing etc. as
required and to entire satisfaction of Consultants /
Client.  1,000 P/M

Smoke Detector
11.59 Supply, installation. Connection and testing of multi -

mode intelligent photo-optical Smoke detector USA or
approved type including all accessories as required
and to entire satisfaction of Consultants / Client.  

75 Each 

Heat Detector 
11.60 Supply, installation. Connection and testing of heat

detector with combined rate vof rise and fixed
temperature sensor detector USA approved type
including all accessories as required and to entire
satisfaction of Consultants / Client.  1 Each 

Manual Break glass station 
11.61 Supply, installation. Connection and commissioning of

Break glass manual Fire Alarm Station detector
approved type including all accessories as required
and to entire satisfaction of Consultants / Client.   8 Each 

Alarm Bell
11.62 Supply,installation.Connection and commissioning of

audible Alarm Bell, 150mm dia going to be installed,
recessed in walls, columns or as per site requirements
with end of line diode where required, including all
necessary accessories, complete in all respects. 

8 Each 

Horns
11.63 Supply, installation. Connection and commissioning of

Horns, complete in all respects.  1 Each 

11.64 Providing & fixing fire extinguisher including bracket
and nozzle, etc. complete in all respects.

a)  6 KG Dry Powder Fire Extinguisher 10 Each
b)  5 Lbs CO2 Fire Extinguisher 10 Each
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11.65 Providing Desktop Dell or equivalent Computer each
configured with Intel Core i3, 3.10 Ghz (2nd
Generation Core-I Processor), 4 GB RAM (DDR-III)
original Intel Motherboard complete with key board,
19” color LCD, mouse, DVD Writer, 1000 GB HDD
(SATA) along with genuine/ licensed latest version
Microsoft Windows operating system and Microsoft
Office Professional Edition latest version 2 Each

Any item (i) described in the Bill of Quantities or
relevant Specifications but not shown on the
Drawings, or (ii) shown on the Drawings but not
described in the Bill of Quantities or relevant
Specifications, shall be of like effect as it has
been shown and mentioned in both. Similarly, if
any item which is neither shown on the drawing
nor mentioned in the Bill of Quantities or
Specification but is a pre-condition to carryout
any item of the contract, it shall be considered to
be included in the contract price, distributed
among the rates and prices entered for the related
items of works. It shall be clearly understood that
no extra cost whatsoever shall be paid in case
such discrepancies if any, exist in the above bill.

Total Amount of Bill No. 11
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NOTE: Supplying, installation at any height, testing and
commissioning of the following items of work (unless
specifically stated otherwise) including all materials, labour,
tools, plants, accessories, etc as per specifications and after
approval of Engineer, required for proper completion of each
item in all respect. If a cost is not delineated for any
item/work deemed necessary by Employer to fully meet the
user requirements contained herein, then such item/works
will be deemed to be free. No extra charges will be permitted
beyond items listed in the price table.

A CCTV System and Physical Security
12.01 Providing, installing, connecting, testing and

commissioning of 1MP Outdoor/Indoor type Bullet IP
Fixed Camera, D/N, IR, Wide Dynamic Range (WDR),
Vari-focal lens, f2.8-12mm, H.264, 720p/30fps, Digital
Noise Reduction (DNR), IP66, Bracket Included,
complete with all other accessories required for proper
completion of work as per approval of Engineer. 12 Nos.

12.02 Providing, installing, connecting, testing and
commissioning of 1MP Indoor type IP Mini Dome
Camera, D/N, IR, Wide Dynamic Range (WDR), Vari-
focal lens, f2.8-10mm, H.264, 720p/30fps, Digital
Noise Reduction (DNR), Vandal proof 1K10, complete
with all other accessories required for proper
completion of work as per approval of Engineer. 2 Nos.

12.03 Supply and Installation of PVC conduit 25 mm dia
complete with all bends, tees, boxes, saddles.  
Sample should be approved by The Engineer before 1,150 Meter

12.04 Supply & Installation of HID Vertex EVO 2000 Two
Reader Direct TCP/IP Controller with enclosure,
Power Supply, UPS with 15 min Backup Battery and
all other accessories required for proper completion of
work as per approval of Engineer. 1 Each

12.05 Supply of HID Vertex EVO 2000 ISO type contact less
smart cards as per approval of Engineer. 200 Each

Any item (i) described in the Bill of Quantities or
relevant Specifications but not shown on the
Drawings, or (ii) shown on the Drawings but not
described in the Bill of Quantities or relevant
Specifications, shall be of like effect as it has been
shown and mentioned in both. Similarly, if any
item which is neither shown on the drawing not
mentioned in the Bill of Quantities or Specification
but is a pre-condition to carryout any item of the
contract, it shall be considered to be included in
the contract price, distributed among the rates
and prices entered for the related items of works.
It shall be clearly understood that no extra cost
whatsoever shall be paid in case such
discrepancies if any, exist in the above bill.

BILL NO. 12 -  PHYSICAL SECURITY

Total Amount of Bill No. 12
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NOTE:
Supplying, installation at any height, testing and
commissioning of the following items of work (unless
specifically stated otherwise) including all materials, labour,
tools, plants, accessories, etc as per specifications and after
approval of Engineer, required for proper completion of each
item in all respect. If a cost is not delineated for any
item/work deemed necessary by Employer to fully meet the
user requirements contained herein, then such item/works
will be deemed to be free. No extra charges will be permitted
beyond items listed in the price table.

B LAN & Telephone System
Providing, installation at any height, testing and
commissioning of the following items of work including
all materials, labour, tools, plants, accessories, as
required for proper completion of each item in all
respect including all lead and lift as per specifications
and instructions of Engineer. Contractor is
responsible to submit data sheets and detail shop
drawings showing actual routes of wiring and
equipment location for approval of Engineer before
execution of work.

13.01 Supply & Installation of Optical Passive Splitter 1:32,
19" Rack-mounted, Insertion Loss < 17.5 dB, Return
Loss ≥ 50 (for PC Connector) and ≥ 55 (for APC
Connector), working temperature -44 to + 65 °C with
Adapter and all other accessories as per attached
specifications. 3 Each

13.02 Supply & Installation of Optical Fiber Cable 2-Core
Cable Single Mode (G.652.D), Duct Buried as per
attached specifications. 3,000 Meter

13.03 Supply & Installation of Optical Distribution Frame
(ODF) 48-Core 19" Rack-mounted with splicing and
distribution module, equipments for fixing, stripping
and grounding, ribbon and non-ribbon optical fibers,
FC/SC/APC/ST adaptors and all other accessories as
per attached specifications. 10 Each

13.04 Supply & Installation of Gigabit Passive Optical
Network (GPON) Class B+ Wireless Optical Network
Terminal (ONT), with 4 GE & 2 POTS ports,
802.11b/g/n, certified by the Wi-Fi Alliance, SIP &
H.248 protocols, IGMP V2&V3 snooping/IGMP proxy,
License, power supply adapter, Cat-6 Patch cord and
all accessories as per attached specifications. 69 Each

13.05 Supply & Installation of Faceplate, dual port with 1
Fiber Optic SC/FC/APC Adapter & 1 Cat-5 UTP I/O for
POTs Phone , dual shutter, plastic wall plate color
matching to wall color, sheet steel back box and all
accessories as per approval of Engineer. 69 Each

BILL NO. 13 -  LAN & TELEPHONE SYSTEM
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BILL NO. 13 -  LAN & TELEPHONE SYSTEM

13.06 Supply & Installation of Set-Top-Box (STB) with easy
Graphical User Interface (GUI), remote control, HD
decoding, compliance with MPEG standards, power
supply adapter, support for PPPoE, DHCP, and static
IP address and all other accessories as per attached
specifications. 10 Each

13.07 Supply & Installation of POTs Telephone Set with
display & Caller ID as per approval of Engineer. 117 Nos.

13.08 Supply & Installation of 24 Port Layer 02 Smart Gigabit
Ethernet Switch with UPS (5 minutes backup time  and 
all other accessories required for proper completion of
work as per approval of Engineer. 1 Nos.

.
13.09 Supply and Installation of 16 Port Cat-6 I/O port Patch

Panel as per approval of Engineer. 5 Each

13.10 Supply & installation of Cat-6, 4 Pair UTP Cable with
Gigabit support, excellent electrical characteristics, low
weight, slim design, no corrosive and be complaint
with standards of electromagnetic compatibility and
approval of Engineer. 500 Meter

13.11 Supply, installation and connection of 8-Pin RJ45
Connector to terminate the Cat-6 cable in UTP I/O,
ONT, access switch and PC as per approval of
Engineer. 300 Nos.

13.12 Supply & installation of 100 pair VF indoor cable with
0.6 mm dia, Connector, excellent electrical
characteristics, low weight, no corrosive and be
complaint with standards of electromagnetic
compatibility and approval of Engineer. 500 Meter

13.13 Supply & installation of 10/20 pair VF indoor cable
with 0.6 mm dia, Connector, excellent electrical
characteristics, low weight, no corrosive and be
complaint with standards of electromagnetic
compatibility and approval of Engineer. 1,500 Meter

13.14 Supply & Fixing of 19" 27U height Floor Standing
Cabinet, Cable management. The Cabinet is four side
open with front and back mesh door. The back door is
two side openable. The cabinet is fabricated from
sheet metal with base of 16 gauge and pillars of 16
gauge with Locking, sliding and fix trays, PDU, 1U fan
unit with 4 cooling fans, 4 wheels and 4 adjustable feet
of casters with complete accessories as per approval
of Engineer. 3 Nos.



13- LAN & Telephone System
 Page 3 of 3

3

S. No Description Qty Unit Rate Amount

BILL NO. 13 -  LAN & TELEPHONE SYSTEM

13.15 Supply & Installation of Servers for Proxy, DNS and
Applications with Processor (Quad-core up to
2.93GHz/8MB/1333MHz), 8MB L3 Cache (max), Up to
32GB DDR-3 ECC Memory (max), 2 TB SATA or SAS
Maximum internal storage and Dual Gigabit Ethernet
Network interface all other accessories required for
proper completion of work as per approval of
Engineer. 1 Each

13.16 Supply and Installation of PVC conduit 25 mm dia
complete with all bends, tees, boxes, saddles.  
Sample should be approved by Engineer before
installation. 1,128 Meter

13.17 Supply & fixing of 20 pair telephone Main Distribution
Frame Terminal Block with Floor Standing / Wall
Mounted Frame and all other accessories required for
proper completion of work as per approval of
Engineer. 4 Nos.

Any item (i) described in the Bill of Quantities or
relevant Specifications but not shown on the
Drawings, or (ii) shown on the Drawings but not
described in the Bill of Quantities or relevant
Specifications, shall be of like effect as it has been
shown and mentioned in both. Similarly, if any
item which is neither shown on the drawing nor
mentioned in the Bill of Quantities or Specification
but is a pre-condition to carryout any item of the
contract, it shall be considered to be included in
the contract price, distributed among the rates
and prices entered for the related items of works.
It shall be clearly understood that no extra cost
whatsoever shall be paid in case such
discrepancies if any, exist in the above bill.

Total Amount of Bill No. 13
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NOTE:
Supplying, installation at any height, testing and
commissioning of the following items of work (unless
specifically stated otherwise) including all materials, labour,
tools, plants, accessories, etc as per specifications and after
approval of Engineer, required for proper completion of each
item in all respect. If a cost is not delineated for any item/work
deemed necessary by Employer to fully meet the user
requirements contained herein, then such item/works will be
deemed to be free. No extra charges will be permitted beyond
items listed in the price table.

C IT Equipment

14.01 Supply & Installation of HP Core i7 Workstation PC
with Dual VGA card (+1 Gig), licensed Windows 7,
4GB RAM, 500GB HD, 20" LCD Monitor with UPS
(10 minutes backup time on full load)and all other
accessories required for proper completion of work as
per approval of Engineer. 6 Nos.

Any item (i) described in the Bill of Quantities or
relevant Specifications but not shown on the
Drawings, or (ii) shown on the Drawings but not
described in the Bill of Quantities or relevant
Specifications, shall be of like effect as it has
been shown and mentioned in both. Similarly, if
any item which is neither shown on the drawing
nor mentioned in the Bill of Quantities or
Specification but is a pre-condition to carryout
any item of the contract, it shall be considered to
be included in the contract price, distributed
among the rates and prices entered for the related
items of works. It shall be clearly understood that
no extra cost whatsoever shall be paid in case
such discrepancies if any, exist in the above bill.

BILL NO. 14 -  IT EQUIPMENT

Total Amount of Bill No. 14
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A TOILET FITTINGS & ACCESSORIES

15.01 Providing, fixing European type water closet with
coupled flushing cistern, including all accessories and
fittings, CP. flexible pipe, including double seat and
cover, tee stop cock with check nut, thimble, all joints
to services and drains plugging and screwing as
necessary to the structure. (P or S trap) 171 Nos.

15.02 Providing, fixing Asian type water closet with low down
flushing cistern connecting pipe complete with all
accessories and fittings waste and traps, CP. flexible
pipe, including tee stop cock with check nuts, all joints
plugging and screwing as necessary to the structure. 14 Nos.

15.03 Providing, fixing wash basin half pedestal with all
accessories such as basin hot/cold mixture, tee stop
cocks with check nuts, CP. flexible pipe, uPVC waste
pipe, CP waste coupling, bracket set, CP bottle trap
and silicon sealant, all joint to service and drain,
plugging and screwing as necessary to the structure
etc. Complete in respect. 13 Nos.

15.04 Providing and fixing wash basin vanity type with all
accessories such as basin mixture, tee stop cock with
check nuts, CP. flexible pipe, uPVC waste pipe, CP
waste coupling, bracket set,CP bottle trap and silicon
sealant, all joint to service and drain, plugging and
screwing as necessary to the structure etc. Complete
in respect. 180 Nos.

15.05 Providing, fixing S.S. Kitchen sink including all
accessories such as hot/cold mixture, wall type with
check nuts, uPVC waste pipe, CP waste coupling,
bracket set, CP. bottle trap and all joints to service
and drains plugging and screwing as necessary to the
structure complete in all respect etc.

a) Single bowl single drain 76 Nos.

15.06 Providing fixing of shower set including 1 No. bib
cock, shower head, or complete open mixture type set
in all respect all joint to service and drain, plugging
and screwing as necessary to the structure. 159 Nos.

15.07 Providing & fixing heavy duty mirror including all
accessories chromed brass fastening spacer
brackets, material, hidden brackets, and screwing as
necessary to the structure etc. as per Engineer.

a) Size 24" x 24" 254 Nos.

BILL NO. 15 -  PLUMBING WORKS
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BILL NO. 15 -  PLUMBING WORKS

15.08 Toilet Accessories
Providing and fixing bathroom accessories including
fixing with Rawal plug of approved quality complete in
all respect.

i) Towel rail 180 Nos.
ii) Soap Dish 616 Nos.
iii) Soap dispenser 5 Nos.
iv) Toilet paper holder 171 Nos.
v) Duble Bib cock with Muslim shower 61 Nos.
vi) Coat Hook 616 Nos.
vii) Hand dryer compact automatic surface mounted

power 1750W / 220V / 50Hz 7 Nos.
viii) Bib cock 6 Nos.
B Polypropylene Piping For Water Supply (Only for

Interna)

15.09 Providing & fixing, jointing, testing of polypropylene
pipec(PN-20) BS 5174 or DIN 8077 for cold & hot
water system including specials fittings such as
hanging system, sockets, tees, elbow, bends,
reducers, plugs and union etc. MS.supported walls or
buried in walls / floor or suspended from roof slab as
per specification & detail drawing including color
coding complete in all respect.

i) 3/4"     dia     (internal dia) 11,000 RFT
ii) 1"       dia     (internal dia) 3,500 RFT
iii) 1-1/4   dia     (internal dia) 100 RFT
iv) 1-1/2"  dia     (internal dia) 100 RFT
v) 2"       dia     (internal dia) 600 RFT

15.10 Providing & fixing, jointing, testing of G.I. pipec
accordance with BS-21 heavy duty pipe for external
water supply system show on the drawing including
specials fittings such as hanging system, sockets,
tees, elbow, bends, reducers, plugs and union etc.
MS.supported walls or buried in walls / floor or
suspended from roof slab as per specification & detail
drawing including color coding complete in all respect.

i) 3/4"     dia     250 RFT
ii) 1"       dia    100 RFT
iii) 1-1/4   dia     150 RFT
iv) 1-1/2"  dia     500 RFT
v) 2"       dia     10,000 RFT
vi) 3"       dia     150 RFT
vii) 4"       dia     1,000 RFT
viii) 6"       dia     100 RFT
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15.11 Providing and fixing of full way gate/ball valves of
bronze trim upto 3" (75mm) dia. With threaded ends
and cast iron body bronze trim flanged ends for 4" dia.
(100mm) and above with all additional material
required for a complete installation as described in the
as shown on drawings and as approved by the
Engineer.

i) 3/4"     dia     550 Nos.
ii) 1"       dia    12 Nos.
iii) 1-1/4   dia     1 Nos.
iv) 2"       dia     5 Nos.
v) 3"       dia     2 Nos.
vi) 4"       dia     4 Nos.
vii) 6"       dia     2 Nos.

15.13 Providing and fixing of pressure reducing valve bronze
body with threaded ends and with all additional
material unless otherwise required by BS standards
and codes. Backflow preventers shall be for
installation in horizontal position working pressure
maximum 10bars including 3 Nos bronze body
gate/ball valve complete assembly as per detail
drawing installation as described in the as shown on
drawings, specification and as approved by the
Engineer.

i) 2"       dia     30 Nos.

15.14 Providing and fixing of full way check valves of bronze
trim upto 3" (75mm) dia. With threaded ends and cast
iron body bronze trim flanged ends for 4" dia.
(100mm) and above with all additional material
required for a complete installation as described in the
as shown on drawings and as approved by the
Engineer.

i) 2"       dia     2 Nos.
ii) 4"       dia     2 Nos.
iii) 6"       dia     2 Nos.

15.15 Providing and fixing of float valves as per specification

i) 2"       dia     2 Nos.

15.16 Providing, fixing, testing, and commissioning water
centrifugal multistage pumps (2 Nos.working + 1 Nos
standby tower-A) & same (Twer-B) with electric motor
complete in all respects including c.c. foundation, inlet-
outlet connections, union / flange, s.s. flexible
expansion joints, pressure gauge, pressure, flow
switch,section discharge header, electrical connection
with all fixing accessories heavy duty skid mounted,
etc.  

i) WP-02  (Twer "B")           250gpm     350ft. Head 2 Nos.
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15.17 Providing and fixing of puddle flange as per
specification 

i) 3"       dia     3 Nos.
ii) 4"       dia     2 Nos.
iii) 6"       dia     2 Nos.

15.18 Providing and fixing of automatic air vent as per
specification 

i) 2"       dia     6 Nos.

15.19 Providing, fixing, testing & commissioning of hot water
geyser including inlet/ outlet connections, pressure
relief valve automatic air vent etc. complete in all
respects.

i) 20 gal.   Capacity 56 Nos.

15.20 POTABLE WATER & STERILIZER WATER
DISINFECTION SYSTEM

a) General:

A chlorine and water mixture shall be supplied by
means of a solution feed chlorination device. The
chlorine solution shall be applied at one end of the
pipeline through a trap, in such a manner that as the
pipeline is filled with water, the dosage applied to the
water entering the pipe shall be at-least (25 to 50
ppm) or enough to meet the requirements given
hereinafter.
b) Chlorination:
A chlorine and water mixture shall be supplied by
means of a solution feed chlorination device. The
chlorine solution shall be applied at one end of the
pipeline through a tap, in such a manner that as the
pipeline is filled with water, the dosage applied to the
water entering the pipe shall be at-least (25 ppm) or
enough to meet the requirements given hereinafter.

c) Retention Period:
Chlorinated water shall be retained in the pipeline for a
period of at least 24 hours. After the chlorine treated
water has been retained for the required time, the
chlorine residual at the pipe extremities and at such
other representative points shall be at least 10 parts
per million. The procedure shall be repeated until the
required residual chlorine concentration is obtained.

d) Chlorination of Valve:
During the process of chlorination of the pipe lines, all
valves or other appurtenances shall be operated while
the pipeline is filled with the heavily chlorinated water.
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e) Final Flushing:
Following complete disinfection of the pipeline, all
treated water shall be thoroughly flushed from the
pipeline at its extremities. Treated water and water
used for flushing the pipelines shall be disposed of in
a manner instructed by the Engineer. Fresh treated
water shall be filled in the line and water tested for
presence of coliform. The test result should indicate
negative coliform presence. If the test indicates any
positive coliform, the entire process of disinfection
shall be repeated or improved upon until coliform free
samples are obtained.

f) Sampling and Testing:
Disinfection of the pipeline and appurtenances shall
be the responsibility of the Contractor. The first set of
samples will be collected for analysis by the Engineer.
Should the sample reveal presence of coliform the
Contractor shall again disinfect the pipeline and
appurtenance and shall pay the Employer for sampling
and testing for subsequent retest until coliform free
samples are obtained.

g) Clean-Up:
Upon completion of the installation of the water supply
lines, distribution system and appurtenances, all
debris and surplus materials resulting from the work
will be removed and disposed off in a manner
satisfactory to the Engineer.

h) Measurement and Payment:
Payment of this work will be made at the lump sum
cost quoted in the BOQ, after satisfactory completion
of this work as certified by the Consultant. 1 Job

C SOIL, WASTE, VENT & RAIN WATER  SYSTEM

15.21 Providing and fixing in position uPVC pipes push fit
type for soil, waste, water, vent & rain water pipe as
embedded in floor and wall or suspended from slab or
clamped to wall including plugs, specials (bend, tees,
Y-tee etc.) Making requisite number of holes with pvc
sleeve pipe class "B" in walls and floors where
required and making good the same as necessary to
the structure labeling testing to 6.5 Ft. water height
complete.

i) 2"       dia     2,500 RFT
ii) 3"       dia     3,500 RFT
iii) 4"       dia     10,000 RFT
iv) 6"       dia     1,500 RFT

15.22 Providing and fixing uPVC cowl for vent pipe of the
following dia. including all accessories complete.

i) 2"       dia     1 Nos.
ii) 3"       dia     7 Nos.
iii) 4"       dia     11 Nos.
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15.23 Providing and fixing uPVC floor drain / Floor Gully of
approved design with S.S. (3:1:6) grating with polish
finish including requisite number of holes with pvc
sleeve pipe in wall plinth or floor for pipe connection
and making good the same as necessary to the
structure complete including gasket and clamp
complete.

i) 3"       dia     353 Nos.

15.24 Providing and fixing uPVC floor clean out of approved
design with S.S. (3:1:6) polish finish cap including
requisite number of holes with pvc sleeve pipe in wall
plinth or floor for pipe connection and making good the
same as necessary to the structure complete including 
gasket and clamp complete.

i) 3"       dia     4 Nos.
ii) 4"       dia     2 Nos.

15.25 Providing and fixing uPVC roof drain of approved
design including requisite number of holes with pvc
sleeve pipe in wall plinth or floor for pipe connection
and making good the same as necessary to the
structure complete including gasket and clamp
complete.

i) 4"       dia     4 Nos.

15.26 Providing and fixing in position basment ceiling
suspended main drainage hbless cast iron pipes &
fitting s.s clamp joint as per specification & detail
drawing for soil, waste, water & rain water pipe
including Upvc to CI connector, wall or suspended
from slab or clamped to wall including plugs, specials
(bend, tees, Y-tee etc.) Making requisite number of
holes with pvc sleeve pipe class "B" in walls and floors
where required and making good the same as
necessary to the structure labeling testing to 6.5 Ft.
water height complete.

i) 6"       dia     500 RFT
ii) 8"       dia     700 RFT

15.27 Providing and fixing CI clean out of approved design
with S.S. (3:1:6) polish finish cap including requisite
number of holes with pvc sleeve pipe in wall plinth or
floor for pipe connection and making good the same
as necessary to the structure complete including
gasket and clamp complete.

i) 6"       dia     3 Nos.
ii) 8"       dia     3 Nos.
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15.28 Providing and fixing local manufacturers cast irion
heavy duty (60kg p/sqft.) channel grating & frame
otherwise indicated shall have as flow etc. ( as per
specification, or approved by / Engineer) 

i) 10" wide 125 RFT
ii) 12"wide     30 RFT

15.29 Providing and fixing local manufacturers cast irion
heavy duty (60kg p/sqft.) sum-pit grating & frame
otherwise indicated shall have as flow etc. ( as per
specification, or approved by / Engineer) 

i) 24"x24" size 6 Nos.
ii) 30"x30" size 1 Nos.

15.30 Providing, fixing uPVC class 'D' pipe for sub-soil
drainage system perforeted type as per detail drawing
complete in all respect.

i) 6"       dia     350 RFT

15.31 Providing, laying, jointing, testing and commissioning
Upvc pressure pipe work schedule 40 for irrigation
system as per BSS 1387 working pressure 4.5 bars at
service temperature 65 deg.C.including specials
solvent material specials fittings, bend, tees, socket,
flange, union,etc.) making requisite number of holes,
excavation perpetration of compacted make smooth
bed & back filling etc. complete in all respect as per
drawings & specification and to the approved of the
Engineer.

i) 2"       dia     30 RFT

15.32 Providing & fixing, jointing, testing and comissioning of
stainless steel submersible pump drainage type max
flow 500 lit. per min and max head 10 met. Passage
of solids part max 30mm complete in all respect. (1
No working & 1 No stand-by) including check valve,
ball valve as per detail draiwng etc. complete in all
respect. 2 RFT

15.33 Providing and fixing uPVC speed breaker with rubber
ring etc. complete in all respect as per the direction of
the Engineer.

i) 4"       dia     110 RFT
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D FIRE FIGHTING & SPERINKLER SYSTEM

15.34 Providing,installation, testing & commissioning
pressurized water booster pumping system for fire
fighting comprising of 1 no. Jockey pump, vertical
inline multistage, centrifugal pump having capacity of
60 us gpm and head of 12Bar and 2 nos. main pump
end suction centrifugal pump having capacity of 1000
us gpm against head of 10Bar (each pump) same
capacity disel pump including, pressure gauges,
pressure switches, flow switchs, air release valves
suction & discharge header with non-return valves,
gate valves, osy valves, butter fly valves, super visior
switch, strainers, with all flanged or threaded including
electrical control panel with starter for each pump
suitable for auto off manual operation switching of pre-
adjusted, cutie & cutoff pressure complete in all
respect with base skid for pumps, pressure tank and
motor control panel as per specification and Engineer
Instruction.

1 Set

15.35 Providing and fixing fire hose cabinet including fire
hose reel of 25mm dia. 30meters. long high pressure
rubber hose, 180 deg.. Rotation mounted with on/off
control jet nozzle, as manufactured including stop
valve etc.As per specification and Engineer
instruction. 24 Nos.

15.36 Providing and fixing dry chemical powder, fire
extinguisher 6 Kg. Capacity, powder coated in red
color, complete with pressure gauge & wall bracketed 24 Nos.

15.37 Providing and fixing water type fire extinguisher 9
liters capacity, powder coated in red color, complete
with pressure gauge & wall bracket etc. 24 Nos.

15.38 Providing, laying, jointing and testing black steel
seamless piping schedule 40 for fire fighting as per
ASTM-A53 grade "B" including welded fittings,
hardware clamps, welding, jointing material, protective
coating excavation, backfilling, compaction and
bedding etc. complete in all respect as per
specification and to the approved of the Engineer.

i) 3/4"     dia     15,150 RFT
ii) 1"       dia    6,300 RFT
iii) 1-1/4   dia     6,900 RFT
iv) 1-1/2"  dia     2,300 RFT
v) 2"       dia     2,010 RFT
vi) 3"       dia     2,500 RFT
vii) 4"       dia     4,000 RFT
viii) 6"       dia     100 RFT
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15.39 Providing, fixing butterfly valve bolted bonnet, outside
screw & yoke, rising stem, solid wedge disc complet in
all respect

i) 4"       dia     6 Nos.

15.40 Providing, fixing alarm check valve flanfe
connection,bypass check valve, pressure switches,
stop valves, retard chamber, drain & test valves,
complet in all respect

i) 4"       dia     2 Nos.

15.41 Providing, fixing water motor alarm as per pumps
required complet in all respect 1 Job

15.42 Providing & fixing pendent type sprinkler with 5mm
glass bulb standard response K- factor 5.6, orifice dia
15mm brass body

i) 4"       dia     564 Nos.

15.43 Providing & fixing automatic pressure relief valve
i) 2"       dia     2 Nos.

15.44 Providing and fixing Siamese twin connection as per
specification.

i) 2-1/2"       dia     2 Nos.

15.45 Providing & fixing test drain valve as per detail
drawing

i) 2"       dia     1 Nos.

15.46 Providing and fixing fire hydrant valve as per
specification.

i) 2-1/2"       dia     2 Nos.
ii) 4"       dia     4 Nos.

15.47 Supply & fix, Galvanized M.S Cover & frame 750mm x
750mm x 3/8" rectangular with 2" x 2" x 1/4" Angle
iron frame fixed in (Roof Opening) i/c painting with
anticorrosive paint, a coat of red zinc paint complete
as per drawings direction of the Engineer.

400 Kg.

15.48 Supply and fixing C.I Goose Neck Vent 6" dia as per
drawings design suitable for fixing in the roof of under
ground tank weighting 50 Kg each. 6 Nos.
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E NATURAL GAS
15.49 Providing & fixing jointing testing G.I Pipe lines for

Gas supply as per BS 1387 medium quality IIL.
Including specials sockets tee, elbow, bend, reducer
plug and union etc,. Supported on walls or suspended
from roof slab, including protective coating as per
drawing and specifications including color coding
complete in all respects.

a) 1/2" dia 7,000 Rft.
b) 3/4" dia 2,000 Rft.
c) 1" dia 150 Rft.

15.50 Providing and fixing gas cocks of approved quality of
gas company including all accessories complete in all
respects.

a) 1/2" dia 200 Nos.

15.51 Gas supply connection to individual flats / houses of
appropriate dia as per the approved specifications of
SSGC including charges for meter, load classification,
load sanction and flats service branch etc including
coordination charges, fees, expenses, etc are to be
included in the rate. complete in all respect.

60 Nos.

15.52 Gas supply connection to commercial individual of
appropriate dia as per the approved specifications of
SSGC including charges for meter, load classification,
load sanction and flats service branch etc including
coordination charges, fees, expenses, etc are to be
included in the rate. complete in all respect.

1 Nos.

Any item (i) described in the Bill of Quantities or
relevant Specifications but not shown on the
Drawings, or (ii) shown on the Drawings but not
described in the Bill of Quantities or relevant
Specifications, shall be of like effect as it has
been shown and mentioned in both. Similarly, if
any item which is neither shown on the drawing
nor mentioned in the Bill of Quantities or
Specification but is a pre-condition to carryout
any item of the contract, it shall be considered to
be included in the contract price, distributed
among the rates and prices entered for the related
items of works. It shall be clearly understood that
no extra cost whatsoever shall be paid in case
such discrepancies if any, exist in the above bill.

Total Amount of Bill No. 15
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16.01 AIR COOLED WATER CHILLER

Supply & Installation of Air Cooled Screw Water
Chillers with R134a refrigerant charge inclulding
vibration isolators, chilled water inlet & outlet
connections, recommended spare parts etc complete
in all respects ready to operate as per specification &
schedule of equipment.
Capacity =  150 TR. 2 Nos.
Ambient Temperature: 105°F

16.02 CENTRIFUGAL PUMP
Supply & Installation of Chilled water
Primary/Secondary Circulation Pump set with
siemens motor including vibration isolators, inlet and
outlet connections, drain connection etc complete in
all respects ready to operate as per specification &
schedule of equipment.
Primary CHWP  =360 GPM, 60 Ft Head 3 Nos.
Secondary CHWP = 360 GPM, 100 Ft Head 3 Nos.

16.03 AIR HANDLING UNITS
Supply & installation, rigging, lifting & placement of Air 
Handling Units of following capacities including
vibration isolator complete in all respects ready to
operate and as per specifications.
AHU-1 (1500 CFM (50 MBH) 1 Nos.
2000 CFM (60 MBH) 2 Nos.
2500 CFM (70 MBH) 1 Nos.
2800 CFM (85 MBH) 2 Nos.
3500 CFM (100 MBH) 2 Nos.
4000 CFM (120 MBH) 2 Nos.
4500 CFM (125 MBH) 1 Nos.
5000 CFM (150 MBH) 2 Nos.
7000 CFM (200 MBH) 1 Nos.
8500 CFM (250 MBH) 1 Nos.
9000 CFM (275 MBH) 1 Nos.

16.04 FAN COIL UNITS ( CHILLED WATER)
Supply & installation, rigging, Lifting & Placement,
testing and commissioning of Fan Coil Unit ducted
type including all accessories, hangers, vibration
isolators complete in all respect.
800 CFM (25 MBH) 2 Nos.
600 CFM (20 MBH) 2 Nos.

16.05 G.I DUCTING
Supply, Fabrication and installation of machine made
hot dip G.I. sheet metal duct for different sections of
supply/return air including plenums, splitter dampers,
guide vanes, access door, transformation, plenums
chambers complete in all respects. 15,000 SqFt

BILL NO. 16 -  HVAC WORKS
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16.06 DUCT INSULATION
Supply & installation of thick premolded fiber glass
(density: 24Kg/m3) insulation for G.I. sheet metal duct
work wrapped with vapour barrier protected with
canvas clothing then painted with antifungus paint
complete in all respect as per specification.
1" thick 12,000 SqFt
2" thick 800 SqFt

16.07 SOUND LINER
Supply & installation of 1" thick sound liner for supply
air ducts complete in all respect. 2,000 SqFt

16.08 DUCT CLADING 
  Supply and installation of 26 gage G.I sheet clading

on exposed insulated duct work complete in all
respect. 1,000 SqFt

16.09 AIR DEVICES
Supply and installation of Aluminum powder Coated
fabricated Grills, Diffusers and Registers for supply
and return air as per specifications complete in all
respect.
Diffusers/Grills 700 SqFt
VCD 150 SqFt
Liner Slot Diffusers (4 Slot) 700 Rft
Fresh Air Intake Louver 100 SqFt

16.10 PIPING
Supply & installation of MS Schedule 40 seamless
Pipes for chilled water as mentioned in the drawing
including all required pipe fittings etc Complete in all
respect.
25 Ø 100 Rft
32 Ø 400 Rft
38 Ø 600 Rft
50 Ø 1,200 Rft
63 Ø 500 Rft
75 Ø 300 Rft
100 Ø 50 Rft
125 Ø 200 Rft
150 Ø 800 Rft

16.11 PIPING INSULATION
Supply & installation of thick Pre-molded Fiber Glass
(min Density: 24Kg/m3) pipe insulation as per
specification complete in all respect

1" thickness
25 Ø 100 Rft
32 Ø 400 Rft
38 Ø 600 Rft
50 Ø 1,200 Rft

1.5" thickness
63 Ø 500 Rft
75 Ø 300 Rft
100 Ø 50 Rft
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2" thickness
125 Ø 200 Rft
150 Ø 800 Rft

16.12 PIPE CLADING
Supply & installation of 26 guage sheet metal clading
on chilled water insulated piping complete in all
respects.
25 Ø 100 Rft
32 Ø 400 Rft
38 Ø 600 Rft
50 Ø 1,200 Rft
63 Ø 500 Rft
75 Ø 300 Rft
100 Ø 50 Rft
125 Ø 100 Rft
150 Ø 800 Rft

16.13 VALVES & ACCESSORIES
Supply and installation of valves & accessories of
approved make as per drawings & specifications
complete in all respect.

(i) Gate Valves
25 Ø 4 Nos.
32 Ø 28 Nos.
38 Ø 20 Nos.
50 Ø 20 Nos.
63 Ø 8 Nos.
75 Ø 4 Nos.
100 Ø 4 Nos.
125 Ø 15 Nos.
150 Ø 4 Nos.

(ii) Globe Valve
25 Ø 2 Nos.
32 Ø 14 Nos.
38 Ø 10 Nos.
50 Ø 10 Nos.
63 Ø 4 Nos.
75 Ø 4 Nos.
100 Ø 4 Nos.
125 Ø 3 Nos.
150 Ø 4 Nos.

(iii) Strainers
25 Ø 2 Nos.
32 Ø 14 Nos.
38 Ø 10 Nos.
50 Ø 15 Nos.
63 Ø 4 Nos.
75 Ø 5 Nos.
125 Ø 6 Nos.

(vi) Balancing Valves
25 Ø 2 Nos.
32 Ø 14 Nos.
38 Ø 10 Nos.
50 Ø 10 Nos.
63 Ø 4 Nos.
125 Ø 2 Nos.



16- HVAC Works
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S. No Description Qty Unit Rate Amount

BILL NO. 16 -  HVAC WORKS

(v) 2 Way Motorized Valves
25 Ø 2 Nos.
32 Ø 14 Nos.
38 Ø 10 Nos.
50 Ø 10 Nos.
63 Ø 4 Nos.

(vi) CheckValves
125 Ø 6 Nos.

(viii) Air Vent 6 Nos.

16.14 INSTRUMENT
Supply & installation of measurement instruments
complete with all accessories as per specifications
complete in all respect.
Thermometers 64 Nos.
Pressure Gauges 70 Nos.

16.15 FlEXIBLE DUCT CONNECTOR
Supply & installation of flexible duct connectors for
different sections of supply & return ducts complete in
all respect. 1 Job.

16.16 DRAIN
Supply & installation of Condensate drain UPVC
piping with following sizes complete in all respect.
25 Ø 400 Rft
32 Ø 400 Rft
40 Ø 200 Rft
50 Ø 200 Rft

16.17 FLEXIBLE PIPE CONNECTOR
Supply & installation of flexible connector (imported)
for Chillers/Pumps/AHUs complete in all respect.

32 Ø 28 Nos.
38 Ø 18 Nos.
50 Ø 20 Nos.
63 Ø 8 Nos.
125 Ø 12 Nos.

16.18 VENTILATION FANS
Supply & Installtion of ventilation fans for
fresh/exhaust air as per schedule of equipment
complete in all respect.
14000 CFM (Centrifugal Type) 8 Nos.
25000 CFM (Centrifugal Type) 2 Nos.
150 CFM (Propeller Fan) 1 Nos.
300 CFM (Propeller Fan) 6 Nos.
550 CFM (Propeller Fan) 2 Nos.
600 CFM (Propeller Fan) 1 Nos.
700 CFM (Propeller Fan) 2 Nos.
1100 CFM (Propeller Fan) 2 Nos.
1200 CFM (Propeller Fan) 2 Nos.
1300 CFM (Propeller Fan) 1 Nos.
1000 CFM (Tube Axial) 4 Nos.



16- HVAC Works
 Page 5 of 6

5

S. No Description Qty Unit Rate Amount

BILL NO. 16 -  HVAC WORKS

16.19 AIR CURTAINS
Supply & Installation of air curtains of approved make
& size complete with wiring, fixing, making good all
accessories ready to operate as per specifications.

4 Ft 4 Nos.

16.20 PRESSURIZED EXPANSION TANK
Supply, installation testing and commissioning of
insulated fiber glass pressurized expansion tank of
required size and capacity including gate valve, check
valve, float valve etc. complete in all respects ready
to operate as pre schedule, specifications, drawing
and as per instructions of Consultant. 1 Job.

16.21 CHEMICAL FEEDING EQUIPMENT
Supply & Installtion of chemical feeding equipment for
chilled water suitable for operation with chemical as
per specification complete in all respect. 1 Job.

16.22 ELECTRICAL PANEL.
Supply & installation, testing and commissioning
MCCs for all HVAC Equipments complete in all
respect. 1 Job.

16.23 ELECTRIC WIRING.
Supply & installation of Power Cabling in PVC conduit
from MCC to each AHU, FCU, including connectors,
tagging of cables complete in all respect. 1 Job.

16.24 BMS SYSTEM
Supply & Installation of Building Management System
compatible with BACnet Controllers of complete
HVAC system readily in operation as per requirement
and consulatant instruction. 1 Job.

16.25 HVAC CONTROLLERS
Supply & installation, testing and commissioning of
HVAC controls for AHU, FCU, with all accessories
complete in all respect. 1 Job.

16.26 CABLE  TRAY
Supply & installation of cable tray in 26 Gage G.I
Sheet for Electric cable from MCC to different A/C
equipments as per specifications. 1 Job.

16.27 MINOR CIVIL WORK
Making C.C foundation for Chiller, Pumps, AHUs.
Minor Civil work related to HVAC work including
slab/wall opening, cutting, fixing and making good
complete in all respect. 1 Job.

16.28 Spare Parts
Spare parts of all equipment suitable for 1 year of
operation as recommended by the manufacturer and
list of spare parts to be supplied along with bid. 1 Lot
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S. No Description Qty Unit Rate Amount

BILL NO. 16 -  HVAC WORKS

16.29 TESTING & COMMISSIONING
Testing commissioning & air/water balancing.of
complete A.C. System. 1 Job.

16.30 SHOP DRAWINGS
Providing shop drawings/As built drawings. 1 Job.

16.31 TEST RUN
One month test run. 1 Job.

16.32 OPERATION & MAINTENANCE
Operation & Maintenance for 1 year. 1 Job.

16.33 Contingency Items
Misc. Contingency Items not mentioned or overlooked
but required at site to complete & successful
execution work as recommended by manufacturer
time to time or as suggested by consultant. 1 Job.

Any item (i) described in the Bill of Quantities or
relevant Specifications but not shown on the
Drawings, or (ii) shown on the Drawings but not
described in the Bill of Quantities or relevant
Specifications, shall be of like effect as it has
been shown and mentioned in both. Similarly, if
any item which is neither shown on the drawing
nor mentioned in the Bill of Quantities or
Specification but is a pre-condition to carryout
any item of the contract, it shall be considered to
be included in the contract price, distributed
among the rates and prices entered for the
related items of works. It shall be clearly
understood that no extra cost whatsoever shall
be paid in case such discrepancies if any, exist in
the above bill.

Total Amount of Bill No. 16



17-Summary - R.O Plant
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Client                       :   Project Director , Sindh Parliamentarians Residences
Project                     :   Construction of Sindh Parliamentarians Residences (Package-B)

1  .  DRILLING OF TUBE WELL Bill No. 17-A Rs.

2  .  DEVELOPMENT OF TUBE WELL Bill No. 17-B Rs.

3  .  MECHANICAL WORKS Bill No. 17-C Rs.

4  .  REVERSE OSMASIS PLANT Bill No. 17-D Rs.

Rs.

(Rupees_________________________________________________________________________________________)

___________________
CONTRACTOR

(In Words)

( Rs. )

 TOTAL AMOUNT OF BILL NO. 17 ( Rs. )

SUMMARYOF REVERSE OSMOSIS PLANT
BILL OF QUANTITIES

Sr no:- SUB HEAD Bill  NO. AMOUNT



17A- DRILLING OF TUBE WELL
 Page 1 of 1

1

S. No Description Qty Unit Rate Amount
1 Drilling in all kinds of soils, strata & rocks, taking of

samples of different strata and water with 8 inch dia.
bit including mobilization of all drilling machinery and
equipment, material, accessories, staff & labour.

a). Depth from Ground Level up to 200 ft. 200 Rft

2 Collection of samples of sub-soil strata and water
during drilling from different depths and all change of
strata &carrying out sieve analysis of strata & testing
water quality for TDS,TSS & pH through yeild kits for
design of tube well on the basis of data obtained from
field kits during drilling and compiling and submission
of report including recommendations for suitability of
conversion of bore hole into tube well and design of
tube well piping for and strainers for each test hole
separately for approval by Engineer. 15 No.

3 Testing of quality of water through water obtained
from the tube well during pump test through approved
laboratory as per WHO Drinking Water Standards
and assessment of available quality and quantity of
water and compiling the report for each bore hole.
Five copies of report to be submitted for approval of
engineer before construction of tube well.  1 Job

Any item (i) described in the Bill of Quantities or
relevant Specifications but not shown on the
Drawings, or (ii) shown on the Drawings but not
described in the Bill of Quantities or relevant
Specifications, shall be of like effect as it has
been shown and mentioned in both. Similarly, if
any item which is neither shown on the drawing
nor mentioned in the Bill of Quantities or
Specification but is a pre-condition to carryout
any item of the contract, it shall be considered to
be included in the contract price, distributed
among the rates and prices entered for the related
items of works. It shall be clearly understood that
no extra cost whatsoever shall be paid in case
such discrepancies if any, exist in the above bill.

BILL NO. 17- A- DRILLING OF TUBE WELL 

Total Amount For 01 No. Hole

Total Amount For 03 No. Hole



17B- DEVELOPMENT OF TUBE WELL
 Page 1 of 2

1

S. No Description Qty Unit Rate Amount
1 Enlargement of 12” diameter test bore hole after

written approval of the engineer on the report of
drilling, recommendation of convertion of borehole into
tube well and design of tube well submitted by the
contractor by reaming up to 18” diameter in all kinds of
strata including all types of soils and rocks up to full
required depth as approved by the Engineer. 200 Rft

2 Providing and Installation of 12” diameter uPVC Class
E, pipe and strainer lowered into the bore hole
including centralizer and bail plug up to the full depth
as per approved design of tube well with clamps and
all required accessories as per tube well log duly
approved by Engineer complete in all respect. 200 Rft

3 Providing gravel shrouding around the casing pipe
and strainer as per approved tube well log and as per
requirement of contract and instructions of the
engineer through pipe lowered up to the designed
d h  

200 Rft

4 Development of tube well with air compressor of
adequate capacity till water becomes clear, free of silt
and sand and turbidity and without any significant
change in TDS and pH while measuring the flow and
draw down in the tube well.

1 Job

5 Pumping test of the developed tube well as per
requirement of specifications and/or period of time as
per instructions of the engineer for yield of tube well
including water sampling and testing for TDS,TSS
and pH through field kits and for determination of safe
yield of acceptable quality & quantity of water from the
tube well. The contractor shall provide pump of
adequate capacity varying from 100 to 200gpm or
more with electric power generator of adequate
capacity with fuel oil lubricants and all accessories
materials staff and labour and required instruments for
measurement of water quality and quantity complete
in all respects. 

1 Job

6 Construction of two piezometer wells near each tube
well constructed and developed up to depth as per
specifications and instructions of the Engineer
including drilling bore hole of 8” diameter and
installation of casing and strainer 4” diameter of uPVC
Pipe class D along with gravel shrouding similar to
construction of tube well but without testing complete
in all respect (Provisional). 600 Rft.

7 Construction of Concrete foundation with M.S.
capping as shown in drawing over the casing pipe of
tube well and also for piezometers (2 No. near each
tube well) complete in all respect. 1 Job

BILL NO. 17- B- DEVELOPMENT OF TUBE WELL



17B- DEVELOPMENT OF TUBE WELL
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2

S. No Description Qty Unit Rate Amount

BILL NO. 17- B- DEVELOPMENT OF TUBE WELL

Any item (i) described in the Bill of Quantities or
relevant Specifications but not shown on the
Drawings, or (ii) shown on the Drawings but not
described in the Bill of Quantities or relevant
Specifications, shall be of like effect as it has
been shown and mentioned in both. Similarly, if
any item which is neither shown on the drawing
nor mentioned in the Bill of Quantities or
Specification but is a pre-condition to carryout
any item of the contract, it shall be considered to
be included in the contract price, distributed
among the rates and prices entered for the related
items of works. It shall be clearly understood that
no extra cost whatsoever shall be paid in case
such discrepancies if any, exist in the above bill.

Total Amount For 01 No. Hole

Total Amount For 03 No. Hole



17C- MECHANICAL WORKS
 Page 1 of 2

1

S. No Description Qty Unit Rate Amount
1 Supply & fix, Galvanized M.S Cover & frame 750mm x

750mm x 3/8" rectangular with 2" x 2" x 1/4" Angle
iron frame fixed in (Roof Opening) i/c painting with
anticorrosive paint, a coat of red zinc paint complete
as per drawings direction of the Engineer. 53 Kg.

2 Supply & fix, Galvanized M.S Cover & frame 600mm x
600mm x 3/8" rectangular with 2" x 2" x 1/4" Angle
iron frame fixed in (Roof Opening) i/c painting with
anticorrosive paint, a coat of red zinc paint complete
as per drawings direction of the Engineer. 210 Kg.

4 Providing and fixing manual chain pully block capacity
2 tons complete as per direction of the Engineer. 1 Nos.

5 Supply and fix, built up girders, ordinary and
compound stanchion for wheel runs, platforms,
gate/door coverings incl screws bolts and nuts etc, or
welding in lieu of riveting etc. 105 Kg.

5 Supply and fixing stainless steel submersible pump
200 GPM capacity and 600 ft head including SS bowl
assembly, submersible electric motor of suitable
horse power, cable termination kit, MS riser pipes, MS
top set i/c manifold, sluice valve, non return valve,
safety valve, bore plate, pipe clamps, MS nipple, drop
cable, electrode cable , SS electrode, GI motor
jacket,& motor control panel with all accessories
complete in all respect for a fully operating pump set
as shown in drawings and directed by the Engineer. 1 Nos.

6 Providing & laying M.S pipe made out of M.S sheet
7.9 mm thick conforming to API 5L grade X-42 helical
seam submerged arc welded carbon steel pipe with
externally coated of 3-layer polyethylene and epoxy
coated internally conforming to B.S specification
including jointing, Flanges, Gaskit, testing etc
complete in all respect and as per direction of the
Engineer.

a) M.S Pipe 12" Dia 350 Rft.

12 Sluice Valve, according to BSS-5150/5163, PN-16
Class 150 Lbs flanged and drilled to BS, complete
with rubber packing, supply and fixing.

a) 12" Dia 1 Nos.

BILL NO. 17- C- MECHANICAL WORKS
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S. No Description Qty Unit Rate Amount

BILL NO. 17- C- MECHANICAL WORKS

19 Providing R.C.C chambers 0.91 x 0.91 m (inside
dimension) x 1.68m deep as per approved design for
valves , with Reinforced Class A1 concrete precast
top slab 150mm thick, 200mm thick Reinforced Class
A1 Concrete walls, Reinforced Class A1 150mm thick
in foundation over 100mm thick lean concrete, two
coats of bitumen coating on outer surface in contact
with earth, including excavation, dewatering of sub
soil water if required, back filling with suitable
excavated materials around chamber, cost of
reinforcement to be paid separately, complete as per
drawing and directions of the Engineer. Cost of
cartage from yard to site of work precast covers and
fixing in position deemed to be included in the rates.
All suitable excavated surplus material to be re-used
in shoulder area of embankment. 1 Nos.

20 Providing & laying Deformed steel reinforcement
bars having minimum yield stress of 60,000 psi with
and including the cost of straightening, cutting,
bending, binding, wastage, and such overlaps as are
not shown over the drawings, placing in position on
precast chairs of cement concrete Class A1 or MS
chairs, tying with binding wire in all kinds of RCC
work. Cost of chair and wires etc. deemed to be
included in the rates and will not be paid separately. 

650 Kg

Any item (i) described in the Bill of Quantities or
relevant Specifications but not shown on the
Drawings, or (ii) shown on the Drawings but not
described in the Bill of Quantities or relevant
Specifications, shall be of like effect as it has
been shown and mentioned in both. Similarly, if
any item which is neither shown on the drawing
nor mentioned in the Bill of Quantities or
Specification but is a pre-condition to carryout
any item of the contract, it shall be considered to
be included in the contract price, distributed
among the rates and prices entered for the related
items of works. It shall be clearly understood that
no extra cost whatsoever shall be paid in case
such discrepancies if any, exist in the above bill.

Total Amount For 01 No. 

Total Amount For 02 No. 



17D- RO Plant
 Page 1 of 1

1

S. No Description Qty Unit Rate Amount

Reverse Osmosis Plant Supply
Design, Supply / Installation, Commissioning of
Reverse Osmosis Filtration Plants (European / USA
Origin) to provide 150,000 IGPD treated water in
accordance with WHO drinking water guidelines for
inflow of TDS 5000 ppm with all electric work including
connection. Plant design will be based on values
obtained after reconfirmation of ground water quality
of bore-well from approved laboratory. The plants will
be provided with all pre-filtration and pre & post
dosing, high and low pressure pumping unit,
backwashing, skid mounted with civil support
foundations and all necessary control and monitoring
system, including disposal of brine (rejected water) as
per guidelines of SEPA.

Operation & Maintenance
Operation and maintenance of Reverse Osmosis
Water Filtration Plants of 150,000 IGPD capacity
(Product Water) including consumable material, spare
parts, lubricants, dosing, Staff and other requirement
for proper Operation and Maintenance of the Plant to
supply product water as per WHO guidelines for
Drinking Water. Energy will be provided by the
Employer.
(02 Years Operation and Maintenance inclusive of 01
year of Defect Liability Period). 1 Job.

Any item (i) described in the Bill of Quantities or
relevant Specifications but not shown on the
Drawings, or (ii) shown on the Drawings but not
described in the Bill of Quantities or relevant
Specifications, shall be of like effect as it has
been shown and mentioned in both. Similarly, if
any item which is neither shown on the drawing
nor mentioned in the Bill of Quantities or
Specification but is a pre-condition to carryout
any item of the contract, it shall be considered to
be included in the contract price, distributed
among the rates and prices entered for the related
items of works. It shall be clearly understood that
no extra cost whatsoever shall be paid in case
such discrepancies if any, exist in the above bill.

BILL NO. 17- D- REVERSE OSMASIS PLANT

Total Amount For RO Plant 
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BD-8 
Appendix-D to Bid 

 
BILL OF QUANTITIES 

 
C. Daywork Schedule 
 
General 
 
1. Reference is made to Sub-Clause 52.4 of the General Conditions of Contract Part-I. 

Work shall not be executed on a day work basis except by written order of the Engineer. 
Bidders shall enter basic rates for Daywork items in the Schedules, which rates shall 
apply to any quantity of Daywork ordered by the Engineer. Nominal quantities have 
been indicated against each item of Daywork, and the extended total for Daywork shall 
be carried forward to the Bid Price. 

 
Daywork Labour 
 
2. In calculating payments due to the Contractor for the execution of Daywork, the actual 

time of classes of labour directly doing the Daywork ordered by the Engineer and for 
which they are competent to perform will be measured excluding meal breaks and rest 
periods. The time of gangers (charge hands) actually doing work with the gang will also 
be measured but not the time of foreman or other supervisory personnel. 

 
3. The Contractor shall be entitled to payment in respect of the total time that labour is 

employed on Daywork, calculated at the basic rates entered by him in the Schedule of  
Daywork Rates for labour together with an additional percentage, payment on basic rates 
representing the Contractor’s profit, overheads, etc., as described below: 

 
a) the basic rates for labour shall cover all direct costs to the Contractor, including   

(but not limited to) the amount of wages paid to such labour, transportation time, 
overtime, subsistence allowances and any sums paid to or on behalf of such 
labour for social benefits in accordance with Pakistan law. The basic rates will be 
payable in local currency only; and 

 
b) the additional percentage payment to be quoted by the Bidder and applied to costs 

incurred under (a) above shall be deemed to cover the Contractor’s profit, 
overheads, superintendence, liabilities and insurances and allowances to labour 
timekeeping and clerical and office work; the use of consumable stores, water, 
lighting and power; the use and repair of stagings, scaffolding, workshops and 
stores, portable power tools, manual plant and tools; supervision by the 
Contractor’s staff, foremen and other supervisory personnel; and charges 
incidental to the foregoing. 

 
 
BD-08 to BD-15 of Standard Form of Bidding Documents for 
Procurement of Civil Works - Large Works are deleted being 
Not Applicable.  
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BE-1 
Appendix-E to Bid 

 
 

PROPOSED CONSTRUCTION SCHEDULE  
 
Pursuant to Sub-Clause 7.2 of the Particular Conditions of Contract, the Works shall be 
completed on or before the date stated in Contract Data. 
 
The Bidder shall provide the Proposed Construction Schedule in the form of “Programme” of 
Work and Monthly Progress Schedule described as under:- 
 
a. 

 
Programme of Work  

It shall be submitted in Primavera (level III) or PERT (Programme Evaluation Review 
Technique) showing the sequence of work items by which he proposes to complete the 
work of the entire Contract. The programme should indicate the sequence of work items 
and the period of time during which he proposes to complete the Works including the 
activities like designing, schedule of submittal of drawings, ordering and procurement of 
materials, manufacturing, delivering, construction of civil works, erection, testing and 
commissioning of Works to be supplied under the Contract. 

 
b. 

 
Monthly Progress Schedule  

A separate Bar Chart Showing “Monthly Progress Schedule” showing major activities 
related to Cost of Project shall be submitted alongwith Programme of work mentioned 
above. This Monthly Progress Schedule shall be considered as Scheduled Progress as 
defined in sub clause 1.16.11 in Particular Conditions of Contract. The scheduled progress 
shall be referred throughout the currency of contract unless revised with the approval of the 
Client. Specimen of Monthly Progress Schedule is as under:- 

 

 
Monthly Progress Schedule  

S/No. Activity Months 
  1 2 3 4 6 7 8 9 10 11 12 
 ABC            
 XYZ            
             

Percentage 
Scheduled Progress 5% 15% - - - - - - - - 100% 

 
Programme of Work and Monthly Progress Schedule shall be finalized upto the satisfaction of 
the Client before singing of Contract Agreement.  
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BF-1 
Appendix-F to Bid 

 
 

METHOD OF PERFORMING THE WORK 
 
The Bidder is required to submit a narrative outlining the method of performing the Work. The 
narrative should indicate in detail and include but not be limited to:  
 
1. Organization Chart indicating head office and field office personnel involved in 

management and supervision, engineering, equipment maintenance and purchasing. 
 

2. Mobilization in Pakistan, the type of facilities including personnel accommodation, office 
accommodation, provision for maintenance and for storage, communications, security 
and other services to be used.  
 

3. The method of executing the Works, the procedures for installation of equipment and 
machinery and transportation of equipment and materials to the site.  
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BG-1 
Appendix-G to Bid 

 
 

LIST OF MAJOR EQUIPMENT - RELATED ITEMS 
 
 

[The bidder will provide on Sheet 2 of this Appendix a list of all major equipment and related 
items, under separate heading for items owned, to be purchased or to be arranged on lease by 
him to carry out the works. The information shall include make, type, capacity, and anticipated 
period of utilization for all equipment which shall be in sufficient detail to demonstrate fully that 
the equipment will meet all requirements of the Specifications.].  
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BG-2 
Appendix-G to Bid 

 
LIST OF MAJOR EQUIPMENT 

 
 

Owned 
Purchased 
or Leased 

Description of 
Unit (Make, 

Model, Year) 

Capacity 
HP 

Rating 

Condition Present 
Location 
or Source 

Date of 
Delivery at 

Site 

Period of 
Work on 
Project 

1 2 3 4 5 6 7 
 
a.  Owned 
 
 
 
 
 
 

      

 
b. To be 
Purchased 
 
 
 
 
 
 

      

 
c. To be 
arranged 
on Lease 
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BH-1 
Appendix-H to Bid 

 
 

CONSTRUCTION CAMP AND HOUSING FACILITIES 
 

The Contractor in accordance with Clause 6 of the Conditions of Contract shall provide 
description of his construction camp’s facilities and staff housing requirements.  
 
The contractor shall be responsible for pumps, electrical power, water and electrical distribution 
systems, and sewerage system including all fittings, pipes and other items necessary for 
servicing the contractor’s construction camp.  
 
The bidder shall list or explain his plans for providing these facilities for the service of the 
contract as follows:  
 
1. Site Preparation (clearing, land preparation, etc.). 

 
2. Provision of Services.  
 

a) Power (expected power load, etc.). 
 
b) Water (required amount and system proposed).  

 
c) Sanitation (sewage disposal system, etc.).  

 
3. Construction of Facilities  
 

a) Contractor’s Office. Workshop and Work Areas (areas required and proposed 
layout, type of construction of buildings, etc.). 
 

b) Warehouses and Storage Areas (area required, type of construction and layout).  
 

c) Housing and Staff Facilities (Plans for housing for proposed staff, layout, type of 
construction, etc.). 

 
4. Construction Equipment Assembly and Preparation (detailed plans for carrying out this 

activity). 
 

5. Other Items Proposed (Security services, etc.). 
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Appendix-I to Bid 

 
 

LIST OF SUBCONTRACTORS 
 

I/We intend to subcontract the following parts of the Work to subcontractors. In my/our opinion, 
the subcontractors named hereunder are reliable and competent to perform that part of the 
work for which each is listed. 
 
Enclosed are documentation outlining experience of subcontractors, the curriculum vitae and 
experience of their key personnel who will be assigned to the Contract, equipment to be 
supplied by them, size, location and type of contracts carried out in the past. 
 
 

Part of Works 
(Give Details) 

Subcontractor 
(With Complete Address) 

1 2 
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Appendix-J to Bid 

 

ESTIMATED PROGRESS PAYMENTS (SAMPLE) 
 

Bidder’s estimate of the value of work which would be executed by him during each of the 
periods stated below, based on his Programme of the Works and the Rates in the Bill of 
Quantities, expressed in thousands of Pakistani Rupees: 
 
 

Month Amounts 
(in Millions) 

1 2 

1st   Month 

2nd   Month 

3rd   Month 

4th   Month 

5th   Month  

-----------------  

-----------------  

24th  Month 

Bid Price  
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BK-1 
Appendix-K to Bid 

 
ORGANIZATION CHART 

FOR THE 
SUPERVISORY STAFF AND LABOUR 
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BL-1 
Appendix-L to Bid 

(INTEGRITY PACT) 
 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. 
PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN  

CONTRACTS WORTH RS. 10.00 MILLION OR MORE 
 

Contract No.________________ Dated __________________ 
Contract Value: ________________ 
Contract Title: _________________ 

 
………………………………… [name of Contractor] hereby declares that it has not obtained or 
induced the procurement of any contract, right, interest, privilege or other obligation or benefit 
from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any 
other entity owned or controlled by it (GoS) through any corrupt business practice. 
 
Without limiting the generality of the foregoing, [name of Contractor] represents and warrants 
that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and 
not given or agreed to give and shall not give or agree to give to anyone within or outside 
Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, 
agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any 
commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee 
or otherwise, with the object of obtaining or inducing the procurement of a contract, right, 
interest, privilege or other obligation or benefit in whatsoever form from, from Procuring Agency 
(PA) except that which has been expressly declared pursuant hereto. 
 
[name of Contractor] accepts full responsibility and strict liability that it has made and will make 
full disclosure of all agreements and arrangements with all persons in respect of or related to 
the transaction with PA and has not taken any action or will not take any action to circumvent 
the above declaration, representation or warranty. 
 
[name of Contractor] accepts full responsibility and strict liability for making any false 
declaration, not making full disclosure, misrepresenting facts or taking any action likely to 
defeat the purpose of this declaration, representation and warranty. It agrees that any contract, 
right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, 
without prejudice to any other rights and remedies available to PA under any law, contract or 
other instrument, be voidable at the option of PA. 
 
Notwithstanding any rights and remedies exercised by PA in this regard, [name of 
Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by it 
on account of its corrupt business practices and further pay compensation to PA in an amount 
equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback 
given by [name of Contractor] as aforesaid for the purpose of obtaining or inducing the 
procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever 
form from PA. 
 
 
 
 
………………………  
[Procuring Agency]        [Contractor] 

 
  

 



FFOORRMMSS  
BBIIDD  SSEECCUURRIITTYY  

PPEERRFFOORRMMAANNCCEE  SSEECCUURRIITTYY  
CCOONNTTRRAACCTT  AAGGRREEEEMMEENNTT  

MMOOBBIILLIIZZAATTIIOONN  AADDVVAANNCCEE  GGUUAARRAANNTTEEEE  
IINNDDEEMMNNIITTYY  BBOONNDD  FFOORR  SSEECCUURREEDD  

AADDVVAANNCCEE  



BS-1 
 

BID SECURITY 
 
 

Security Executed on _____________________________________________________________  
(Date) 

Name of Surety (Bank) with Address: ________________________________________________  
(Scheduled Bank in Pakistan) 

Name of Principal (Bidder) with Address ______________________________________________ 

______________________________________________________________________________  

Penal Sum of Security Rupees ___________________________ (Rs. _____________________)  

Bid Reference No. _______________________________________________________________  

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the bid and at the 
request of the said Principal (Bidder) we, the Surety above named, are held and firmly bound unto 
______________________________________________________ (hereinafter called the 
'Procuring Agency') in the sum stated above for the payment of which sum well and truly to be 
made, we bind ourselves, our heirs, executors, administrators and successors, jointly and 
severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has submitted the 
accompanying Bid dated ______ for Bid No. _______ for_______(Particulars of Bid) to the said 
Procuring Agency; and  
 
WHEREAS, the Procuring Agency has required as a condition for considering said bid that the 
bidder furnishes a bid security in the above said sum from a Scheduled Bank in Pakistan or from a 
foreign bank duly counter-guaranteed by a Scheduled Bank in Pakistan, to the procuring agency, 
conditioned as under: 
 
(1) that the bid security shall remain in force up to and including the date 28 days after the 

deadline for validity of bids as stated in the Instructions to bidders or as it may be extended 
by the procuring agency, notice of which extension(s) to the Surety is hereby waived; 

 
(2) that the bid security of unsuccessful bidders will be returned by the procuring agency after 

expiry of its validity or upon signing of the Contract Agreement; and  
 
(3) that in the event of failure of the successful bidder to execute the proposed Contract 

Agreement for such work and furnish the required Performance Security, the entire said 
sum be paid immediately to the said procuring agency pursuant to Clause 15.6 of the 
Instruction to bidders for the successful bidder's failure to perform. 

 
NOW THEREFORE, if the successful bidder shall, within the period specified therefore, on the 
prescribed form presented to him for signature enter into a formal Contract with the said procuring 
agency in accordance with his bid as accepted and furnish within twenty eight (28) days of his 
being requested to do so, a Performance Security with good and sufficient surety, as may be 
required, upon the form prescribed by the said procuring agency for the faithful performance and 
proper fulfilment of the said Contract or in the event of non-withdrawal of the said bid within the 
time specified for its validity then this obligation shall be void and of no effect, but otherwise to 
remain in full force and effect. 
 
PROVIDED THAT the Surety shall forthwith pay the procuring agency, the said sum upon first 
written demand of the procuring agency (without cavil or argument) and without requiring the 
procuring agency to prove or to show grounds or reasons for such demand, notice of which shall 
be sent by the procuring agency by registered post duly addressed to the Surety at its address 
given above. 
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PROVIDED ALSO THAT the procuring agency shall be the sole and final judge for deciding 
whether the Principal (Bidder) has duly performed his obligations to sign the Contract Agreement 
and to furnish the requisite Performance Security within the time stated above, or has defaulted in 
fulfilling said requirements and the Surety shall pay without objection the said sum upon demand 
from the procuring agency forthwith and without any reference to the Principal (Bidder) or any 
other person. 
 
IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its seal 
on the date indicated above, the name and seal of the Surety being hereto affixed and these 
presents duly signed by its undersigned representative pursuant to authority of its governing body. 
 
      
       SURETY (Bank) 

 
  

WITNESS:               Signature      
 
1.                   Name       
 
                      Title       
 
       Corporate Secretary (Seal)    Corporate Guarantor (Seal) 
  
2.          
   
       __________________________ 

Name, Title & Address   
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FORM OF PERFORMANCE SECURITY  
 

 
         Guarantee No.____________________ 

Executed on _____________________ 
           Expiry date _____________________ 

 
[Letter by the Guarantor to the Procuring Agency] 
 
Name of Guarantor (Bank) with address:____________________________________________ 
       (Scheduled Bank in Pakistan) 
Name of Principal (Contractor) with address: __________________________________________ 
Penal Sum of Security (express in words and figures) ___________________________________ 
______________________________________________________________________________ 
Letter of Acceptance No. __________________________________ Dated __________________ 
 
KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding 
Documents and above said Letter of Acceptance (hereinafter called the Documents) and at the 
request of the said Principal we, the Guarantor above named, are held and firmly bound unto the 
__________________________________________________ (hereinafter called the procuring 
agency) in the penal sum of the amount stated above for the payment of which sum well and truly 
to be made to the said Procuring Agency, we bind ourselves, our heirs, executors, administrators 
and successors, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted the 
Procuring Agency's above said Letter of Acceptance for _________________________________ 
(Name of Contract) for the __________________________________________ (Name of Project). 
 
NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the 
undertakings, covenants, terms and conditions of the said Documents during the original terms of 
the said Documents and any extensions thereof that may be granted by the Procuring Agency, 
with or without notice to the Guarantor, which notice is, hereby, waived and shall also well and 
truly perform and fulfill all the undertakings, covenants terms and conditions of the Contract and of 
any and all modifications of said Documents that may hereafter be made, notice of which 
modifications to the Guarantor being hereby waived, then, this obligation to be void; otherwise to 
remain in full force and virtue till all requirements of Clause 49, Defects Liability, of Conditions of 
Contract are fulfilled. 
 
Our total liability under this Guarantee is limited to the sum stated above and it is a condition of 
any liability attaching to us under this Guarantee that the claim for payment in writing shall be 
received by us within the validity period of this Guarantee, failing which we shall be discharged of 
our liability, if any, under this Guarantee. 
 
We, ____________________________________ (the Guarantor), waiving all objections and 
defences under the Contract, do hereby irrevocably and independently guarantee to pay to the 
procuring agency without delay upon the procuring agency's first written demand without cavil or 
arguments and without requiring the procuring agency to prove or to show grounds or reasons for 
such demand any sum or sums up to the amount stated above, against the  procuring agency's 
written declaration that the Principal has refused or failed to perform the obligations under the 
Contract which payment will be effected by the Guarantor to procuring agency’s designated Bank 
& Account Number. 
 
PROVIDED ALSO THAT the Procuring Agency shall be the sole and final judge for deciding 
whether the Principal (Contractor) has duly performed his obligations under the Contract or has 
defaulted in fulfilling said obligations and the Guarantor shall pay without objection any sum or 
sums up to the amount stated above upon first written demand from the Procuring Agency 
forthwith and without any reference to the Principal or any other person. 
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IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under its 
seal on the date indicated above, the name and corporate seal of the Guarantor being hereto 
affixed and these presents duly signed by its undersigned representative, pursuant to authority of 
its governing body. 
 
 
         _______________ 
                     Guarantor (Bank) 
 
 Witness:  
 1. _______________________        Signature _______________ 
 
        _______________________        Name __________________ 
      Corporate Secretary (Seal) 
                   Title ___________________ 
 
 2.  _______________________ 
 
          _______________________   _______________________ 
      Name, Title & Address     Corporate Guarantor (Seal)   
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FORM OF CONTRACT AGREEMENT 
 
 
THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the ________ day 
of_________(month) 2016 between _________________________________________ (hereafter 
called the “Procuring Agency”) of the one part and _______________________________ 
(hereafter called the “Contractor”) of the other part. 
 
WHEREAS the Procuring Agency is desirous that certain Supply and Fixing , viz 
_______________ should be executed by the Contractor and has accepted a Bid by the 
Contractor for the execution and completion of such Supply and Fixing  and the remedying of any 
defects therein. 
 
NOW this Agreement witnesseth as follows: 
 
1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 
 
2. The following documents after incorporating addenda / Clarification as agreed or otherwise, 

if any, except those parts relating to Instructions to Bidders shall be deemed to form and be 
read and construed as part of this Contract, viz:: 
 
a). The Contract Agreement;  
b). The Letter of Acceptance;  
c). The completed Form of Bid;  
d). Specification - Special Provision 
e). Special Stipulations (Appendix-A to Bid); 
f). The Particular Conditions of Contract - Part II;  
g). The General Conditions - Part I;  
h). Tender Drawings;  
i). Specifications - Technical Provisions 
j). The completed Appendices to Bid (B, C, E to N);   
k). The priced Bill of Quantities (Appendix-D to Bid); 
l). Programme of Work; 
m). Monthly Progress Schedule 
 

3. In consideration of the payments to be made by the Procuring Agency to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to 
execute and complete the Supply and Fixing and remedy defects therein in conformity and 
in all respects with the provisions of the Contract.  

 
4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the 

execution and completion of the Supply and Fixing  as per provisions of the Contract, the 
Contract Price or such other sum as may become payable under the provisions of the 
Contract at the times and in the manner prescribed by the Contract. 

 
IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the 
day, month and year first before written in accordance with their respective laws. 
 
Signature of the Contactor  Signature of Procuring Agency 
 
 
 
 
______________________  _____________________ 
(Seal)     (Seal) 
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Signed, Sealed and Delivered in the presence of: 
 
Witness:    Witness: 
  
 
 
 
________________________ ______________________________ 
 
(Name, Title and Address)  (Name, Title and Address) 
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MOBILIZATION ADVANCE GUARANTEE 
 
Guarantee No._________________________ Date ______________________________ 
 
WHEREAS ______________(hereinafter called the 'Procuring Agency') has entered into a 
Contract for _____________________________________________________ (Particulars of 
Contract) with _________________ (hereinafter called the "Contractor'). 
 
AND WHEREAS, the Procuring Agency has agreed to advance to the Contractor, at the 
Contractor's request, an amount of Rupees _________________________ (Rs _____________) 
which amount shall be advanced to the Contractor as per provisions of the Contract. 
 
AND WHEREAS, the Procuring Agency has asked the Contractor to furnish Guarantee to secure 
the mobilization advance for the performance of his obligations under the said Contract. 
 
AND WHEREAS, _______________________________ (Scheduled Bank in Pakistan) 
(hereinafter called the “Guarantor”) at the request of the Contractor and in consideration of the 
Procuring Agency agreeing to make the above advance to the Contractor, has agreed to furnish 
the said Guarantee. 
 
NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance 
for the purpose of above mentioned Contract and if he fails and commits default in fulfillment of 
any of his obligations for which the advance payment is made, the Guarantor shall be liable to the 
Procuring Agency for payment not exceeding the aforementioned amount.  
 
Notice in writing of any default, of which the Procuring Agency shall be the sole and final judge, on 
the part of the Contractor, shall be given by the Procuring Agency to the Guarantor, and on such 
first written demand, payment shall be made by the Guarantor of all sums then due under this 
Guarantee without any reference to the Contractor and without any objection.  
 
This Guarantee shall remain in force until the advance is fully adjusted against payments from the 
Interim Payment Certificates of the Contractor or until _____________ (Date) whichever is earlier. 
 
The Guarantor's liability under this Guarantee shall not in any case exceed the sum of Rupees 
_______________________________________(Rs _______________________). 
 
This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the 
aforesaid date or earlier if the advance made to the Contractor is fully adjusted against payments 
from Interim Payment Certificates of the Contractor provided that the Guarantor agrees that the 
aforesaid period of validity shall be deemed to be extended if on the above mentioned date the 
advance payment is not fully adjusted. 
 
       GUARANTOR 
 
      1. Signature _________________ 
      2. Name  _________________ 

     3. Title  _________________ 
WITNESS 
 
1. ______________________ 

______________________ 
Corporate Secretary (Seal) 
 
 
 

2. _______________________   __________________________ 
(Name Title & Address)      Corporate Guarantor (Seal) 



INDENTURE FOR SECURED ADVANCES 
 

(For use in cases in which is contract is for finished work and the contractor has entered into an 
agreement for the execution of a certain specified quantity of work in a given time) 
 
This INDENTURE made the …………………. day of .............................…………………. 2015 
BETWEEN (hereinafter called "the Contractor" which expression shall where the context so admits 
or implied be deemed to include his heirs, executors, administrators and assigns) of the one part 
and THE GOVERNOR OF SINDH (hereinafter called "the Government" of the other part). 
 
WHEREAS by an agreement, dated (hereinafter called the said agreement, the contractor has 
agreed to perform the under-mentioned Supply and Fixing (hereinafter referred to as the said 
work):- 
 
AND WHEREAS the contractor has applied to the ………………………………….. 
……..…………………..for an advance to him of Rupees ……………..……………………  
(Rs. .................. ) on the security of materials absolutely belonging to him and brought by him to 
the site of the said Supply and Fixing  the subject of the said agreement for use in the said Supply 
and Fixing  as he has undertaken to execute at rates fixed for the finished work (inclusive of the 
cost of materials and labour and other charge) AND WHEREAS the Government has agreed to 
advance to the Contractor the sum of Rupees, (Rs. ......................... ) on the security of materials 
the quantities and other particulars of which are detailed in Part II of Running Account Bill (B). the 
said Supply and Fixing  signed by the contractor. 
 

Fin R.Form.l7.A 
 
On ……………………………. and on such covenants and conditions as are hereinafter contained 
and the Government has reserved to itself the option of marking any further advance or advances 
on the security of other materials brought by the Contractor to the site of the said Supply and 
Fixing . 
 
NOW THIS INDENTURE WTTNESSETH that in pursuance of the said agreement and in 
consideration of the sum of Rupees…………………………….. (Rs. ……………………) on or 
before the execution of these presents paid to the Contractor by the Government (the receipt 
whereof the Contractor doth hereby acknowledge) and of such further advances (if any) as may be 
made to him as aforesaid (all of which advances are hereinafter collectively referred to as the said 
amount) the Contractor doth hereby assign unto the Government the said materials by way of 
security for the said amount. 
 
And doth hereby covenant and agree with the Government and declare ay follow:- 
 
(1) That the said sum of Rupees. …………………………………………… RS. 

…………………… ) so advanced by the Government to the Contractor as aforesaid and all 
or any further sum or sums which may be advanced as aforesaid shall be employed by the 
contractor in or towards expending the execution of the said Supply and Fixing  and for no 
other purpose whatsoever.  
 

(2) That the materials detailed in the said Running Account Bill (B) which have been offered to 
and accepted by (he Government as security for the said amount are absolutely by the 
Contractors own property free from encumbrances of any kind and the Contractor will not 
make any application for or receive a further advance on the security of materials which are 
not absolutely his own property and free from encumbrances of any kind and the contractor 
hereby agrees, at all times, to indemnify and save harmless the Government against all 
claims whatsoever to any materials in respect of which an advance has been made to him 
as aforesaid. 
 
 
 



 
(3) That the said materials detailed in the said Running Account Bill (B) and all other materials 

on the security of which any further advance or advances may hereafter be made as 
aforesaid (hereinafter called the said materials) shall be used by the Contractor solely in 
the execution of the said Supply and Fixing in accordance with the directions of the 
Divisional Officer (hereinafter called the Divisional Officer) and in the terms of the said 
agreement. 
 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangement 
for the proper watch, safe custody and protection against all risks of the said material and 
that until used in Supply and Fixing as aforesaid the said materials shall remain at the site 
of the said Supply and Fixing  in the Contractor's custody and at his own risk and on his 
own responsibility and shall at all times be open to inspection by (he Divisional Officer or 
any officer authorized by him. In the event of the said materials of any part (hereof being 
stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due to 
reasonable use and wear thereof Contractor will forthwith replace the same with other 
materials of like qualify or repair and make good the same as required by the Divisional 
Officer and the materials so brought to replace the said materials so repaired and made 
good shall also be considered as security for the said amount.  
 

(5) Hurt the said materials shall not on any account be removed from the site of the said 
Supply and Fixing  except with the written permission of the Divisional Officer or an officer 
authorized by him in that behalf  
 

(6) That the said amount shall be payable in full when or before the Contractor receives 
payment, from the Government of the price payable to him for the said Supply and Fixing  
under the terms and provisions of the said agreement PROVIDED THAT if any 
intermediate payments are made to the contractor on account of work done then on the 
occasion of each such payment the Government will be at liberty to make a recovery from 
the Contractors Bill for such payment by deducting there from in the value of the said 
materials (actually used in the Supply and Fixing and in respect of which recovery has not 
been made previously) the value for this purpose being determined in respect of each 
description of material at (the rates at which the amount of the advances made under these 
presents were calculated).  
 

(7) at if the Contractor shall at any time make any default in the performance or observation in 
any respect of any of the terms and provisions of the said agreement or of these presents 
the total amount of the advance or advances that may still be owing to the Government 
shall immediately on the happening of such default be repayable by the Contractor to the 
Government together with interest thereon at twelve percent per annum from the date or 
respective dates of such advance or advances to the date or repayment and with all costs, 
charges, damages and expenses incurred by the Government in or for the recovery thereof 
or the enforcement of this security or otherwise by reason of (the default of the Contractor 
and any moneys so becoming due and payable shall constitute a debt due from the 
Contractor to the Government and the Contractor hereby covenants and agrees with the 
Government to repay and the same respectively to it accordingly.  

 
(8) That the Contractor hereby charges all the said materials with the repayment to the 

Government of the said sum of Rupees ............................................. (Rs. 
..................................................................................... ) and any further sum or sums which 
may be advanced as aforesaid and all costs charges damages and expenses payable 
under these present PROVIDED ALWAYS and it is hereby agreed and declared that not, 
withstanding anything in the said agreement and without prejudice to the powers contained 
therein if and whether the covenant for payment and repayment hereinbefore contained 
shall become enforceable and the money owing shall not be paid to accordingly.  

 
Once there with the Government may at any time thereafter adopt all or any of following 
courses as it may deem best ;-  
 



(a) Seize and utilize the said materials or any part thereof in the completion of the said 
Supply and Fixing  on behalf of the Contractor in accordance with the provisions in that 
behalf contained in the said agreement debiting the Contractor with the actual cost of 
effecting such completion the amount due in respect of advances under these presents 
and crediting the Contractor with the value of work done as he had carried it out in 
accordance with the said agreement and at the rates thereby provided. If the balance is 
against the Contractor he is to pay the same to the Government on demand.  

 
(b) Remove and sell by public auction the seized materials or any part thereof and out of 

the moneys arising from the sale retain all the sums aforesaid repayable to the 
Government under these presents and pay over the surplus (if any) to the Contractor.  
 

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due 
to the Contractor under the said agreement.  

 
(9) That except as is expressly provided by the presents interest on the said advance shall not 

be payable. 
 

(10) That in the event of any conflict between the provisions of these presents and the said 
agreement the provisions of these presents shall prevail and in the event of any dispute or 
difference arising over the Supply and Fixing or effect of these presents the settlement of 
which has not been hereinbefore expressly provided for the same shall be referred to the 
Superintending Engineer/Executive District Officer/Officer one grade higher to officer 
signed the agreement Circle whose……………. decision shall be final and the provisions of 
the Arbitration Act 1940 for the time being in force so far as they are applicable shall apply 
to any such reference. 
 
Signed, sealed and delivered by*  
In the presence of 
 

     
1st

2
 witness  

nd

 
 witness 

 
 

Signed, sealed and delivered by*  
In the presence of 
 

     
1st

2
 witness  

nd

 
 witness 

 
SEAL 

 
SEAL 
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Conditions of Contract 
 

For CONSTRUCTION  
 

FOR BUILDING AND ENGINEERING 
WORKS DESIGNED BY THE 
EMPLOYER   

  
 

Multilateral Development Bank Harmonised Edition March 2006 
 

General Conditions 
 

This publication is exclusive for use as provided under a Licence 
Agreement between a Participating Bank and FIDIC, and, 
consequently, no part of this publication may be reproduced, 
translated, adapted, stored in a retrieval system or communicated, in 
any form or by any means, whether mechanical, electronic, magnetic, 
photocopying, recording or otherwise, without prior permission in 
writing from FIDIC. To request such permission, please contact: 
FIDIC, Case Postale 311, CH-1215 Geneva 15, 
Switzerland; +41 22 799 49 00; 
Fax +41 22 799 49 01; 
E-mail: fidic@fidic.org. 
FIDIC is not responsible for the accuracy or completeness of 
translations of this publication unless such translation explicitly 
indicates otherwise. 
 

 
 

 
FEDERATION INTERNATIONAL DES INGENIEURS-CONSEILS 
INTERNATIONAL FEDERATION OF CONSULTING ENGINEERINGS 
INTERNATIONAL VEREINIGUNG BERATENDER INGENIEURE 
FEDERACION INTERNACIONAL DE INGENIEROS CONSULTORS    

 
 
 

 
 
 
The successful Contractor is required to purchase copy of the said document 
from FIDIC directly prior to signing of contract and the said copy shall be supplied 
to the Employer for incorporation in the contract. Cost of purchase of the same is 
deemed to be included in the Contract Price of the Bidder / Contractor.  
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PARTICULAR CONDITIONS OF CONTRACT - PART-II 
 
1.1 DEFINITIONS  
 
1.1.2.2 The Employer is PROJECT DIRECTOR, SINDH PARLIAMENTARIAN RESIDENCES, 

KARACHI. Wherever the term Client or Owner appears in the Tender Document, it shall 
mean the “Employer”. 

  
1.1.2.3 “Contractor” means any person or persons, company, corporation, firm or joint venture 

submitting a Bid Tender. 
  
1.1.2.4 The Engineer is M/s Osmani & Company (Pvt.) Ltd. 

Consulting Engineers, Osmani House, 245/2K, Block-6, PECHS, Karachi 
Phones: 021-34536007 / 008, 34546541 / 42, Fax: 021-34534691 
Email: ocl-khi@osmani.com   Web: www.osmani.com 

 
or any other competent person appointed by the Employer, and notified to the Contractor, 
to act in replacement of the Engineer. Provided always that except in cases of 
professional misconduct, the outgoing Engineer to formulate his certifications / 
recommendations in relation to all outstanding matter, disputes and claims relating to the 
execution of the Works during his tenure. 
 
Wherever the term Consultant or Consultants appears in the Bidding Documents, it shall 
mean the “Engineer” and vice-versa. 

 
1.1.4.2 “Contract Price” means the sum stated in the Letter of Acceptance as payable to the 

Contractor for the execution and completion of the Works subject to such additions 
thereto or deductions there from as may be made and remedying of any defects therein 
in accordance with the provisions of the Contract. 

 
1.1.6.10 “Programme” means the programme to be submitted by the Contractor in accordance 

with Sub-Clause 8.3 and any approved revisions thereto. 
 
1.1.6.11 “Scheduled Progress” means the Monthly Progress Schedule as described in BE-1 

Appendix-E to Bid included in Instruction to Bidder. 
 
1.3 Communications  
 

Existing text is replaced with following:  
 
Wherever these Conditions provide for giving or issuing of approvals, certificates 
consents, determinations, notices, requests and discharges, these communications shall 
be: 

 
a). In writing and delivered by hand (against receipt) on Company or Organization 

letter head signed by the authorized person of concerned Party i.e. Employer, 
Engineer or Contractor; 
 

b). Approvals, certificates, consents and determinations shall not be unreasonably 
withheld or delayed. When a certificate is issued to a Party, the certifier shall send 
a copy to the other Party. When a notice is issued to a Party, by the other Party or 
the Engineer, a copy shall be sent to the Engineer or the other Party, as the case 
may be. 

  
Following sub clauses 1.3.1 and 1.3.2 are added; 
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1.3.1 Correspondence to Contractor 
 

For the purposes of this Sub-Clause, the Contractor shall, immediately after receipt of 
Letter  of  Acceptance,  intimate  in  writing  to  the  Employer  and  the  Engineer  by 
registered post, the address of his principal place of business or any change in such 
address during the period of the Contract. 

 
1.3.2 Correspondence to Employer and Engineer  
 

For the purpose of this Sub-Clause, the respective addresses are: 
 
a) The Employer is PROJECT DIRECTOR, SINDH PARLIAMENTARIAN 

RESIDENCES, KARACHI.  
 

b) The Engineer is M/S. OSMANI & COMPANY (PVT.) LTD. Consulting Engineers, 
Architects and Planners 245/2-K, Block-6, PECHS, Karachi-75400. Tel: (92-21) 
34536007/ 08, 34546541/ 42 Fax: (92-21) 34534691,  
Email : ocl-khi@osmani.com, Website : www.osmani.com 

 
1.4       Law and Language 
 

(a) The Contract Documents, shall be drawn up in the English language 
(b) The Contract shall be subject to the Laws of Islamic Republic of Pakistan. 

 
1.5       Priority of Contract Documents 

 
Delete the documents listed at (a) to (i) of the Sub-Clause and substitute with following:- 
 
1. The Contract Agreement; 
2. The Letter of Acceptance; 
3. Addenda, if any;  
4. The completed Form of Bid; 
5. Special Stipulations (Appendix-A to Bid); 
6. Specifications - Special Provisions  
7. The Particular Conditions of Contract - Part II;  
8. The General Conditions - Part I;  
9. Specifications - Technical Provisions  
10. The priced Bill of Quantities (Appendix-D to Bid);  
11. The completed Appendices to Bid (B, C, E to L);  
12. The Drawings;  
 
In case of discrepancies between drawings, those of larger scale shall govern unless 
they are superseded by a drawing of later date regardless of scale. All Drawings and 
Specifications shall be interpreted in conformity with the Contract and these Conditions. 
Addendum, if any, shall be deemed to have been incorporated at the appropriate places 
in the documents forming the Contract. 
 

1.6 Contract Agreement 
 
In line six (6) replace the words “Employer” with “Contractor” and add the following sub 
paragraphs at the end: 
 

 The Contract Agreement would be made on stamp paper of an appropriate value under 
the law. Cost of stamp duty would be borne by the Contractor. 

 
 The Contractor shall at his own cost submit 9 x sets of Contract Agreement (photocopies) 

to employer, or as required by the employer in bound form, duly initialled and stamped by 
the Employer and the Contractor for the use of the Employer 2 x sets will be provided by 
the Contractor to the Engineer. Such submission shall be made within seven (7) days of 

mailto:ocl-khi@osmani.com�
http://www.osmani.com/�
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signing of the Contract Agreement by the Employer and Contractor. 
 
1.9 Delayed Drawing or instruction   

 
Existing clause is deleted; 
 
Following sub-clause 1.9.1 and 1.92 are added; 

 
1.9.1 Shop Drawing 

 
The Contractor shall submit to the Engineer for review 3 copies of all shop and erection 
drawings applicable to this Contract as per provision of relevant Sub-Clause of the 
Contract. 

 
Review and approval by the Engineer shall not be construed as a complete check but will 
indicate only that the general method of construction and detailing is satisfactory and that 
the Engineer's review or approval shall not relieve the Contractor of any of his 
responsibilities under the Contract. 

 
1.9.2 As-Built Drawings  

 
At the completion of the Works under the Contract, the Contractor shall furnish to the 
Engineer 6 copies and one reproducible of all drawings amended to conform with the 
Works as built. The price of such Drawings shall be deemed to be included in the 
Contract Price. 

 
3.1 Engineer's Duties and Authority 
 
 Add following after last Para; 
  

The following provisions shall also apply; 
  
 The Engineer shall obtain the specific approval of the Employer before carrying out his 

duties in accordance with the following Clauses:  
 

(i) Consenting to the sub-letting of any part of the Works under Sub-Clause 4.4 
“Subcontractors”. 
 

(ii) Certifying additional cost determined under Sub-Clause 4.12 “Unforeseeable 
Physical Conditions”. 
 

(iii) Any action under Sub-Clause 4.2 “Performance Security” and Clause 18 
“Insurance” of sorts. 
 

(iv) Any action under Sub-Clause 8.8 “Suspension of Work”. 
 

(v) Any action under Sub-Clause 8.4 “Extension of Time for Completion”. 
 

(vi) Any action under Sub-Clause 8.7 “Delays Damages”  
 
(vii) Issuance of “Taking Over Certificate”. 
 
(viii) Issuing a Variation Order under Clause 13 “Variations and Adjustments”: except: 
 

a) in an emergency* situation, as stated here-below, or 
 
b) if such variation would increase the Contract Price by less than the amount 

stated in the Appendix-A to Bid. 
(ix) Fixing rates or prices. 
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(x) Extra payment as a result of Contractor’s claims. 
 

(xi) Release of Retention Money to the Contractor Sub-Clause 14.9 “Payment of 
Retention Money” 
 

(xii) Issuance of “Final Payment Certificate” under Sub-Clause 14.13 
 
(xiii) Issuance of “Defect Liability Certificate”. 
 
* (If in the opinion of the Engineer an emergency occurs affecting the safety of life or of 
the Works or of adjoining property, the Engineer may, without relieving the Contractor of 
any of his duties and responsibilities under the Contract, instruct the Contractor to 
execute all such work or to do all such things as may, in the opinion of the Engineer, be 
necessary to abate or reduce the risk. The Contractor shall forthwith comply with any 
such instruction of the Engineer. The Engineer shall determine an addition to the Contract 
Price, in respect of such instruction, in accordance with Clause 52 and shall notify the 
Contractor accordingly, with a copy to the Employer.) 
 

3.4 Replacement of the Engineer 
 
 The Clause is deleted and replaced with the following: 
 

If the Employer intends to replace the Engineer, the Employer shall, not less than 14 days 
before the intended date of replacement, give notice to the Contractor, of the name, 
address and relevant experience of the intended replacement Engineer. The Employer 
shall not replace the Engineer with a person against whom the Contractor raises 
reasonable objection by notice to the Employer, with supporting particulars. 
 

4.2 Performance Security 
 

The text is deleted and substituted with the following: 
 
The contractor shall provide Performance Security to the procuring agency in the 
prescribed form from the schedule Bank of Pakistan or from a foreign bank duly counter 
guaranteed by a Scheduled Bank in Pakistan. The Performance Security shall be 5% of 
the Contract Price stated in the Letter of Acceptance. 

 
Besides obtaining 5% as Performance Security, the Security Deposit at rate of 5% will 
also be deducted from running bills, thus amount equal to 10% of the Contract Price is 
obtained from contractor i.e. 5% as performance security and 5% security deposit As 
Retention Money. Deductions from interim/running bills will be made from successful 
bidder after the bidder has furnished the required performance security and signed the 
contract agreement. 

 
The cost of complying with requirements of this Sub-Clause (performance security) shall 
be borne by the contractor. 
 

4.10 Site Data 
  
 Existing first paragraph is deleted and replaced with following; 
  
 The contractor shall obtain Base data from all available sources including the Employer. 

However, responsibility of its confirmation, completion and correction rest upon the 
contractor. 

 
4.12 Unforeseeable Physical Conditions  
  

Existing last para is deleted and replaced with following: 
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The decision of the Engineer regarding / existence of enforceable physical conditions and 
impact interim of cost or extension of time for completion shall be considered final and 
binding on contractor to accept the same. 

 
4.17 Contractor’s Equipment 
 

Add the following paragraph at the end: 
 

The Contractor shall, upon request by the Engineer at any time in relation to any item of 
hired Contractor's Equipment, forthwith notify the Engineer in writing the name and 
address of the Owner of the equipment and shall certify that the agreement for the hire 
thereof contains a provision in accordance with the requirements set-forth above. 

 
4.20 Employer’s Equipment and Free-Issue Materials 
  
 Existing Clause is deleted. 
 
 Add following Sub Clauses 4.25, 4.25.1, 4.25.2, 4.25.3, 4.25.4, 4.25.5 and 4.25.6: 
 
4.25 Compliance with Statutes Regulations and Laws 
  
 The Employer presupposes that the Contractor has cognizance of all laws of Pakistan 

pertaining to the execution of the work. The Contractor shall confirm in all respects with 
the provisions of any such statute, ordinance or law as aforesaid and the regulations or 
by-laws of any local or other duly constituted authority which may be applicable to the 
works or public bodies and companies as aforesaid and shall keep the Employer 
indemnified against all penalties and liability of every kind for breach of any such statute, 
ordinance, law regulation or by-law. If the Contractor observes that the drawings and 
specifications are at variance therewith, he shall promptly notify the Employer / Engineer 
in writing and any necessary changes shall be adjusted as provided in the Contract for 
changes in the work. If the Contractor performs any work knowing it to be contrary to 
such laws, ordinance, rules and regulations and without such notice to the Employer he 
shall bear all costs arising there from. 

 
 The Contractor and his sub-contractors shall convey, store and make use of all 

explosives, dangerous petroleum acetylene, carbide or calcium and other similar material 
provided by them for use in or on the works in strict accordance with the provision of all 
laws, orders and regulations that are in force at the Site or may be issued from time to 
time by the Government. 

 
Following sub clause 4.25.1 and 4.25.2 are added:  

 
4.25.1 Notice to Adjoining Property Owners 
 
 The Contractor shall send or cause to be sent written notices to Owners of property 

adjacent to the Site or which may be affected in any way by the performance of the work 
contemplate notifying them as to the extent of the work included in so far as it affect 
surrounding property and complying with local ordinance and law. 

 
4.25.2 Giving of Notices and Payment Fees 
 
 The Contractor shall give all notices and pay all fees and charges required to be given or 

paid be any national or state statute, ordinance or other law or any regulation or by- law 
of any local or other duly constituted authority in relation to the execution of the work or of 
any temporary works and by the rule and regulations of all public bodies and companies 
whose property of rights are affected or may be affected in any way by the works or any 
temporary works. 



Osmani & Company (Pvt.) Ltd. 
Consulting Engineers - Architects - Planners  

Part II  - Conditions of Particular Application 
 

 

Particular Conditions of Contract - Part-II  Page - COC 6 of 12 

4.25.3 Supply of Water 
 
 The Contractor shall, so far as is reasonably practicable, having regard to local 

conditions, provide on the Site, to the satisfaction of the Engineer or his representative, 
adequate supply of drinking and other water for the use of his staff and labour. 

 
4.25.4 Arms and Ammunition 
 

The Contractor shall not give, or otherwise dispose of to any person or persons, any arms 
or ammunition of any kind or permit or suffer the same as aforesaid. 

 
4.25.5 Day and Night Work and Work on Sundays or Holidays 
 

Unless otherwise stated in the Contract, the Works shall be executed in the day only 
within normal working hours. No work shall be carried out on Site on Sundays (locally 
recognised as day of rest) and on gazetted holidays, without the consent in writing of the 
Engineer except if the work is unavoidable or absolutely necessary for the saving of life or 
property or for the safety of the works in which case the Contractor shall immediately 
advise the Engineer. The Engineer shall not unreasonably withhold any such consent 
save in exceptional circumstances, nor do so if work on rest days or on gazetted holidays 
is considered by the Contractor to be necessary to meet the Time for Completion. 
 
In case the contractor needs to work after normal working hours or on Sunday or 
holidays, he shall get specific approval before hand from the Engineer giving at least 2 
days advance written notice. In such case, the contractor undertakes his liability to pay 
the Engineer for such extra working hours (beyond normal working hours) calculated on 
the basis of actual extra hours at the rate of 1.5 times of approved man-month rate of the 
Engineer’s staff on duty on overtime payable to the Engineer by the 15th

a). The Employer may invite offer for performance by sub-contractor of any works in 
satisfaction of prime cost sums included in the tender documents. In the exercise of 
his options, offer will be made in writing to the accepting authority (Employer) who 
shall select the firm to do the work and inform the contractor who will be required to 
conclude the contract with the nominated sub-contractor for the execution of the work 
as specified by the Accepting Authority (Employer) to the Sub- Contractor. The 
Employer shall not nominate any sub-contractor. Against whom the Contractor shall 
make reasonable objection.  

 day of next 
month. 
 
If the contractor works in night then he will have sufficient lighting arrangement at site of 
work and at way leaves also. He will also take necessary measures to avoid any 
accident. 
 

4.25.6 Reporting of Accidents 
  

The Contractor shall report to the Engineer details of any accident as soon as possible 
after its occurrence. In the case of any fatality or serious accident, the Contractor shall, in 
addition notify the Engineer immediately by the quickest available means. 

 
5.2 Objection of Nomination 
 

Replace this clause with the following:- 
 

 
b). The Contractor shall be reasonable for any sub-contractor or contractor who may 

carryout any work or supply any material in connection with the contract, whether 
such person be selected by the Employer or by Contractor. The Contractor shall make 
good any loss or damage suffered by Employer by reason  of default neglect or failure 
on the part of such person in relation to such work or material. 
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c). Nothing herein contained shall relief the Contractor of his liability and obligation under 

the contract or in any way affect the contractor’s direct responsibilities to Employer 
nor shall it render Employer in any way responsible to such sub-contractor (s). 

 
5.3 Payments to Nominated Sub-Contractors 
 

The Contractor shall pay to the nominated Subcontractor the amounts which the Engineer 
certifies to be due in accordance with the subcontract. These amounts plus other charges 
shall be included in the Contract Price in accordance with Sub-Clause 13.5 [Provisional 
Sums], except as stated in Sub-Clause 5.4 [Certification of Payments]. 

 
6.3 Persons in the Service of Employer  
  
 Add “and Engineer Personnel” after the end of the Clause. 
 
6.10 Records of Contractor’s Personnel and Equipment  
  
 Existing Clause is deleted and replaced with following: 
 

The Contractor shall submit to the Engineer detail showing number of each class of 
contract personnel and each type of Contractor Equipment (Stating workability Condition 
of each) on the site on daily basis and such detail will be recorded in and work diary 
which will be signed by the Contractor’s and the Engineer’s on daily basis. The record will 
be produced as and when demanded. 

 
6.12 Foreign Personnel  
  

Replaced existing last line with following text: 
 
be responsible for making appropriate security arrangements for their return at 
appropriate time and burial. 

     
7.4 Testing   
  

Add additional sub-clause 7.4.1 
 
7.4.1 Factory Visits and Inspections 
  

The Contractor shall arrange at-least Two (2) visits (for selection/ inspection and pre-
shipment) for all imported equipment and One (1) visit for Sump Model Test these visits 
should comprise at-least Eight (08) Officers including 4 x Officers of the Employer and the 
Engineer each, for a minimum period of Ten (10) days which may be extended as per the 
requirement of Testing procedure, if needed. These visits shall be programmed as per the 
work schedule of the Contractor. The Contractor shall identify the Timing of the visits at 
least Four (04) weeks in advance for providing sufficient time to the Employer for 
according necessary approvals. The visits shall also include independent inspection by 
an approved third party inspection agency (Lloyds or equivalent). 
 
The Contract price shall be deemed to have included all the expenses of the above 
arrangements with and including the arranging the relevant visas for designated officers/ 
Engineers of the Employer and the Engineer, their visa fees, Air Tickets (Business Class), 
boarding, lodging, transport costs in independent vehicles etc., as well as cost of third 
party inspection. 
 

8.1 Commencement of Works 
 

Existing text is replaced with: 
 
The Contractor shall commence the Works on Site from the date of receipt by him from 
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the Engineer a written Notice to Commence. Thereafter, the Contractor shall proceed 
with the Works with due expedition and without delay. 

   
8.3 Programme   

 
Existing text is replaced with following:- 
 
The Contractor shall submit the programme of work within 14 days from the date of 
receipt of Letter of Acceptance/ Commencement or before date of signing of Agreement 
whichever is earlier, on bar chart and Primavera (level-III). The Contractor must also 
attach monthly progress schedule in terms of Percentage of project as described in 
Appendix-E to Bid (BE-1) which will be considered as “Scheduled Progress”. 

 
 The time schedule may be adjusted from time to time but the contractual/ completion date 

shall remain unchanged unless extension of time is approved by the Employer in 
accordance with the contract conditions. 

 
The approval by the Engineers of the programme shall not relieve the Contractor or the 
Employer from any obligation under the contract. 

 
8.6 Rate of Progress 

 
Existing text is replaced with following: 
 
The Contractor Shall ensure that rate of progress does not fall below 20% of Scheduled 
Progress as reflected in the Monthly Progress Schedule (submitted and finalized before 
singing of Contract Agreement). 
 
If for any reason, which does not entitle the Contractor to an extension of time, the rate of 
progress of the Works or any Section is at any time, in the opinion of the Engineer, is 
below 20% of Scheduled Progress as reflected in the Monthly Progress Schedule, then 
the Client will have prerogative to either terminate the contract or reduce/delete portion of 
work if the contractor fails to improve the progress within 30 days of receipt of notice 
under this Clause. The Engineer shall so notify the Contractor who shall thereupon take 
such steps as are necessary, subject to the consent of the Engineer, to expedite 
progress. The Contractor shall not be entitled to any additional payment for taking such 
steps. If, as a result of any notice given by the Engineer under this Clause, the Contractor 
considers that it is necessary to do any work at night or on locally recognized days of rest, 
he shall be entitled to seek the consent of the Engineer so to do. Provided that if any 
steps, taken by the Contractor in meeting his obligations under this Sub-Clause, involve 
the Employer in additional supervision costs, such costs shall, after due consultation with 
the Employer and the Contractor, be determined by the Engineer and shall be 
recoverable from the Contractor by the Employer, and may be deducted by the Employer 
from any moneys due or to become due to the Contractor and the Engineer shall notify 
the Contractor accordingly, with a copy to the Employer. 

 
8.7 Delay Damages  

 
Add following text in the beginning: 
 
If the Contractors fails to follow to “Scheduled progress” as submitted in accordance 
with Appendix-E to Bid (BE-1) and falls below 20% of Schedule Progress than the 
Employer may reduce the work or terminate the Contract after given 30 days prior notice. 
 

8.11  Prolonged Suspension  
 
Replace “84 days” by “120 days”. 
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13.4 Payment in Applicable Currencies 
  

Existing text is replaced with following: 
Payment shall be made in Pak Rupees only. 
 
Add following Sub Clauses 13.9 to 13.13: 
 

13.6 Day work  
 
 In line one of after word “Engineer” add “with consent of Employer”. 

 
13.9 Sources of Indices and Weightages 
 

The sources of indices shall be those listed in Appendix-C to Bid, as approved by the 
Engineer. As the proposed basis for price adjustment, the Contractor shall have 
submitted with his bid the tabulation of Weightages and Source of Indices if different than 
those given in Appendix-C to Bid, which shall be subject to approval by the Engineer. 
 

13.10 Base, Current and Provisional Indices 
 

The base cost indices or prices shall be those prevailing on the day 28 days prior to the 
latest date for submission of bids. Current indices or prices shall be those prevailing on 
the day 28 days prior to the last day of the period to which a particular monthly statement 
is related. If at any time the current indices are not available, provisional indices as 
determined by the Engineer will be used, subject to subsequent correction of the amounts 
paid to the Contractor when the current indices become available. 

 
13.11 Adjustment after Completion 
 

If the Contractor fails to complete the Works within the Time for Completion prescribed 
under Clause 43, adjustment of prices thereafter until the date of completion of the Works 
shall be made using either the indices or prices relating to the prescribed time for 
completion, or the current indices or prices, whichever is more favorable to the Employer, 
provided that if an extension of time is granted pursuant to Clause 44, the above 
provision shall apply only to adjustments made after the expiry of such extension of time. 

 
13.12 Weightages 
 

The weightages for each of the factors of cost given in Appendix-C to Bid shall be 
adjusted if, in the opinion of the Engineer, they have been rendered unreasonable, 
unbalanced, or inapplicable as a result of varied or additional work executed or instructed 
under Clause 51. Such adjustment(s) shall have to be agreed in the variation order. 

 
13.13 Payment of Income Tax 

 
The Contractor, Subcontractors and their employees shall be responsible for payment of 
all their income tax, super tax and other taxes on income arising out of the Contract and 
the rates and prices stated in the Contract shall be deemed to cover all such taxes. 
 

14.2 Advance Payment  
 

Existing text is replaced with following: 
Advance Payment shall be made available to the Contractor by the Employer as 
following: 
(a) Mobilization Advance of 10% of the Contract Price stated in the Letter of 

Acceptance shall be paid by the Employer to the Contractor in two equal parts 
upon submission by the Contractor of a Mobilization Advance Guarantee for the 
full amount of the Advance in the specified form from a Scheduled/ Commercial 
Bank in Pakistan acceptable to the Employer: 
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(1) First part within 14 days after signing of the Contract Agreement or date of 
receipt of Engineer’s Notice to Commence, whichever is earlier; and  

 
(2) Second part within 42 days from the date of payment of the first part, subject 

to; 
i). Satisfaction of Engineer regarding mobilization of contractor on site. 
ii). Provision of Engineer facilities as per Bill No. 1: Preliminary & General 

Items except permanent site office. 
iii). Erection of Sign Board as per sub-clause 9.2 of Specifications - Special 

Provisions. 
iv). Provision of First aid facilities 
v). Maintenance of Site Order Book as per Clause 37 of Specifications – 

Special Provisions. 
vi). Submission of construction schedule as per Clause 8.3 of PCC. 
vii). Submission of Programme of work and Monthly Progress Schedule as per 

Appendix-E to Bid (BE) upto the satisfaction of the Engineer/ Client. 
 

(b) This Advance shall be recovered in equal installments; first installment at the 
expiry of third month after the date of payment of first part of Advance and the last 
installment two months before the date of  completion of the Works as per Clause 
43 hereof. 

 
On full recovery of the Mobilization Advance, the Employer will return the said 
Guarantee to the Contractor duly discharge. However, the Employer will be at 
liberty to encash the Bank Guarantee of the Contractor, if the Contractor fails to 
extend the said guarantee 15 days before the expiry date of the guarantee. 

 
(c) Contractor shall pay interest on the mobilization advance at the rate of 10% per 

annum on the advance; 
 

14.3 Application for Interim Payment Certificates  
 

Add following text at the end: 
After verification by the Engineer, the Contractor shall make six (6) copies at his on cost 
and submit the same to the Engineer for further processing. 

 
14.5  Plants and Materials intended for Works 

 
Add the following paragraph as: 
 
(d) for Secured Advance on non–perishable materials and sub-clauses (a), (b) and (c) will 

be applicable for plants only:- 
 

(I) The Contractor shall be entitled to receive from the procuring agency Secured 
Advance against an INDENTURE BOND in Public Works Account Form No.31 
(Fin. R. Form No. 2) acceptable to the procuring agency of such sum as the 
Engineer may consider proper in respect of non-perishable materials brought at 
the site but not yet incorporated in the Permanent Works provided that:  

 
(i) The materials are in accordance with the specifications for the permanent 

works;  
 

(ii) Such materials have been delivered to the site and are properly stored and 
protected against loss or damage or deterioration to the satisfaction and 
verification of the Engineer/ Assistant Engineer but at the risk and cost of the 
Contractor;  
 

(iii) The Contractor’s records of the requirements, orders, receipts and use of 
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materials are kept in a form approved by the Engineer, and such records shall 
be available for inspection by the Engineer;  
 

(iv) The Contractor shall submit with his monthly statement the estimated value of 
the materials on site together with such documents as may be required by the 
Engineer for the purpose of valuation of materials and providing evidence of 
ownership and payment therefore. 
 

(v) Ownership of such materials shall be deemed to vest in the procuring agency 
and these materials shall not be removed from the site or otherwise disposed 
of without written permission of the procuring agency;  
 

(vi) The sum payable for such materials on site shall not exceed 75 % of the (i) 
landed cost of imported materials, or (ii) ex-factory / ex-warehouse price of 
locally manufactured or produced materials, or (iii) market price of stands 
other materials;  
 

(vii) Secured Advance shall not be allowed unless and until the previous advance, 
if any, is fully recovered;  
 

(viii) Detailed account of advances must be kept in part II of running account bill or 
a separate statement; and  
 

(ix) Secured Advance may be permitted only against materials/quantities 
anticipated to be consumed / utilized on the work within a period of 3 months 
from the date of issue of secured advance and in no case for full quantities of 
materials for the entire work/contract.  

 
(II) Recovery of Secured Advance 

 
Secured Advance paid on non-perishable materials to the Contractor under the 
above provisions shall be effected from the monthly payments on actual 
consumption basis, but not later than period specified in the rules not more than 
three months (even if unutilized); 

 
 Following sub-clause is added: 
 
14.9.1 Payment of Retention Money  
 
 Upon the issue of the Taking-Over Certificate with respect to the whole of the Works, one 

half of the Retention Money or upon the issue of a Taking-Over Certificate with respect to 
a Section or part of the Permanent. 

 
Works only such proportion thereof as the Engineer determines having regard to the 
relative value of such Section or part of the Permanent Works, shall be certified by the 
Engineer for payment to the Contractor. 

 
(a) Upon the expiration of the Defects Liability Period for the Works the other half of the 

Retention Money shall be certified by the Engineer for payment to the Contractor.  
Provided that, in the event of different Defects Liability Periods having become 
applicable to different Sections or part of the Permanent Works, the expression 
"expiration of the Defects Liability Period" shall, for the purposes of this Sub-Clause, 
be deemed to mean the expiration of the latest of such periods. Provided also that if 
at such time, there shall remain to be executed by the Contractor any work instructed, 
in respect of the Works, the Engineer shall be entitled to withhold certification until 
completion of such work of so much of the balance of the Retention Money as shall, in 
the opinion of the Engineer, represent the cost of the work remaining to be executed. 
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14.15 Currencies of Payment  
 
 Existing text is replaced with following: 
 

Payment shall be made in Pak Rupees only 
 
15.2 Termination by Employer  
 

Add following after sub para (f): 
(g) If the rate of progress below than 20% of Scheduled Progress.  

 
18.1 General Requirements for Insurances 
 

At the end of the Clause add following: 
 
Insurance company operating in Pakistan having atleast AA rating from PACRA/ JCR.  
 
The cost of complying with requirements of this Clause shall be borne by the Contractor. 
The Contractor shall be liable for deductible losses not covered by insurance. The 
Insurance Policy shall state:- 
 
a. The Employer shall receive at least 30 calendar days written notice of Intended 

Cancellation or change effect in coverage.  
 

b. The Contractor is fully responsible to provide full indemnity to Employer in respect of 
liability against loss or damage. 

 
Following Sub Clauses will be considered as deleted: 

 
 20.2, 20.3, 20.4, 20.7 and 20.8 
 
20.5 Amicable Settlement  
  

Following text is deleted from the first line: 
 
Under sub clause 20.4 above. 
 

20.6 Arbitration  
  

Existing text is replaced with following: 
  
Disputes not settled amicably shall be settled under the provisions of the Arbitration Act 
1940 or any statuary modification or any reactment for the time being enforced. The place 
of arbitration shall be Karachi.  



SSPPEECCIIFFIICCAATTIIOONN  ––    
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1. DESCRIPTION OF PROJECT 

SPECIFICATIONS - SPECIAL PROVISIONS 
 

 
1.1. General 
 

The Employer intends to construct residences for Sindh Parliamentarians at Karachi. 
 

2. THE SITE  
 
2.1. Site of Works 
 

The Site of the Works is the area for construction lying within the right-of-way lines, 
boundaries and limits shown on the Drawings and any such additional areas adjacent 
thereto as may be designated by the Engineer from time to time for the construction to be 
performed under the Contract, and all such areas and additional areas shall be comprised 
in the Site as defined in Clause 1 of the Conditions of Contract. 
 
The Employer will give to the Contractor possession of the area designated and defined 
as the Site and shown on the drawing as may be required to implement as much of the 
Works, when the Engineer’s Notice to Commence the Works is given. 

 
3. WORK UNDER THE CONTRACT  
 
3.1. General Description 
 

The Contract comprises the execution and completion of the Works, remedying of any 
defects therein, maintenance of utility services, and the provisions of all labour, materials, 
equipment, plant and everything whether of a temporary or permanent nature required in 
and for such execution, completion, remedying and maintenance so far as the necessity 
for providing the same is specified or can reasonably be inferred from the Contract. 
 
The following description of the Works to be performed under this Contract is general in 
nature and is not intended to describe all of the facilities to be provided under this 
Contract. 

 
CONSTRUCTION OF SINDH PARLIAMENTARIANS RESIDENCES, KARACHI 
 

4. GENERAL RULES OF SPECIFICATIONS 
 

a) 
 

Specification” or “as specified" refers to the specifications outlined in these 
Documents and where no specifications are available for any work or where the same 
are found not applicable then the relevant applicable ASTM or BSS specifications or 
equivalent standards shall apply in the same order. 
 
Any item for which no specifications are outlined but which are identified on drawings, 
shall be completed according to the standards as per ASTM / BSS, these include 
items that may be added in the future. The Employer / Employer’s Representative 
may supplement such specifications during the progress of work. All materials and 
processes used for these items shall be subjected to standard testing and, if found 
below the pertinent ASTM / BSS standards, shall be removed from the site 
immediately at Contractor's expense. 
 
 
 
 

Specification or as Specified 
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b) 
 

Wherever reference is made in the specifications to the respective standards and 
codes in accordance to which goods and materials are to be furnished, and work is to 
be performed or tested, the provisions of the latest current edition or revision of the 
relevant standards and codes in effect shall apply, unless otherwise expressly set 
forth in the Contract. 
 

Standards and Codes 

c) 
 

All goods and materials to be incorporated in the Works shall be new, unused, of the 
most recent or current models and incorporate all recent improvements in design and 
materials unless provided otherwise in the Contract. 

  

Materials and Processes 

d) 
 

Where specific materials, processes, etc. are specified and the same are not available 
other alternative materials and processes which ensure an equal or higher quality 
than those specified will be accepted subject to the Employer / Employer’s 
Representative's prior review and written approval. The Contractor has to establish 
the non-availability of specified material prior to applying for equivalent differences 
between the those specified and the proposed alternatives must be fully described in 
writing by the Contractor and submitted to the Employer / Employer’s Representative 
at least 30 days prior to the date when the Contractor desires the Employer / 
Employer’s Representative's approval who may give such approval after determining 
that the alternative proposed ensures equal or higher quality. 

  

Equivalent Materials, Processes, etc. 

e) 
 

Approved, directed, instructed means the approval, etc. of the Employer / Employer’s 
Representative unless otherwise stated. 

  

Approved, Directed, Instructed 

f) 
 

Where alternative materials, processes etc., are specified the selection will depend on 
local conditions and discretion rests with the Employer / Employer’s Representative 
whose decision shall be final and binding. 

  

Alternatives 

g) 
 

Wherever the manufacturer's/supplier's instructions, manuals, guarantees and 
ASTM/BSS Standards are referred to in the specifications and details of Bills of 
Quantities; all such literature shall be submitted by the Contractor to the Employer / 
Employer’s Representative for due checking, approval and record. 

  

Catalogues / Standards / Manufacturer's Instructions, etc. 

h) 
 

Unless stated or specified else-where to the contrary these General Rules shall apply 
to all sections of work irrespective of their sequence, location and description. 

 

Applicability 

5. DRAWINGS 
 

5.1. Bid Drawings 
 

Bid Drawings issued with the Bid Documents, called the Bid Drawings, show scope of the 
work to be performed by the Contractor. The Drawings are generally in sufficient detail so 
as to be used as a basis for construction, fabrication and for placing orders for materials 
subject to corrections based on the future issue of supplementary Drawings as provided 
under  Sub-Clause 5.2 hereof. 
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5.2. Construction Drawings, Supplementary Drawings 
 

After award of Contract, the Contractor shall carry out “Joint Survey” at Site of Works in 
pursuance to Sub-Clause 6.4, Specifications - Special Provisions. The Contractor shall 
submit to the Engineer “Joint Survey”, duly signed, dated and stamped by the 
representatives of the Employer, Consultant and Contractor. 

 
Simultaneously, the Contractor shall submit to the Engineer detailed “Work Programme” 
in terms of Sub-Clause 14.1 Conditions of Contract. 

 
After receipt of “Joint Survey” and “Work Programme” from the Contractor, the Engineer 
will start issuing Construction Drawings to the Contractor. The Engineer shall have 
authority to issue to the Contractor, from time to time, such Supplementary Drawings and 
instructions as shall be necessary for the purpose of the proper and adequate execution 
and completion of the Works and the remedying of any defects therein. The Contractor 
shall follow these Drawings. 
 
The Contractor shall give notice to the Engineer regarding the part of the Drawings which 
in his opinion contain discrepancies or are not clear. The Engineer shall issue necessary 
clarifications or Supplementary Drawings in greater details as required to execute the 
Works. These Supplementary Drawings showing changes from the Bid Drawings, in the 
opinion of the Contractor, shall be reviewed by the Engineer for his determination of 
adjustment of the Contract Price under Clause 51 and 52 of the Conditions of Contract. 
 

5.3. Definition of Term Drawings 
 

The term Drawings as used in the Specifications means the Drawings referred in Clauses 
5.1 and 5.2 hereof. 

 
5.4. Checking of Drawings 
 

The Contractor shall check all Drawings carefully as soon as practicable after receipt 
thereof, and shall promptly notify the Engineer of any errors discovered. 

 
5.5. Copies of Drawings 
 

Drawings will be issued to the Contractor as described below. 
 
5.5.1. Bid Drawings 
 

One (1) set of the Bid Drawings will be issued to the Contractor alongwith Bid 
Documents. Additional sets will be provided at cost of reproduction upon written request 
of the Contractor. 

 
5.5.2. Construction Drawings / Supplementary Drawings 
 

One (1) print of each Construction Drawings / Supplementary Drawing will be issued to 
the Contractor free of charge. Additional sets will be provided at cost of reproduction upon 
written request of the Contractor. 

 
5.6. Drawings to be Furnished by the Contractor / As-Built Drawings 
 

The Contractor shall submit to the Engineer for review of such drawings as required 
under the Contract, sufficiently in advance of the work intended to be executed. 
 
The Contractor shall, at all times, keep on Site a separate set of prints on which all 
significant changes between the work shown on the Drawings and that which is actually 
constructed, shall be noted neatly, accurately and promptly as the work progresses. The 
Subcontractor(s) for plumbing, mechanical and electrical shall, at all times, keep on Site, 
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a separate set of prints of the drawings (showing their parts of the Works) on which all 
significant changes between the work shown on the Drawings and that which is actually 
constructed, shall be noted neatly, accurately and promptly as the work progresses. Such 
drawings shall show the exact physical location and configuration of the works as actually 
installed. 
 
The Contractor shall, within fourteen (14) days of issuance Taking-Over Certificate for 
whole of the Works, furnish to the Engineer for his approval two (2) copies of such 
marked up drawings. One (1) copy of each of the marked up drawings approved by the 
Engineer shall be returned to the Contractor by the Engineer and these shall be used for 
the preparation of the As - Built Drawings.  
 
The Contractor shall furnish to the Engineer six (6) complete sets of all As -Built Drawings 
as well as AutoCAD soft copy within thirty (30) days of receipt of drawings stated above, 
from the Engineer.    

 
5.7. Shop Drawings & Design 

 
The Contractor to prepare and provide detailed shop drawings & design, for all the 
required items as per the instructions and approval of the Employer/ Engineer and as 
mentioned in Bidding documents and drawings including but not limited to Architectural, 
Structural, Road works, Hard & Soft Landscaping, Electrical, Water Supply, Drainage, 
ICT or any related electro-mechanical works apart from Bar-bending schedule, etc. All 
drawings should be prepared based on the rules, regulation and requirements of the 
concerned departments and should be prepared electronically on latest venison of 
AutoCAD, hard copies along with soft copies on CD’s shall be submitted for the approval 
of Engineer as per the Nos. required in Scope of Work 

 
6. SETTING OUT OF WORK AND SURVEY  
 
6.1. Reference Points, Lines 
 

The Contractor shall establish bench marks and / or reference line at the Site in 
accordance with the instructions of the Engineer. The Contractor shall set out its work 
from these bench marks and / or lines.  

 
6.2. Verification 
 

The Engineer may make checks as the work progress to verify lines and grades 
established by the Contractor and to determine the conformance of the work as it 
progresses with the requirements of the Drawings and Specifications. Such checking by 
the Engineer shall not relieve the Contractor of his responsibility to perform all work in 
accordance with the Drawings and Specifications and the lines and grades given therein. 

 
6.3. Survey Instruments 
 

The Contractor shall maintain at the Site the requisite surveying instruments in perfect 
working conditions for the use of the Engineer’s Representative to check levels and lines 
of the work at all times. These instruments shall include (but not limited to) One Total 
Station, Adequate nos. of Levels, theodolites, Tapes, etc. 

 
6.4. No work without Joint Survey 
 

The Contractor shall not start any physical work on site until the Joint Survey has been 
done to establish the existing ground levels. 
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7. APPROVAL OF MATERIALS AND PLANT 
 
7.1. Quality of Materials  
 

All materials, fixtures, fittings, supplies and plant furnished under the Contract shall be 
new and unused, standard first grade quality and of the best workmanship and design. 
No inferior or low-grade materials, supplies or articles will be either approved or accepted, 
and all work of assembly and construction shall be done in a first-class and workmanlike 
manner. In asking for prices for materials intended for delivery to the Site and 
incorporation in the Works under any portion of these Specifications, the Contractor shall 
provide the manufacturer or supplier with complete information as may be necessary to 
secure compliance to this Clause and, in every case, he shall quote this Clause in full to 
each such manufacturer or supplier. 

 
7.2. Submission of Samples and Data 
 

The Contractor shall submit within 02 months of award of Contract, for the approval of the 
Engineer, required shop drawings, catalogues, samples and other descriptive data for all 
mechanical, electrical, architectural and such other materials and plant designated by the 
Engineer, which the Contractor proposes for use under this Contract. For certain 
materials and plant, data may be required to be submitted in accordance with a detail 
form furnished by the Engineer. Samples of materials (2 sets) shall be submitted by the 
Contractor to the Engineer at Contractor’s cost for approval sufficiently in advance of the 
materials intended to be incorporated in the Works. 
 
The required shop drawings and samples are not provided by the Contractor, Employer 
will deduct sufficient amount from the monthly IPC of Contractor. 
 

7.3. Testing 
 

Testing, except as otherwise specified herein, shall be performed by a testing agency as 
proposed by the Contractor and approved by the Engineer, at no extra cost to the 
Employer. The Engineer may require all testing to be carried out under his supervision 
only. 

 
The quality control testing shall be performed by the Contractor’s competent personnel in 
accordance with a site testing as approved by the Engineer. The Contractor shall keep a 
complete record of all quality tests programme performed on Site. 

 
7.4. Testing Laboratory Certificates 
 

The Engineer may accept a certificate from a commercial testing laboratory, satisfactory 
to him, certifying that the product has been tested within a period acceptable to the 
Engineer and that it conforms to the requirements of these Specifications. 

 
7.5. Inspection 
 

All material and Plant furnished and all work performed under this Contract will be subject 
to inspection by the Engineer at all times and in all states of completion both off-Site and 
on-Site. The Contractor shall furnish promptly without additional charge, all facilities, 
labour and materials reasonably needed for performing such inspection and testing as 
may be required by the Engineer. 

 
7.6. Approved Sample at Site 

 
The Contractor shall, at all times, keep on the Site approved samples. All such samples 
shall be made available to the Engineer/ Employer as and when required.  
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7.7. Site Laboratory 
 

The Contractor shall establish a Site laboratory for the purpose of necessary testing. The 
laboratory equipment shall remain the Contractor’s property at all times. 

 
8. CONSTRUCTION  SCHEDULE  
 
8.1. Submittal Date 
 

The programme of Works submitted by the Contractor in accordance with Clause 14 
”Programme to be Submitted”, of the Conditions of Contract shall be submitted in the 
form of a detailed schedule based on a computerized network analysis covering all 
construction activities indicating critical activities with critical path, resource scheduling for 
Contractor’s Equipment, material and labour, within the period stated in the Appendix A to 
Bid. All the milestone shall be clearly identified. 

 
8.2. Requirements 
 

The detailed submittal shall consist of schedules, network analysis tabulations and 
narrative descriptions of the proposed construction programme. 

 
Each summary or detailed schedule shall consist of a bar chart and a time-scaled 
network. The scheduled start and finish times for all activities on the bar chart shall agree 
with those on the network. All inter-relationships and inter-dependencies between 
structures shall be clearly indicated on the schedules. 
 
The network shall show the order and interdependence of activities planned by the 
Contractor, and shall be time-scaled according to calendar dates. 

 
8.3. Monthly Reports 
 

Each month, the Contractor shall submit a report consisting of: 
 

- Copies of the bar charts for the current phase with both actual progress and 
scheduled progress shown. 

 
- Network analysis tabulations as in Sub-Clause 8.3 above, reflecting actual start and 

finish dates where applicable. 
 
- A narrative report discussing any significant deviations from the schedule and, if 

necessary, explaining the steps proposed to be taken to maintain the approved 
schedule. 

 
In case of failure of submission the monthly progress reports in due time, the Payment of 
the monthly bill will be withheld till its submission. 
 

9. NOT USED 
 
10. SITE OFFICE AND TEMPORARY FACILITIES PROVIDED BY THE CONTRACTOR 
 
10.1. Contractor’s Office, Facilities etc. 
 

The Contractor shall establish and maintain a Site office. The Contractor shall provide all 
facilities in connection with the execution, completion, of the Works, remedying defects 
therein and maintenance of the utilities services. The facilities shall, not be limited to, the 
Contractor’s Site Office, labour camps, workyard and storage areas, temporary water 
supply, waste water disposal, temporary electricity, medical unit, temporary roads, fire 
protection and fire fighting equipment etc. 
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The Contractor shall be solely responsible for arranging the facilities. The Contractor shall 
arrange his labour camp, work yard, storage area, site office within the area available at 
the Site. 
 

10.2. Notice Board 
 

The Contractor shall erect and maintain at the Site in a location to be approved by the 
Engineer, 3 Nos. Sign Boards 4.45M height and 2 M wide for writing the name of Work, 
name of Employer, name of Consultants, name of Contractor and Project Cost. The 
notice board shall comprise of the following; 
 
• Frame of 3” dia GI Pipe properly painted as per the direction of the Consultants/ 

Engineer and as per drawing. 
• 2 Nos. Posts of 3” dia GI Pipe 4.45M above ground and 1M below ground embedded 

in 1:2:4 CC 2’x2’x4’ with proper arrangements of anchorage and brasses. Pipes 
painted with anti-rust as directed by the Engineer. 

• 4 Nos. Steel Sheets 0.6M high and 2M wide fixed on both sides with 50mm gap 
between each. The background of plates is of white color whereas the writing would 
be black or red color (as approved by the Engineer)  

• White imported 3M sheet used as background. The color of monogram would be, 
green, red or black etc. (as approved by the Engineer) 

• Alphabets of appropriate size as approved by the Engineer in 3M reflective sheet in 
blue/ black color. 

 
The Contractor shall maintain the display of the notice boards at his own cost throughout 
the length of the project. 
 

10.3 Engineer’s Office 
 
The Contractor shall provide, operate and maintain the following facilities within 1 week of 
the Engineer’s Order to Commence the Works for the Engineer:- 
 
a). The Contractor shall provide temporary site office accommodation consisting of 3 

Steel Containers of 40ft x 8ft office, each office shall contain the following detail for 
the complete duration of the project. 

 
• 

 
Office Detail 

Sr. 
No. Item Description Qty. Unit 

1. Office  
Fabricated from sea container, insulated from 1’’ thick 
thermopole sheets and 12mm thick MDF lamination. 03 Nos. 

2. Accessories   
a) Aluminum window 3ft x ft 02 Nos. 
b) Entrance Door (Aluminum) with locks and door closer 01 No. 
c) Internal Door (Aluminum) with locks 03 No. 
d) Toilet of 6’ x 3.5’ each containing WCs, Basin, Shower 

tray etc. i/c. all required accessories. 02 Nos. 
e) Basic Electrification with proper lightening & power 

points 
 

Job 
 

• 
 

Office Furniture (Master or equivalent) 

Sr. 
No. Item Description Qty. Unit 

1. Manager Tables 1 No. 
2. Manager Chairs 1 No. 
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3. Guest Chairs 4 Nos. 
4. Office Tables 4 Nos. 
5. Office Chairs 4 Nos. 
6. Conference Table with chairs for 6 personals 1 Set 
7. Wooden & Glass Partition 2 Nos. 
8. 1.5 Ton ACs 2 Nos. 

 
In case of non-provision of above facilities by the Contractor, the Employer/ Engineer 
is entitled to deduct an amount of Rs. 200,000/- per container per month from the 
amount due to the Contractor i.e. Mobilization Advance or the running bills. 
 

b). The Contractor shall maintain the existing office accommodation of the Engineer 
including but not limited to expenses for Electricity, telephone, water supply, 
sewerage, janitorial services, 02 Nos. messenger, 02 Nos. tea boy (including tea 
making items) and 04 Nos. Armed Security Guards etc. All appointments shall be 
made by the Engineer and Contractor shall be responsible for all salaries, benefits 
etc. of the appointed people. 

 
c). 03 Nos. Sony or Toshiba Intel Core i7 Ultrathin (4th

 

 Generation Processor), 8GB 
System DDR-3 RAM, 1GB Dedicated Graphic Card, 32GB Solid Drive + 750GB 
SATA Hard Drive, 15.6" HD Screen, Camera, Biometric Reader Bluetooth, Gigabit 
Ethernet LAN, Card Reader, WIFI 802.11b/g alongwith genuine/ licensed touch & type 
with Microsoft Windows 8 operating system and Microsoft Office Professional Edition 
latest version. 

d). 09 Nos. Desktop Dell or HP Computer each configured with Intel Core i7, 3.4 Ghz or 
higher (4th

 

 Generation Processor), 16 GB RAM (DDR-III) original Intel Motherboard 
complete with key board, mouse, 19” color LCD, DVD Writer, 1 TB HDD (SATA) 
alongwith genuine/ licensed latest version Microsoft Windows operating system, 
Microsoft Office Professional Edition latest version. 

e). 09 Nos. USB Flash Drive - 64 GB each. 
 

f). 09 Nos. UPS 
 

g). 02 Nos. Multimedia Projector Project 3M Optoma 5000 Lumens, Network Control 
(RJ45), Sound, IDMI Point, USB Port with Sealing Mount & Installation. 

 
h). 02 No. A3 Size Color Printer HP-5225 or equivalent with Color Toners. The contractor 

will provide Printer Color Toner till the completion of work. 
 
i). 02 Nos. Digital Camera (16 Mega Pixel) built-in GPS alongwith 4 GB Card, 

Rechargeable Cell (04 Nos.), Battery charger, Pouch, Tripod etc. NIKON Coolpix 
S800c or equivalent. 

 
j). 04 Nos. Mobile Phone - Samsung Galaxy S4 Active. 
 
k). 01 No. Brand new latest model Photocopy machine alongwith Sorter and ADF, as 

approved by the Engineer. 
 
l). 01 No. brand new Diesel Generator Set 100 KVA, 80 KW prime power 1500 RPM at 

0.80 PF 415/220 volts, 3 phase 50 Hz output stand by Diesel Generator set 
Caterpillar, FG Wilson or Yanmar directly coupled with Alternator, sound proof canopy 
complete in all respect as per approved technical specification with & i/c. changeover 
switch, ATS, control cable, Providing, laying, connecting and testing of  3½ core 
10mm2 plus 1 x 10mm2 PVC cable for earth, copper conductor cable of required 
length as per site conditions and Providing, installing, connecting and testing of 18" x 
18" x 1/8" thick copper plate buried 15 ft deep in the ground to the depth of water 
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level, to be installed by the Contractor at the designated place instructed by the 
Engineer alongwith 01 No. full time Generator Operator. 

 
The Contractor shall also provide 1,000 Litres of Hi-Speed Diesel per month to the 
Engineer by 5th

m). The Contractor shall provide an average cost of Rupees Twenty-Five thousand only 
(Rs. 25,000/-) per month pertaining to mobile telephone use in shape of Prepaid 
Mobile Cards. 

 of each month in advance for complete duration of work including any 
extended period. 

 

 
n). Providing stationery and consumable items like pen, pencils, papers, binder cards, 

plastics, staples, etc. upto Rs. 5,000/- p.m. 
 

The above equipments shall be in use of the Engineer and shall become property of the 
Employer after completion of the project. 
 
In case of non-provision of above facilities, the Employer / Engineer shall deduct from any 
money due / becoming due to the Contractor by the Employer appropriate amount till 
these facilities are provided satisfactorily to the Engineer. 
 
Cost of all above facilities are deemed to be included in the Contract Price and no 
additional payment shall be made by the Employer to the Contractor under any 
circumstances. 
 

11. OTHER FACILITIES FOR ENGINEER’S PERSONNEL PROVIDED BY THE 
CONTRACTOR 

 
The Contractor shall provide, operate and maintain the following transpiration facility 
within one week of Engineer’s issue of commencement letter and shall continue un-
interrupted till the completion of works: 

 
a). The Contractor shall cause to furnish, operate and maintain 02 Nos. Toyota Corolla 

1.3L GLI Car (Air-Conditioned). The vehicles shall be brand new, latest model with 
Driver, registered and insured to the name of the Employer. The above all vehicles 
are for the exclusive use of the Engineer / Engineer’s supervision team to meet their 
transportation needs. The use of such transportation facilities shall be exclusively 
under the control of the Engineer and the contractor shall be wholly responsible for 
furnishing at all times above said facilities. 
 
The above vehicle shall be in use of the Employer/ Engineer and shall become 
property of the Employer and as-such will be handed-over to the Employer in good 
working condition on completion of the project. 
 

b). The Contractor shall furnish, supply and provide, without specific direction of the 
Engineer all lubricants, tyres, other supplies, regular service and maintenance at all 
times for the above vehicles till the issue of the Completion Certificate of the contract. 

 
c). The Contractor shall provide an amount equivalent to 1,000 Litres (500 for each 

Toyota Corolla GLI) of Hi-Super Petrol per month to the Engineer by 5th

 
The above equipments shall be in use of the Engineer and shall become property of the 
Employer after completion of the project. 
 
In case of non-provision of above facilities, the Employer / Engineer shall deduct from any 
money due / becoming due to the Contractor by the Employer appropriate amount till 
these facilities are provided satisfactorily to the Engineer. 
 

 of each 
month in advance for complete duration of work including any extended period. 



Osmani & Company (Pvt.) Ltd.  Specifications - Special Provision 
Consulting Engineers - Architects - Planner   

SP - Special Provision          Page SP 10 of 13  

Cost of all above facilities are deemed to be included in the Contract Price and no 
additional payment shall be made by the Employer to the Contractor under any 
circumstances. 
 

12. SAFETY 
 
12.1. Accident Prevention, Protective Equipment 
 

The Contractor shall comply and enforce compliance by all his Subcontractors with the 
highest standards of safety and accident prevention in compliance with all applicable 
laws, ordinance and statutory provisions. Where overhead work is being carried out, 
warning/ safety signs shall be installed at ground level clearly warning of the overhead 
work. 
 
All warning/ safety signs shall be in two languages, English and Urdu, and shall at all 
times be maintained in a clean and legible condition, to the satisfaction of the Engineer. 
Trash shall be removed at frequent intervals to the satisfaction of the Engineer. 
 
The Contractor shall provide protective equipments to their staff at site in a manner that 
all the officers of the Contractor must wear the safety shoe and safety cap and the labour 
must wear the safety shoes, coverall (dangary) and safety caps. 
 
The warning/ safety signs and protective equipments would not be provided by the 
Contractor, Employer will deduct sufficient amount from the monthly IPC of Contractor. 
 

13. PAYMENT FOR WORK REQUIRED BY SPECIAL PROVISIONS 
 

Unless otherwise specifically stated in the Contract, the price of all work required by the 
Special Provisions shall be considered to be included in the Contract Price. 

 
14. The Bided Rates shall be inclusive of all lead and lift and no additional payment for this 

item shall be admissible. 
 
15. The Contractor's rates shall include all incidental charges in connection with the work 

such as the cost of removing trees, shrubs, grass, etc., which interfere with the execution 
of the work which will be carried out by the Contractor upto the satisfaction of the 
Engineer prior to the earthwork. No extra payment for these items will be paid by the 
Employer.  
 

16. No alterations or additions shall be made by the Contractor in the Bill of Quantities and 
rates must be filled in ink or typed out both in figures and words clearly and legibly in the 
columns provided in the schedule of quantities. All corrections must be initialed by the 
contractors. Any Bid which does not comply with this condition will be liable to be 
summarily rejected and not taken into account when preparing comparative statement. 

 
17. Materials obtained from excavations will be the property of the Employer. Serviceable 

materials are to be stacked in places pointed out by Engineer-in-charge. The Contractor 
undertakes to have the site clean and free from rubbish to the satisfaction of the 
Engineer. All surplus materials, rubbish, etc., will be removed to places to be fixed by the 
Engineer and nothing extra will be paid for this. 
 

18. On completion of the work or earlier as directed by the Engineer, the Contractor shall 
remove all temporary structure (Godowns, site offices, etc.), erected by him at the site of 
work. He shall fill tanks dug out by him at site, remove all debris and other materials like 
surplus sand, stone ballast, rubbish, etc.; and in short, shall leave the site in a neat and 
tidy condition. Cost of these works shall be deemed to be included in the Contract Price 
and no payment shall be made by the Employer on this accident. 
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19. The contractors in the course of their works should understand that all material (e.g. , 
stone and other materials) obtained in the work or dismantling, excavation, etc., will be 
considered as Employer’s property and issued to the contractors (if they require the same 
for their own use) at rates approved by the Engineer. If the materials are not required by 
them they will be disposed off in the interest of Employer. 

 
20. The contractor shall inspect the site of works and acquaint himself with the nature and 

requirements of the work, facilities of access for materials, removal of rubbish, cost of 
carriage, nature of strata, etc., before submitting his Bid. 

 
21. The contractor shall have to make temporary approach roads, etc., at his own cost to 

facilitate movement of materials, such approach roads shall be aligned in a manner 
approved by the Engineer.  

 
22. The contractor shall have to make proper arrangements for road crossing barriers during 

working hours in the day time as well as in the night when danger lights will have to be 
provided on either ends at his own cost and no extra cost will be paid. Sufficient 
barricades and red lights will be provided by the Contractor where required to avoid the 
chances of accidents. In case an accident occurs for failure on the part of the contractor, 
he shall be entirely responsible for the consequences. 

 
23. The Contractor shall have to make arrangements for diversions for traffic wherever 

necessary and shall have to provide diversion and caution boards as per directions of the 
Engineer at his own cost for which no extra cost will be paid. The diversion shall be 
watered and consolidated as per directions of the Engineer.  
 

24. No material shall be removed from the site without the written permission of the Engineer. 
 

25. Dewatering including shoring wherever so required pumping, bailing out water, drainage 
of water within plot areas if any shall be deemed to have been included in the rates 
quoted by the Bidders and no extra payment will be made. The rates shall be deemed 
inclusive of such incidental charges. 

 
26. The Contractors shall execute all works at their own cost for diversion of water away from 

the plot as per site requirements to have full satisfaction of Engineer and no additional 
payment will be made on this account. 
 

27. The Engineer reserves the right to select all materials and the type, grade, heating 
capacity and quantity of proportion of any or all materials as required for a particular work. 
The decision of Engineer in this respect shall be final and binding on the Contractor. The 
rejects on materials must be carted at his own cost. If the rejected materials are not 
removed within one month of its rejection the materials will become the property of the 
Employer or will be removed at Contractors cost. 

 
28. ATTENDANCE OF MEETINGS 

 
The Contractor shall attend and shall cause his Sub-Contractors to attend any or all 
meetings when called by the Employer or the Engineer or his Representative to discuss 
progress of the work and other matters related to the work and the Contract, without any 
compensation from the Employer. 
 
a). The Contractor shall bear all expenses of the Employer and his agents and 

representatives and the Engineer, his agents and representatives if requested by the 
Contractor for any meetings, instructions and approvals away from the Site.  

 
b). The proceedings of the meetings shall be recorded by the Engineer which shall be 

circulated to all the participants including those of the Contractor. All decisions taken 
in the meetings shall be binding on the Contractor and shall form part of the Contract. 
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29. DOCUMENTS NOT TO BE ALTERED OR MUTILATED 
 

No alteration or mutilation (other than filling in all the blanks intended to be filled in) shall 
be made in the form of Bid or in any of the documents attached to it. Any comments 
which it is desired to make shall not be placed on any of the documents attached hereto, 
but shall take the form of a separate statement which shall be as brief as possible and 
referenced to items, clauses and pages of the annexed documents. 

 
Such statements shall not qualify the acceptance of the Bid based upon a proposed 
change or changes in the annexed documents, nor shall be binding upon the Employer in 
any way in making the award. Alterations of already written prices must be signed in the 
place of alteration by the Bidder or his legally authorized representative. 

 
30. PERSONAL LIABILITY OF PUBLIC OFFICIALS OR ENGINEER 

 
In carrying out any of the provisions of these specifications, or in exercising any power of 
authority granted to them by or within the scope of the Contract, there shall be no liability 
upon the Employer or his authorized representatives or the Engineer or his authorized 
representatives their personally or in their official capacity, it being understood that in all 
matters they act solely as agents and representatives of the Employer. 

 
31. ACCESS AND EXISTING ROADS 

 
If the Contractor finds it necessary or elects to use existing roads, the Contractor shall 
make all necessary arrangements and obtain all permits from the relevant departments 
for travel over and use of such roads. The Contractor shall observe all rules regulations of 
the concerned department regarding the use of said roads. The cost of maintaining all 
necessary safety measures and temporary structures and making any necessary repairs, 
replacements or similar operations and all or any other costs required by reason of his 
use of such roads shall be borne by the Contractor and the Contractor shall save 
harmless and indemnify the Employer in respect of all claims, demands proceedings, 
damages, costs, charges and expenses whatsoever arising out of or in relation to any 
such operation or interference. 
 

32. FIRST AID FACILITIES 
 

The Contractor shall provide and maintain adequate First Aid Facilities at all times, 
convenient to the Site to the approval of the Employer.  

 
33. FINAL HAND-OVER 

 
At the end of the Period of Maintenance stipulated in the contract, the Employer on 
application of the Contractor, shall decide the members of the final hand over committee 
and announce the same to the Contractor. The committee, after inspection of Work, if 
satisfied that there are no deficiencies or defects due to work of the Contractor shall 
certify the final hand-over, and the Employer will then issue a final Certificate of 
Completion of Work within thirty (30) calendar days thereafter. 

 
34. EMPLOYER AND ENGINEER NOT PERSONALLY LIABLE 

 
No member or officer of the Government or the Employer or the Employer's 
Representative or the Engineer or his representatives or any one of their respective staffs 
or their employees shall be in anyway personally bound or liable for the acts or 
obligations of the contractor under the contract or answerable for any default or omission 
in the observance or performance of any of the acts, matters or things which are herein, 
contained. 
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35. PROGRESS PHOTOGRAPHS 
 

The contractor shall furnish to the Employer and to the Engineer every two weeks at least 
six photographs to clearly show the progress of construction. The photographs shall be 
submitted in glossy prints 20 cm x 20 cm. Each print shall be marked on the back with the 
date and serial number. There shall be no writing, lettering or marking on the face of the 
photographs. The set of photographs of the Engineer should accompany respective 
negatives. 

 
36. SITE ORDER BOOK 

 
The Contractor shall maintain site order book {of triplicate leaves} at the Site, for taking 
down instructions of the Engineer and/ or the Employers, with out any obligation and 
charges to the Employer / Engineer. 

 
37. BAR BENDING SCHEDULES 

 
The contractor shall be responsible for the preparation of all bar bending schedules at his 
own cost which shall be based on structural drawings supplied by the Engineer and shall 
get them approved before the actual execution of work. 
 

38. REPORT ON PROGRESS OF WORK AND PHOTOGRAPHS 
 

The Contractor shall, during the execution of the work, submit to the Employer (3 copies) 
and ENGINEER (2 copies) so as to reach them in the first week of every calendar month, 
a report on the actual progress of the works attained by him during the preceding month 
fully supported with colour photographs of (5”x7”) size, at least 15, depicting the complete 
stages of the works. Each photograph should be properly pasted on A-4 size paper, 
indicating the location and other relevant information of the area photographed. The 
report will be submitted on the standard format to be supplied later on. In case the 
Supervision Engineer are different from the Design Engineer, one copy each of 
photographs should be sent to both the Engineer. 

 
The set of photographs for the Design Engineer should be submitted with respective 
negatives. 
 

39. OBTAINING OF NOC FROM THE CONCERNED AUTHORITIES 
 

The contractor shall have to acquire prior NOC from the concerned authorities prior to 
start/ execution of work. Without taking NOC the Contractor will be responsible for any 
mishap / damage. 
 
The entire activity can only be carried out in presence of the concerned authorities 
representative after issuance of NOC. 
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