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Payment Terms: 
 

1. After Casting of Foundation with  

Two Bed Doctor’s Accommodation. 
Mobilization advance 10% against the bank guarantee will be paid to 
contractor and Interest will be deducted as per Govt. Rules. 

 

Step Column.         =  10% 
2. After Casting of Plinth Beam and 

Backfilling of Earth in the Plinth  
With Soling and Plain Cement  
Concrete 1:3:6         =  05% 

3. After Casting of RCC Columns of Ground Floor.   = 05% 
4. After Casting of RCC Slab of Ground Floor with       

Electrical Conduiting.       = 05% 
5. After Casting of RCC Columns of First Floor.    = 05% 
6. After Casting of RCC Slab of First Floor with       

Electrical Conduiting.       = 05% 
7. After Casting of RCC Columns of Second Floor.   = 05% 
8. After Casting of RCC Slab of Ground Floor with       

Electrical Conduiting.       = 05% 
9. After Casting of RCC Columns of Roof for 

 Tower & O.H.W.Tank.       = 2.5% 
10. After Casting of RCC Slab of Roof &        

Electrical Conduiting /Base /Slab of O.H.W.Tank.  = 2.5% 
11. After full Masonry Work of  

Ground Floor/First Floor & Parapet with Door Frames =  05% 
12. After Pipes & Conduiting Work  

of Plumbing (Water Supply & Sewerage),  
Electrical Wiring Work       =  05% 

13. After Plaster Work of Internal / External    = 05% 
14. After Flooring Work,  Roof Screeding  

 with Fixing of Doors, Window & Ventilators   =  05% 
 

 
 
Signature: ____________________ 
Dated: _______________________ 
Stamp 
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15. After Painting Work (Int./Ext) (Ceiling & Walls)   =  05% 
16. After Fixing of Sanitary Fittings & Fixtures    =  05% 
17. After Fixing of Electrical Fittings & Fixtures    = 10% 
18. Completion of All Civil & MEP Works,  

Attending points of Punch List & Site  
Clearance & all energization in electric  
/ plumbing / sewerage work   
i.e. (fully operational building)     = 10% 

    ______________ 
            ____=____100%          

Note: Retention Money will be released after successful completion of 
maintenance period i.e. 06 months after handing over to the Project.    

 
 
 
 
Signature: ____________________ 
Dated: _______________________ 
Stamp. 
 


