
 
PREAMBLE TO SCHEDULE OF WORKS 

Construction of Allied Buildings at DHQ Hospital Badin.  
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Payment Terms: 

1. After Casting of Foundation with  

Allied Buildings. 
Mobilization advance 10% against the bank guarantee will be paid to 
contractor and Interest will be deducted as per Govt. Rules. 

 

Step Column.         =  20% 
2. After Casting of Plinth Beam and 

Backfilling of Earth in the Plinth  
With Soling and Plain Cement  
Concrete 1:3:6         =  05% 

3. After Casting of RCC Columns. 
4. After Casting of RCC Slab with       = 05% 

Electrical Conduiting.       = 20% 
5. After full Masonry Work of  

Ground Floor & Parapet with Door Frames   =  05% 
6. After Pipes & Conduiting Work  

of Plumbing (Water Supply & Sewerage),  
Electrical Wiring Work       =  05% 

7. After Plaster Work of Internal / External    = 05% 
8. After Flooring Work,  Roof Screeding  

 with Fixing of Doors, Window & Ventilators   =  05% 
9. After Painting Work (Int./Ext) (Ceiling & Walls)   =  05% 
10. After Fixing of Sanitary Fittings & Fixtures    =  05% 
11. After Fixing of Electrical Fittings & Fixtures    = 10% 
12. Completion of All Civil & MEP Works,  

Attending points of Punch List & Site  
Clearance & all energization in electric  
/ plumbing / sewerage work   
i.e. (fully operational building)     = 10% 

    ______________ 
            ____=____100%          

Note: Retention Money will be released after successful completion of 
maintenance period i.e. 06 months after handing over to the Project.    

 
 
Signature: ____________________ 
Dated: _______________________ 
Stamp. 


