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	OFFICE OF THE EXECUTIVE ENGINEER SOUTHERN DADU DIVISION DADU.

	Email: xen.sdd@gmail.com
	Ph. No. 025-9200071             
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	No. SKP/G-66/                       of 2016
	Dadu dated
                                /2016


To,

The Incharge (Receipt Section) 

Sindh Public Procurement Regulatory Authority,

Government of Sindh

Karachi 

SUBJECT:
BIDDING DOCUMENTS SUBMISSION OF THE.


In continuation of this office NIT No. SKP/G-66/662 dated 13-07-2016 the following required documents are submitted herewith for favour of your kind perusal and further processing.

01. Notice Inviting Tender

02. Notification of Procurement Committee 

03. Notification of Redressal Committee

04. Bidding Documents Complete Set.

05. Annual Procurement Plan.

DA/As above
(Ghulam Nabi Lund)

Executive Engineer
SOUTHERN DADU DIVISION

	OFFICE OF THE EXECUTIVE ENGINEER SOUTHERN DADU DIVISION DADU.

	Email: xen.sdd@gmail.com
	Ph. No. 025-9200071             

	

	No. SKP/G-66/662                of 2016
	Dadu dated
                   13/07/2016


Invitation of Bids.



Sealed Bids are invited from the contractor / firm / interested person for “Procurements of Goods for Abkalani Material” for the Year 2016-2017 as per SPPRA Rules 2010 (Amended-2013) details are given below.

	Sr.

No.
	Description

	01
	Procurements of Goods / Hiring Machinery / Abkalani Material along Dadu Canal RD 420.40 to 475 in Sita Sub-Division of Southern Dadu Division Dadu.

	02
	Procurements of Goods / Hiring Machinery / Abkalani Material along Dadu Canal RD 475 to 545 in Pat Sub-Division of Southern Dadu Division Dadu.

	03
	Procurements of Goods / Hiring Machinery / Abkalani Material along Dadu Canal RD 545 to 615 in Dadu Sub-Division of Southern Dadu Division Dadu.

	04
	Procurements of Goods / Hiring Machinery / Abkalani Material along L.S Bund Larkana Sehwan Bund from Mile 36/5 to 77/2 in Pat Bund Sub-Division of Southern Dadu Division Dadu.


Terms & Condition
01. Interested eligible bidders may obtain further information from inspect the bidding documents at the office of the Executive Engineer, Southern Dadu Division Dadu.

02. A complete set of bidding documents may be purchased from the date of hoisting of publication of this NIT from office of the Executive Engineer, Southern Dadu Division Dadu by interested bidders on the submission of a written application upon payment of a non-refundable fee of Rs. 1500/- from the date of publication of NIT in Newspapers or hoisting on the SPPRA website or can be downloaded Bidding documents from SPPRA’s websites upto 03-08-2016.
03. Bids must be delivered to the above office on or before 04-08-2016 latest by 01:00 PM and must by accompanied be security of 02% of Bid amount.
04. Bids will be opened by the Procurements Committee in the presence of Bidders / representatives on same day i.e. 04-08-2016 latest after on hour at 02:00 PM in the office Executive Engineer, Southern Dadu Division Dadu.

05. The bidders are requests to given their best a final prices as no negotiation is accepted.
06. The bidders whose bids are found the lowest will be bound to supply the goods and hiring of machinery as and when ordered during whole financial year 2016-17.

07. In case of out headquarters / public holiday, the bids shall be submitted and opened as per given schedule for the next working days.

08. Eligibility.

(i) Registration with Income Tax Department, Sales Tax Department & Sindh Revenue Board (SRB).

(ii) Affidavit that firm has never been blacklisted.

(iii) Any special job / work executed by the firm / contractor of the same nature.

(iv) 03 Years experience in the related filed.

09. In case of un-responded   bids, the blanks renders will be issued  upto 20-08-2016. The tenders are to be dropped in the tender box on the next working day on 21-08-2016 at 1:00 PM which will be opened on the same day 21-08-2016 after one hour at 2:00 PM by the Procurement Committee in presence of the interested bidders are their representatives.

010. The procuring Agency reserves the right to accept or reject the bids subject to provision of SPPRA Rules 2010 (Amended 2013).

011. Single Stage one envelope.

012. Bid validity 12 Months.  

(Ghulam Nabi Lund)

Executive Engineer

SOUTHERN DADU DIVISION
Copy forwarded with compliments to:-

01. The Secretary to Government of Sindh Irrigation Department Karachi.

02. The Chief Engineer, Sukkur Barrage Right Bank Region Larkana.

03. The Superintending Engineer, Southern Sindh Circle Dadu.

04. The Director Information (Advertisement) Public Relation Department Government of Sindh for wide publicity in leading newspaper i.e. Sindhi, Urdu & English Newspapers.

05. The Director Sindh Public Procurement Regulatory Authority Block-8, 3-A Sindh Secretariat Karachi for wide publicity through website.

06. The Executive Engineer, (All) of Southern Sindh Circle Dadu.

07. Copy to Notice Board.   

(Ghulam Nabi Lund)

Executive Engineer

SOUTHERN DADU DIVISION





	Name of Contractor 
	:-
	

	Name of Work 
	:-
	Procurement of Goods / Abkalani Material along Dadu Canal RD 420.40 to 615 & L.S Bund (Larkana Sehwan Bund) Mile 36/5 to Mile 77/2

	
	:-
	


NIT Sr. No.



Standard Bidding Documents 

IT INTENDED AS A MODEL FOR ADMEASUREMENTS

(PERCENTAGE RATE / UNIT PRICE FOR UNIT RATES IN A BILL OF QUANTITIES) TYPE OF CONTRACT

THE MAIN TEXT REFERS TO ADMEASUREMENTS CONTRACTS  

CONTACT / BIDDING DATA

	Name of Contractor:-
	

	This section should be filled in by the Engineer / procuring Agency before issuance of the Bidding Documents


	(a)
	Name of Procuring Agency 
	:-
	Executive Engineer, Southern Dadu Division

	01.
	Brief Description if work
	:-
	Procurement of Goods / Abkalani Material along Dadu Canal RD 420.40 to 615 & L.S Bund Mile 36/5 to 77/2

	(b)
	Procuring Agency address 
	:-
	Executive Engineer, Southern Dadu Division

	(c)
	Estimate Cost 
	:-
	Rs. 

	(d)
	Amount of Bid Security 2.0%
	:-
	Rs. 

	(e)
	Period of Bid Validity (Months)
	:-
	12 Months 

	(f)
	Security Deposit 3.0% 
	:-
	Rs. 

	(g)
	Percentage if any to be deducted

(7.5% Income Tax)
	:-
	Rs.

	(h)
	Deadlines for submission of Bids along with time
	:-
	

	(i)
	Venue, Time & Date of Bid Opening
	:-
	Executive Engineer, Southern Dadu Division

	(j)
	Time for Completion from written order of commence

Liquidity damages  
	:-
	12 Months 

	(k)
	(0.05 of Estimate cost of Bid cost per day of delay but total not exceeding 10%) 
	:-
	

	(l)
	Call Deposit Receipt 
	:-
	No. 

Dated 

Amount Rs. 

	(m)
	DR
	:-
	No. 

Dated 

Amount Rs.

	(n)
	Rate quoted by Contractor 
	:-
	


SCHEDULE “B”
	Name of Work:-
	PROCURING OF GOODS / HIRING MACHINERY / ABKALANI MATERIAL ALONG DADU MAIN CANAL RD 420.40 TO 615 & ITS OFF-TAKE CHANNELS OF VARIOUS SUB-DIVISION I.E. SITA SUB-DIVISION, PAT SUB-DIVISION & DADU SUB-DIVISION OF SOUTHERN DADU DIVISION DADU.


	Sr.

No.
	Item
	Quantity
	Rate
	Unit
	Amount

	
	01 Part-A (Abkalani Material) Un-Skilled Labour
	
	
	
	

	01
	Towas 10x5 (Single Mould)
	
	
	%Sft
	

	02
	Gunny Bags 2nd Birthy 
	
	
	Each
	

	03
	Manjhandri Panjers 8-10 Long 4-6 Girth 
	
	
	Each
	

	04
	Manjhandri Panjers 15-18 Long 4-9 Girth
	
	
	Each
	

	05
	Plastic Kattas 1st Birthy (50 kg)
	
	
	Each
	

	06
	Reed Patels 4x6
	
	
	%Sft
	

	07
	Peshmates 4x6
	
	
	%Sft
	

	08
	Peshwan (Inferior)
	
	
	Kg
	

	09
	Munjwan (Inferior)
	
	
	Kg
	

	10
	Munnas Babul 8-10 Long 9-11 Girth 
	
	
	Each
	

	11
	Thunies Babul 8-10 Long 9-11 Girth 
	
	
	Each
	

	12
	Warras Babul 10-12 Long 9-11 Girth 
	
	
	Each
	

	13
	Killas Babul 4-5 Long 
	
	
	M.D
	

	14
	Bengali Twine (Sootli)
	
	
	Kg
	

	15
	Earthen Matkas (Large Size)
	
	
	Each
	

	16
	Un-Skilled Labour (2 Men Per Mile)
	
	
	Each
	

	
	02 Part-B (Hiring of Vehicle & Machinery)
	
	
	
	

	01
	Supplying Tractor with Front Blade i/c POL on hire basis
	
	
	Hour
	

	02
	Supplying Tractor with Hydraulic Trolly without POL on hire basis 
	
	
	Trip
	

	03
	Supplying Datsun Pickup without POL on hire basis
	
	
	Day 
	

	04
	Supplying Taxi Jeep / Car without POL on hire basis
	
	
	Day 
	

	05
	Supplying Hydraulic Excavator Machine i/c POL on hire basis 
	
	
	Hour 
	

	06
	Supplying Diesel Oil at Site 
	
	
	Litter
	

	07
	Supplying Petrol Super at Site 
	
	
	Litter
	

	08
	Supplying Mobil Oil GTX 4 Litter Tin  
	
	
	Tin 
	


	Contractor
	
	Executive Engineer

Southern Dadu Division


SCHEDULE “B”
	Name of Work:-
	PROCURING OF GOODS / HIRING MACHINERY / ABKALANI MATERIAL ALONG L.S BUND (LARKANA SEHWAN BUND) FROM MILE 36/5 TO 77/2 IN PAT BUND SUB-DIVISION OF SOUTHERN DADU DIVISION DADU.


	Sr.

No.
	Item
	Quantity
	Rate
	Unit
	Amount

	
	01 Part-A (Abkalani Material) Un-Skilled Labour
	
	
	
	

	01
	Towas 10x5 (Single Mould)
	
	
	%Sft
	

	02
	Manjhandri Panjers 8-10 Long 4-6 Girth 
	
	
	Each
	

	03
	Manjhandri Panjers 15-18 Long 4-9 Girth
	
	
	Each
	

	04
	Gunny Bags 2nd Birthy 
	
	
	Each
	

	05
	Lai Basket (Small Size)
	
	
	%Sft
	

	06
	Reed Patels 4x6
	
	
	%Sft
	

	07
	Peshmates 4x6
	
	
	%Sft
	

	08
	Plastic Kattas 1st Birthy (50 kg)
	
	
	Each
	

	09
	Peshwan (Inferior)
	
	
	Kg
	

	10
	Munnas Babul 8-10 Long 9-11 Girth 
	
	
	Each
	

	11
	Warras Babul 10-12 Long 9-11 Girth 
	
	
	Each
	

	12
	Thunies Babul 8-10 Long 9-11 Girth 
	
	
	Each
	

	13
	Killas Babul 4-5 Long 
	
	
	M.D
	

	14
	Earthen Matkas (Large Size)
	
	
	Each
	

	15
	Bengali Twine (Sootli)
	
	
	Kg
	

	16
	Electric Torch 
	
	
	Each
	

	17
	Electric Wire 3.29 (PVC Single Core)
	
	
	Coil
	

	18
	Electric Board 6x6
	
	
	Each
	

	19
	Energy Saver 24 Watt 
	
	
	Each
	

	20
	Spade with Handle 
	
	
	Each
	

	21
	Axe with Handle 
	
	
	Each
	

	22
	Needles 
	
	
	Each
	

	23
	Tent / Kheema 
	
	
	Each
	

	24
	Water Cooler 15 Litters 
	
	
	Each
	

	25
	Un-Skilled Labour (2 Men Per Mile)
	
	
	Each
	

	
	02 Part-B (Hiring of Vehicle & Machinery)
	
	
	
	

	01
	Supplying Tractor with Front Blade i/c POL on hire basis
	
	
	Hour
	

	02
	Supplying Tractor with Hydraulic Trolly without POL on hire basis 
	
	
	Trip
	

	03
	Supplying Datsun Pickup without POL on hire basis
	
	
	Day 
	

	04
	Supplying Taxi Jeep / Car without POL on hire basis
	
	
	Day 
	

	05
	Supplying Hydraulic Excavator Machine i/c POL on hire basis 
	
	
	Hour 
	

	06
	Supplying Diesel Oil at Site 
	
	
	Litter
	

	07
	Supplying Petrol Super at Site 
	
	
	Litter
	

	08
	Supplying Mobil Oil GTX 4 Litter Tin  
	
	
	Tin 
	

	09
	Supplying Loaders without POL on hire basis 
	
	
	Hour 
	

	10
	Supplying Dumper without POL on hire basis
	
	
	Day
	

	11
	Supplying Water Tanker i/c POL on hire basis 
	
	
	Day
	


	Contractor
	
	Executive Engineer

Southern Dadu Division


Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary forbidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract. 

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and Bidding Data. 

The Instructions to Bidders will not be part of the Contract and will cease to have effect once the contract is signed. 

1. 
Notice Inviting Tender/ Invitation for Bid: All work proposed to be executed by contract shall 
be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid(IFB) hoisted on 
website of Authority and Procuring Agency and also in printed media where ever required as 
per rules. 

NIT must state the description of the work, dates, time and place of issuing, submission, 
opening of bids, completion time, cost of  bidding document and bid security either in 
lumpsum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid 
NTN also. 

2.   Content of Bidding Documents: It must include but not limited to: Conditions of contract, 
Contract Data, specifications or its reference, Bill of Quantities containing description of items 
with scheduled/item rates with premium to be filled in form of percentage above/ below or on 
item rates to be quoted, Form of Agreement and drawings. 

3. 
Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract and 
under no circumstance shall any contractor be entitled to claim enhanced rates for any item in 
this contract. 

4. 
Right   of Rejection; The Procuring Agency shall have right of rejecting all the tenders as per 


provisions of PPRA Rules. 

5. 
Conditional Offer: Any person who submits a tender shall fill up the usual printed form stating 
at what percentage above or below on the rates specified in Bill of Quantities for items of work 
to be carried out: he is willing to undertake the work and also quote the rates for those items 
which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates 
shall be framed. Tenders, which propose any alternative in the works specified in the said form 
of invitation to tender or in the time 


Allowed for carrying out the work, or which contain any other conditions, will be liable to 
rejection. No printed form of tender shall include a tender for more than one work, but if 
contractor wish to tender for two or more works, they shall submit a separate tender for each. 


The envelope containing the tender documents shall refer the name and number of the work. 

6. 
Measurements: All works shall be measured by standard instruments according to the rules. 

7.   
Evidence of Eligibility: Bidders shall provide evidence of their eligibility as and when 
requested by the Procuring Agency. 

8. 
Late submission of bids: Any bid received by the Agency after the deadline for submission of 
bids shall be rejected and returned unopened to the bidder. 

9. 
Eligibility criteria: Prior to the detailed evaluation of bids, the Procuring Agency will 
determine whether the bidder fulfills all codal requirements of eligibility criteria given in the 
tender notice such as registration with tax authorities, registration with PEC (where 
applicable), turnover statement, experience statement, and any other condition mentioned in 
the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not 
be evaluated further. 

10.
Bid security: Bid without bid security of required amount and prescribed form shall be 
rejected. 

11. 
Arithmetical errors: Bids determined to be substantially responsive shall be checked for any 
arithmetic errors. Arithmetical errors shall be rectified on the following basis; 


(A) 
In case of schedule rates, the amount of percentage quoted above or below will be 

checked and added or subtracted from amount of bill of quantities to arrive the final bid 

cost. 


(B) 
In case of item rates, if there is a discrepancy between the unit rate and the total cost 

that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and 

the total cost will be corrected unless in the opinion of the Agency there is an obvious 

misplacement of the decimal point in the unit rate, in which case the total cost as 


quoted will govern and the unit rate corrected. If there is a discrepancy between the 

total bid amount and the sum of total costs, the sum of the total costs shall prevail and 

the total bid amount shall be corrected 


(C) 
Where there is a discrepancy between the amounts in figures and in words, the amount 

in words will govern.
	Contractor
	
	Executive Engineer

Southern Dadu Division


CONDITIONS OF CONTRACT

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work. 

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the wok, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis. 

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities. 

Clause – 3: Termination of the Contract. 

(A) 
Procuring Agency/Executive Engineer may terminate the contract if either of the following 
conditions exits:- 

(i) 
Contractor causes a breach of any clause of the Contract; 

(ii) 
The progress of any particular portion of the work is unsatisfactory and notice of 10 days has 


expired; 

(iii) 
In the case of abandonment of the work owing to the serious illness or death of the contractor 


or any other cause. 

(iv) 
Contractor can also request for termination of contract if a payment certified by the Engineer is 


not paid to the contractor within 60 days of the date of the submission of the bill; 

(B) 
The Executive Engineer/Procuring Agency has power to adopt any of the following courses as 


may deem fit:- 

(i) 
To forfeit the security deposit available except conditions mentioned at A(iii) and (iv) above; 

(ii) 
To finalize the work by measuring the work done by the contractor.

	Contractor
	
	Executive Engineer

Southern Dadu Division


Clause – 7: Payments. 

(A) 
Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress 
of the work may justify for all work executed and not included in any previous bill at least 
once in a month and the Engineer-in-charge shall take or cause to be taken the requisite 
measurements for the purpose of having the same verified and the claim, as for as admissible, 
adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time 
depute a subordinate to measure up the said work in the presence of the contractor or  his  
authorized agent, whose countersignature to the measurement list will be sufficient to warrant 
and the Engineer-in-charge may prepare a bill   from such list which shall be binding on the 
contractor in all respects. 


The Engineer /Procuring Agency shall pass/certify the amount be paid to the contractor, which 
he considers due and payable in respect thereof, subject to deduction of security deposit, 
advance payment if any made to him and taxes.  


All such intermediate payment shall be regarded as payments by way of advance against the 
final payment only and not as payments for work actually done and completed, and shall not 
preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and 
unsatisfactory   items   of   works   pointed  out   to   him during   defect liability period. 

(B) 
The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed 
for the completion of the work otherwise Engineer-in-charge’s certificate of the measurements 
and of the total amount payable for the works shall be final and binding on all parties. 

Clause –  8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may   consider reasonable in the preparation of final or on running account bills with reasons recorded in writing. 

Clause – 9: Issuance of Variation and Repeat Orders. 
(A)  
Agency may issue a Variation Order for procurement of works, physical services from the 
original contractor to cover any increase or decrease in quantities, including the introduction of 
new work items that are either due to change of plans, design or alignment to suit actual field 
conditions, within the general scope and physical boundaries of the contract. 

(B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation 
in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions 
in all respects on which he agreed to do them in the work, and at the same rates, as are 
specified in the tender for the main work. The contractor has no right to claim for 
compensation by reason of alterations or curtailment of the work.
(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:- 

(i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract.

(ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. 

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause – 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the commencement order, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly. 

Clause –5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final. Where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period. 

Clause – 6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

(C) 
In case the nature of the work in the variation does not correspond with items in the Bill of 
Quantities, the quotation by the contractor is to be in the form of new rates for the relevant 
items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate 
worked out by him on detailed rate analysis, and then only he shall allow him that rate after 
approval from higher authority. 

(D) 
The time for the completion of the work shall be extended in the proportion that the additional 
work bear to the original contact work. 

(E) 
In case of quantities of work executed result the Initial Contract Price to be exceeded by more 
than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of 
contract beyond 15% after approval of Superintending Engineer. 

(F) 
Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be 
subject of another contract to be tendered out if the works are separable from the original 
contract. 

Clause – 10: Quality Control. 

(A)
Identifying Defects: If at any time before the security deposit is refunded to the 
contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his 
subordinate-in-charge of the work may instruct the contractor to uncover and test any part of 
the works which he considers may have a defect due to use of unsound materials or unskillful 
workmanship and the contractor has to carry out a test at his own cost irrespective of work 
already approved or paid. 

(B) 
Correction of Defects: The contractor shall be bound forthwith to rectify or remove and 
reconstruct the work so specified in whole or in part, as the case may require. The contractor 
shall correct the notified defect within the Defects Correction Period mentioned in notice. 

(C)
Uncorrected Defects: 

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and   re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor. 

(ii) If the Engineer considers that correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause –11: 
(A) 
Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have 
access to the site for supervision and inspection of works under or in course of execution in 
pursuance of the contract and the contractor shall afford every facility for and every assistance 
in obtaining the right to such access. 

(B) 
Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of 
the intention of the Engineer-in-charge or his subordinate to visit the work shall have been 
given to the contractor, then he either himself be present to receive orders and instructions, or 
have a responsible agent duly accredited in writing present for that purpose, orders given to the 
contractor’s duly authorized agent shall be considered to have the same force an effect as if 
they had been given to the contractor himself. 

Clause – 12: Examination of work before covering up. 

(A) 
No part of the works shall be covered up or put out of view/beyond the reach without giving 
notice of not less than five days to the Engineer whenever any such part of the works or 
foundations is or are ready or about to be ready for examination and the Engineer shall, 
without delay, unless he   considers it unnecessary and advises the contractor accordingly, 
attend for the purpose of examining and measuring such part of the works or of examining 
such foundations; 

(B)  
If any work is covered up or placed beyond the reach of measurement without such notice 
having been given, the same shall be uncovered at the contractor’s expense, and in default 
thereof no payment or allowance shall be made for such work, or for the materials with which 
the same was executed. 

Clause–13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. If any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer. 

Clause–14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor’s labour shall be paid by him. 

Clause–15: Subcontracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and   neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects   were those of the contractor, his agents’ servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor. 

Clause–16: Disputes. All disputes arising in connection with the present contract, and                           which cannot be amicably settled between the parties, the decision of the Superintending Engineer of the circle/officer one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the                     execution, of failure to execute the same, whether arising, during the progress of the work, or after  the completion or abandonment thereof. 

Clause –  17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer incharge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or   for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor’s retention money. The contractor shall have no claim in respect of   any surplus materials as aforesaid except for any sum actually realized by the sale thereof. 

Clause – 18: Financial Assistance /Advance Payment. 

(A) Mobilization advance is not allowed. 

(B) Secured Advance against materials brought at site. 

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed / utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials; 

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized). 

Clause – 19:   Recovery   as   arrears   of   Land   Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue. 

Clause – 20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the   defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a  contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed. 
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	Divisional Accounts Officer

Southern Dadu Division 

	
	
	

	
	
	Executive Engineer

Southern Dadu Division
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