
 

 

 

 

GOVERNMENT OF SINDH 
No More Corruption in Pakistan 

 
Tender Documents / RFP 
SSWMB/NIT-3/2016-17 

 

[Single Stage – One Envelope Procedure  
As per Rule 46(1) of Sindh Public Procurement Rules, 2010 (Amended 2013)] 

 

Work 3.4 

Repair, Re-installation and One Year Maintenance of Weigh Bridge of 

SSWMB at Landfill Sites Deh Gond Pass (Hub River Road) Karachi. 

 

Estimated Cost: 1,621,180.00 + 

Offer rate 

Tender Cost: Rs. 2,000/- 

Time Limit: 12 Months   

To be Opened on: 19.09.2016 Validity of Tender: 60 Days 

 
EXECUTIVE DIRECTOR (OPERATIONS-I) 

 

 

Note: 
i. This document is also available on SPPRA and SSWMB website and can be downloaded and  

  submitted on the day and time as mentioned in the NIT along with Tender Cost fee. 
 
ii. All bidders are required to sign and stamp each and every page of the bidding document before  
  submission, else their bids shall be considered non-responsive.  
 

 
 
Client: 

 
Bungalow No. 13 Al-Hamrah Housing Society, Shaheed e Millat Road, Karachi 

Tel No. 021-9933 3706 - 07 Fax 021-9933 3700 
URL: www.sswmb.gos.pk Email: info@sswmb.gos.pk 

 

http://www.sswmb.gos.pk/
mailto:info@sswmb.gos.pk
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_______________________________ 
SEAL AND SIGNATURE OF 

THE CONTRACTOR 

          

 

 

 

 

Tender Documents / RFP 
(Reference No. SSWMB-NIT-3/2016-17) 

 
Work 3.4 

Repair, Re-installation and One Year Maintenance of Weigh Bridge 

of SSWMB at Landfill Sites Deh Gond Pass (Hub River Road) 

Karachi. 
[Single Stage – One Envelope Procedure  

As per Rule 46(1) of Sindh Public Procurement Rules, 2010 (Amended 2013)] 

SCHEDULE 

 

Issuance 30th August, 2016 to 19th September, 2016 

Bid Submission 19th September, 2016 by 03:00 PM 

Bid Opening 19th September, 2016 at 03:30 PM 
 

Date of issue:  

Name of Contractor:  

Contractor’s 
Representative 

 

Name & Signature of 
Tender Issuing Officer: 
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NIT No:     SSWMB/NIT-3/2016-17 
 
Method and procedure of Procurement: SINGLE STAGE – ONE ENVELOP PROCEDURE  

[As per Rule 46(1) of Sindh Public 

Procurement Rules, 2010 (Amended 2013)] 

 

Description of Work:  Repair, Re-installation and One Year 

Maintenance of Weigh Bridge of SSWMB at 

Landfill Sites Deh Gond Pass (Hub River Road) 

Karachi. 
 
Name of Bidder:          _______________________________________________________________ 
 

MINIMUM BIDDER’S ELIGIBILITY CRITERIA 
 

S.NO. Eligibility / Qualification Criteria YES NO Remarks 

1 NTN    

2 Sindh Revenue Board Registration (SRB) Registration    

3 Proof of payment of tender document fee    

4 Required Bid Security is attached    

5 Bid is signed, named and stamped by the authorized 
person of the firm along with Authorized letter. 
 

   

 

NOTE:  

  No bid shall be evaluated unless the bidder fulfills minimum eligibility criteria. 

 

 

__________________________ 
Signature of Contractor 
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Instructions to Bidders 
 

1. Content of Bidding Documents must include but not limited to: Conditions of 
contract, Contract Data, specifications or its reference, Bill of Quantities 
containing description of items with scheduled/item rates with premium to be 
filled in form of percentage above/ below or on item rates to be quoted, Form 
of Agreement and drawings.  
 

2. Fixed Price Contracts: The Bid prices and rates are fixed during currency of 
contract and under no circumstance shall any contractor be entitled to claim 
enhanced rates for any item in this contract.  
 

3. The SSWMB shall have right of rejecting all or any of the tenders as per 
provisions of SPP Rules 2010.  
 

4. The envelope containing the tender documents shall refer the name and 
number of the work. 
 

5. All works shall be measured by standard instruments according to the rules.  
 

6. Bidders shall provide evidence of their eligibility as and when requested by the 
Procuring Agency.  
 

7. Any bid received by the SSWMB after the deadline for submission of bids shall 
be rejected and returned unopened to the bidder. 
 

8. Prior to the detailed evaluation of bids, the SSWMB will determine whether the 
bidder fulfills all Codal requirements of eligibility criteria given in the tender 
notice such as registration with tax authorities, turnover statement, experience 
statement, and any other condition mentioned in the NIT and bidding 
document. If the bidder does not fulfill any of these conditions, it shall not be 
evaluated further. 
 

9. Bid without bid security of required amount and prescribed form shall be 
rejected.  
 

10. Bids determined to be substantially responsive shall be checked for any 
arithmetic errors. Arithmetical errors shall be rectified on the following basis;  

 

a) In case of item rates, .If there is a discrepancy between the unit rate 
and the total cost that is obtained by multiplying the unit rate and quantity, 
the unit rate shall prevail and the total cost will be corrected unless in the 
opinion of the Agency there is an obvious misplacement of the decimal point 
in the unit rate, in which case the total cost as quoted will govern and the unit 
rate corrected. If there is a discrepancy between the total bid amount and the 
sum of total costs, the sum of the total costs shall prevail and the total bid 
amount shall be corrected.  
 
b) Where there is a discrepancy between the amounts in figures and in 
words, the amount in words will govern.  
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BIDDING DATA 

 

(a)  Name of Procuring Agency:   Sindh Solid Waste Management Board 
 
(b) Brief Description of Work:    Repair, Re-installation and One Year  

Maintenance of Weigh Bridge of 

SSWMB at Landfill Sites Deh Gond 

Pass (Hub River Road) Karachi. 

 
 
(c) Procuring Agency’s address:   Bungalow No. 13, Al-Hamra Housing  
        Society, Shaheed e Millat Road,  
        Karachi. 
 
(d) Estimated Cost:    1,621,180.00 + Open Rate. 
 
(e) Amount of Bid Security:    One Percent 
 
(f) Period of Bid Validity (days):  60 Days 
 
(g) Security Deposit:     
  (including bid security):    Ten Percent   
 
(h) Percentage, if any,    Two Percent Bid Security  + 
  to be deducted from bills:   Eight Percent Deducted From Bills
   
(i) Deadline for Submission    
  of Bids along with time:   19th September, 2016 by 03:00 PM 
 
(j) Venue, Time, and Date    SSWMB, Bungalow No. 13, Al-Hamra  

of Bid Opening:    Housing Society, Shaheed e Millat  
Road, Karachi at 03:30 PM 

 
(k) Time for Completion from written   
  order of commence:    One Years 
 
(l) Liquidity damages:     0.05% Per Day of contract amount. 

(m) Deposit Receipt No, Date, Amount :  _______________________ 

        _______________________ 

        _______________________ 
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Conditions of Contract 

1. Commencement & Completion Dates of work. The contractor shall 
not enter upon or commence any portion or work except with the written 
authority and instructions of the Engineer-in-charge / Deputy Director (Ops) 
or of in subordinate-in-charge of the work. Failing such authority the 
contractor shall have no claim to ask for measurements of or payment for 
work. The contractor shall proceed with the works with due expedition and 
without delay and complete the works in the time allowed for carrying out the 
work as entered in the tender shall be strictly observed by the contractor and 
shall reckoned from the date on which the order to commence work is given 
to the contractor. And further to ensure good progress during the execution of 
the wok, contractor shall be bound, in all in which the time allowed for 
completion of any work exceeds one month, to achieve progress on the 
prorate basis. 

 
2. Liquidated Damages. The contractor shall pay liquidated damages to 
the Agency at the rate per day stated in the bidding data for each day that the 
completion date is later than the Intended completion date; the amount of 
liquidated damage paid by the contractor to the Agency shall not exceed 10 
per cent of the contract price. Agency may deduct liquidated damages from 
payments due to the contractor. Payment of liquidated damages does not 
affect the contractor's liabilities. 

 
3. Termination of the Contract. 

 
(A) Sindh Solid Waste Management Board may terminate the contract if  

either of the following conditions exits:-  
 

(i) contractor causes a breach of any of the Contract; 
  

(ii) the progress of any particular portion of the work is  
unsatisfactory and notice of 10 days has expired;  

 

(iii) in the case of abandonment of the work owing to the serious  
illness or death of the contractor or any other cause.  

 

(iv) contractor can also request for termination of contract if a  
payment certified by the DD (Ops) is not paid to the contractor 
within 60 days of the date of the submission of the bill;  

 
(B) The SSWMB has power to adopt any of the following courses as may  

deem fit:-  
 
 

(i) to forfeit the security deposit available except conditions  
mentioned at A (iii) and (iv) above;  

 
(ii) to finalize the work by measuring the work done by the contractor.  

 
 
 
(C) In the event of any of the above courses being adopted by the SSWMB,  

The contractor shall have:-  
 



Executive Director (Operations-I)                                        Contractor     10 
 

(i) no claim to compensation for any loss sustained by him by  
reason of his having purchased or procured any materials, or 
entered into any engagements, or made any advances on 
account of, or with a view to the execution of the work or the 
performance of the contract. 

   
(ii) however, the contractor can claim for the work done at site duly  

certified by the executive engineer in writing regarding the 
performance of such work and has not been paid. SSWMB may 
invite fresh bids for remaining work. 

 
4. Possession of the site and claims for compensation for delay. The 
officer shall give possession of all parts of the site to the contractor. If 
possession of site is not given by the date stated in the contract data, no 
compensation shall be allowed for any delay caused in starting of the work on 
account of any acquisition of land, water standing in borrow pits/ 
compartments or in according sanction to estimates. In such case, either date 
of commencement will be changed or period of completion is to be extended 
accordingly. 
 
5. Extension of Intended Completion Date. The SSWMB either at its 
own initiatives before the date of completion or on desire of the contractor 
may extend the intended completion date, if an event (which hinders the 
execution of contract) occurs or a variation order is issued which makes it 
impossible to complete the work by the intended completion date for such 
period as he may think necessary or proper. The decision of the Executive 
Engineer in this matter shall be final; where time has been extended under 
this or any other    of this agreement, the date for completion of the work shall 
be the date fixed by the order giving the extension or by the aggregate of all 
such orders, made under this agreement. When time has been extended as 
aforesaid, it shall continue to be the essence of the contract and all   s of the 
contract shall continue to be operative during the extended period. 
 
6. Specifications. The contractor shall execute the whole and every part 
of the work in the most substantial and work-man-like manner and both as 
regards materials and all other matters in strict accordance with the 
specifications lodged in the office of the Executive Engineer and initialed by 
the parties, the said specification being a part of the contract. The contractor 
shall also confirm exactly, fully and faithfully to the designs, drawing, and 
instructions in writing relating to the work signed by the   Engineer-in-charge 
/ Deputy Director (Ops)/ Deputy Director (operations) and lodge in his office 
and to which the contractor shall be entitled to have access at such office or on 
the site of work for the purpose of inspection during office hours and the 
contractor shall, if he so requires, be entitled at his own expense to make or 
cause to be made copies of the specifications, and of all such designs, 
drawings, and instructions as aforesaid. 
 
 
7.  Payments. 

 
(A) Interim/Running Bill. A bill shall be submitted by the contractor as 
frequently as the progress of the work may justify for all work executed and 
not included in any previous bill at least once in a month and the   Engineer-in-
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charge / Deputy Director (Ops) shall take or cause to be taken the requisite 
measurements for the purpose of having the same verified and the claim, as for 
as admissible, adjusted, if possible before the expiry of ten days from the 
presentation of the bill, at any time depute a subordinate to measure up the 
said work in the presence of the contractor or his authorized agent, whose 
countersignature to the measurement list will be sufficient to warrant and the   
Engineer-in-charge / Deputy Director (Ops) may prepare a bill from such list 
which shall be binding on the contractor in all respects.  The Deputy Director / 
Procuring Agency shall pass/certify the amount to be paid to the contractor, 
which he considers due and payable in respect thereof, subject to deduction of 
security deposit, advance payment if any made to him and taxes. All such 
intermediate payment shall be regarded as payments by way of advance 
against the final payment only and not as payments for work actually done and 
completed, and shall not preclude the   Engineer-in-charge / Deputy Director 
(Ops)from recoveries from final bill and rectification of defects and 
unsatisfactory items of works pointed out to him during defect liability period.  

 
(B) The Final Bill. A bill shall be submitted by the contractor within one 
month of the date fixed for the completion of the work otherwise Engineer-in-
charge’s certificate of the measurements and of the total amount payable for 
the works shall be final and binding on all parties.  

 
8. Reduced Rates. In cases where the items of work are not accepted as 
so completed, the   Engineer-in-charge / Deputy Director (Ops)may make 
payment on account of such items at such reduced rates as he may consider 
reasonable in the preparation of final or on running account bills with reasons 
recorded in writing. 

 
9.  Issuance of Variation and Repeat Orders. 

 
(A) Agency may issue a Variation Order for procurement of works, physical 
services from the original contractor to cover any increase or decrease in 
quantities, including the introduction of new work items that are either due to 
change of plans, design or alignment to suit actual field conditions, within the 
general scope and physical boundaries of the contract.  

 
(B) Contractor shall not perform a variation until the Procuring Agency has 
authorized the variation in writing subject to the limit not exceeding the 
contract cost by of 15% on the same conditions in all respects on which he 
agreed to do them in the  
 
work, and at the same rates, as are specified in the tender for the main work. 
The contractor has no right to claim for compensation by reason of alterations 
or curtailment of the work. 

 
(C) In case the nature of the work in the variation does not correspond with 
items in the Bill of Quantities, the quotation by the contractor is to be in the 
form of new rates for the relevant items of work, and if the   Engineer-in-charge 
/ Deputy Director (Ops)is satisfied that the rate quoted is within the rate 
worked out by him on detailed rate analysis, and then only he shall allow him 
that rate after approval from higher authority.  
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(D) The time for the completion of the work shall be extended in the 
proportion that the additional work bear to the original contact work.  

 
(E) In case of quantities of work executed result the Initial Contract Price to 
be exceeded by more than 15%, and then Deputy Director (Ops) can adjust the 
rates for those quantities causing excess the cost of contract beyond 15% after 
approval of Executive Director (Operations) Karachi.  

 
(F) Repeat Order: Any cumulative variation, beyond the 15% of initial 
contract amount, shall be subject of another contract to be tendered out if the 
works are separable from the original contract.  

 
10.  Quality Control. 

 
(A) Identifying Defects: If at any time before the security deposit is 
refunded to the contractor/during defect liability period mentioned in bid data, 
the   Engineer-in-charge / Deputy Director (Ops) or his subordinate-in-charge of 
the work may instruct the contractor to uncover and test any part of the works 
which he considers may have a defect due to use of unsound materials or 
unskillful workmanship and the contractor has to carry out a test at his own 
cost irrespective of work already approved or paid.  

 
(B) Correction of Defects: The contractor shall be bound forthwith to 
rectify or remove and reconstruct the work so specified in whole or in part, as 
the case may require. The contractor shall correct the notified defect within the 
Defects Correction Period mentioned in notice.  
 
(C) Uncorrected Defects:  

 
(i) In the case of any such failure, the Engineer-in-charge / Deputy Director 
(Ops)shall give the contractor at least 14 days notice of his intention to use a 
third party to correct a defect. He may rectify or remove, and re-execute the 
work or remove and replace the materials or articles complained of as the case 
may be at the risk and expense in all respects of the contractor.  

 
 

(ii) If the Engineer / Deputy Director (Ops) considers that rectification / 
correction of a defect is not essential and it may be accepted or made use of; it 
shall be within his discretion to accept the same at such reduced rates as he may 
fix therefore.  

 
11.  

 
(A) Inspection of Operations. The Engineer / Deputy Director (Ops) and his 
subordinates, shall at all reasonable times have access to the site for supervision 
and inspection of works under or in course of execution in pursuance of the 
contract and the contractor shall afford every facility for and every assistance in 
obtaining the right to such access.  

 
(B) Dates for Inspection and Testing. The Engineer / Deputy Director (Ops) 
shall give the contractor reasonable notice of the intention of the Engineer-in-
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charge / Deputy Director (Ops) or his subordinate to visit the work shall have 
been given to the contractor, then he either himself be present to receive orders 
and instructions, or have a responsible agent duly accredited in writing present 
for that purpose, orders given to the contractor’s duly authorized agent shall be 
considered to have the same force an effect as if they had been given to the 
contractor himself.  
 
12: Examination of work before covering up. 

 
(A) No part of the works shall be covered up or put out of view/beyond the 
reach without giving notice of not less than five days to the Engineer whenever 
any such part of the works or foundations is or are ready or about to be ready for 
examination and the Engineer shall, without delay, unless he considers it 
unnecessary and advises the contractor accordingly, attend for the purpose of 
examining and measuring such part of the works or of examining such 
foundations;  

 
(B) If any work is covered up or placed beyond the reach of measurement 
without such notice having been given, the same shall be uncovered at the 
contractor’s expense, and in default thereof no payment or allowance shall be 
made for such work, or for the materials with which the same was executed.  

 
 13: Risks. The contractor shall be responsible for all risks of loss of or damage 
to physical property or facilities or related services at the premises and of 
personal injury and death which arise during and in consequence of its 
performance of the contract. if any damage is caused while the work is in 
progress or become apparent within three months of the grant of the certificate 
of completion, final or otherwise, the contractor shall make good the same at his 
own expense, or in default the Engineer may cause the same to be made good by 
other workmen, and deduct the expenses from retention money lying with the 
Engineer / SSWMB. 

  
14.  Measures for prevention of fire and safety measures. The contractor 
shall not set fire to any standing jungle, trees, bush-wood or grass without a 
written permit from the Executive Director (Ops). When such permit is given, 
and also in all cases when destroying, cutting or uprooting trees, bush-wood, 
grass, etc by fire, the contractor shall take necessary measures to prevent such 
fire spreading to or otherwise damaging surrounding property. The contractor 
is responsible for the safety of all its activities including protection of the 
environment on and off the site. Compensation of all damage done intentionally 
or unintentionally on or off the site by the contractor’s labour shall be paid by 
him. 

 
15.  Sub-contracting. The contractor shall not subcontract the whole of the 
works, except where otherwise provided by the contract. The contractor shall 
not subcontract any part of the works without the prior consent of the Engineer 
/ Deputy Director (Ops). Any such consent shall not relieve the contractor from 
any liability or obligation under the contract and he shall be responsible for the 
acts, defaults and neglects of any subcontractor, his agents, servants or 
workmen as if these acts, defaults or neglects were those of the contractor, his 
agents’ servants or workmen. The provisions of this contract shall apply to such 
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subcontractor or his employees as if he or it were employees of the contractor. 

 
16.  Disputes. All disputes arising in connection with the present contract, 
and which cannot be amicably settled between the parties, , the decision of the 
Executive Director (ops) of the circle/officer/one grade higher to awarding 
authority shall be final, conclusive and binding on all parties to the contract 
upon all questions relating to the meaning of the specifications, designs 
drawings, and instructions, hereinbefore mentioned and as to the quality of 
workmanship, or materials used on the work or as to any other questions, claim, 
right, matter, or thing whatsoever in any way arising out of, or relating to the 
contract design, drawings, specifications, estimates, instructions, orders or 
these conditions or otherwise concerning the works, or the execution, of failure 
to execute the same, whether arising, during the progress of the work, or after 
the completion or abandonment thereof. 

 
17.  Site Clearance. On completion of the work, the contractor shall be 
furnished with a certificate by the Executive Engineer / Deputy Director (Ops) 
(hereinafter called the Engineer in-charge) of such completion, but neither such 
certificate shall be given nor shall the work be considered to be complete until 
the contractor shall have removed all temporary structures and materials 
brought at site either for use or for operation facilities including cleaning debris 
and dirt at the site. If the contractor fails to comply with the requirements of 
this    then Engineer-in-charge, may at the expense of the contractor remove and 
dispose of the same as he thinks fit and shall deduct the amount of all expenses 
so incurred from the contractor’s retention money. The contractor shall have no 
claim in respect of any surplus materials as aforesaid except for any sum 
actually realized by the sale thereof. 

 
18.  Financial Assistance /Advance Payment. 
 

(A) Mobilization advance shall not be applicable.  
 
 

19.  Recovery as arrears of Land Revenue. Any sum due to the Government 
by the contractor shall be liable for recovery as arrears of Land Revenue. 

 
20.  Refund of Security Deposit / Retention Money. On completion of the 
whole of the works (a work should be considered as complete for the purpose of 
refund of security deposit to a contractor from the last date on which its final 
measurements are checked by a competent authority, if such check is necessary 
otherwise from the last date of recording the final measurements), the defects 
notice period has also passed and the Engineer has certified that all defects 
notified to the contractor before the end of this period have been corrected, the 
security deposit lodged by a contractor (in cash or recovered in installments 
from his bills) shall be refunded to him after the expiry of three months from 
the date on which the work is completed. 
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Bill of Quantities (BoQ) 
 

Name of Work: Repair, Re-installation & One Year Maintenance of Weigh Bridge at Landfill 
site Deh Gond Pass (Hub River Road) Karachi. 

Description and rates of items based on composite schedule of rates. 
Part-A (Civil Work) 

 

Sr. 
No 

Description Qty. Rate Unit Amount 

1.  

Dismantling cement concrete reinforced 
separating reinforcement cement from concrete 
cleaning and straightening the same.  
(Gen. Sch. Pg.10 Itme#10) 

936 5445 % Cft 50965 

2.  

Excavation in foundation of building bridges and 
other structure i/c dag belling refilling around 
structure with excavated earth watering ramming 
lead up to 5ft (c) in hard soil 
(Gen Sch P. 4 Item No. 18 (b)).  

6240 3176.25 % Cft 198198 

3.  

Excavation in rocks, dressed to designed section, 
grades and profiles, excavated material disposal 
off within 100ft. lift upto 5ft.  
(Gen. Sch. Page no.2 6(b)).   

624 10133 % Cft 63290 

4.  
Providing / Laying cement concrete brick or stone 
ballast 1½” to 2” gauge etc complete (in ratio 
1:4:8)                         

1040 9416.28 % Cft 97929 

5.  

Reinforced cement concrete work i/c all labour ^ 
material except the cost of steel reinforcement & 
its labour for binding & binding which will be paid 
separately. This rate also i/c all kinds of forms 
moulds lifting shuttering curing, rendering & 
finishing the exposed surface (i/c screening & 
washing of single) a) RCC work in roof slab beams 
columns rafts lintels & other structural members 
laid in situ precast laid in position complete in all 
respect ( 90) lbs. cement 2 cft. sand 4 cft. single 8 
to ¼ gauge ) etc. complete. 
(Gen. Sch. P.18/6-a (1))   (Ratio 1:2:4) 

1449.0
6 

337 P Cft 488333 

6.  

Fabrication of mild steel reinforcement using tore 
bars for cement concrete i/c cutting laying 
bending in position making joints & fastening i/c 
cost of binding wire (also i/c removal of rust from 
bars) etc. complete (Gen Sch P-18/7.b)     

64.69 5001.70 P Cft 323560 
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7.  

Providing / Laying 1:3:6 cement concrete Solid 
Block masonry wall 8” and below in thickness set 
in 1:6 cement sand mortar in ground floor super 
stricture including raking out joints & curing etc 
complete 
(Sch Buil P-18 (22))  

306 15771.01 % Cft 48259 

8.  
Providing and laying 2’’ thick topping cement 
concrete (1:2:4) I/C surface finishing and dividing 
into panels: ( Gen Sch P-41/16 (b))      

272 3275.50 % Sft 8909 

9.  
Providing / Laying Cement Plaster ¾”  thick in 1:4 
ration upto 20 ft height etc complete 
(Gen Sch P-57 / 11 (b-c))  

1224 3015.76 % Sft 36913 

10.  
White Washing One Coat  
(1st coat over primary coat). 

1224 416.63 P %Sft 5100 

11.  
Color washing two coats. 
(Gen Sch P. 53 Item No. 25 (b)). 

1224 859.90 % Sft 10525 

12.  

Preparing surface and painting of doors and 
windows any type, (including edge) 
(Gen. Sch. Page. 69 (c)). 

40 2116.41 % Sft 847 

13.  

Supply and fixing fiber glass tank of approved 
quality and design and wall thickness as specified 
I/c cost of nutes, bolts and fixing in platform of 
cement concrete 1:3:6 and making connections for 
in let & out-let & over flow pipes etc. complete.  
(Gen. Sch. Pg.21, Item#3(c)) 500 Gallon 

1 37505.42 Each 37505 

14.  

Providing and laying tiles glazed 6”x6”x¼”on floor 
or wall facing in required color and pattern of 
STILE specification joined in white cement and 
pigment over a base of 1:2 grey cement mortar 
3/4” thick including washing and filling of joints 
with slurry of white cement and pigment in 
desired shape with finishing, clearing and cost of 
wax polish etc.  complete including cutting. 
(Gen. Sch. Pg.46 Item#60) 

454 30509.77 % Sft 138514 

15.  

Providing and fixing squatting type white glazed 
earthen were w.e pan with including the cost of 
flushing cistern with internal fitting and flush Pipe 
with bend & making requisite number of holes in 
walls plantain & floor for pipe connection & 
making good in cement concrete 1.2.4 
(W/S. Sch. Pg.1 Item#1) 

1 5044.60 Each 5045 

16.  

First class deodar wood wrought, joinery in doors 
and windows etc. fixed in position i/c chowkats 
hold fasts hinges, iron tower bolts, chocks cleats, 
handles and cords with hooks, etc. 
(a) 2” thick 
(W/W. Sch. Pg.57 Item#7)  

40 1336.59 P Sft 53644 
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17.  

Supplying & fixing in position iron/steel grill of  
¾” x ¼” size flat iron of approved design i/c 
painting 3 coats etc. complete (weight not to be 
less than 3.7 Lbs./Sq. Foot of finished grill). 
(I/R. Sch. Pg.92 Item#26) 

40 180.50 P Sft 53644 

Total Amount 1,621,180/- 

Premium quoted by the contractor…………. % above / below………………  

Grand Total  

Total Amount  

 

  



Executive Director (Operations-I)                                        Contractor     18 
 

Name of Work: Repair, Re-installation & One Year Maintenance of Weigh Bridge at Landfill 
site Deh Gond Pass (Hub River Road) Karachi. 

For Running Contract of 01 year 

 
Part B ( Non Schedule Item ) 

Sr. 

No. Description Qty. 
Units Rate 

In Rs. 
Amount 

In Rs. 

1.  

Dismantling and transportation of weigh bridge 
from existing site of work to proposed site i/c 
laying & fixing with all accessories etc. 
complete.  
Contents / Includes:- 
 Removal of steel structure Weigh Bridge 
  with anchors / angles etc. from old /  
  existing pit. 
 Re-installation of steel structure Weigh 
  Bridge on new deep pit at LFS. 
 Providing / Fixing of new load cells (08 
  Nos. capacity 25 to 30 ton each. Brand, 
  Manufacturer,           assembler and  
  imported must be from     UK, USA, EU & 
  Japan). 
 Providing / Fixing of weighing terminal 
  (complete accessories / branded and new) 
  with printer etc. 
 Painting of pit, steel structure with heat 
  resistant paint. 
 Testing & Commissioning with full load. 

 

1 Job   

 
 NOTE:  The quantities may vary and same will be acquired / procured from the 

lowest bidder as and when required on need based throughout the 

contractual period. 
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Tender are required to comply with all the clauses mentioned in the terms and 

conditions of the tender along with submission of all the relevant documents 

required. In case of any deviation / incomplete documents from tenderer will be 

prohibited for competing in the tender / render their offer in invalid. 

Pay Order/ Demand Draft No___________________________________________ drawn on 

________________________ (Name & address of the Bank) for an Amount of Rs. 

___________________________________________________________________________________________________

______________________________ in words (_______________________________________________________) 

of Bid Security equal to 1% of the total bid amount (original must be attached with 

Bid). 

Cost of bid: 

a) Cost based on Composite Schedule of Rates. __________________________ 

b) Cost based on Non-schedule / Offered Rates. __________________________ 
 

c) Total cost of bid (a+b)     __________________________  

in words (______________________________________________________________________________) 

 

Full Name & Address of Firm ___________________________________________ 

CNIC No. of authorized Person _________________________________________ 

Signature of Authorized Person ________________________________________ 

Seal / Stamp of Firm ____________________________________________________ 

 

NOTE:  The quantities may vary and same will be acquired / procured from the 

lowest bidder as and when required on need based throughout the 

contractual period. 

 


