

COMPARATIVE STATEMENTS

ANNEXURE F-3/4

(Annexure F3/4)

Schedule A to Bid

Name of work:-

CONSTRUCTION OF 01 NO. PUMPING STATION, INSTALLATION OF 5.00 CUSCES PUMPS, 01 NO. MAKING DIRECT DISPOSAL ARRANGEMENTS OF PUMPS, 01 NO. OPERATOR QUARTER AND 06 NOS. REPAIR OF ROAD BRIDGES IN SURFACE DRAINAGE SCHEME KHARJANI, TALUKA DAULATPUR, DISTRICT SHAHEED BENAZIRABAD

Package-01FINANCIAL REVIEW.Position of Estimate.

Schedule-B Rs. 30,928,242
Add: cartage Rs. 3,480,740.00
Rs. 34,408,982

Position of Tender.

Schedule-B Rs. 30,928,242.00

Total:- Rs. 30,928,242.00

28 % above. Rs. 8,659,908

Total:- Rs. 39,588,150

Amount of Tender cost:- Rs. 39,588,150

39,588,150 (-) 34,408,982 = $\frac{5,179,168}{34,408,982} \times 100 = 15.05\%$ above on Estimayte Cost.

Divisional Accounts Officer
Drainage Division L.B.O.D
Shaheed Benazirabad

[Signature]
Executive Engineer
Drainage Division L.B.O.D
Shaheed Benazirabad

COMPERATIVE STATEMENT.

Sr. No.	Name of Contractor	Call Deposit & date	Rate quoted by contractor.	Remarks.
1	M/S Khalid Masood Channa, Government Contractor	CDR No. 10188766, Allied Bank, Hyderaabd, dated 19.12.2013	28.00 % above	Lowest
2	M/S Zawar and A.S Construction Engineering Company	9751, Dated 03.12.2013	29.20 % above	2nd Lowest
3	M/S Haji Saeed Muhammad & Co.	9749, Dated 02.12.2013	30.00 % above	3rd Lowest
4	M/S Agha Fateh Muhammad Khan & Co.	9752, Dated 03.12.2013	30.50 % above	4th Lowest

The Prequalification Tender were invited vide this office No. AC/ G- 148/ 1829 dated 02.12.2013, for CONSTRUCTION OF 01 NO. PUMPING STATION, INSTALLATION OF 5.00 CUSCES PUMPS, 01 NO. MAKING DIRECT DISPOSAL ARRANGEMENTS OF PUMPS, 01 NO. OPERATOR QUARTER AND 06 NOS. REPAIR OF ROAD BRIDGES IN SURFACE DRAINAGE SCHEME KHARJANI, TALUKA DAULATPUR, DISTRICT SHAHEED BENAZIRABAD, for the year--2013-14.

Four (04) Nos. Government contractors participated in the competition, the sealed Tender were opened on 23.12.2013, in presence of Committee. The percentage Rate quoted by M/S Khalid Masood Channa, Government Contractor i.e. 28% above, the Schedule-B, which works out 15.05% above the estimate is found as the lowest, has been sanctioned by the undersigned, is hereby submitted

for approval. Recommended
[Signature]
Technical Officer
Irrigation Development
Hydrology

[Signature]
PROJECT DIRECTOR
DISTRICT DAULATPUR
Shaheed Benazirabad

[Signature]
Executive Engineer
Drainage Division L.B.O.D
Shaheed Benazirabad

The intangitely M/S Khalid Masood Channa Govt. Contractor =
= recommended by Procurement Committee the lowest bid is hereby =
= approved.
[Signature]

NAME OF SCHEME :- SURFACE DRAINAGE SCHEME IN DEH KHARJANI TALUKA DAULATPUR DISTRICT SHAHEED BENAZIRABAD (ADP NO: 4/689)

PACKAGE NO: 01


NAME OF WORK :- CONSTRUCTION OF 01 NO PUMPING STATION, INSTALLATION OF 5.00 CUSECS PUMPS, 01 NO MAKING DIRECT DISPOSAL ARRANGEMENTS OF PUMPS, 01 NO OPERATOR QUARTER AND 06 NOS REPAIR OF ROAD BRIDGES

Bill Nr.	Description	Amount
1	Construction of 01 No Pumping Station	Rs, 1013749/-
2	Furnishing and Installation of 5.00 Cusecs Pumps, for Pumping Station	Rs, 804000/-
3	Making Direct Disposal arrangement of Pumps.	Rs, 3700823/-
4	Construction of Operator Quarter of Pumping Station. (01 No)	Rs, 1209799/-
5	Repair of Road Bridges in Drainage Division LBOD Shaheed Benazirabad (06 Nos)	Rs, 7840129/-
Total amount (in words) <i>Thirteen million five hundred Eighty Eight thousand one hundred Eighty nine and 28% above</i>		Totals Rs: 30928242- Rs. 8659908- G-Totals Rs. 39588150-

Recommended.

D. S. —
PROJECT DIRECTOR
SCARP (North Rohri)
Shaheed Benazirabad

Shauw
EXECUTIVE ENGINEER
Drainage Division
Shaheed Benazirabad



NAME OF SCHEME :-


SURFACE DRAINAGE SCHEME IN DEH KHARJANI TALUKA DAULATPUR DISTRICT SHAHEED BENAZIRABAD (ADP NO: 4/689)

PACKAGE NO: 01

NAME OF WORK :-

CONSTRUCTION OF 01 NO PUMPING STATION, INSTALLATION OF 5.00 CUSECS PUMPS, 01 NO MAKING DIRECT DISPOSAL ARRANGEMENTS OF PUMPS, 01 NO OPERATOR QUARTER AND 06 NOS REPAIR OF ROAD BRIDGES

Bill Nr.	Description	Amount
1	Construction of 01 No Pumping Station	Rs: 10137491/-
2	Furnishing and Installation of 5.00 Cusecs Pumps, for Pumping Station	Rs: 8040000/-
3	Making Direct Disposal arrangement of Pumps.	Rs: 3700823/-
4	Construction of Operator Quarter of Pumping Station. (01 No)	Rs: 1209799/-
5	Repair of Road Bridges in Drainage Division LBOD Shaheed Benazirabad (06 Nos)	Rs: 7840129/-
Total amount (in words) Rupees Thirty nine million nine hundred fifty nine thousand two hundred eighty nine only.		Rs:- 30928242/-
		9031047/-
		G.Total Rs:- 39959289/-


EXECUTIVE ENGINEER
Drainage Division, L.B.O.D.

NAME OF SCHEME :-

SURFACE DRAINAGE SCHEME IN DEH KHARJANI TALUKA DAULATPUR DISTRICT SHAHEED BENAZIRABAD (ADP NO: 4/689)

NAME OF WORK :-

PACKAGE NO: 01


CONSTRUCTION OF 01 NO PUMPING STATION, INSTALLATION OF 5.00 CUSCES PUMPS, 01 NO MAKING DIRECT DISPOSAL ARRANGEMENTS OF PUMPS, 01 NO OPERATOR QUARTER AND 06 NOS REPAIR OF ROAD BRIDGES

Bill Nr.	Description	Amount
1	Construction of 01 No Pumping Station	Rs: 10137491/=
2	Furnishing and Installation of 5.00 Cusecs Pumps, for Pumping Station	Rs: 8040000/=
3	Making Direct Disposal arrangement of Pumps.	Rs: 3700823/=
4	Construction of Operator Quarter of Pumping Station. (01 No)	Rs: 1209799/=
5	Repair of Road Bridges in Drainage Division LBOD Shaheed Benazirabad (06 Nos)	Rs: 7840129/=
Total amount (in words) Rupees forty million, three hundred		Rs: 30928242/=
Sixty one thousand three hundred fifty Six only. Add 30.5% above		Rs: 9433114/=

Fateh Mohd



Rs: 40361356/=


EXECUTIVE ENGINEER
Drainage Division L.B.O.D.

Schedule A to Bid

Name of work:-

EARTH WORK FOR LEADING CHANNEL 05 RDS, 03 NOS VILLAGE ROAD CULVERTS, 06 NOS WATER COURSES, 06 NOS INLETS AND 03 NOS BOX CULVERTS IN SURFACE DRAINAGE SCHEME KHARJANI, TALUKA DAULATPUR, DISTRICT SHAHEED BENAZIRABAD

Package-02

FINANCIAL REVIEW.

Position of Estimate.

Schedule-B Rs. 32,406,090
Add: cartage Rs. 2,969,219.00
Rs. 35,375,309

Position of Tender.

Schedule-B Rs. 32,406,090.00

Total:- Rs. 32,406,090.00

27 % above. Rs. 8,749,644

Total:- Rs. 41,155,734

Rs. 41,155,734

Amount of Tender cost:-
 $41,155,734 (-) 35,375,309 = 5,780,425 \times 100 = 16.34 \% \text{ above on Estimayte Cost.}$
 $35,375,309$

[Signature]
Divisional Account Officer
Drainage Division L.B.O.D
Shaheed Benazirabad

[Signature]
Executive Engineer
Drainage Division L.B.O.D
Shaheed Benazirabad

COMPERATIVE STATEMENT.

Sr. No.	Name of Contractor	Call Deposit & date	Rate quoted by contractor.	Remarks.
1	M/S Khaid Masood Channa, Government Contractor	CDR No. 10188771, Dated 19.12.2013, Allied Bank Hyderabad	27.00 % above	Lowest
2	M/S Agha Fateh Muhammad Khan & Co.	9752, Dated 03.12.2013	28.48 % above	2nd Lowest
3	M/S Zawar and A.S Construction Engineering Company	9751, Dated 03.12.2013	31.00 % above	3rd Lowest

The Prequalification Tender were invited vide this office No. AC/ G- 148/ 1829 dated 01.12.2013, for EARTH WORK FOR LEADING CHANNEL 05 RDS, 03 NOS VILLAGE ROAD CULVERTS, 06 NOS WATER COURSES, 06 NOS INLETS AND 03 NOS BOX CULVERTS, for the year-- 2013-14.

Three (03) Nos. Government contractors participated in the competition, the sealed Tender were opened on 23.12.2013, in presence of Committee. The percentage Rate quoted by M/S Khalid Masood Channa, Government Contractor i.e. 27% above, the Schedule-B, which works out 16.34% above the estimate is found as the lowest, has been sanctioned by the undersigned.

for approval. Recommended
[Signature]
Technical Officer
Irrigation Development
Hyderabad

[Signature]
PROJECT DIRECTOR
PSCARD, N. G. H. (India)
Shaheed Benazirabad

[Signature]
Executive Engineer
Drainage Division L.B.O.D
Shaheed Benazirabad

The rates quoted by M/S Khalid Masood Channa = Govt. Contractor as recommended by Procurement = Committee is hereby approved.

[Signature]

NAME OF SCHEME :- SURFACE DRAINAGE SCHEME IN DEH KHARJANI TALUKA DAULATPUR DISTRICT SHAHEED
BENAZIRABAD (ADP NO: 4/689)

NAME OF WORK :- PACKAGE NO: 02
EARTH WORK FOR LEADING CHANNEL 05 RDS, 03 NOS VILLAGE ROAD CULVERTS, 06 NOS
WATER COURSES, 06 NOS INLETS AND 03 NOS BOX CULVERTS

Bill Nr.	Description	Amount
1	Earth Work for leading channel/Drain (05 RDs)	Rs. 3310582 -
2	Construction of Village Road Culverts over leading channel. (03 Nos)	Rs. 7366158 -
3	Construction of Watercourse Aqueducts over leading Channel /Drain (06 Nos)	Rs. 11240338 -
4	Construction of Inlets (06 Nos)	Rs. 13982208 -
5	Construction of Box Culverts 03 Nos	Rs. 9090804 -
Total amount (in words) <i>Forty one million, one hundred and thirty seven thousand, seven hundred and thirty four</i> <i>= Fifty Five thousand, seven hundred and thirty four</i>		Total Rs. 32406090 - Rs. 8749644 -

Recommended.

D.S.
PROJECT DIRECTOR
SCARP (North Rohri)
Shaheed Benazirabad

G, Total Rs. 41155734 -

Shahid
EXECUTIVE ENGINEER
Drainage, North Rohri, B.O.D
Shaheed Benazirabad

NAME OF SCHEME :- SURFACE DRAINAGE SCHEME IN DEH KHARJANI TALUKA DAULATPUR DISTRICT SHAHEED
BENAZIRABAD (ADP NO: 4/689)

PACKAGE NO: 02

NAME OF WORK :- EARTH WORK FOR LEADING CHANNEL 05 RDS, 03 NOS VILLAGE ROAD CULVERTS, 06 NOS
WATER COURSES, 06 NOS INLETS AND 03 NOS BOX CULVERTS

Bill Nr.	Description	Amount
1	Earth Work for leading channel/Drain (05 RDs)	Rs: 3310582/-
2	Construction of Village Road Culverts over leading channel. (03 Nos)	Rs: 7366158/-
3	Construction of Watercourse Aqueducts over leading Channel /Drain (06 Nos)	Rs: 11240338/-
4	Construction of Inlets (06 Nos)	Rs: 1398208/-
5	Construction of Box Culverts 03 Nos	Rs: 9090804/-
Total amount (in words) <i>Rs: 64,40,000 (Sixty four thousand, four hundred)</i>		
<i>Thirty six thousand, five hundred, ninety only. Add 28.48% above Rs: 9230501/-</i>		

Cr. Total Rs: 41336590/- *Peter Mohd*



AGHA FATEH MUHAMMAD KHAN & CO.
EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Sukkur District

NAME OF SCHEME :- SURFACE DRAINAGE SCHEME IN DEH KHARJANI TALUKA DAULATPUR DISTRICT SHAHEED
BENAZIRABAD (ADP NO: 4/689)

PACKAGE NO: 02
NAME OF WORK :- EARTH WORK FOR LEADING CHANNEL 05 RDS, 03 NOS VILLAGE ROAD CULVERTS, 06 NOS
WATER COURSES, 06 NOS INLETS AND 03 NOS BOX CULVERTS

Bill Nr.	Description	Amount
1	Earth Work for leading channel/Drain (05 RDs)	Rs: 3310582/-
2	Construction of Village Road Culverts over leading channel. (03 Nos)	Rs: 7366158/-
3	Construction of Watercourse Aqueducts over leading Channel /Drain (06 Nos)	Rs: 11240338/-
4	Construction of Inlets (06 Nos)	Rs: 1398208/-
5	Construction of Box Culverts 03 Nos	Rs: 9090804/-
Total amount (in words) Rupees forty two million four hundred Add 30% above. fifty one thousand nine hundred seventy eight only.		Rs: 32406090/- 10045888/-
G.Total Rs: 42451978/-		

[Signature]

EXECUTIVE ENGINEER
[Signature]
 Executive Engineer
 Benazirabad Division, B.O.N

Name of work:-

CONSTRUCTION OF STONE PITCHING OF GAJRAH BRANCH DRAIN FROM RD-70+000 TO 79+400 (L/S), IN SURFACE DRAINAGE SCHEME KHARJANI, TALUKA DAULATPUR, DISTRICT SHAHEED BENAZIRABAD

Package-03

FINANCIAL REVIEW.

Position of Estimate.

Schedule-B Rs. 19,159,672
Add: cartage Rs. 18,742,517.00
Rs. 37,902,189

Position of Tender.

Schedule-B Rs. 19,159,672.00

Total:- Rs. 19,159,672.00

127.50 % above. Rs. 24,428,582

Total:- Rs. 43,588,254

Rs. 43,588,254

43,588,254 (-) 37,902,189 = $\frac{5,686,065}{37,902,189} \times 100 = 15.00\%$ above on Estimayte Cost.

Divisional Accounts Officer
Drainage Division L.B.O.D
Shaheed Benazirabad

Executive Engineer
Drainage Division L.B.O.D
Shaheed Benazirabad

COMPERATIVE STATEMENT.

Sr. No.	Name of Contractor	Call Deposit & date	Rate quoted by contractor.	Remarks.
1	M/S Khalid Masood Channa, Governmnet Contractor	CDR No. 10188772, dated 19.12.2013, Allied Bank Hyderabad	127.50 % above	Lowest
2	M/S Zawar and A.S Construction Engineering Company	9757, Dated 03.12.2013	129.00 % above	2nd Lowest
3	M/S Agha Fateh Muhammad Khan & Co.	9752, Dated 03.12.2013	131.50 % above	3rd Lowest
4	M/S Haji Saeed Mohammad and Sons	9749, Dated 02.12.2013	133.00 % above	4th Lowest

The Tender were invited vide this office No. AC/ G- 148/ 1829 dated 01.12.2013, for CONSTRUCTION OF STONE PITCHING OF GAJRAH BRANCH DRAIN FROM RD- 70+000 TO 79+400 (L/S), for the year--2013-14.

Four (04) Nos. Government contractors participated in the competition, the sealed Tender were opened on 23.12.2013, in presence of Committee. The percentage Rate quoted by M/S Khalid Masood Channa, Government Contractor i.e. 127.50% above, the Schedule-B, which works out 15.00% above the estimate is found as the lowest, has been sanctioned by the undersigned, is hereby

submitted for approval
electronically
Recommended
The rating given by M/S Khalid Masood Channa, Govt. Contractor as recommended by Procurement Committee = the Lowest Bid is hereby approved

Executive Engineer
Drainage Division L.B.O.D
Shaheed Benazirabad

OFFICE OF THE
EXECUTIVE ENGINEER
DRAINAGE DIVISION
SHAHEED BENAZIRABAD

NAME OF SCHEME :- SURFACE DRAINAGE SCHEME IN DEH KHARJANI TALUKA DAULATPUR DISTRICT SHAHEED
BENAZIRABAD (ADP NO: 4/689)

PACKAGE NO: 03

NAME OF WORK :- CONSTRUCTION OF STONE PITCHING FROM RD- 70+000 TO 79+400 L/S

Bill Nr.	Description	Amount
1	Construction of Stone Pitching from RD- 70+000 TO 79+400 L/S	Rs: 19159672 -
Total amount (in words) <i>Forty three million five hundred eighty eight thousand five hundred and fifty four</i> Add 127.5% above		<i>Total Rs. 19159672 -</i> <i>Rs. 24428582 -</i>

Rs. 43888254 -

Recommended.

Paul


Dis
PROJECT DIRECTOR
SCARP (North Rohri)
Shaheed Benazirabad


Shuk
EXECUTIVE ENGINEER
District Engineer
Shaheed Benazirabad

NAME OF SCHEME :- SURFACE DRAINAGE SCHEME IN DEH KHARJANI TALUKA DAULATPUR DISTRICT SHAHEED BENAZIRABAD (ADP NO: 4/689)

PACKAGE NO: 03
NAME OF WORK :- CONSTRUCTION OF STONE PITCHING FROM RD- 70+000 TO 79+400 L/S

Bill Nr.	Description	Amount
1	Construction of Stone Pitching from RD- 70+000 TO 79+400 L/S	Rs: 19159 672 /--
Total amount (in words)	Rupees forty three million eight hundred seventy five thousand six hundred forty nine only . Total Rs: 19159 672 /-- Add 12% above G.Total Rs: 43875 649 /--	24715 977 /--




EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Shahed Benazir Abad

NAME OF SCHEME :- SURFACE DRAINAGE SCHEME IN DEH KHARJANI TALUKA DAULATPUR DISTRICT SHAHEED BENAZIRABAD (ADP NO: 4/689)

PACKAGE NO: 03

NAME OF WORK :- CONSTRUCTION OF STONE PITCHING FROM RD- 70+000 TO 79+400 L/S

Bill Nr.	Description	Amount
1	Construction of Stone Pitching from RD- 70+000 TO 79+400 L/S	Rs: 19159672/-
Total amount (in words)	Rupees Fourteen Million, Three Hundred	Total Rs: 19159672/-
	Fifty four thousand Six hundred forty one only Add 13.50% above Rs	25194969/-
	G- Totals:	44354641/-

[Signature]
EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Shaheed Benazir Abad

[Signature]
Ratan Mard




NAME OF SCHEME :- SURFACE DRAINAGE SCHEME IN DEH KHARJANI TALUKA DAULATPUR DISTRICT SHAHEED
BENAZIRABAD (ADP NO: 4/689)

PACKAGE NO: 03

NAME OF WORK :- CONSTRUCTION OF STONE PITCHING FROM RD- 70+000 TO 79+400 L/S

Bill Nr.	Description	Amount
1	Construction of Stone Pitching from RD- 70+000 TO 79+400 L/S	Rs: 19159672 - 00
Total amount (in words)		Total Rs: 19159672 - 00
		Add 133% ₁₀ above Rs: 25482364 - 00

G. Total Rs: 44642036 - 00


EXECUTIVE ENGINEER
District Engineer's Office
Shahdada Cantonment, Aboad.

Schedule A to Bid

Name of work:-

CONSTRUCTION OF STONE PITCHING OF GAJRAH BRANCH DRAIN FROM RD-70+000 TO 79+400 (R/S), IN SURFACE DRAINAGE SCHEME KHARJANI, TALUKA DAULATPUR, DISTRICT SHAHEED BENAZIRABAD

Package-04

FINANCIAL REVIEW.

Position of Estimate.

Schedule-B Rs. 19,159,672
Add: cartage Rs. 18,742,517.00
Rs. 37,902,189

Position of Tender.

Schedule-B Rs. 19,159,672.00

Total:- Rs. 19,159,672.00

127.50 % above. Rs. 24,428,582

Total:- Rs. 43,588,254

Amount of Tender cost:- Rs. 43,588,254

43,588,254 (-) 37,902,189 = 5,686,065 X 100 = 15.00 % above on Estimayte Cost.
37,902,189

[Signature]
Divisional Accounts Officer
Drainage Division L.B.O.D
Shaheed Benazirabad

[Signature]
Executive Engineer
Drainage Division L.B.O.D
Shaheed Benazirabad

COMPERATIVE STATEMENT.

Sr. No.	Name of Contractor	Call Deposit & date	Rate quoted by contractor.	Remarks.
1	M/S Khalid Masood Channa, Government Contractor	CDR No. 10188767, dated 19.12.2013, Allied Bank Hyderabad	127.50 % above	Lowest
2	M/S Agha Faheh Muhammad Khan & Co.	9752, Dated 03.12.2013	129.50 % above	2nd Lowest
3	M/S Haji Saeed Mohammad and Sons	9749, Dated 02.12.2013	130.75 % above	3rd Lowest

The Prequalification Tender were invited vide this office No. AC/ G- 148/ 1829 dated 01.12.2013, for CONSTRUCTION OF STONE PITCHING OF GAJRAH BRANCH DRAIN FROM RD- 70+000 TO 79+400 (R/S), for the year--2013-14.

Three (03) Nos. Government contractors participated in the competition, the sealed Tender were opened on 23.12.2013, in presence of Committee. The percentage Rate quoted by M/S Khalid Masood Channa, Government Contractor i.e. 127.50% above, the Schedule-B, which works out 15.00% above the estimate is found as the lowest, ~~has been sanctioned by the undersigned, is hereby~~

submitted for approval.
checked by
on road
Technical Officer
Irrigation Development
Hyderabad
= approved.
PROJECT INSPECTOR
(S&P North Rd.)
Shaheed Benazirabad

[Signature]
Executive Engineer
Drainage Division L.B.O.D
Shaheed Benazirabad

CHIEF ENGINEER
Irrigation Development
Hyderabad.




NAME OF SCHEME :- SURFACE DRAINAGE SCHEME IN DEH KHARJANI TALUKA DAULATPUR DISTRICT SHAHEED
BENAZIRABAD (ADP NO: 4/689)


PACKAGE NO: 04

NAME OF WORK :- CONSTRUCTION OF STONE PITCHING FROM RD- 70+000 TO 79+400 R/S

Bill Nr.	Description	Amount
1	Construction of Stone Pitching from RD- 70+000 TO 79+400 R/S	Rs. 19,159,672 -
Total amount (in words)	Rs. 19,159,672 - Rupees Forty Three Million Five hundred = Total = Eighty Eight thousand two hundred = Add 127.5% above = Fifty Four only.	Rs. 24,428,582 -
	Op. Total Rs. 43,588,254 -	

Recommended.


PROJECT DIRECTOR
SCARP (North Rohri)
Shaheed Benazirabad


EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Shaheed Benazir Abad



NAME OF SCHEME :- SURFACE DRAINAGE SCHEME IN DEH KHARJANI TALUKA DAULATPUR DISTRICT SHAHEED
BENAZIRABAD (ADP NO: 4/689)

PACKAGE NO: 04

NAME OF WORK :- CONSTRUCTION OF STONE PITCHING FROM RD- 70+000 TO 79+400 R/S

Bill Nr.	Description	Amount
1	Construction of Stone Pitching from RD- 70+000 TO 79+400 R/S	Rs: 19,159,672/-
Total amount (in words) Rupees Fourty three million Nine hundred		Total Rs: 19,159,672/-
Seven, one thousand four hundred forty seven.		Add 129.5% 9600 Rs: 24811775/-

Gr-Total Rs: Rs: 43971447/-

John

EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Shaheed Benazir Abad

Patel Mohd




NAME OF SCHEME :- SURFACE DRAINAGE SCHEME IN DEH KHARJANI TALUKA DAULATPUR DISTRICT SHAHEED
BENAZIRABAD (ADP NO: 4/689)

PACKAGE NO: 04

NAME OF WORK :- CONSTRUCTION OF STONE PITCHING FROM RD- 70+000 TO 79+400 R/S

Bill Nr.	Description	Amount
1	Construction of Stone Pitching from RD- 70+000 TO 79+400 R/S	Rs: 19159672 - 00
Total amount (in words) Rupees Forty Four Million, Two hundred		Total Rs: 19159672 - 00
Ten thousand Nine hundred forty three only.		Add: 130.75% above Rs: 25051271 - 00

Gr- Total Rs: 44210943 - 00


EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Shaheed Benazir Abad

Schedule A to Bid

Name of work:-

CONSTRUCTION OF 01 NO PUMPING STATION, INSTALLATION OF 5.00 CUSCES PUMPS, 01 NO MAKING DIRECT DISPOSAL ARRANGEMENTS OF PUMPS & 01 NO OPERATOR QUARTER, IN SURFACE DRAINAGE SCHEME OF DEH 5 & 6 CHAK TALUKA DAUR DISTRICT SHAHEED BENAZIRABAD.

Package-01

FINANCIAL REVIEW.

Position of Estimate.

Schedule-B	Rs.	28,213,113
Add: cartage	Rs.	851,667.00
	Rs.	<u>29,064,780</u>

Position of Tender.

Schedule-B	Rs.	28,213,113.00
------------	-----	---------------

Total:-	Rs.	<u>28,213,113.00</u>
---------	-----	----------------------

19.00 % above.	Rs.	<u>5,360,491</u>
----------------	-----	------------------

Total:-	Rs.	<u>33,573,604</u>
---------	-----	-------------------

	Rs.	<u>33,573,604</u>
--	-----	-------------------

33,573,604 (-) 29,064,780 =

Amount of Tender cost:-

$$\frac{4,508,824}{29,064,780} \times 100 = 15.51\%$$

15.51 % above on Estimayte Cost.

Divisional Accounts Officer
Drainage Division L.B.O.D
Shaheed Benazirabad

[Signature]
Executive Engineer
Drainage Division L.B.O.D
Shaheed Benazirabad

COMPERATIVE STATEMENT.

Sr. No.	Name of Contractor	Call Deposit & date	Rate quoted by contractor.	Remarks.
1	M/S Agha Fateh Muhammad Khan & Co.	SD 284571, Dated 2012.2013, UBL Sukkur	19.00 % above	Lowest
2	M/S Haji Saeed Mohammad and Sons		20.50 % above	2nd Lowest
3	M/S Khalid Masood Channa, Govt. Contractor	9750, Dated 02.12.2013	21.75 % above	3rd Lowest
4	M/S MBC & Sons, Builders & Developers	9753, Dated 03.12.2013	23.00 % above	4th Lowest

The Prequalification Tender were invited vide this office No. AC/ G- 148/ 1821 dated 02.12.2013, for CONSTRUCTION OF 01 NO PUMPING STATION, INSTALLATION OF 5.00 CUSCES PUMPS, 01 NO MAKING DIRECT DISPOSAL ARRANGEMENTS OF PUMPS & 01 NO OPERATOR QUARTER, for the year--2013-14.

Four (04) Nos. Government contractors participated in the competition, the sealed Tender were opened on 23.12.2013, in presence of Committee. The percentage Rate quoted by M/S Agha Fateh Muhammad Khan & Co. i.e. 19% above, the Schedule-B, which works out 15.51% above the estimate is found as the lowest, has been sanctioned by the undersigned, is hereby submitted

for approval. Recommended

Technical Officer
Irrigation Department

PROJECT OFFICER
Drainage Division
Shaheed Benazirabad

[Signature]
Executive Engineer
Drainage Division L.B.O.D
Shaheed Benazirabad

The rate quoted by M/S Agha Fateh Muhammad Khan & Co. is recommended by the undersigned as the lowest and is hereby approved.

CHIEF ENGINEER
Irrigation Department

NAME OF SCHEME :- SURFACE DRAINAGE SCHEME OF DEH 5 & 6 CHAK TALUKA DAUR DISTRICT SHAHEED
BENAZIRABAD.
(ADP NO: 3/687)

PACKAGE NO: 01

NAME OF WORK :- CONSTRUCTION OF 01 NO PUMPING STATION, INSTALLATION OF 5.00 CUSCES PUMPS,
01 NO MAKING DIRECT DISPOSAL ARRANGEMENTS OF PUMPS & 01 NO OPERATOR QUARTER

Bill Nr.	Description	Amount
1	Construction of 01 No Pumping Station	Rs: 10137491/=
2	Furnishing and Installation of 5.00 Cusecs Pumps, for Pumping Station	Rs: 8040000/=
3	Making Direct Disposal arrangement of Pumps.	Rs: 8825823/=
4	Construction of Operator Quarter of Pumping Station. (01 No)	Rs: 12097991/=
Total amount (in words) <i>Rupees Thirty three Million five hundred Seven by three</i> <i>eight thousand Six hundred & four only.</i>		Rs: 28213113/=
<i>Recommended.</i>		Add 19% above Rs: 5360491/=
		Rs: 33573604/=

Desai
PROJECT DIRECTOR
SCARP (North Rohri)
Shaheed Benazirabad

Shah
EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Shaheed Benazir Abad




NAME OF SCHEME :- SURFACE DRAINAGE SCHEME OF DEH 5 & 6 CHAK TALUKA DAUR DISTRICT SHAHEED
BENAZIRABAD.
(ADP NO: 3/687)

PACKAGE NO: 01

NAME OF WORK :- CONSTRUCTION OF 01 NO PUMPING STATION, INSTALLATION OF 5.00 CUSCES PUMPS,
01 NO MAKING DIRECT DISPOSAL ARRANGEMENTS OF PUMPS & 01 NO OPERATOR QUARTER

Bill Nr.	Description	Amount
1	Construction of 01 No Pumping Station	Rs: 10137491 - 00
2	Furnishing and Installation of 5.00 Cusecs Pumps, for Pumping Station	Rs: 8040000 - 00
3	Making Direct Disposal arrangement of Pumps.	Rs: 8825823 - 00
4	Construction of Operator Quarter of Pumping Station. (01 No)	Rs: 1209799 - 00
Total amount (in words) Rupees Thirty three Million Nine hundred Total Rs := 28213113 - 00		
Ninty Six thousand Eight hundred & one only. Add 20.5% Rs := 5783688 - 00		

G.Total Rs: = 33996801 - 00


EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Shaheed Benazir Abad


NAME OF SCHEME :- SURFACE DRAINAGE SCHEME OF DEH 5 & 6 CHAK TALUKA DAUR DISTRICT SHAHEED
BENAZIRABAD.
(ADP NO: 3/687)


PACKAGE NO: 01

NAME OF WORK :- CONSTRUCTION OF 01 NO PUMPING STATION, INSTALLATION OF 5.00 CUSECS PUMPS,
01 NO MAKING DIRECT DISPOSAL ARRANGEMENTS OF PUMPS & 01 NO OPERATOR QUARTER

Bill Nr.	Description	Amount
1	Construction of 01 No Pumping Station	Rs. 10137491 -
2	Furnishing and Installation of 5.00 Cusecs Pumps, for Pumping Station	Rs. 8040000 -
3	Making Direct Disposal arrangement of Pumps.	Rs. 8825823 -
4	Construction of Operator Quarter of Pumping Station. (01 No)	Rs. 1209799 -
Total amount (in words) <i>thirty Four million three hundred = Total Rs. 28213113 -</i> <i>= Forty Nine thousand Four hundred Sixty Five - Add 21.75% above 6136352 -</i> <i>only</i>		

G. Total Rs. 34349465 -


EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Shaheed Benazir Abad



NAME OF SCHEME :- SURFACE DRAINAGE SCHEME OF DEH 5 & 6 CHAK TALUKA DAUR DISTRICT SHAHEED
BENAZIRABAD.
(ADP NO: 3/687)

PACKAGE NO: 01

NAME OF WORK :- CONSTRUCTION OF 01 NO PUMPING STATION, INSTALLATION OF 5.00 CUSECS PUMPS,
01 NO MAKING DIRECT DISPOSAL ARRANGEMENTS OF PUMPS & 01 NO OPERATOR QUARTER

Bill Nr.	Description	Amount
1	Construction of 01 No Pumping Station	10,37,491-00
2	Furnishing and Installation of 5.00 Cusecs Pumps, for Pumping Station	80,40,000-00
3	Making Direct Disposal arrangement of Pumps.	88,25,823-00
4	Construction of Operator Quarter of Pumping Station. (01 No)	12,09,799-00
Total amount (in words)		
Total Rs:-		28,91,113-00
Add: 23% above		6,48,016-00
Total Rs:-		34,76,129-00

*Surgees thirty four millions seven hundred and two thousand
one hundred, twenty nine only.*

Shau

EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Shaheed Benazir Abad

Schedule A to Bid

Name of work:-

EARTH WORK FOR LEADING CHANNEL 14 RDS, 06 NOS VILLAGE ROAD CULVERTS, 05 NOS WATER COURSES AND 14 NOS INLETS, IN SURFACE DRAINAGE SCHEME OF DEH 5 & 6 CHAK TALUKA DAUR DISTRICT SHAHEED BENAZIRABAD.

Package-02

FINANCIAL REVIEW.

Position of Estimate.

Schedule-B Rs. 36,631,379
Add: cartage Rs. 2,915,552.00
Rs. 39,546,931

Position of Tender.

Schedule-B Rs. 36,631,379.00

Total:- Rs. 36,631,379.00

24.00 % above. Rs. 8,791,531

Total:- Rs. 45,422,910

Amount of Tender cost:- Rs. 45,422,910

45,422,910 (-) 39,546,931 = 5,875,979 X 100 = 14.86 % above on Estimayte Cost.
39,546,931

Divisional Accounts Officer
Drainage Division L.B.O.D
Shaheed Benazirabad

Executive Engineer
Drainage Division L.B.O.D
Shaheed Benazirabad

COMPERATIVE STATEMENT.

Sr. No.	Name of Contractor	Call Deposit & date	Rate quoted by contractor.	Remarks.
1	M/S Agha Fateh Muhammad Khan & Co.	SD 2845572, Dated 20.12.2013, UBL Sukkur	24.00 % above	Lowest
2	M/S Khalid Masood Channa, Govt. Contractor		25.75 % above	2nd Lowest
3	M/S Haji Saeed Mohammad and Sons	9749, Dated 06.03.2013	27.25 % above	3rd Lowest
4	M/S MBC & Sons, Builders & Developers	9753, 03.12.2013	27.50 % above	4th Lowest

The Prequalification Tender were invited vide this office No. AC/ G- 148/ 1821 dated 02.12.2013, for EARTH WORK FOR LEADING CHANNEL 14 RDS, 06 NOS VILLAGE ROAD CULVERTS, 05 NOS WATER COURSES AND 14 NOS INLETS, for the year--2013-14.

Four (04) Nos. Government contractors participated in the competition, the sealed Tender were opened on 23.12.2013, in presence of Committee. The percentage Rate quoted by M/S Agha Fateh Muhammad Khan & Co. i.e. 24% above, the Schedule-B, which works out 14.86% above the estimate is found as the lowest, has been sanctioned by the undersigned.

for approval. Recommended
Technical Officer
Irrigation Department
Hyderabad

Executive Engineer
Drainage Division L.B.O.D
Shaheed Benazirabad

The rates quoted by m/s Agha Fateh Muhammad Khan & Co. is hereby approved.
as recommended by Procurement Committee. The lowest bid is hereby approved.

CHIEF ENGINEER
Irrigation Department
Hyderabad

NAME OF SCHEME :- SURFACE DRAINAGE SCHEME OF DEH 5 & 6 CHAK TALUKA DAUR DISTRICT SHAHEED
BENAZIRABAD.
(ADP NO: 3/687)

PACKAGE NO: 02

NAME OF WORK :- EARTH WORK FOR LEADING CHANNEL 14 RDS, 06 NOS VILLAGE ROAD CULVERTS, 05 NOS
WATER COURSES AND 14 NOS INLETS.

Bill Nr.	Description	Amount
1	Earth Work for leading channel/Drain (14 RDs)	Rs: 9269630/-
2	Construction of Village Road Culverts over leading channel. (06 Nos)	Rs: 147322316/-
3	Construction of Watercourse Aqueduct over leading Channel /Drain (05 Nos)	Rs: 9366948/-
4	Construction of Inlets (14 Nos)	Rs: 3262485/-
Total amount (in words) Rupees Fortyfive Million Four hundred Twentytwo thousand Nine hundred & Ninety Add 24% of above =		Rs: 36631378/- Rs: 8791531/-

Recommended

Gr-Total = Rs: 45422,909/-

Dy
PROJECT DIRECTOR
SCARP (North Rohri)
Shaheed Benazirabad

John
EXECUTIVE ENGINEER
Drainage Dept. of L.B.O.D
Shaheed Benazir Abad

Fateh Noid



NAME OF SCHEME :- SURFACE DRAINAGE SCHEME OF DEH 5 & 6 CHAK TALUKA DAUR DISTRICT SHAHEED
BENAZIRABAD.
(ADP NO: 3/687)

PACKAGE NO: 02

NAME OF WORK :- EARTH WORK FOR LEADING CHANNEL 14 RDS, 06 NOS VILLAGE ROAD CULVERTS, 05 NOS
WATER COURSES AND 14 NOS INLETS.

Bill Nr.	Description	Amount
1	Earth Work for leading channel/Drain (14 RDs)	Rs. 92269630 -
2	Construction of Village Road Culverts over leading channel. (06 Nos)	Rs. 14732316 -
3	Construction of Watercourse Aqueduct over leading Channel /Drain (05 Nos)	Rs. 9366948 -
4	Construction of Inlets (14 Nos)	Rs. 3262485 -
Total amount (in words) <i>Forty Six Million Sixty Three Thousand Seven</i> <i>= Nineteen hundred fifty six Eight only. Add: 25.75% adval. Rs. 9432580 -</i>		Rs. 36631379 -

G, Total Rs. 46063958 -

Shau

EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Shaheed Benazir Abad


NAME OF SCHEME :- SURFACE DRAINAGE SCHEME OF DEH 5 & 6 CHAK TALUKA DAUR DISTRICT SHAHEED
BENAZIRABAD.
(ADP NO: 3/687)

PACKAGE NO: 02

NAME OF WORK :- EARTH WORK FOR LEADING CHANNEL 14 RDS, 06 NOS VILLAGE ROAD CULVERTS, 05 NOS
WATER COURSES AND 14 NOS INLETS.

Bill Nr.	Description	Amount
1	Earth Work for leading channel/Drain (14 RDs)	Rs: 9269630 - 00
2	Construction of Village Road Culverts over leading channel. (06 Nos)	Rs: 14732316 - 00
3	Construction of Watercourse Aqueduct over leading Channel /Drain (05 Nos)	Rs: 9366948 - 00
4	Construction of Inlets (14 Nos)	Rs: 3262485 - 00
Total amount (in words) Rupees Forty Six Million Six hundred		Total (Rs: = 36631379 - 00
thirteen thousand Four hundred thirty only.		Ad 27.85% above Rs: 99820511 - 00

Gr-Total Rs: 46613430 - 00


EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Shaheed Benazir Abad


NAME OF SCHEME :- SURFACE DRAINAGE SCHEME OF DEH 5 & 6 CHAK TALUKA DAUR DISTRICT SHAHEED
BENAZIRABAD.
(ADP NO: 3/687)

PACKAGE NO: 02

NAME OF WORK :- EARTH WORK FOR LEADING CHANNEL 14 RDS, 06 NOS VILLAGE ROAD CULVERTS, 05 NOS
WATER COURSES AND 14 NOS INLETS.

Bill Nr.	Description	Amount
1	Earth Work for leading channel/Drain (14 RDs)	9269630-
2	Construction of Village Road Culverts over leading channel. (06 Nos)	14732316-
3	Construction of Watercourse Aqueduct over leading Channel /Drain (05 Nos)	9366948-
4	Construction of Inlets (14 Nos)	32-62-485-
Total amount (in words)		36631379-0
Total Rs.:-		10073629-0
Add. Amount Rs.:-		46705008-0

Rs. 46705008/-
Rupees forty six millions seven hundred five thousands
eight only-


EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Shaheed Benazir Abad

Schedule A to Bid

Name of work:-

BORING & INSTALLATION OF 08 NOS NEW TUBE WELLS, EARTH WORK FOR 08 NOS KATCHA DISPOSAL CHANNELS & 08 NOS PUMP HOUSE DISCHARGE BOX & DUTY ROOMS, IN SURFACE DRAINAGE SCHEME OF DEH 5 & 6 CHAK TALUKA DAUR DISTRICT SHAHEED BENAZIRABAD.

Package-03

FINANCIAL REVIEW.

Position of Estimate.

Schedule-B Rs. 40,777,144
Add: cartage Rs. 628,411.00
Rs. 41,405,555

Position of Tender.

Schedule-B Rs. 40,777,144.00

Total:- Rs. 40,777,144.00


17.00 % above. Rs. 6,932,114

Total:- Rs. 47,709,258

Rs. 47,709,258

47,709,258 (-) 41,405,555 = $\frac{6,303,703}{41,405,555} \times 100 = 15.22$ % above on Estimayte Cost.

Divisional Accounts Officer
Drainage Division L.B.O.D
Shaheed Benazirabad



Executive Engineer
Drainage Division L.B.O.D
Shaheed Benazirabad


COMPERATIVE STATEMENT.

Sr. No.	Name of Contractor	Call Deposit & date	Rate quoted by contractor.	Remarks.
1	M/S Agha Fateh Muhammad Khan & Co.	SD 2845673, Dated 20.12.2013, UBL Sukkur	17.00 % above	Lowest
2	M/S Zawar and A.S Construction Engineering Company	9751, Dated 03.12.2013	18.45 % above	2nd Lowest
3	M/S Haji Saeed Mohammad and Sons	9749, Dated 02.12.2013	20.00 % above	3rd Lowest

The Prequalification Tender were invited vide this office No. AC/ G- 148/ 1821 dated 02.12.2013, for BORING & INSTALLATION OF 08 NOS NEW TUBE WELLS, EARTH WORK FOR 08 NOS KATCHA DISPOSAL CHANNELS & 08 NOS PUMP HOUSE DISCHARGE BOX & DUTY ROOMS, for the year--2013-14.

Three (03) Nos. Government contractors participated in the competition, the sealed Tender were opened on 23.12.2013, in presence of Committee. The percentage Rate quoted by M/S Agha Fateh Muhammad Khan & Co. i.e. 17% above, the Schedule-B, which works out 15.22% above the estimate is found as the lowest, ~~has been sanctioned by the undersigned~~, is hereby submitted

for approval. Recommended
cheerfully

Technical Officer
Irrigation Development
Hyderabad


Executive Engineer
Drainage Division L.B.O.D
Shaheed Benazirabad

*The rate quoted by M/S Agha Fateh Muhammad Khan & Co. :-
= as recommended by Procurement Committee the lowest Bid is :-
= hereby approved.*

CHIEF ENGINEER
Irrigation Development
Hyderabad

NAME OF SCHEME :- SURFACE DRAINAGE SCHEME OF DEH 5 & 6 CHAK TALUKA DAUR DISTRICT SHAHEED
BENAZIRABAD.
(ADP NO: 3/687)

PACKAGE NO: 03

NAME OF WORK :- BORING & INSTALLATION OF 08 NOS NEW TUBE WELLS, EARTH WORK FOR 08 NOS KATCHA
DISPOSAL CHANNELS & 08 NOS PUMP HOUSE DISCHARGE BOX & DUTY ROOMS.

Bill Nr.	Description	Amount
1	Boring & Installation of New Tube Wells (08 Nos)	Rs: 34219200/=
2	Earth Work for Katcha Disposal Channel of New Tube Wells. (08 Nos)	Rs: 3187763/=
3	Construction of Pump House Discharge box & Duty Room (08 Nos)	Rs: 3370181/=
Total Amount (in words) <i>Repees Forty Seven Million Seven hundred</i> <i>Nine thousand two hundred fifty Nine only. Add 17% above</i>		<i>Total Rs: 40777144/=</i> <i>Rs: 6932115/=</i>

G-Total Rs: 47709259/=

Recommended.

D-s-
PROJECT DIRECTOR
SCARP (North Rohri)
Shaheed Benazirabad

Shue
EXECUTIVE ENGINEER
Drainage Division, U.B.O.D
Shaheed Benazirabad



NAME OF SCHEME :-

SURFACE DRAINAGE SCHEME OF DEH 5 & 6 CHAK TALUKA DAUR DISTRICT SHAHEED
BENAZIRABAD.
(ADP NO: 3/687)

PACKAGE NO: 03

NAME OF WORK :-

BORING & INSTALLATION OF 08 NOS NEW TUBE WELLS, EARTH WORK FOR 08 NOS KATCHA
DISPOSAL CHANNELS & 08 NOS PUMP HOUSE DISCHARGE BOX & DUTY ROOMS.

Bill Nr.	Description	Amount
1	Boring & Installation of New Tube Wells (08 Nos)	Rs: 34219200/-
2	Earth Work for Katcha Disposal Channel of New Tube Wells. (08 Nos)	Rs:- 3187763/-
3	Construction of Pump House Discharge box & Duty Room (08 Nos)	Rs:- 3370181/-
Total Amount (in words) Rupees Forty eight million Three hundred Add 18.45% above Thousand Five hundred twenty seven only		Total Rs:- 40777144/- 7523383/-

G. Total Rs:- 48300527/-



EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Shaheed Benazir Abad


NAME OF SCHEME :- SURFACE DRAINAGE SCHEME OF DEH 5 & 6 CHAK TALUKA DAUR DISTRICT SHAHEED
BENAZIRABAD.
(ADP NO: 3/687)

PACKAGE NO: 03

NAME OF WORK :- BORING & INSTALLATION OF 08 NOS NEW TUBE WELLS, EARTH WORK FOR 08 NOS KATCHA
DISPOSAL CHANNELS & 08 NOS PUMP HOUSE DISCHARGE BOX & DUTY ROOMS.

Bill Nr.	Description	Amount
1	Boring & Installation of New Tube Wells (08 Nos)	Rs: 34219200-00
2	Earth Work for Katcha Disposal Channel of New Tube Wells. (08 Nos)	Rs: 3187763-00
3	Construction of Pump House Discharge box & Duty Room (08 Nos)	Rs: 3370181-00
Total Amount (in words) <u>Rupees Forty Eight Million Nine Hundred</u> <u>thirty two thousand Five hundred Seventy three only Add 20% above Rs: 8155429-00</u>		Total Rs: 40777144-00 above Rs: 8155429-00

G-TOTAL Rs: 48932573-00



EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Shaheed Benazir Abad.

Schedule of to Bid

Name of work:-

EARTH WORK FOR LEADING CHANNE 25 RDS, 01 NO SIPHON/UNDER PASS, 01 JUNCTION CULVERT & 17 NOS. INLETS, IN SURFACE DRAINAGE IN DEH 18 & 19 NASRAT TALUKA DAUR DISTRICT SHAHEED BENAZIRABAD.

Package-01

FINANCIAL REVIEW.

Position of Estimate.

Schedule-B Rs. 37,145,495
Add: cartage Rs. 2,001,860.00
Rs. 39,147,355

Position of Tender.

Schedule-B Rs. 37,145,495.00

Total:- Rs. 37,145,495.00

21.00 % above. Rs. 7,800,554

Total:- Rs. 44,946,049

Amount of Tender cost:- Rs. 44,946,049

44,946,049 (-) 39,147,355 =

5,798,694 X 100 =

39,147,355

14.81 % above on Estimayte Cost.

Divisional Accounts Officer
Drainage Division L.B.O.D
Shaheed Benazirabad

Executive Engineer
Drainage Division L.B.O.D
Shaheed Benazirabad

COMPERATIVE STATEMENT.

Sr. No.	Name of Contractor	Call Deposit & date	Rate quoted by contractor.	Remarks.
1	M/S MBC & Sons, Builders & Developers	CDR No. A 927794, Dated 23.12.2013, National Bank, N.Shah	21.00 % above	1 st Lowest
2	M/S Zawar and A.S Construction Engineering Company	9751, Dated 03.12.2013	22.25 % above	2nd Lowest
3	M/S United Engineers Construction Company	9755, Dated 04.12.2013	24.35 % above	3rd Lowest
4	M/S Agha Fatch Muhammad Khan & Co.	9752, Dated 03.12.2013	26.50 % above	4th Lowest

The Prequalification Tender were invited vide this office No. AC/ G- 148/ 1827 dated 02.12.2013, for EARTH WORK FOR LEADING CHANNE 25 RDS, 01 NO SIPHON/UNDER PASS, 01 JUNCTION CULVERT & 17 NOS. INLETS, for the year--2013-14.

Four (04) Nos. Government contractors participated in the competition, the sealed Tender were opened on 23.12.2013, in presence of Committee. The percentage Rate quoted by M/S MBC & Sons, Builders & Developers, Government Contractor i.e. 21% above, the Schedule-B, which works out 14.81% above the estimate is found as the lowest, has been sanctioned by the undersigned, is hereby

submitted for approval.
Recommended

PROJECT DIRECTOR
(SCARP/Drainage/Roburi)
Shaheed Benazirabad

Technical Officer
Irrigation Development
Hyderabad

Executive Engineer
Drainage Division L.B.O.D
Shaheed Benazirabad

The rates quoted by M/S MBC & Sons, Builders & Developers:-
= as recommended by Government Committee for Govt work:-
= is hereby approved.

CHIEF ENGINEER
Irrigation Development
Hyderabad

NAME OF SCHEME :- SURFACE DRAINAGE IN DEH 18 & 19 NASRAT TALUKA DAUR DISTRICT SHAHEED BENAZIRABAD
(ADP NO: 5/690)

PACKAGE NO: 01

NAME OF WORK :- EARTH WORK FOR LEADING CHANNE 25 RDS, 01 NO SIPHON/UNDER PASS, 01 JUNCTION CULVERT & 17 NOS INLETS.

Bill Nr.	Description	Amount
1	Earth Work for leading channel/Drain (25 RDs)	13,131,429--0
2	Construction of Siphon /Under Pass. (01 No)	15,348,323--0
3	Construction of Junction Culvert (01 No)	4704154--0
4	Construction of Inlets. (17 NOS)	3961589--0
Total Amount (in words)		37,145,495--0
ADP. 21% above.		7800554--0

Rupees Forty four Millions Nine hundred forty five thousand four hundred and four only. 44,946,049--0

Recommended.

Yamin

PROJECT DIRECTOR
SCARP (North Rohri)
Shaheed Benazirabad

EXECUTIVE ENGINEER
Drainage Division, S.B.O.D.
Shaheed Benazirabad

NAME OF SCHEME :- SURFACE DRAINAGE IN DEH 18 & 19 NASRAT TALUKA DAUR DISTRICT SHAHEED BENAZIRAB
(ADP NO: 5/690)

PACKAGE NO: 01

NAME OF WORK :- EARTH WORK FOR LEADING CHANNE 25 RDS, 01 NO SIPHON/UNDER PASS, 01 JUNCTION
CULVERT & 17 NOS INLETS.

Bill Nr.	Description	Amount
1	Earth Work for leading channel/Drain (25 RDs)	Rs: 13131429/-
2	Construction of Siphon /Under Pass. (01 No)	Rs: 15348323/-
3	Construction of Junction Culvert (01 No)	Rs: 4704154/-
4	Construction of Inlets. (17 NOS)	Rs: 3961589/-
Total Amount (in words) Rupees forty five million four hundred ten thousand three hundred Sixty six only.		Rs: 37145495/-
Add 22.25% also		8264872 /-
G.Total		Rs: 45410366/-

[Signature]

[Signature]
EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Shaheed Benazir Abad


NAME OF SCHEME :- SURFACE DRAINAGE IN DEH 18 & 19 NASRAT TALUKA DAUR DISTRICT SHAHEED BENAZIRABAD
(ADP NO: 5/690)

PACKAGE NO: 01

NAME OF WORK :- EARTH WORK FOR LEADING CHANNE 25 RDS, 01 NO SIPHON/UNDER PASS, 01 JUNCTION
CULVERT & 17 NOS INLETS.

Bill Nr.	Description	Amount
1	Earth Work for leading channel/Drain (25 RDs)	Rs. 13131429
2	Construction of Siphon /Under Pass. (01 No)	Rs. 15348323
3	Construction of Junction Culvert (01 No)	Rs. 4704154 -
4	Construction of Inlets. (17 NOS)	Rs. 3961589
Total Amount (in words) <i>Forty Six Million One hundred Ninety thousand 70/100 Add 24.35% above</i>		Rs. 37145495 9044928

G. Total Rs-46190422


EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Shaheed Benazir Abad.


NAME OF SCHEME :- SURFACE DRAINAGE IN DEH 18 & 19 NASRAT TALUKA DAUR DISTRICT SHAHEED BENAZIRABAD
(ADP NO: 5/690)

PACKAGE NO: 01

NAME OF WORK :- EARTH WORK FOR LEADING CHANNE 25 RDS, 01 NO SIPHON/UNDER PASS, 01 JUNCTION CULVERT & 17 NOS INLETS.

Bill Nr.	Description	Amount
1	Earth Work for leading channel/Drain (25 RDs)	Rs: 13131429/-
2	Construction of Siphon /Under Pass. (01 No)	Rs: 15348323/-
3	Construction of Junction Culvert (01 No)	Rs: 4704154/-
4	Construction of Inlets. (17 NOS)	Rs: 3961589/-
Total Amount (in words) <i>Fourty six thousand Nine hundred eighty nine thousand & fifty one only.</i>		Rs: 37145495/-
		Add 26.5% above Rs: 9843556/-

G-Total Rs: 46989051/-


EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Shaheed Benazir Abad

Schedule-A to Bid

Name of work:-

CONSTRUCTION OF 15 NOS WATER COURSE AQUEDUCTS OVER LEADING CHANNEL, IN SURFACE DRAINAGE IN DEH 18 & 19 NASRAT TALUKA DAUR DISTRICT SHAHEED BENAZIRABAD.

Package-02

FINANCIAL REVIEW.

Position of Estimate.

Schedule-B Rs. 28,100,844
Add: cartage Rs. 3,296,804.00
Rs. 31,397,648

Position of Tender.

Schedule-B Rs. 28,100,844.00

Total:- Rs. 28,100,844.00

28.50 % above. Rs. 8,008,741

Total:- Rs. 36,109,585

Rs. 36,109,585

36,109,585 (-) 31,397,648 =

4,711,937 X 100 = 31,397,648

15.01 % above on Estimayte Cost.

Divisional Accounts Officer
Drainage Division L.B.O.D
Shaheed Benazirabad

Executive Engineer
Drainage Division L.B.O.D
Shaheed Benazirabad

COMPERATIVE STATEMENT.

Sr. No.	Name of Contractor	Call Deposit & date	Rate quoted by contractor.	Remarks.
1	M/S MBC & Sons, Builders & Developers	CDR No. A 927795, Dated 23.12.2013, National Bank, Nawabshah	28.50 % above	Lowest
2	M/S United Engineers Construction Company	9755, Dated 04.12.2013	30.00 % above	2nd Lowest
3	M/S Zawar and A.S Construction Engineering Company	9751, Dated 03.12.2013	31.20 % above	3rd Lowest

The Prequalification Tender were invited vide this office No. AC/ G- 148/ 1827 dated 02.12.2013, for CONSTRUCTION OF 15 NOS WATER COURSE AQUEDUCTS OVER LEADING CHANNEL, for the year--2013-14.

Three (03) Nos. Government contractors participated in the competition, the sealed Tender were opened on 23.12.2013, in presence of Committee. The percentage Rate quoted by M/S MBC & Sons, Builders & Developers, Government Contractor i.e. 28.50% above, the Schedule-B, which works out 15.01% above the estimate is found as the lowest, has been sanctioned by the undersigned, is hereby submitted for approval.

Approved

Executive Engineer
Drainage Division L.B.O.D
Shaheed Benazirabad

Recommended

Executive Engineer
Drainage Division L.B.O.D
Shaheed Benazirabad

The rate quoted by M/S MBC & Sons - Builders & Developers is on the basis of - by Provision Committee the budgeting - is hereby approved.

NAME OF SCHEME :- SURFACE DRAINAGE IN DEH 18 & 19 NASRAT TALUKA DAUR DISTRICT SHAHEED BENAZIRABAD
(ADP NO: 5/690)

NAME OF WORK :- CONSTRUCTION OF 15 NOS WATER COURSE AQUEDUCTS OVER LEADING CHANNEL
PACKAGE NO: 02

Bill Nr.	Description	Amount
1	Construction of 15 Nos Water Course Aqueducts over leading channel	28100844.00
Total Amount (in words)		8008741.00
Rs Thirty Six Millions one hundred nine thousand		36109585.00

Rs Thirty Six Millions one hundred nine thousand
Bicchedul Eighty five only.

Recommended

Ghani

Signature


EXECUTIVE ENGINEER
Drainage Division, L.B.O.D
Shaheed Benazir Abad

PROJECT DIRECTOR
SCARP (North Kolari)
Shaheed Benazirabad

NAME OF SCHEME :- SURFACE DRAINAGE IN DEH 18 & 19 NASRAT TALUKA DAUR DISTRICT SHAHEED BENAZIRABAD
(ADP NO: 5/690)

NAME OF WORK :- PACKAGE NO: 02
CONSTRUCTION OF 15 NOS WATER COURSE AQUEDUCTS OVER LEADING CHANNEL

Bill Nr.	Description	Amount
1	Construction of 15 Nos Water Course Aqueducts over leading channel	Rs: 28100844
Total Amount (in words) <i>Thirty Six Million Five Hundred Thirty one Thousand Seven Hundred and Ninety Seven only.</i>		Rs: 28100844
Add 30% 1600000 Rs, 8430253		Rs: 8430253
G. Total Rs. 36531097		


EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Shaheed Benazir Abad

NAME OF SCHEME :- SURFACE DRAINAGE IN DEH 18 & 19 NASRAT TALUKA DAUR DISTRICT SHAHEED BENAZIRABAI
(ADP NO: 5/690)

PACKAGE NO: 02

NAME OF WORK :- CONSTRUCTION OF 15 NOS WATER COURSE AQUEDUCTS OVER LEADING CHANNEL

Bill Nr.	Description	Amount
1	Construction of 15 Nos Water Course Aqueducts over leading channel	Rs: 28100844/-
Total Amount (in words) Rupees Thirty six million eight hundred sixty eight thousand three hundred seven only.		Total Rs: 28100844/- Add 31.2% above 8767463/-

G.Total Rs: 36868307/-



[Signature]
EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Shaheed Benazir Abad

measure H to Bid

Name of work:-

CONSTRUCTION OF 10 NOS VILLAGE ROAD CULVERTS OVER LEADING CHANNEL, IN SURFACE DRAINAGE IN DEH 18 & 19 NASRAT TALUKA DAUR DISTRICT SHAHEED BENAZIRABAD.

Package-03

FINANCIAL REVIEW.

Position of Estimate.

Schedule-B Rs. 24,553,859
Add: cartage Rs. 2,216,198.00
Rs. 26,770,057

Position of Tender.

Schedule-B Rs. 24,553,859.00

Total:- Rs. 24,553,859.00
25.50 % above. Rs. 6,261,234

Total:- Rs. 30,815,093

Rs. 30,815,093

30,815,093 (-) 26,770,057 = 4,045,036 X 100 = 15.11 % above on Estimayte Cost.
26,770,057

Divisional Accounts Officer
Drainage Division L.B.O.D
Shaheed Benazirabad

[Signature]
Executive Engineer
Drainage Division L.B.O.D
Shaheed Benazirabad

COMPERATIVE STATEMENT.

Sr. No.	Name of Contractor	Call Deposit & date	Rate quoted by contractor.	Remarks.
1	M/S United Engineers Construction Company	CDR No. 25/4000868. Dated 20.12.2013, Al-Barkah Bank Pak Ltd	25.50 % above	Lowest
2	M/S MBC & Sons, Builders & Developers	9753, Dated 03.12.2013	27.00 % above	2nd Lowest
3	M/S Zawar and A.S Construction Engineering Company	9751, Dated 03.12.2013	28.50 % above	3rd Lowest

The Prequalification Tender were invited vide this office No. AC/ G- 148/ 1824 dated 02.12.2013, for CONSTRUCTION OF 10 NOS VILLAGE ROAD CULVERTS OVER LEADING CHANNEL, for the year--2013-14.

Three (03) Nos. Government contractors participated in the competition, the sealed Tender were opened on 23.12.2013, in presence of Committee. The percentage Rate quoted by M/S United Engineers Construction Company i.e. 25.50% above, the Schedule-B, which works out 15.11% above the estimate is found as the lowest, has been sanctioned by the undersigned *is hereby submitted for approval.*

Recommended

[Signature]
Executive Engineer
Drainage Division L.B.O.D
Shaheed Benazirabad

The rates quoted by M/S United Engineers Construction Company as recommended by Procurement Committee is hereby approved.

NAME OF SCHEME :- SURFACE DRAINAGE IN DEH 18 & 19 NASRAT TALUKA DAUR DISTRICT SHAHEED BENAZIRABAD
(ADP NO: 5/690)

PACKAGE NO: 03

NAME OF WORK :- CONSTRUCTION OF 10 NOS VILLAGE ROAD CULVERTS OVER LEADING CHANNEL.

Bill Nr.	Description	Amount
1	Construction of 10 Nos Village Road culverts over leading channel.	Rs: 24553859 -
Total Amount (in words) <i>thirty million Eight hundred fifteen thousand two hundred thirty four</i>		Rs, 24553859 -
<i>And 25.50% above Rs, 6261234 -</i>		<u>Rs, 6261234 -</u>

G, Total Rs: 30815093 -

Recommended.

Dy. Dir.

PROJ. DIRECTOR
SCARP (North Ream)
Shaheed Benazirabad

Shan
EXECUTIVE ENGINEER
Drainage Division, L.B.O.D
Shaheed Benazirabad

NAME OF SCHEME :- SURFACE DRAINAGE IN DEH 18 & 19 NASRAT TALUKA DAUR DISTRICT SHAHEED BENAZIRABAD
(ADP NO: 5/690)

PACKAGE NO: 03
NAME OF WORK :- CONSTRUCTION OF 10 NOS VILLAGE ROAD CULVERTS OVER LEADING CHANNEL.

Bill Nr.	Description	Amount
1	Construction of 10 Nos Village Road culverts over leading channel.	245,53,859-0
Total Amount (in words)		66,29,542-0
Add. 27% above		3,1183,401-0
Grand Total Rs:-		

Rupees thirty one millions one hundred eighty three thousands
four hundred one rupees only -



EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Shaheed Benazir Abad.


NAME OF SCHEME :- SURFACE DRAINAGE IN DEH 18 & 19 NASRAT TALUKA DAUR DISTRICT SHAHEED BENAZIRABAD
(ADP NO: 5/690)

PACKAGE NO: 03

NAME OF WORK :- CONSTRUCTION OF 10 NOS VILLAGE ROAD CULVERTS OVER LEADING CHANNEL.

Bill Nr.	Description	Amount
1	Construction of 10 Nos Village Road culverts over leading channel.	Rs: 24553859/-
Total Amount (in words) Rupees thirty one million five hundred fifty one thousand seven hundred and nine only.		Total Rs: 24553859/- Add 28.50% above 6997850/-
		G.Total Rs: 31551709/-

Benazir


EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Shaheed Benazir Abad

Schedule A to Bid

Name of work:-

CONSTRUCTION OF 13 NOS VILLAGE ROAD CULVERTS OVER LEADING CHANNEL, IN SURFACE DRAINAGE IN DEH 18 & 19 NASRAT TALUKA DAUR DISTRICT SHAHEED BENAZIRABAD.

Package-04

FINANCIAL REVIEW.

Position of Estimate.

Schedule-B Rs. 31,920,017
Add: cartage Rs. 2,881,057.00
Rs. 34,801,074

Position of Tender.

Schedule-B Rs. 31,920,017.00

Total:- Rs. 31,920,017.00


25.50 % above. Rs. 8,139,604

Total:- Rs. 40,059,621

Amount of Tender cost:- Rs. 40,059,621

40,059,621 (-) 34,801,074 = $\frac{5,258,547}{34,801,074} \times 100 = 15.11\%$ % above on Estimayte Cost.

Divisional Accounts Officer
Drainage Division L.B.O.D
Shaheed Benazirabad



Executive Engineer
Drainage Division L.B.O.D
Shaheed Benazirabad


COMPERATIVE STATEMENT.

Sr. No.	Name of Contractor	Call Deposit & date	Rate quoted by contractor.	Remarks.
1	M/S MBC & Sons, Builders & Developers	CDR No. A 927797, Dated 23.12.2013, National Bank, Nawabshah	25.50 % above	Lowest
2	M/S Zawar and A.S Construction Engineering Company	9751, Dated 03.12.2013	27.75 % above	2nd Lowest
3	M/S United Engineers Construction Company	9755, Dated 04.12.2013	29.50 % above	3rd Lowest
4	M/S Haji Saeed Mohammad and Sons	9749, Dated 02.12.2013	31.00 % above	3rd Lowest


The Prequalification Tender were invited vide this office No. AC/ G- 148/ 1827 dated 02.12.2013, for CONSTRUCTION OF 13 NOS VILLAGE ROAD CULVERTS OVER LEADING CHANNELCHANNEL, for the year--2013-14.


Four (04) Nos. Government contractors participated in the competition, the sealed Tender were opened on 23.12.2013, in presence of Committee. The percentage Rate quoted by M/S MBC & Sons, Builders & Developers i.e. 25.50% above, the Schedule-B, which works out 15.11% above the estimate is found as the lowest, ~~has been sanctioned by the undersigned,~~ *is hereby submitted for approval.*


Technical Officer
Drainage Division L.B.O.D
Shaheed Benazirabad


Executive Engineer
Drainage Division L.B.O.D
Shaheed Benazirabad

The rate quoted by M/S MBC & Sons Builders & Developers Recommended as a reasonably procurement can be the left to it is hereby approved


Divisional Accounts Officer
Drainage Division L.B.O.D
Shaheed Benazirabad


Executive Engineer
Drainage Division L.B.O.D
Shaheed Benazirabad

NAME OF SCHEME :- SURFACE DRAINAGE IN DEH 18 & 19 NASRAT TALUKA DAUR DISTRICT SHAHEED BENAZIRABAD
(ADP NO: 5/690)

PACKAGE NO: 04

NAME OF WORK :- CONSTRUCTION OF 13 NOS VILLAGE ROAD CULVERTS OVER LEADING CHANNEL.

Bill Nr.	Description	Amount
1	Construction of 13 Nos Village Road culverts over leading channel.	319,20,017-00
Total amount (in words)	ADD, 25.5% Above	81,39,604-00
	G.Total Rs.	400,59,621-00

*Rupees Forty Million, Fifty Nine thousand, Six hundred,
Twenty one only -*

Jain


Recommended by
PROJECT DIRECTOR
SCARP (North Rohri)
Shaheed Benazirabad

Shua
EXECUTIVE ENGINEER
Drainage, P.W.D. S.O.D
Shaheed Benazirabad

NAME OF SCHEME :- SURFACE DRAINAGE IN DEH 18 & 19 NASRAT TALUKA DAUR DISTRICT SHAHEED BENAZIRABAD
(ADP NO: 5/690)

PACKAGE NO: 04
NAME OF WORK :- CONSTRUCTION OF 13 NOS VILLAGE ROAD CULVERTS OVER LEADING CHANNEL.

Bill Nr.	Description	Amount
1	Construction of 13 Nos Village Road culverts over leading channel.	Rs: 31920017/-
Total amount (in words) Rupees forty million Seven hundred Seventy Seven thousand eight hundred twenty two only.		Total Rs: 31920017/-
		Add 27.75% above 8857805/-
		G.Total Rs: 40777822/-


EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Shaheed Benazir Abad


NAME OF SCHEME :- SURFACE DRAINAGE IN DEH 18 & 19 NASRAT TALUKA DAUR DISTRICT SHAHEED BENAZIRABAD
(ADP NO: 5/690)

PACKAGE NO: 04

NAME OF WORK :- CONSTRUCTION OF 13 NOS VILLAGE ROAD CULVERTS OVER LEADING CHANNEL.

Bill Nr.	Description	Amount
1	Construction of 13 Nos Village Road culverts over leading channel.	Rs: 31920017 -
Total amount (in words)	Forty one million Three hundred thirty six thousand four hundred twenty two only. Total Rs 31920017 - Add: 29.50% adoe 9416405 -	

G. Total Rs. 41336422 -


EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Shaheed Benazir Abad


NAME OF SCHEME :- SURFACE DRAINAGE IN DEH 18 & 19 NASRAT TALUKA DAUR DISTRICT SHAHEED BENAZIRABAD
(ADP NO: 5/690)

PACKAGE NO: 04

NAME OF WORK :- CONSTRUCTION OF 13 NOS VILLAGE ROAD CULVERTS OVER LEADING CHANNEL.

Bill Nr.	Description	Amount
1	Construction of 13 Nos Village Road culverts over leading channel.	Rs: 31920017- 00
Total amount (in words) Rupees Forty one Million Eight hundred Fifteen thousand two hundred twenty two only.		Rs: 31920017- 00
Add 31% above		Rs: 9895205- 00
Total		Rs: 41815222- 00

Gr. Total Rs: 41815222 - 00


EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Shaheed Benazir Abad

Name of work:-

BORING & INSTALLATION OF 09 NOS NEW TUBE WELLS, 09 NOS KATCHA DISPOSAL CHANNEL, 09 NOS PUMP HOUSE, DISCHARGE BOX & DUTY ROOM, FOR INSTALLATION OF 40 NOS TUBE WELLS IN VARIOUS DEHS UNDER DIRECTIVE INCLUDING TWO NOS TUBE WELLS OF MISIRI KHAN JAMALI

Package-01FINANCIAL REVIEW.Position of Estimate.

Schedule-B Rs. 42,345,215
Add: cartage Rs. 702,765.00
Rs. 43,047,980

Position of Tender.

Schedule-B Rs. 42,345,215.00

Total:- Rs. 42,345,215.00
17.00 % above. Rs. 7,198,687

Total:- Rs. 49,543,902

Rs. 49,543,902

49,543,902 (-) 43,047,980 = 6,495,922 X 100 = 15.09 % above on Estimayte Cost.
43,047,980

Divisional Accounts Officer
Drainage Division L.B.O.D
Shaheed Benazirabad

Executive Engineer
Drainage Division L.B.O.D
Shaheed Benazirabad

COMPERATIVE STATEMENT.

Sr. No.	Name of Contractor	Call Deposit & date	Rate quoted by contractor.	Remarks.
1	M/S Madni Engineering Construction Co / CEMCON Associates (Joint Venture)	SD 2596558, Dated 20.12.2013, UBL Hyderabad	17.00 % above	Lowest
2	M/S Hafiz Rabnawaz and Co.		18.75 % above	2nd Lowest
3	M/S Sher Mohammad Mugheri & Co. Govt. Contractor	9758, Dated 06.12.2013	20.00 % above	3rd Lowest

The Prequalification Tender were invited vide this office No. AC/ G- 148/ 1825 dated 02.12.2013, for BORING & INSTALLATION OF 09 NOS NEW TUBE WELLS, 09 NOS KATCHA DISPOSAL CHANNEL, 09 NOS PUMP HOUSE, DISCHARGE BOX & DUTY ROOM, for the year-2013-14.

Three (03) Nos. Government contractors participated in the competition, the sealed Tender were opened on 23.12.2013, in presence of Committee. The percentage Rate quoted by M/S Madni Engineering Construction Co / CEMCON Associates (Joint Venture) i.e. 17% above, the Schedule-B, which works out 15.09% above the estimate is found as the lowest, has been sanctioned by the undersigned, is

hereby submitted for approval.

Checked by

Recommended

Technical Officer
Irrigation Development
Drainage Division

Executive Engineer
Drainage Division L.B.O.D
Shaheed Benazirabad

The rate quoted by M/S Madni Engineering Construction Co. / CEMCON Associates (Joint venture) as recommended by Procurement Committee the lowest Bid is hereby approved.

Drainage Division
Shaheed Benazirabad

NAME OF SCHEME :- INSTALLATION OF 40 NOS TUBE WELLS IN VARIOUS DEHS UNDER DIRECTIVE INCLUDING TWO NOS TUBE WELLS OF MISIRI KHAN JAMALI (ADP NO: 694)


PACKAGE NO: 01

NAME OF WORK :- BORING & INSTALLATION OF 09 NOS NEW TUBE WELLS, 09 NOS KATCHA DISPOSAL CHANNEL, 09 NOS PUMP HOUSE, DISCHARGE BOX & DUTY ROOM.

Bill Nr.	Description	Amount
1	Boring & Installation of 09 Nos New Tube Wells of 2.00 Cusecs	Rs. 35661600 -
2	Construction of 09 Nos Katcha Disposal Channel	Rs. 2893994 -
3	Construction of 09 Nos Pump House, Discharge Box & Duty Room	Rs. 3789621 -
Total amount (in words) <i>Forty nine million five hundred eighty three thousand nine hundred and 1700 only</i>		<i>10 lakhs: 42-345215- Rs: 7198687 -</i>

Gr. Total Rs: 49543902 -

Recommended.



D
PROJECT DIRECTOR
SCARP (North Rohri)
Shaheed Benazirabad

Shum
EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Shaheed Benazir Abad

NAME OF SCHEME :- INSTALLATION OF 40 NOS TUBE WELLS IN VARIOUS DEHS UNDER DIRECTIVE INCLUDING TWO NOS TUBE WELLS OF MISIRI KHAN JAMALI (ADP NO: 694)


PACKAGE NO: 01

NAME OF WORK :- BORING & INSTALLATION OF 09 NOS NEW TUBE WELLS, 09 NOS KATCHA DISPOSAL CHANNEL, 09 NOS PUMP HOUSE, DISCHARGE BOX & DUTY ROOM.

Bill Nr.	Description	Amount
1	Boring & Installation of 09 Nos New Tube Wells of 2.00 Cusecs	Rs: 35661600/-
2	Construction of 09 Nos Katcha Disposal Channel	Rs: 2892994/-
3	Construction of 09 Nos Pump House, Discharge Box & Duty Room	Rs: 3789624/-
Total amount (in words) <i>Rs. Piffy Million two hundred Eighty Four thousand Nine hundred</i>		Total Rs: 42345215/-
<i>Seventy Three only.</i>		Rs: 7939728/-

Gr-Total Rs: 50284943/-

Shum
EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Shaheed Benazir Abad.



NAME OF SCHEME :- INSTALLATION OF 40 NOS TUBE WELLS IN VARIOUS DEHS UNDER DIRECTIVE INCLUDING TWO NOS TUBE WELLS OF MISIRI KHAN JAMALI (ADP NO: 694)

PACKAGE NO: 01

NAME OF WORK :- BORING & INSTALLATION OF 09 NOS NEW TUBE WELLS, 09 NOS KATCHA DISPOSAL CHANNEL, 09 NOS PUMP HOUSE, DISCHARGE BOX & DUTY ROOM.

Bill Nr.	Description	Amount
1	Boring & Installation of 09 Nos New Tube Wells of 2.00 Cusecs	Rs: 35664600-00
2	Construction of 09 Nos Katcha Disposal Channel	Rs: 2893994.00
3	Construction of 09 Nos Pump House, Discharge Box & Duty Room	Rs: 3789621-00
Total amount (in words) <i>Rupres fifty Million Eight hundred fourteen thousand two hundred fifty Eight only.</i>		Total Rs: 42345215-00 Above Rs: 8469043-00

G. Total Rs: 50814258/-



[Signature]

EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Shahdada Benazir Abad

Name of work:-

BORING & INSTALLATION OF 09 NOS NEW TUBE WELLS, 09 NOS KATCHA DISPOSAL CHANNEL, 09 NOS PUMP HOUSE, DISCHARGE BOX & DUTY ROOM, FOR INSTALLATION OF 40 NOS TUBE WELLS IN VARIOUS DEHS UNDER DIRECTIVE INCLUDING TWO NOS TUBE WELLS OF MISIRI KHAN JAMALI

Package-02FINANCIAL REVIEW.Position of Estimate.

Schedule-B Rs. 42,345,215
Add: cartage Rs. 702,765.00
Rs. 43,047,980

Position of Tender.

Schedule-B Rs. 42,345,215.00

Total:- Rs. 42,345,215.00

16.50 % above. Rs. 6,986,960

Total:- Rs. 49,332,175

Amount of Tender cost:- Rs. 49,332,175

49,332,175 (-) 43,047,980 = $\frac{6,284,195}{43,047,980} \times 100 = 14.59\%$ above on Estimayte Cost.

Divisional Accounts Officer
Drainage Division L.B.O.D
Shaheed Benazirabad

Executive Engineer
Drainage Division L.B.O.D
Shaheed Benazirabad

COMPERATIVE STATEMENT.

Sr. No.	Name of Contractor	Call Deposit & date	Rate quoted by contractor.	Remarks.
1	M/S Madni Engineering Construction Co. / CEMCON Associates (Joint Venture)	SD 2596557, Dated 20.12.2013, UBL Hyderabad	16.50 % above	Lowest
2	M/S Khalid Masood Channa, Govt. Contractor	9750, Dated 02.12.2013	17.00 % above	2nd Lowest
3	M/S Haji Muhkumuddin Solangi, Govt. Contractor	9757, Dated 05.12.2013	17.25 % above	3rd Lowest
4	M/S Hafiz Rabnawaz and Co.	9756, Dated 04.12.2013	18.75 % above	4th Lowest

The Prequalification Tender were invited vide this office No. AC/ G- 148/ 1825 dated 02.12.2013, for BORING & INSTALLATION OF 09 NOS NEW TUBE WELLS, 09 NOS KATCHA DISPOSAL CHANNEL, 09 NOS PUMP HOUSE, DISCHARGE BOX & DUTY ROOM., for the year--2013-14.

Four (04) Nos. Government contractors participated in the competition, the sealed Tender were opened on 23.12.2013, in presence of Committee. The percentage Rate quoted by M/S Madni Engineering Construction Co/ CEMCON Associates (Joint Venture) i.e. 16.50% above, the Schedule-B, which works out 14.59% above the estimate is found as the lowest, has been sanctioned by the undersigned, &

hereby submitted for approval.
checked by *[Signature]* Recommended *[Signature]*

Executive Engineer
Drainage Division L.B.O.D
Shaheed Benazirabad

PROJ. DIRECTOR
Drainage Division L.B.O.D
Shaheed Benazirabad

The rates quoted by M/S Madni Engineering Construction Co/ CEMCON Associates (J.V) as recommended by Procurement is hereby approved.

NAME OF SCHEME :- INSTALLATION OF 40 NOS TUBE WELLS IN VARIOUS DEHS UNDER DIRECTIVE INCLUDING TWO NOS TUBE WELLS OF MISIRI KHAN JAMALI (ADP NO: 694)

PACKAGE NO: 02

NAME OF WORK :- BORING & INSTALLATION OF 09 NOS NEW TUBE WELLS, 09 NOS KATCHA DISPOSAL CHANNEL, 09 NOS PUMP HOUSE, DISCHARGE BOX & DUTY ROOM.

Bill Nr.	Description	Amount
1	Boring & Installation of 09 Nos New Tube Wells of 2.00 Cusecs	Rs: 35661600 -
2	Construction of 09 Nos Katcha Disposal Channel	Rs: 2893894 -
3	Construction of 09 Nos Pump House, Discharge Box & Duty Room	Rs: 3789621 -
Total amount (in words) <u>Forty Nine Million Three hundred thirty two thousand One hundred and sixteen</u> <u>Rs. 42345215 -</u> <u>Twenty Five Lakhs</u> <u>Seventy Five Lakhs</u>		<u>Total Rs. 42345215 -</u> <u>Rs. 42345215 -</u> <u>Rs. 42345215 -</u>

Recommended.

G. Taher RS: 49332175-



D. S. R.
PROJECT DIRECTOR
SCARP (North Rohri)
Shaheed Benazirabad

S. T. U.
EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Shaheed Benazir Abad

NAME OF SCHEME :- INSTALLATION OF 40 NOS TUBE WELLS IN VARIOUS DEHS UNDER DIRECTIVE INCLUDING TWO NOS TUBE WELLS OF MISIRI KHAN JAMALI (ADP NO: 694)

PACKAGE NO: 02

NAME OF WORK :- BORING & INSTALLATION OF 09 NOS NEW TUBE WELLS, 09 NOS KATCHA DISPOSAL CHANNEL, 09 NOS PUMP HOUSE, DISCHARGE BOX & DUTY ROOM.

Bill Nr.	Description	Amount
1	Boring & Installation of 09 Nos New Tube Wells of 2.00 Cusecs	Rs. 35661600/-
2	Construction of 09 Nos Katcha Disposal Channel	Rs. 2893994/-
3	Construction of 09 Nos Pump House, Discharge Box & Duty Room	Rs. 3789621/-
Total amount (in words) <i>Forty Nine Million Five hundred thirty three thousand Nine hundred two only</i>		Rs. 42345215/-
		Rs. 7198687/-

9, Total Rs. 49543902/-



Shah
EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Shahdada, Bahawalpur

NAME OF SCHEME :- INSTALLATION OF 40 NOS TUBE WELLS IN VARIOUS DEHS UNDER DIRECTIVE INCLUDING TWO NOS TUBE WELLS OF MISIRI KHAN JAMALI (ADP NO: 694)

PACKAGE NO: 02

NAME OF WORK :- BORING & INSTALLATION OF 09 NOS NEW TUBE WELLS, 09 NOS KATCHA DISPOSAL CHANNEL, 09 NOS PUMP HOUSE, DISCHARGE BOX & DUTY ROOM.


Bill Nr.	Description	Amount
1	Boring & Installation of 09 Nos New Tube Wells of 2.00 Cusecs	Rs: 35661600.00
2	Construction of 09 Nos Katcha Disposal Channel	Rs: 2893994.00
3	Construction of 09 Nos Pump House, Discharge Box & Duty Room	Rs: 3789621.00
Total amount (in words) Rupees Forty Nine thousand Million		Total Rs: 42345215.00
Six hundred forty Nine thousand Seven		Add 17.25% ^{to} above Rs: 7304550.00

hundred, Sixty Five only.

G-Total(Rs: 49649765.00

APPROVED

21/01/2015


EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Chusool Behazir Abad


NAME OF SCHEME :- INSTALLATION OF 40 NOS TUBE WELLS IN VARIOUS DEHS UNDER DIRECTIVE INCLUDING TWO NOS TUBE WELLS OF MISIRI KHAN JAMALI (ADP NO: 694)

PACKAGE NO: 02

NAME OF WORK :- BORING & INSTALLATION OF 09 NOS NEW TUBE WELLS, 09 NOS KATCHA DISPOSAL CHANNEL, 09 NOS PUMP HOUSE, DISCHARGE BOX & DUTY ROOM.

Bill Nr.	Description	Amount
1	Boring & Installation of 09 Nos New Tube Wells of 2.00 Cusecs	Rs. 356600/-
2	Construction of 09 Nos Katcha Disposal Channel	Rs. 2893994/-
3	Construction of 09 Nos Pump House, Discharge Box & Duty Room	Rs. 3789621/-
Total amount (in words)	<i>Fifty Million Two hundred Eighty four thousand nine hundred Add 18.75% Aborc.</i>	Total Rs. 42345215/- 7938728/-

Rs. 42345215/-
Rs. 7938728/-
Rs. 50284943/-
Rs. 50284943/-



[Signature]
EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Sindh Government, Karachi

Schedule H to Bid

Name of work:-

BORING & INSTALLATION OF 09 NOS NEW TUBE WELLS, 09 NOS KATCHA DISPOSAL CHANNEL, 09 NOS PUMP HOUSE, DISCHARGE BOX & DUTY ROOM, FOR INSTALLATION OF 40 NOS TUBE WELLS IN VARIOUS DEHS UNDER DIRECTIVE INCLUDING TWO NOS TUBE WELLS OF MISIRI KHAN JAMALI

Package-03

FINANCIAL REVIEW.

Position of Estimate.

Schedule-B Rs. 42,345,215
Add: cartage Rs. 702,765.00
Rs. 43,047,980

Position of Tender.

Schedule-B Rs. 42,345,215.00
Total:- Rs. 42,345,215.00
17.50 % above. Rs. 7,410,413
Total:- Rs. 49,755,628
Rs. 49,755,628

49,755,628 (-) 43,047,980 = 6,707,648 X 100 = 15.58 % above on Estimayte Cost.
43,047,980

Divisional Accounts Officer
Drainage Division L.B.O.D
Shaheed Benazirabad

Executive Engineer
Drainage Division L.B.O.D
Shaheed Benazirabad

COMPERATIVE STATEMENT.

Sr. No.	Name of Contractor	Call Deposit & date	Rate quoted by contractor.	Remarks.
1	M/S Madni Engineering Construction Co. / CEMCON Associates (Joint Venture)	SD 2596559, Dated 20.12.2013, UBL Hyderabad	17.50 % above	Lowest
2	M/S Saeed Khan Construction Company		19.75 % above	2nd Lowest
3	M/S Haji Muhkumuddin Solangi, Govt. Contractor	4957, Dated 05.12.2013	21.00 % above	3rd Lowest

The Prequalification Tender were invited vide this office No. AC/ G- 148/ 1825 dated 02.12.2013, for BORING & INSTALLATION OF 09 NOS NEW TUBE WELLS, 09 NOS KATCHA DISPOSAL CHANNEL, 09 NOS PUMP HOUSE, DISCHARGE BOX & DUTY ROOM, for the year-2013-14.

Three (03) Nos. Government contractors participated in the competition, the sealed Tender were opened on 23.12.2013, in presence of Committee. The percentage Rate quoted by M/S Madni Engineering Construction Co / CEMCON Associates (Joint Venture) i.e. 17.50% above, the Schedule-B, which works out 15.58% above the estimate is found as the lowest, has been sanctioned by the undersigned, /S

hereby submitted for approval.

Technical Officer
Irrigation Development
Hyderabad

Recommended
PROJECT DIRECTOR
SC & SD (Drainage)
Hyderabad

Executive Engineer
Drainage Division L.B.O.D
Shaheed Benazirabad

The tender quoted by M/S Madni Engineering Construction Co. / CEMCON = Associate (Joint venture) as recommended by project committee this = lowest bid is hereby approved.

CHIEF ENGINEER
DRAINAGE DIVISION
SHAHEED BENAZIRABAD

NAME OF SCHEME :- INSTALLATION OF 40 NOS TUBE WELLS IN VARIOUS DEHS UNDER DIRECTIVE INCLUDING TWO NOS TUBE WELLS OF MISIRI KHAN JAMALI (ADP NO: 694)

PACKAGE NO: 03

NAME OF WORK :- BORING & INSTALLATION OF 09 NOS NEW TUBE WELLS, 09 NOS KATCHA DISPOSAL CHANNEL, 09 NOS PUMP HOUSE, DISCHARGE BOX & DUTY ROOM.

Bill Nr.	Description	Amount
1	Boring & Installation of 09 Nos New Tube Wells of 2.00 Cusecs	Rs: 35661600 -
2	Construction of 09 Nos Katcha Disposal Channel	Rs: 2893994 -
3	Construction of 09 Nos Pump House, Discharge Box & Duty Room	Rs: 3789621 -
Total amount (in words) <i>Forty Nine Million Seven hundred and Sixty One thousand Eight hundred and Eighty Eight only. Add 17.50% above</i>		Rs: 42345215 - Rs: 7410413 -

G, Talat Rs: 49755628-

Recommended by

D. S. R.
PROJECT DIRECTOR
SCARP (C-14 Rohri)
Shaheed Benazirabad

[Signature]
EXECUTIVE ENGINEER
District B.O.D
Shaheed Benazirabad



NAME OF SCHEME :-

INSTALLATION OF 40 NOS TUBE WELLS IN VARIOUS DEHS UNDER DIRECTIVE INCLUDING TWO NOS TUBE WELLS OF MISIRI KHAN JAMALI (ADP NO: 694)


PACKAGE NO: 03

NAME OF WORK :-

BORING & INSTALLATION OF 09 NOS NEW TUBE WELLS, 09 NOS KATCHA DISPOSAL CHANNEL, 09 NOS PUMP HOUSE, DISCHARGE BOX & DUTY ROOM.

Saeed Khan Const: Co:
Karim Rahim House
Block No: B/2 Qasimabad
Hyderabad.

Bill Nr.	Description	Amount
1	Boring & Installation of 09 Nos New Tube Wells of 2.00 Cusecs	Rs: 35661600/-
2	Construction of 09 Nos Katcha Disposal Channel	Rs: 2893994/-
3	Construction of 09 Nos Pump House, Discharge Box & Duty Room	Rs: 3789621/-
Total amount (in words) Rs: Fifty Million Seven hundred Eight = Total Rs, 42345215/- = thousand, three hundred ninety Five only, 19.75% above Rs, 83631801/-		Total Rs: 50708395/-


EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Qasimabad, Qasimabad

NAME OF SCHEME :- INSTALLATION OF 40 NOS TUBE WELLS IN VARIOUS DEHS UNDER DIRECTIVE INCLUDING TWO NOS TUBE WELLS OF MISIRI KHAN JAMALI (ADP NO: 694)


PACKAGE NO: 03

NAME OF WORK :- BORING & INSTALLATION OF 09 NOS NEW TUBE WELLS, 09 NOS KATCHA DISPOSAL CHANNEL, 09 NOS PUMP HOUSE, DISCHARGE BOX & DUTY ROOM.

Bill Nr.	Description	Amount
1	Boring & Installation of 09 Nos New Tube Wells of 2.00 Cusecs	Rs: 35661600.00
2	Construction of 09 Nos Katcha Disposal Channel	Rs: 2893994.00
3	Construction of 09 Nos Pump House, Discharge Box & Duty Room	Rs: 3789621.00
Total amount (in words) Rupees Fifty one Million, Two hundred thirty Seven thousand Seven hundred ten only. Add 210/above Rs: 8892495.00		Rs: 42345215.00

G+ Total Rs: 51237710.00

M


EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Shaheed Benazir Abad.

Name of work:-

BORING & INSTALLATION OF 08 NOS NEW TUBE WELLS, 08 NOS KATCHA DISPOSAL CHANNEL, 08 NOS PUMP HOUSE, DISCHARGE BOX & DUTY ROOM, FOR INSTALLATION OF 40 NOS TUBE WELLS IN VARIOUS DEHS UNDER DIRECTIVE INCLUDING TWO NOS TUBE WELLS OF MISIRI KHAN JAMALI

Package-04FINANCIAL REVIEW.Position of Estimate.

Schedule-B Rs. 37,640,191
Add: cartage Rs. 624,680.00
Rs. 38,264,871

Position of Tender.

Schedule-B Rs. 37,640,191.00

Total:- Rs. 37,640,191.00

19.00 % above. Rs. 7,151,636

Total:- Rs. 44,791,827

Amount of Tender cost:- Rs. 44,791,827

$$44,791,827 (-) 38,264,871 = \frac{6,526,956}{38,264,871} \times 100 = 17.05 \% \text{ above on Estimayte Cost.}$$

Divisional Accounts Officer
Drainage Division L.B.O.D
Shaheed Benazirabad

Executive Engineer
Drainage Division L.B.O.D
Shaheed Benazirabad

COMPERATIVE STATEMENT.

Sr. No.	Name of Contractor	Call Deposit & date	Rate quoted by contractor.	Remarks.
1	M/S Madni Engineering Construction Co. / CEMCON Associates (Joint Venture)	SD 2596560, Dated 20.12.2013, UBL Hyderabad	19.00 % above	Lowest
2	M/S Sher Mohammad Mugheri & Co. Govt. Contractor	9758, Dated 06.12.2013	20.25 % above	2nd Lowest
3	M/S Khalid Masood Channa, Govt. Contractor	9750, Dated 02.12.2013	21.50 % above	3rd Lowest
4	M/S Agha Fatch Muhammad Khan & Co.	9752, Dated 03.12.2013	24.00 % above	4th Lowest

The Prequalification Tender were invited vide this office No. AC/ G- 148/ 1825 dated 02.12.2013, for BORING & INSTALLATION OF 08 NOS NEW TUBE WELLS, 08 NOS KATCHA DISPOSAL CHANNEL, 08 NOS PUMP HOUSE, DISCHARGE BOX & DUTY ROOM, for the year--2013-14.

Four (04) Nos. Government contractors participated in the competition, the sealed Tender were opened on 23.12.2013, in presence of Committee. The percentage Rate quoted by M/S Madni Engineering Construction Co / CEMCON Associates (Joint Venture) i.e. 19.00% above, the Schedule-B, which works out 17.05% above the estimate is found as the lowest, has been sanctioned by the undersigned, is hereby submitted for approval.

Checked by
Recommended
PROJECT DIRECTOR
Drainage Division L.B.O.D
Shaheed Benazirabad

Executive Engineer
Drainage Division L.B.O.D
Shaheed Benazirabad


Technical Officer
Irrigation Division
Shaheed Benazirabad

The rate quoted by M/S Madni Engineering Construction Co. / CEMCON Associates (Joint Venture) as recommended by the Committee the lowest bid is hereby approved.

CRIPK
Irrigation Division
Shaheed Benazirabad

NAME OF SCHEME :-

INSTALLATION OF 40 NOS TUBE WELLS IN VARIOUS DEHS UNDER DIRECTIVE INCLUDING TWO NOS TUBE WELLS OF MISIRI KHAN JAMALI (ADP NO: 694)



PACKAGE NO: 04


NAME OF WORK :-


BORING & INSTALLATION OF 08 NOS NEW TUBE WELLS, 08 NOS KATCHA DISPOSAL CHANNEL, 08 NOS PUMP HOUSE, DISCHARGE BOX & DUTY ROOM.

Bill Nr.	Description	Amount
1	Boring & Installation of 08 Nos New Tube Wells of 2.00 Cusecs	Rs. 31699200 -
2	Construction of 08 Nos Katcha Disposal Channel	Rs. 2572439 -
3	Construction of 08 Nos Pump House, Discharge Box & Duty Room	Rs. 3368552 -
Total amount (in words) Forty Four Million Seven Hundred and Ninety One Thousand Four Hundred and Eighty Nine		Rs. 37640191 -
= Ninety four thousand eight hundred and eighty nine		Rs. 7151636 -

Recommended.

Rs. 44791827 -


PROJECT DIRECTOR
SCARP (North Rohri)
Shaheed Benazirabad


EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Shaheed Benazir Abad



NAME OF SCHEME :- INSTALLATION OF 40 NOS TUBE WELLS IN VARIOUS DEHS UNDER DIRECTIVE INCLUDING TWO NOS TUBE WELLS OF MISIRI KHAN JAMALI (ADP NO: 694)

PACKAGE NO: 04

NAME OF WORK :- BORING & INSTALLATION OF 08 NOS NEW TUBE WELLS, 08 NOS KATCHA DISPOSAL CHANNEL, 08 NOS PUMP HOUSE, DISCHARGE BOX & DUTY ROOM.

Bill Nr.	Description	Amount
1	Boring & Installation of 08 Nos New Tube Wells of 2.00 Cusecs	Rs: 31899200 -- 00
2	Construction of 08 Nos Katcha Disposal Channel	Rs: 2572438 -- 00
3	Construction of 08 Nos Pump House, Discharge Box & Duty Room	Rs: 3368551 -- 00
Total amount (in words) Rupees Forty five million Two hundred Sixty two thousand three hundred thirty only.		Total Rs: 37840191 -- 00
		7622138 -- 00

G. Total Rs: 65262380 -- 00.



[Signature]

EXECUTIVE ENGINEER
Division L.B.O.D
District, Faisalabad.


NAME OF SCHEME :- INSTALLATION OF 40 NOS TUBE WELLS IN VARIOUS DEHS UNDER DIRECTIVE INCLUDING TWO NOS TUBE WELLS OF MISIRI KHAN JAMALI (ADP NO: 694)

PACKAGE NO: 04

NAME OF WORK :- BORING & INSTALLATION OF 08 NOS NEW TUBE WELLS, 08 NOS KATCHA DISPOSAL CHANNEL, 08 NOS PUMP HOUSE, DISCHARGE BOX & DUTY ROOM.

Bill Nr.	Description	Amount
1	Boring & Installation of 08 Nos New Tube Wells of 2.00 Cusecs	Rs: 316 992 00/-
2	Construction of 08 Nos Katcha Disposal Channel	Rs: 2572439/-
3	Construction of 08 Nos Pump House, Discharge Box & Duty Room	Rs: 3368552/-
Total amount (in words) <i>Rupees Fourty Six Million Six hundred</i>		Rs: 37640191/-
<i>Sewer by three thousand eight hundred thirty seven only.</i>		Rs: 9033646/-

Gr-Total Rs: 46673837/-


EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Shahed Benazir Abad

NAME OF SCHEME :- INSTALLATION OF 40 NOS TUBE WELLS IN VARIOUS DEHS UNDER DIRECTIVE INCLUDING TWO NOS TUBE WELLS OF MISIRI KHAN JAMALI (ADP NO: 694)


PACKAGE NO: 04

NAME OF WORK :- BORING & INSTALLATION OF 08 NOS NEW TUBE WELLS, 08 NOS KATCHA DISPOSAL CHANNEL, 08 NOS PUMP HOUSE, DISCHARGE BOX & DUTY ROOM.

Bill Nr.	Description	Amount
1	Boring & Installation of 08 Nos New Tube Wells of 2.00 Cusecs	Rs. 316992.00 —
2	Construction of 08 Nos Katcha Disposal Channel	Rs. 2572439 —
3	Construction of 08 Nos Pump House, Discharge Box & Duty Room	Rs. 3368552 —
Total amount (in words) Forty Five Million Seven hundred = total Rs. 37640191 — = thirty two thousand Eight hundred = Add 21-50% above 8092641 — = thirty two only.		

G. Total Rs. 45732832 —




EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Sheikhpur Benazir Abad

Schedule A to Bid

Name of work:-

BORING & INSTALLATION OF 05 NOS NEW TUBE WELLS, 05 NOS PUMP HOUSE, DISCHARGE BOX & DUTY ROOM, 04 NOS PACCA DISPOSAL CHANNEL, 01 NO DIRECT DISPOSAL AND 10 NOS INLETS IN DRAINAGE DIVISION SANGHAR, FOR INSTALLATION OF 40 NOS TUBE WELLS IN VARIOUS DEHS UNDER DIRECTIVE INCLUDING TWO NOS TUBE WELLS OF MISIRI KHAN JAMALI

Package-05

FINANCIAL REVIEW.

Position of Estimate.

Schedule-B Rs. 40,813,348
Add: cartage Rs. 3,012,924.00
Rs. 43,826,272

Position of Tender.

Schedule-B Rs. 40,813,348.00

Total:- Rs. 40,813,348.00

22.20 % above. Rs. 9,060,563

Total:- Rs. 49,873,911

Amount of Tender cost:- Rs. 49,873,911

49,873,911 (-) 43,826,272 = 6,047,639 X 100 = 13.80 % above on Estimayte Cost.
43,826,272

Divisional Accounts Officer
Drainage Division L.B.O.D
Shaheed Benazirabad

Executive Engineer
Drainage Division L.B.O.D
Shaheed Benazirabad

COMPERATIVE STATEMENT.

Sr. No.	Name of Contractor	Call Deposit & date	Rate quoted by contractor.	Remarks.
1	M/S Madni Engineering Construction Co. / CEMCON Associates (Joint Venture)	SD 2596561, Dated 20.12.2013, UBL Hyderabad	22.20 % above	Lowest
2	M/S Hafiz Rabnawaz and Co, Govt. Contractor	9756, Dated 04.12.2013	22.75 % above	2nd Lowest
3	M/S Saeed Khan Construction Company	9759, Dated 06.12.2013	23.80 % above	3rd Lowest

The Prequalification Tender were invited vide this office No. AC/ G- 148/ 1825 dated 02.12.2013, for BORING & INSTALLATION OF 05 NOS NEW TUBE WELLS, 05 NOS PUMP HOUSE, DISCHARGE BOX & DUTY ROOM, 04 NOS PACCA DISPOSAL CHANNEL, 01 NO DIRECT DISPOSAL AND 10 NOS INLETS IN DRAINAGE DIVISION SANGHAR, for the year--2013-14.

Three (03) Nos. Government contractors participated in the competition, the sealed Tender were opened on 23.12.2013, in presence of Committee. The percentage Rate quoted by M/S Madni Engineering Construction Co / CEMCON Associates (Joint Venture) i.e. 22.20% above, the Schedule-B, which works out 13.80% above the estimate is found as the lowest, has been sanctioned by the undersigned, is hereby submitted for approval.

Chemically
Recommended
Technical Officer
Irrigation Development
Dr. J. J. J.

Executive Engineer
Drainage Division L.B.O.D
Shaheed Benazirabad

The rate quoted by M/S Madni Engineering Construction Co. / CEMCON Associates (Joint venture) as per tender is =
= Procurement Committee the lowest bid is hereby approved.

OFFICE IN CHARGE
Irrigation Development
Dr. J. J. J.

NAME OF SCHEME :- INSTALLATION OF 40 NOS TUBE WELLS IN VARIOUS DEHS UNDER DIRECTIVE INCLUDING TWO NOS TUBE WELLS OF MISIRI KHAN JAMALI (ADP NO: 694)

PACKAGE NO: 05


NAME OF WORK :- BORING & INSTALLATION OF 05 NOS NEW TUBE WELLS, 05 NOS PUMP HOUSE, DISCHARGE BOX & DUTY ROOM, 04 NOS PACCA DISPOSAL CHANNEL, 01 NO DIRECT DISPOSAL AND 10 NOS INLETS IN DRAINAGE DIVISION SANGHAR.

Bill Nr.	Description	Amount
1	Boring & Installation of 05 Nos New Tube Wells of 2.00 Cusecs	198,12,000/-
2	Construction of 05 Nos Pump House, Discharge Box & Duty Room	2,106,363/-
3	Construction of 04 Nos Pacca Disposal Channels	15,693,418/-
4	Construction of 01 No Direct Disposal Channel	868,643/-
5	Construction of 10 Nos Inlets	2,332,924/-
Total Amount (in words) <i>Twenty Nine Million Eight Hundred & Total Rs. 40,813,349/-</i> <i>Seventy three thousand, nine hundred & Add 22.20% above Rs. 9,060,563/-</i> <i>= twelve jay</i>		

Recommended. *9, Talwar* Rs. 49,873,912/-

D.S.
PROJECT DIRECTOR
SCARP (North Rohri)
Shaheed Benazirabad

Shah
EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Shaheed Benazirabad



Shah

NAME OF SCHEME :- INSTALLATION OF 40 NOS TUBE WELLS IN VARIOUS DEHS UNDER DIRECTIVE INCLUDING TWO NOS TUBE WELLS OF MISIRI KHAN JAMALI (ADP NO: 694)

PACKAGE NO: 05

NAME OF WORK :- BORING & INSTALLATION OF 05 NOS NEW TUBE WELLS, 05 NOS PUMP HOUSE, DISCHARGE BOX & DUTY ROOM, 04 NOS PACCA DISPOSAL CHANNEL, 01 NO DIRECT DISPOSAL AND 10 NOS INLETS IN DRAINAGE DIVISION SANGHAR.

Bill Nr.	Description	Amount
1	Boring & Installation of 05 Nos New Tube Wells of 2.00 Cusecs	Rs. 19812000-00
2	Construction of 05 Nos Pump House, Discharge Box & Duty Room	Rs. 2106363-00
3	Construction of 04 Nos Pacca Disposal Channels	Rs. 15693418-00
4	Construction of 01 No Direct Disposal Channel	Rs. 868643-00
5	Construction of 10 Nos Inlets	Rs. 2332924-00
Total Amount (in words) Rupees Fifty million Ninety Eight thousand three hundred Eighty five only.		Total Rs: 40813348-00 Add: 22.75 % Allow 9285037-00

C. Total 50098385-00



EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Faisalabad

NAME OF SCHEME :- INSTALLATION OF 40 NOS TUBE WELLS IN VARIOUS DEHS UNDER DIRECTIVE INCLUDING TWO NOS TUBE WELLS OF MISIRI KHAN JAMALI (ADP NO: 694)


PACKAGE NO: 05

NAME OF WORK :- BORING & INSTALLATION OF 05 NOS NEW TUBE WELLS, 05 NOS PUMP HOUSE, DISCHARGE BOX & DUTY ROOM, 04 NOS PACCA DISPOSAL CHANNEL, 01 NO DIRECT DISPOSAL AND 10 NOS INLETS IN DRAINAGE DIVISION SANGHAR.

Bill Nr.	Description	Amount
1	Boring & Installation of 05 Nos New Tube Wells of 2.00 Cusecs	Rs: 19812000/-
2	Construction of 05 Nos Pump House, Discharge Box & Duty Room	Rs: 2106363/-
3	Construction of 04 Nos Pacca Disposal Channels	Rs: 15693418/-
4	Construction of 01 No Direct Disposal Channel	Rs: 868643/-
5	Construction of 10 Nos Inlets	Rs: 2332924/-
Total Amount (in words) Fifty Million, Five hundred twenty Six thousand Nine hundred twenty Three only		Rs: 40813348/-
Add 23.8% above Rs: 9713577/-		Rs: 2332924/-

G.T. Total Rs: 50526925/-

Saeed Khan Const: Co:
Karim Rahim House
Block No: B/2 Qasimabad
Hyderabad.


EXECUTIVE ENGINEER
Drainage Division L.B.O.D
Chandigarh

OFFICE OF THE EXECUTIVE ENGINEER DAD DIVISION
SHAHEED BENAZIR ABAD.

TELEPHONE NO. 0244 # 9370223

No. TC/G-55/ ¹¹⁶ of 2014.
S. B. A, Dated:- 10-01-2014.

To,


M/s M B C & Sons,
Government Contractor,

SUBJECT: CONSTRUCTING STONE PITCHING(VULNERABLE REACHES)
ALONG ROHRI MAIN CANAL FROM RD. 481 TO 484 NIP SIDE

The Lowest Rate for subjected work (a 117.04% Above (One Hundred Seventeen Point Zero four percent above) on Schedule items Amounting to Rs:- 14070139/= and Total Tender Cost Rs: 30,537,830/= (Thirty Million Five Hundred Thirty Seven Thousand Eight Hundred Thirty) only quoted by your company on Standard Bidding documents has been approved by Worthy Chief Engineer, Irrigation Sukkur Barrage Left Bank Region Sukkur, vide his letter No. WB-11/ ADP/DAD/2014/ 4-W/ 79 Dated:-06-01-2014. So you are directed to attend this office within seven days to complete the tender documents, and also supply this office a copy of partnership deed / Registration deed of your firm and Power of Attorney if whom you authorize to Sign the bills, receive payments and instructions in respect of this work.


You are hereby also directed to start the work within seven days after receipt of this Work Order under the instructions / supervision of Assistant Executive Engineer, Qazi Ahmed Sub-Division-I, and complete the same within 180 days (Six Months) further it should be noted that:-

- i) The work is to be carried out as per Standard P.W. D Specification.
- ii) No carriage for any material supplied by your Firm/Company will be paid separately.
- iii) No premium will be allowed on Non-Schedule Item.


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD.

Copy forwarded with compliments to the:-

1. Chief Engineer, Sukkur Barrage Left Bank Region Sukkur, for kind information.
2. Superintending Engineer, Rohri Canal Circle, Hyderabad, for kind information.
3. Assistant Executive Engineer, Qazi Ahmed Sub-Division-I, for information. Further you are directed to report the actual date of start to this.


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Irrigation Department
- 2) PROVINCIAL / LOCAL GOVT / OTHER Provincial
- 3) TITLE OF CONTRACT S/Pithcing along RMC RD. 481 to 484 NIP (Vulner: Reaches) P-01
- 4) TENDER NUMBER AC/G-55/3889 dated 16-12-2013
- 5) BRIEF DESCRIPTION OF CONTRACT Stone Pithcing along Rohri Main Canal
- 6) FORUM THAT APPROVED THE SCHEME Chief Engineer, Sukkur Barrage Left Bank Region, Sukkur
- 7) TENDER ESTIMATED VALUE 30,537,830.00
- 8) ENGINEER'S ESTIMATE (For civil works only) 26,258,111.00
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 180 Days
- 10) TENDER OPENED ON (DATE & TIME) 30-12-2013 Time @ 12:00 Hrs Opening @ 14:00 Hrs
- 11) NUMBER OF TENDER DOCUMENTS SOLD 3
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 3
- 14) BID EVALUATION REPORT (Enclose a copy) Attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S MBC & Sons
- 16) CONTRACT AWARD PRICE 30,537,830.00
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
M/S MBC & Sons
M/S United Engineers Construction Co.
M/S Madni Interprises

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE

Domestic/ Local

X

X

X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.
EMERGENCY, DIRECT CONTRACTING ETC WITH BRIEF REASONS

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____ Chief Engineer

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	17369
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	SPPRA website
No	

22) NATURE OF CONTRACT

Domestic	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
Local			

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	

39) Date of Award of Contract:

Signature & Official Stamp of
Authorized Officer

Shahid Benazir
Executive Engineer
Dad Division
Shaheed Benazir Abad

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save


Reset

Bid Evaluation Report


1. Name of Procuring Agency: Executive Engineer, Dad Division Shaheed Benazir Abad.
2. Tender Reference No: AC/G-~~28~~/3889 dated 16-12-2012.
3. Tender Description/Name of work/item: CONSTRUCTING STONE PITCHING (VULNERABLE REACHES) ALONG ROHRI MAIN CANAL FROM RD -481 TO 484 NIP SIDE IN DAD DIVISION SHAHEED BENAZIRABAD (CONTRACT PACKAGE NO: 01).
4. Method of Procurement: Single Stage and envelope
5. Tender Published: (SPPRA ID is awaited) SPPRA website
(Print & Electronic Media (SPPRA ID No. & News papers names with dates))
6. Total Bid documents Sold; 3 Nos.
7. Total Bids Received: 3 Nos.
8. Technical Bid Opening date: (if applicable) N.A. (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: 2 No
11. Financial Bid Opening date: 30-12-2013


12. Bid Evaluation Report:


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. United Engineers Construction Co.	31087972/-	2 nd	120.95%	Highest	Rejected
2.	M/s. MBC & Sons	30537830/-	1 st	117.04%	Lowest	Accepted
3.	M/s Madni Enterprises	31123147/-	3 rd	121.20%	Highest	Rejected


EXECUTIVE ENGINEER
NASRAT DIVISION
SHAHEED BENAZIRABAD
MEMBER
BID EVALUATION COMMITTEE


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
HYDERABAD
MEMBER
BID EVALUATION COMMITTEE


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIRABAD
MEMBER
BID EVALUATION COMMITTEE


DIVISIONAL ACCOUNTS OFFICER
DAD DIVISION
SHAHEED BENAZIRABAD
SECRETARY / MEMBER
BID EVALUATION COMMITTEE


SUPERINTENDING ENGINEER
ROHRI CANAL CIRCLE
HYDERABAD
CHAIRMAN
BID EVALUATION COMMITTEE

NAME OF WORK: CONSTRUCTING STONE PITCHING ALONG ROHRI
MAIN CANAL IN DAD DIVISION

RD 481 +00 to 484+00 NIP

(PACKAGE-1)

SCHEDULE OF PRICE

Quantity ✓	Item of work	Rate	Unit	Amount
211549.25 Cft 1	Earth work Excavation in irrigation channels, drains etc. dressed to designed section grades and profiles excavated material disposed off and dressed with in 50 ft lead (1) in ordinary soil. [P-1/1-5]	2420.00	%0cft	511949.19 ✓
63464.78 Cft 2	Earth for slush or daldal including dewatering. [P-4-1-16]	2420.00	%0cft	153584.76 ✓
211549.25 Cft 3	Rehandling of earth work. (b) upto a lead of 50 ft. [P-2 / 1-9(b)]	1058.75	%0cft	223977.77 ✓
132767.50 Cft 4	Borrow pit excavation undressed lead up to 100' (a) Ordinary Soil. [P-1 - 1-3-a]	2117.50	%0cft	281135.18 ✓
132767.5 Cft 5	Carraiage of 100 cft/5tons of all material like stone aggregate, spawl, coal, lime, surkhi etc. B.G Rail fastening points and crossing brige, griders, pipe sheets, rails, M.S bars etc of 1000 number bricks 10*5*3 or 1000 number tile 12*6*2 or 150 of timber or 100 maunds of fuel wood by trucks or by any other means owned by the contractor. (P-1/1) 3 miles	579.41	%cft	769268.17 ✓
132767.5 cft 6	Dressing and leveling of earth work to designed section etc. complete (b) Ordinary or Hard Soil P-3 - / 1-11	187.55	%0cft	24900.54 ✓

67500 Cft	7	Stone filling dry hand packed as filling behind retaining walls or in pitching and aprons. [P-31-I-16]	2684.00	%cft	1811700.00
4500 cft	8	Cement concrete plane i/c pitching compacting finishing and curing complete ratio 1:3:6 (S.I.NO-5/ P-16)	12595.00	%Cft	566775
3000 sft	9	Erection and removal of centering for Rcc or plain cement concrete works with deodar wood (2nd class(b) for partial (ii) vertical.(P- No 18/ I-No 19 b(ii)	3127.41	%sft	93822
7950.00 Cft	10	Coursed rubble masonry hammer, dressed. (d) cement sand mortar 1:6. [P-28 / I-4(d-III)]	26288.46	%cft	2089932.57
79500 sft	11	Formation dressing and preparing sub grade on slope. [P-74-I-1(B)].	453.75	%sft	360731.25
133560 Cft	12	Stone pitching i/c sub base with hammer dressed stone on surface laid in course i/e carriage of material withing 3 chains. [P-32-I-23].	5377.63	%cft	7182362.63

Total 14070139.00

Percentage quoted 117.04% above — below on the price of item based on composite shedule of rate	16467691—
Total Rs.	30537830—

[Signature]
CONTRACTOR

[Signature] CHECKED
EXECUTIVE ENGINEER
DAD DIVISION CIRCLE HEAD DRAFTSMAN
SHAHEED BENAZIR ABAD BOHRI CIRCLE
HYDERABAD

CHECKED BY
[Signature]
Divisional Road Draftsman
Dad Division Nawab Shah.

[Signature]
Circle Head Draftsman
Sukkur Barrege Left Bank Region
Sukkur

OFFICE OF THE EXECUTIVE ENGINEER DAD DIVISION
SHAHEED BENAZIR ABAD.

TELEPHONE NO. 0244 # 9370223

No. TC/G-55/ 118 of 2014.
S. B. A, Dated:- 16-01-2014.

To,


M/s M B C & Sons,
Government Contractor,

SUBJECT: CONSTRUCTING STONE PITCHING(VULNERABLE REACHES)
ALONG ROHRI MAIN CANAL FROM RD. 486 TO 489 NIP SIDE

The Lowest Rate for subjected work (a. 116.03% Above (One Hundred Sixteen Point Zero three percent above) on Schedule items Amounting to Rs:-14074398/= and Total Tender Cost Rs: 30,404,922/= (Thirty Million Four Hundred Four Thousand Nine Hundred Twenty two) only quoted by your company on Standard Bidding documents has been approved by Worthy Chief Engineer, Irrigation Sukkur Barrage Left Bank Region Sukkur, vide his letter No. WB-11/ ADP/DAD/2014/ 4-W/ 79 Dated:-06-01-2014. So you are directed to attend this office within seven days to complete the tender documents, and also supply this office a copy of partnership deed / Registration deed of your firm and Power of Attorney if whom you authorize to Sign the bills, receive payments and instructions in respect of this work.


You are hereby also directed to start the work within seven days after receipt of this Work Order under the instructions / supervision of Assistant Executive Engineer, Qazi Ahmed Sub-Division-I, and complete the same within 180 days (Six Months) further it should be noted that:-

- i) The work is to be carried out as per Standard P.W. D Specification.
- ii) No carriage for any material supplied by your Firm/Company will be paid separately.
- iii) No premium will be allowed on Non-Schedule Item.


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD.

Copy forwarded with compliments to the:-

1. Chief Engineer, Sukkur Barrage Left Bank Region Sukkur, for kind information.
2. Superintending Engineer, Rohri Canal Circle, Hyderabad, for kind information.
3. Assistant Executive Engineer, Qazi Ahmed Sub-Division-I, for information. Further you are directed to report the actual date of start to this.


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION - DEPTT. Irrigation Department
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provincial
- 3) TITLE OF CONTRACT S/Pithcing along RMC RD. 486 to 489 NiP (Vulner: Reaches) P-02
- 4) TENDER NUMBER AC/G-55/3889 dated 16-12-2013
- 5) BRIEF DESCRIPTION OF CONTRACT Stone Pithcing along Rohin Main Canal
- 6) FORUM THAT APPROVED THE SCHEME Chief Engineer, Sukkur Barrage Left Bank Region, Sukkur
- 7) TENDER ESTIMATED VALUE 30,404,922.00
- 8) ENGINEER'S ESTIMATE 26,176,930.00
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 180 Day.
- 10) TENDER OPENED ON (DATE & TIME) 30-12-2013 Time @ 12:00 Hrs Opening @ 14:00 Hrs
- 11) NUMBER OF TENDER DOCUMENTS SOLD 3
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 3
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 3
- 14) BID EVALUATION REPORT Attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S MBC & Sons
- 16) CONTRACT AWARD PRICE 30,404,922.00
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
M/S MBC & Sons
M/S United Engineers Construction Co.
M/S Madni Interprises

18) METHOD OF PROCUREMENT USED :- (Tick one)

a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Local

Domestic/ Local

b) SINGLE STAGE - TWO ENVELOPE PROCEDURE

X

c) TWO STAGE BIDDING PROCEDURE

X

d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE

X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.
EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASON.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____ Chief Engineer

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	17369
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	SPPRA website
No	

22) NATURE OF CONTRACT

Domestic	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OR VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes		No	✓
-----	--	----	---

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	

39) Date of Award of Contract

Signature & Official Stamp of **Executive Engineer**
Authorized Officer **Dad Division**
Shaheed Benazir Abad

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print


Save


Reset


Bid Evaluation Report


1. Name of Procuring Agency: Executive Engineer, Dad Division Shaheed Benazir Abad.
2. Tender Reference No: AC/G- ~~58~~/3889 dated 16-12-2012.
3. Tender Description/Name of work/item: CONSTRUCTING STONE PITCHING (VULNERABLE REACHES) ALONG ROHRI MAIN CANAL FROM RD -486 TO 489 NIP SIDE IN DAD DIVISION SHAHEED BENAZIRABAD CONTRACT PACKAGE NO: 02.
4. Method of Procurement: Single Stage one envelope
5. Tender Published: (SPPRA ID is awaited) SPPRA website
(Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold; 3 Nos.
7. Total Bids Received: 3 Nos.
8. Technical Bid Opening date: (if applicable) N.A. (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: 2 No
11. Financial Bid Opening date: 30-12-2013
12. Bid Evaluation Report:


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. United Engineers Construction Co.	31012936/-	2 nd	120.35%	Highest	Rejected
2.	M/s. MBC & Sons	30404922/-	1 st	116.03%	Lowest	Accepted
3.	M/s Madni Enterprises	31252201/-	3 rd	122.05%	Highest	Rejected


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIRABAD
MEMBER
BID EVALUATION COMMITTEE


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
HYDERABAD
MEMBER
BID EVALUATION COMMITTEE


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIRABAD
MEMBER
BID EVALUATION COMMITTEE


DIVISIONAL ACCOUNTS OFFICER
DAD DIVISION
SHAHEED BENAZIRABAD
SECRETARY / MEMBER
BID EVALUATION COMMITTEE


SUPERINTENDING ENGINEER
ROHRI CANAL CIRCLE
HYDERABAD
CHAIRMAN
BID EVALUATION COMMITTEE

**NAME OF WORK: CONSTRUCTING STONE PITCHING ALONG ROHRI
MAIN CANAL IN DAD DIVISION**

RD 486 +00 to 489+00 NIP

(PACKAGE-2)

SCHEDULE OF PRICE

Quantity	Item of work	Rate	Unit	Amount
211955.25 Cft	1 Earth work Excavation in irrigation channels, drains etc. dressed to designed section grades and profiles excavated material disposed off and dressed with in 50 ft lead (1) in ordinary soil. [P-1/ I-5]	2420.00	%0cft	512931.71
63586.58 Cft	2 Earth for slush or daldal including dewatering . [P-4-I-16]	2420.00	%0cft	153879.51
211955.25 Cft	3 Rehandling of earth work. (b) upto a lead of 50 ft. [P-2 / I-9(b)]	1058.75	%0cft	224407.62
133082.50 Cft	4 Borrow pit excavation undressed lead up to 100' (a) Ordinary Soil. [P-1 - I-3-a]	2117.50	%0cft	281802.19
133082.5 Cft	5 Carraiage of 100 cft/5tons of all material like stone aggregate, spawl, coal, lime, surkhi etc. B.G Rail fastening points and crossing brige, griders, pipe sheets, rails, M.S bars etc of 1000 number bricks 10*5*3 or 1000 number tile 12*6*2 or 150 of timber or 100 maunds of fuel wood by trucks or by any other means owned by the contractor. (P-1/1) 3 miles	579.41	%cft	771093.31
133082.5 cft	6 Dressing and leveling of earth work to designed section etc. complete (b) Ordinary or Hard Soil P-3 - / I-11	187.55	%0cft	24959.62

NAME OF WORK:

CONSTRUCTING STONE PITCHING ALONG ROHRI
MAIN CANAL IN DAD DIVISION

RD 486 +00 to 489+00 NIP

(PACKAGE-2)

SCHEDULE OF PRICE

Quantity	Item of work	Rate	Unit	Amount
211955.25 Cft	1 Earth work Excavation in irrigation channels, drains etc. dressed to designed section grades and profiles excavated material disposed off and dressed with in 50 ft lead (I) in ordinary soil. [P-1/ I-5]	2420.00	%0cft	512931.71
63586.58 Cft	2 Earth for slush or daldal including dewatering. [P-4-I-16]	2420.00	%0cft	153879.51
211955.25 Cft	3 Rehandling of earth work. (b) upto a lead of 50 ft. [P-2 / I-9(b)]	1058.75	%0cft	224407.62
133082.50 Cft	4 Borrow pit excavation undressed lead up to 100' (a) Ordinary Soil. [P-1 - I-3-a]	2117.50	%0cft	281802.19
133082.5 Cft	5 Carraiage of 100 cft/5tons of all material like stone aggregate, spawl, coal, lime, surkhi etc. B.G Rail fastening points and crossing brige, griders, pipe sheets, rails, M.S bars etc of 1000 number bricks 10*5*3 or 1000 number tile 12*6*2 or 150 of timber or 100 maunds of fuel wood by trucks or by any other means owned by the contractor. (P-1/1) 3 miles	579.41	%cft	771093.31
133082.5 cft	6 Dressing and leveling of earth work to designed section etc. complete (b) Ordinary or Hard Soil P-3 - / I-11	187.55	%0cft	24959.62

67500 Cft 7

Stone filling dry hand packed as filling behind retaining walls or in pitching and aprons.
[P-31-I-16]

2684.00

%cft

1811700.00

4500 cft 8

Cement concrete plane i/c pitching compacting finishing and curing complete ratio 1:3:6 (S.I.NO-5/ P-16)

12595.00

%Cft

566775

3000 sft 9

Erection and removal of centering for Rcc or plain cement concrete works with deodar wood (2nd class(b) for partial (ii) vertical.(P- No 18/ I -No 19 b(ii)

3127.41

%sft

93822

7950.00 Cft 10

Coursed rubble masonry hammer, dressed.
(d) cement sand mortar 1:6.
[P-28 / I-4(d-III)]

26288.46

%cft

2089932.57

79500 Sft 11

Formation dressing and preparing sub grade on slope.
[P-74-I-1(B)].

453.75

%sft

360731.25

13560 Cft 12

Stone pitching i/c sub base with hammer dressed stone on surface laid in course i/e carriage of material withing 3 chains.
[P-32-I-23].

5377.63

%cft

7182362.63

Rate quoted 116.03% above site shedule of rate

Total below on the price of item based on

14074398.00

16330524

Total Rs.

30404922

CONTRACTOR

EXECUTIVE ENGINEER

DAD DIVISION

SHAHEED BENAZIR ABAD

CHECKED

CIRCLE HEAD DRAFTSMAN
ROHRI CIRCLE
HYDERABAD

CHECKED BY

Divisional Head Draftsman
Dad Division Newab Shah.

Circle Head Draftsman
Barrage Left Bank Region
Sukkur

OFFICE OF THE EXECUTIVE ENGINEER DAD DIVISION
SHAHEED BENAZIR ABAD.

TELEPHONE NO. 0244 # 9370223

No. TC/G-55/ ¹¹⁷ of 2014.
S. B. A., Dated:- 10-01-2014.

To,


M/s M B C & Sons,
Government Contractor,

SUBJECT: CONSTRUCTING STONE PITCHING(VULNERABLE REACHES)
ALONG ROHRI MAIN CANAL FROM RD. 486 TO 489 I.P SIDE

The Lowest Rate for subjected work @ 119.91% Above (One Hundred Nineteen Point ninety one percent above) on Schedule items Amounting to Rs:-13660275/= and Total Tender Cost Rs: 30,040,311/= (Thirty Million Forty Thousand Three Hundred eleven) only quoted by your company on Standard Bidding documents has been approved by Worthy Chief Engineer, Irrigation Sukkur Barrage Left Bank Region Sukkur, vide his letter No. WB-11/ ADP/DAD/2014/ 4-W/ 79 Dated:-06-01-2014. So you are directed to attend this office within seven days to complete the tender documents, and also supply this office a copy of partnership deed / Registration deed of your firm and Power of Attorney if whom you authorize to Sign the bills, receive payments and instructions in respect of this work.


You are hereby also directed to start the work within seven days after receipt of this Work Order under the instructions / supervision of Assistant Executive Engineer, Qazi Ahmed Sub-Division-I, and complete the same within 180 days (Six Months) further it should be noted that:-

- i) The work is to be carried out as per Standard P.W. D Specification.
- ii) No carriage for any material supplied by your Firm/Company will be paid separately.
- iii) No premium will be allowed on Non-Schedule Item.


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD.

Copy forwarded with compliments to the:-

1. Chief Engineer, Sukkur Barrage Left Bank Region Sukkur, for kind information.
2. Superintending Engineer, Rohri Canal Circle, Hyderabad, for kind information.
3. Assistant Executive Engineer, Qazi Ahmed Sub-Division-I, for information. Further you are directed to report the actual date of start to this.


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Irrigation Department
- 2) PROVINCIAL / LOCAL GOVT. / OTHER Provincial
- 3) TITLE OF CONTRACT S/Pithcing along RMC RD. 486 to 489 IP (Vulner: Reaches) P.03
- 4) TENDER NUMBER AC/G-55/3889 dated 16-12-2013
- 5) BRIEF DESCRIPTION OF CONTRACT Stone Pithcing along Rohri Main Canal
- 6) FORUM THAT APPROVED THE SCHEME Chief Engineer, Sukkur Barrage Left Bank Region, Sukkur
- 7) TENDER ESTIMATED VALUE 30,040,311.00
- 8) ENGINEER'S ESTIMATE 25,848,247.00
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 180 Days
- 10) TENDER OPENED ON (DATE & TIME) 30-12-2013 Time @ 12:00 Hrs Opening @ 14:00 Hrs
- 11) NUMBER OF TENDER DOCUMENTS SOLD 3
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 3
- 14) BID EVALUATION REPORT
(Enclose a copy) Attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S MBC & Sons
- 16) CONTRACT AWARD PRICE 30,040,311.00
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
M/S MBC & Sons
M/S Madni Interprises
M/S United Engineers Construction Co.

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Local ☐ Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE ☒ X
- c) TWO STAGE BIDDING PROCEDURE ☒ X
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE ☒ X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.
EMERGENCY, DIRECT CONTRACTING ETC WITH BRIEF REASONS

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT Chief Engineer

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	17369
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	SPPRA website
No	

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes		No	✓
-----	--	----	---

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	

39) Date of Award of Contract:

Signature & Official Stamp of
Authorized Officer

[Signature]
Executive Engineer
East Division
Shaheed Benazir Abad

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print


Save


Reset

Bid Evaluation Report


1. Name of Procuring Agency: Executive Engineer, Dad Division Shaheed Benazir Abad.
2. Tender Reference No: AC/G-~~58~~/3889 doted 16-12-2012.
3. Tender Description/Name of work/item: CONSTRUCTING STONE PITCHING (VULNERABLE REACHES) ALONG ROHRI MAIN CANAL FROM RD -486 TO 489 IP SIDE IN DAD DIVISION SHAHEED BENAZIRABAD CONTRACT PACKAGE NO: 03.
4. Method of Procurement: Single Stage one envelope
5. Tender Published:
(SPPRA ID is awaited) SPPRA website
(Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold; 3 Nos.
7. Total Bids Received: 3 Nos.
8. Technical Bid Opening date: (if applicable) N.A. (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: 2 No
11. Financial Bid Opening date: 30-12-2013
12. Bid Evaluation Report:


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. United Engineers Construction Co.	30428263/-	3 rd	122.75%	Highest	Rejected
2.	M/s. MBC & Sons	30040311/-	1 st	119.91%	Lowest	Accepted
3.	M/s Madni Enterprises	30318980/-	2 nd	121.95%	Highest	Rejected


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIRABAD
MEMBER
BID EVALUATION COMMITTEE


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
HYDERABAD
MEMBER
BID EVALUATION COMMITTEE


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIRABAD
MEMBER
BID EVALUATION COMMITTEE


DIVISIONAL ACCOUNTS OFFICER
DAD DIVISION
SHAHEED BENAZIRABAD
SECRETARY / MEMBER
BID EVALUATION COMMITTEE


SUPERINTENDING ENGINEER
ROHRI CANAL CIRCLE
HYDERABAD
CHAIRMAN
BID EVALUATION COMMITTEE

NAME OF WORK: CONSTRUCTING STONE PITCHING ALONG ROHRI
MAIN CANAL IN DAD DIVISION

RD 486 +00 to 489+00 IP
(PACKAGE-3)

SCHEDULE OF PRICE

Quantity	Item of work	Rate	Unit	Amount
203539.50 Cft	1 Earth work Excavation in irrigation channels, drains etc. dressed to designed section grades and profiles excavated material disposed off and dressed with in 50 ft lead (1) in ordinary soil. [P-1/ I-5]	2420.00	%0cft	492565.59
61061.85 Cft	2 Earth for slush or daldal including dewatering . [P-4-I-16]	2420.00	%0cft	147769.68
203539.50 Cft	3 Rehandling of earth work. (b) upto a lead of 50 ft. [P-2 / I-9(b)]	1058.75	%0cft	215497.45
86320.00 Cft	4 Borrow pit excavation undressed lead up to 100' (a) Ordinary Soil. [P-I - I-3-a]	2117.50	%0cft	182782.60
86320 Cft	5 Carraiage of 100 cft/5tons of all material like stone aggregate, spawl, coal, lime, surkhi etc. B.G Rail fastening points and crossing brige, griders, pipe sheets, rails, M.S bars etc of 1000 number bricks 10*5*3 or 1000 number tile 12*6*2 or 150 of timber or 100 maunds of fuel wood by trucks or by any other means owned by the contractor. (P-1/1) 3 miles	579.41	%cft	500146.71
86320 cft	6 Dressing and leveling of earth work to designed section etc. complete (b) Ordinary or Hard Soil P-3 - / I-11	187.55	%0cft	16189.32

67500 Cft 7 Stone filling dry hand packed as filling behind retaining walls or in pitching and aprons. 2684.00 %cft 1811700.00

[P-31-I-16]

4500 cft 8 Cement concrete plane i/c pitching compacting finishing and curing complete ratio 1:3:6 (S.I.NO-5/ P-16) 12595.00 %Cft 566775

3000 sft 9 Erection and removal of centering for Rcc or plain cement concrete works with deodar wood (2nd class(b) for partial (ii) vertical.(P-No 18/ I -No 19 b(ii) 3127.41 %sft 93822

7950.00 Cft 10 Coursed rubble masonry hammer, dressed. 26288.46 %cft 2089932.57
(d) cement sand mortar 1:6.
[P-28 / I-4(d-III)]

79500 sft 11 Formation dressing and preparing sub grade on slope. 453.75 %sft 360731.25
[P-74-I-1(B)].

133560 Cft 12 Stone pitching i/c sub base with hammer dressed stone on surface laid in course i/e carriage of material withing 3 chains. 5377.63 %cft 7182362.63
[P-32-I-23].

Percentage quoted 119.71% above	Total 13660275.00
composite shedule of rate	16380036-
Total Rs.	30040311-

[Signature]
CONTRACTOR

[Signature] CHECKED.
EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD
CIRCLE IN CHARGE
ROHRI
HYDERABAD

CHECKED BY

[Signature]
Divisional Head Draftsman
Dad Division Nawab Shah.

[Signature]
Chief Draftsman
Sukkur L. Bank Region
Sukkur

OFFICE OF THE EXECUTIVE ENGINEER DAD DIVISION
SHAHEED BENAZIR ABAD.

TELEPHONE NO. 0244 # 9370223

No. TC/G-55/ 119 of 2014.
S. B. A. Dated:- 16-01-2014.

To,

M/s M B C & Sons,
Government Contractor,

SUBJECT: CONSTRUCTING STONE PITCHING (VULNERABLE REACHES)
ALONG ROHRI MAIN CANAL FROM RD.521+500 TO 523 NIP SIDE

The Lowest Rate for subjected work (a 109.53% Above (One Hundred Nine Point Fifty three percent above) on Schedule items Amounting to Rs:-6,951,420/= and Total Tender Cost Rs:14,565,310/=(Fourteen Million Five Hundred Sixty Five Thousand Three Hundred ten) only quoted by your company on Standard Bidding documents has been approved by Worthy Chief Engineer, Irrigation Sukkur Barrage Left Bank Region Sukkur, vide his letter No. WB-11/ADP/DAD/2014/4-W/79 Dated:-06-01-2014. So you are directed to attend this office within seven days to complete the tender documents, and also supply this office a copy of partnership deed / Registration deed of your firm and Power of Attorney if whom you authorize to Sign the bills, receive payments and instructions in respect of this work.


You are hereby also directed to start the work within seven days after receipt of this Work Order under the instructions / supervision of Assistant Executive Engineer, Qazi Ahmed Sub-Division-I, and complete the same within 180 days (Six Months) further it should be noted that:-

- i) The work is to be carried out as per Standard P.W. D Specification.
- ii) No carriage for any material supplied by your Firm/Company will be paid separately.
- iii) No premium will be allowed on Non-Schedule Item.


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD.

Copy forwarded with compliments to the:-

1. Chief Engineer, Sukkur Barrage Left Bank Region Sukkur, for kind information.
2. Superintending Engineer, Rohri Canal Circle, Hyderabad, for kind information.
3. Assistant Executive Engineer, Qazi Ahmed Sub-Division-I, for information. Further you are directed to report the actual date of start to this.


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION DEPTT. Irrigation Department
- 2) PROVINCIAL LOCAL GOVT. OTHER Provincial
- 3) TITLE OF CONTRACT S/Pithcing along RMC RD. 521+500 to 523 NIP (Vul: Reaches) P-04
- 4) TENDER NUMBER AC/G-55/3889 dated 16-12-2013
- 5) BRIEF DESCRIPTION OF CONTRACT Stone Pithcing along Rohri Main Canal
- 6) FORUM THAT APPROVED THE SCHEME Chief Engineer, Sukkur Barrage Left Bank Region, Sukkur
- 7) TENDER ESTIMATED VALUE 14,565,310.00
- 8) ENGINEER'S ESTIMATE 12,245,151.00
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 180 Days
- 10) TENDER OPENED ON (DATE & TIME) 30-12-2013 Time @ 12:00 Hrs Opening @ 14:00 Hrs
- 11) NUMBER OF TENDER DOCUMENTS SOLD 3
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 3
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 3
- 14) BID EVALUATION REPORT Attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S MBC & Sons
- 16) CONTRACT AWARD PRICE 14,565,310.00
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
M/S MBC & Sons
M/S Madni Interprises
M/S United Engineers Construction Co.
- 18) METHOD OF PROCUREMENT USED : - (Tick one)

a) SINGLE STAGE - ONE ENVELOPE PROCEDURE	Local	<input type="checkbox"/>
b) SINGLE STAGE - TWO ENVELOPE PROCEDURE		<input checked="" type="checkbox"/>
c) TWO STAGE BIDDING PROCEDURE		<input checked="" type="checkbox"/>
d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE		<input checked="" type="checkbox"/>

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED (i.e. EMERGENCY, DIRECT CONTRACTING ETC) WITH BRIEF REASONS

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____ Chief Engineer

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	17369
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	SPPRA website
No	

22) NATURE OF CONTRACT

<input type="checkbox"/>	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	

39) Date of Award of Contract:

Signature & Official Stamp of
Authorized Officer

[Signature]
Executive Engineer
Dad Division
Shaheed Benazir Abad

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save


Reset


Bid Evaluation Report


1. Name of Procuring Agency: Executive Engineer, Dad Division Shaheed Benazir Abad.
2. Tender Reference No: AC/G-185/3889 dated 16-12-2012.
3. Tender Description/Name of work/item: CONSTRUCTING STONE PITCHING (VULNERABLE REACHES) ALONG ROHRI MAIN CANAL FROM RD -521+500 TO 523 NIP SIDE IN DAD DIVISION SHAHEED BENAZIRABAD CONTRACT PACKAGE NO: 04.
4. Method of Procurement: Single Stage one envelope
5. Tender Published: (SPPRA ID is awaited) SPPRA website
(Print & Electronic Media (SPPRA ID No. & News papers names with dates))
6. Total Bid documents Sold; 3 Nos.
7. Total Bids Received: 3 Nos.
8. Technical Bid Opening date: (if applicable) N.A. (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: 2 Na
11. Financial Bid Opening date: 30-12-2013


12. Bid Evaluation Report:


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. United Engineers Construction Co.	14914272/-	3 rd	114.55%	Highest	Rejected
2.	M/s. MBC & Sons	14565310/-	1 st	109.53%	Lowest	Accepted
3.	M/s Madni Enterprises	14869087/-	2 nd	113.90%	Highest	Rejected


EXECUTIVE ENGINEER
NARAT DIVISION
SHAHEED BENAZIRABAD
MEMBER
BID EVALUATION COMMITTEE


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
HYDERABAD
MEMBER
BID EVALUATION COMMITTEE


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIRABAD
MEMBER
BID EVALUATION COMMITTEE


DIVISIONAL ACCOUNTS OFFICER
DAD DIVISION
SHAHEED BENAZIRABAD
SECRETARY / MEMBER
BID EVALUATION COMMITTEE


SUPERINTENDING ENGINEER
ROHRI CANAL CIRCLE
HYDERABAD
CHAIRMAN
BID EVALUATION COMMITTEE

NAME OF WORK:

CONSTRUCTING STONE PITCHING ALONG ROHRI
MAIN CANAL IN DAD DIVISION

RD 521+500 to 523 +00 NIP

(PACKAGE-4)

SCHEDULE OF PRICE

Quantity	Item of work	Rate	Unit	Amount
103012.25 Cft	1 Earth work Excavation in irrigation channels, drains etc. dressed to designed section grades and profiles excavated material disposed off and dressed with in 50 ft lead (1) in [P-1/ I-5]	2420.00	%0cft	249289.65
30903.68 Cft	2 Earth for slush or daldal including dewatering . [P-4-I-16]	2420.00	%0cft	74786.89
103012.25 Cft	3 Rehandling of earth work. (b) upto a lead of 50 ft. [P-2 / I-9(b)]	1058.75	%0cft	109064.22
63100.00 Cft	4 up to 100' (a) Ordinary Soil. [P-1 - I-3-a]	2117.50	%0cft	133614.25
63100 Cft	5 Carraiage of 100 cft/5tons of all material like stone aggregate, spawl, coal, lime, surkhi etc. B.G Rail fastening points and crossing brige, griders, pipe sheets, rails, M.S bars etc of 1000 number bricks 10*5*3 or 1000 number tile 12*6*2 or 150 of timber or 100 maunds of fuel wood by trucks or by any other means owned by the contractor. (P-1/1) 3 miles	579.41	%cft	365607.71
63100 cft	6 Dressing and leveling of earth work to designed section etc. complete (b) Ordinary or Hard Soil P-3 - / I-11	187.55	%0cft	11834.41

33750 Cft	7	Stone filling dry hand packed as filling behind retaining walls or in pitching and aprons. [P-31-I-16]	2684.00	%cft	905850.00
2250 cft	8	Cement concrete plane i/c pitching compacting finishing and curing complete ratio 1:3:6 (S.I.NO-5/P-16)	12595.00	%Cft	283388
1500 sft	9	Erection and removal of centering for Rcc or plain cement concrete works with deodar wood (2nd class(b) for partial (ii) vertical.(P-No 18/I-No 19 b(ii))	3127.41	%sft	46911
3937.50 Cft	10	Coursed rubble masonry hammer, dressed. (d) cement sand mortar 1:6. [P-28 / I-4(d-III)]	26288.46	%cft	1035108.11
39375 sft	11	Formation dressing and preparing sub grade on slope. [P-74-I-1(B)].	453.75	%sft	178664.06
66150 Cft	12	Stone pitching i/c sub base with hammer dressed stone on surface laid in course i/e carriage of material withing 3 chains. [P-32-I-23].	5377.63	%cft	3557302.25

Percentage quoted <u>101.53%</u> above — below on the price of item based on composite shedule of rate	Total	6951420.19
		7613890 —
	Total Rs.	14565310 —

[Signature]
CONTRACTOR

CHECKED
[Signature]
EXECUTIVE ENGINEER
DAD DIVISION CIRCLE HEAD DRAFTSMAN
SHAHEED BENAZIR ABAD ROHRI CANAL CIRCLE
HYDERABAD

CHECKED BY
[Signature]
Divisional Head Draftsman
Dad Division Nawab Shah

[Signature]
Circle Head Draftsman
Sukkur Barrage Left Bank Region
Sukkur

OFFICE OF THE EXECUTIVE ENGINEER DAD DIVISION
SHAHEED BENAZIR ABAD.

TELEPHONE NO. 0244 # 9370223

No. TC/G-55/ ¹²⁰ of 2014.
S. B. A., Dated:- 10-01-2014.

To,


M/s M B C & Sons,
Government Contractor,

SUBJECT: CONSTRUCTING STONE PITCHING(VULNERABLE REACHES)
ALONG ROHRI MAIN CANAL FROM RD. 531 TO 532 BOTH SIDE.

The Lowest Rate for subjected work (@ 105.86% Above (One Hundred Five Point eighty six percent above) on Schedule items Amounting to Rs:-9637155/= and Total Tender Cost Rs: 19,839,047/= (Nineteen Million Eight Hundred Thirty Nine Thousand Forty seven) only quoted by your company on Standard Bidding documents has been approved by Worthy Chief Engineer, Irrigation Sukkur Barrage Left Bank Region Sukkur, vide his letter No. WB-11/ ADP/DAD/2014/ 4-W/ 79 Dated:-06-01-2014. So you are directed to attend this office within seven days to complete the tender documents, and also supply this office a copy of partnership deed / Registration deed of your firm and Power of Attorney if whom you authorize to Sign the bills, receive payments and instructions in respect of this work.


You are hereby also directed to start the work within seven days after receipt of this Work Order under the instructions / supervision of Assistant Executive Engineer, Qazi Ahmed Sub-Division-II, and complete the same within 180 days (Six Months) further it should be noted that:-

- i) The work is to be carried out as per Standard P.W. D Specification.
- ii) No carriage for any material supplied by your Firm/Company will be paid separately.
- iii) No premium will be allowed on Non-Schedule Item.


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD.

Copy forwarded with compliments to the:-

1. Chief Engineer, Sukkur Barrage Left Bank Region Sukkur, for kind information.
2. Superintending Engineer, Rohri Canal Circle, Hyderabad, for kind information.
3. Assistant Executive Engineer, Qazi Ahmed Sub-Division-II, for information. Further you are directed to report the actual date of start to this.


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPT. Irrigation Department
- 2) PROVINCIAL / LOCAL GOVT. / OTHER Provincial
- 3) TITLE OF CONTRACT S/Pithcing along RMC RD. 531 to 532 B/S (Vult. Reaches) P-05
- 4) TENDER NUMBER AC/G-55/3889 dated 16-12-2013
- 5) BRIEF DESCRIPTION OF CONTRACT Stone Pithcing along Rohri Main Canal
- 6) FORUM THAT APPROVED THE SCHEME Chief Engineer, Sukkur Barrage Left Bank Region, Sukkur
- 7) TENDER ESTIMATED VALUE 19,839,047.00
- 8) ENGINEER'S ESTIMATE 16,692,511.00
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 180 Days
- 10) TENDER OPENED ON (DATE & TIME) 30-12-2013 Time @ 12:00 Hrs Opening @ 14:00 Hrs
- 11) NUMBER OF TENDER DOCUMENTS SOLD 3
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 3
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 3
- 14) BID EVALUATION REPORT Attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S MBC & Sons
- 16) CONTRACT AWARD PRICE 19,839,047.00
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
M/S MBC & Sons
M/S United Engineers Construction Co
M/S Madni Interprises
- 18) METHOD OF PROCUREMENT USED :- (Tick one)
- | | | |
|---|-------|--|
| a) SINGLE STAGE - ONE ENVELOPE PROCEDURE | Local | <input type="checkbox"/> Domestic/ Local |
| b) SINGLE STAGE - TWO ENVELOPE PROCEDURE | | <input checked="" type="checkbox"/> X |
| c) TWO STAGE BIDDING PROCEDURE | | <input checked="" type="checkbox"/> X |
| d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE | | <input checked="" type="checkbox"/> X |

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.
EMERGENCY, DIRECT CONTRACTING ETC WITH BRIEF REASONS

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____ Chief Engineer

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	17369
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	SPPRA website
No	

22) NATURE OF CONTRACT

Domestic	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	

39) Date of Award of Contract:

Signature & Official Stamp of Executive Engineer
Authorized Officer Dad Division
Shaheed Benazir Abad

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print


Save


Reset


Bid Evaluation Report


1. Name of Procuring Agency: Executive Engineer, Dad Division Shaheed Benazir Abad.
2. Tender Reference No: AC/G-~~88~~/3889 dated 16-12-2012.
3. Tender Description/Name of work/item: CONSTRUCTING STONE PITCHING (VULNERABLE REACHES) ALONG ROHRI MAIN CANAL FROM RD -531 TO 532 BOTH SIDES IN DAD DIVISION SHAHEED BENAZIRABAD CONTRACT PACKAGE NO: 05.
4. Method of Procurement: Single Stage one envelope
5. Tender Published: (SPPRA ID is awaited) SPPRA website
(Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold; 3 Nos.
7. Total Bids Received: 3 Nos.
8. Technical Bid Opening date: (if applicable) N.A. (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: 2 No
11. Financial Bid Opening date: 30-12-2013
12. Bid Evaluation Report:


S No	Nome of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. United Engineers Construction Co.	20136835/-	2 nd	108.95%	Highest	Rejected
2.	M/s. MBC & Sons	19839047/-	1 st	105.86%	Lowest	Accepted
3.	M/s Madni Enterprises	20271756/-	3 rd	110.35%	Highest	Rejected


EXECUTIVE ENGINEER
NASRAT DIVISION
SHAHEED BENAZIRABAD
MEMBER
BID EVALUATION COMMITTEE


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
HYDERABAD
MEMBER
BID EVALUATION COMMITTEE


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIRABAD
MEMBER
BID EVALUATION COMMITTEE


DIVISIONAL ACCOUNTS OFFICER
DAD DIVISION
SHAHEED BENAZIRABAD
SECRETARY / MEMBER
BID EVALUATION COMMITTEE


SUPERINTENDING ENGINEER
ROHRI CANAL CIRCLE
HYDERABAD
CHAIRMAN
BID EVALUATION COMMITTEE

NAME OF WORK:

CONSTRUCTING STONE PITCHING ALONG ROHRI
MAIN CANAL IN DAD DIVISION

RD 531 +00 to 532 Both Side

(PACKAGE-5)

SCHEDULE OF PRICE

Quantity	Item of work	Rate	Unit	Amount
133249.75 Cft	1 Earth work Excavation in irrigation channels, drains etc. dressed to designed section grades and profiles excavated material disposed off and dressed with in 50 ft lead (1) in ordinary soil. [P-1/ I-5]	2420.00	%0cft	322464.40
39974.93 Cft	2 Earth for slush or daldal including dewatering . [P-4-I-16]	2420.00	%0cft	96739.32
133249.75 Cft	3 Rehandling of earth work. (b) upto a lead of 50 ft. [P-2 / I-9(b)]	1058.75	%0cft	141078.17
133395.00 Cft	4 Borrow pit excavation undressed lead up to 100' (a) Ordinary Soil. [P-1 - I-3-a]	2117.50	%0cft	282463.91
133395 Cft	5 Carriage of 100 cft/5tons of all material like stone aggregate, spawl, coal, lime, surkhi etc. B.G Rail fastening points and crossing brige, griders, pipe sheets, rails, M.S bars etc of 1000 number bricks 10*5*3 or 1000 number tile 12*6*2 or 150 of timber or 100 maunds of fuel wood by trucks or by any other means owned by the contractor. (P-1/1) 3 miles	579.41	%cft	772903.97
133395 cft	6 Dressing and leveling of earth work to designed section etc. complete (b) Ordinary or Hard Soil P-3 - / I-11	187.55	%0cft	25018.23

45000 Cft	7	Stone filling dry hand packed as filling behind retaining walls or in pitching and aprons. [P-31-I-16]	2684.00	%cft	1207800.00
3000 cft	8	Cement concrete plane i/c pitching compacting finishing and curing complete ratio 1:3:6 (S.I.NO-5/ P-16)	12595.00	%Cft	377850
2000 sft	9	Erection and removal of centering for Rcc or plain cement concrete works with deodar wood (2nd class(b) for partial (ii) vertical (P- No 18/ I -No 19 b(ii)	3127.41	%sft	62548
5200.00 Cft		Coursed rubble masonry hammer, dressed. (d) cement sand mortar 1:6. [P-28 / I-4(d-III)]	26288.46	%cft	1366999.92
52500 sft		Formation dressing and preparing sub grade on slope. [P-74-I-1(B)].	453.75	%sft	238218.75
88200 Cft		Stone pitching i/c sub base with hammer dressed stone on surface laid in course i/e carriage of material withing 3 chains. [P-32-I-23].	5377.63	%cft	4743069.66

Percentage quoted <u>105.86%</u> above	Total	9637155.00
composite shedule of rate	below on the price of item based on	10201892-
	Total Rs.	19839047-

Hain
CONTRACTOR

Mansoor
EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD

CHECKED
Zulfi
CIRCLE HEAD DRAFTSMAN
ROHRPUR CIRCLE
HYDRA ABAD

CHECKED BY
R. S. Khan
Divisional Head Draftsman
Dad Division Nawab Shah.

R. S. Khan
Circle Head Draftsman
Sukkur Branch Bank Region
Sukkur

OFFICE OF THE EXECUTIVE ENGINEER DAD DIVISION
SHAHEED BENAZIR ABAD.

TELEPHONE NO. 0244 # 9370223

No. TC/G-55/ 121 of 2014.
S. B. A, Dated:- 10-01-2014.

To,


M/s M B C & Sons,
Government Contractor,

SUBJECT: CONSTRUCTING STONE PITCHING (VULNERABLE REACHES)
ALONG ROHRI MAIN CANAL FROM RD.548 TO 552 NIP SIDE

The Lowest Rate for subjected work @ 108.28% Above (One Hundred Eight Point Twenty Eight percent above) on Schedule items Amounting to Rs:- 18,714,821/= and Total Tender Cost Rs:38,979,229/=(Thirty Eight Million Nine Hundred Seventy Nine Thousand Two Hundred Twenty Nine) only quoted by your company on Standard Bidding documents has been approved by Worthy Chief Engineer, Irrigation Sukkur Barrage Left Bank Region Sukkur, vide his letter No. WB-11/ADP/DAD/2014/ 4-W/ 79 Dated:-06-01-2014. So you are directed to attend this office within seven days to complete the tender documents, and also supply this office a copy of partnership deed / Registration deed of your firm and Power of Attorney if whom you authorize to Sign the bills, receive payments and instructions in respect of this work.


You are hereby also directed to start the work within seven days after receipt of this Work Order under the instructions / supervision of Assistant Executive Engineer, Q. Ahmed Sub-Division V, and complete the same within 180 days (Six Months) further it should be noted that:-

- i) The work is to be carried out as per Standard P.W. D Specification.
- ii) No carriage for any material supplied by your Firm/Company will be paid separately.
- iii) No premium will be allowed on Non-Schedule Item.


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD.

Copy forwarded with compliments to the:-

1. Chief Engineer, Sukkur Barrage Left Bank Region Sukkur, for kind information.
2. Superintending Engineer, Rohri Canal Circle, Hyderabad, for kind information.
3. Assistant Executive Engineer, Q. Ahmed-I Sub-Division I, for information.
Further you are directed to report the actual date of start to this.


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION - DEPTT. Irrigation Department
- 2) PROVINCIAL / LOCAL GOVT. / OTHER Provincial
- 3) TITLE OF CONTRACT S/Pithcing along RMC RD. 548 to 552 NIP (Vul: Reaches) **P-06**
- 4) TENDER NUMBER AC/G-55/3889 dated 16-12-2013
- 5) BRIEF DESCRIPTION OF CONTRACT Stone Pithcing along Rohri Main Canal
- 6) FORUM THAT APPROVED THE SCHEME Chief Engineer, Sukkur Barrage Left Bank Region, Sukkur
- 7) TENDER ESTIMATED VALUE 38,979,229.00
- 8) ENGINEER'S ESTIMATE 32,831,310.00
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 180 Days
- 10) TENDER OPENED ON (DATE & TIME) 30-12-2013 Time @ 12:00 Hrs Opening @ 14:00 Hrs
- 11) NUMBER OF TENDER DOCUMENTS SOLD ³
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED **3**
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS ³
- 14) BID EVALUATION REPORT Attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S MBC & Sons
- 16) CONTRACT AWARD PRICE 38,979,229.00
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
M/S MBC & Sons
M/S Madni Interprises
M/S United Engineers Construction Co.

18) METHOD OF PROCUREMENT USED: - (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE

Domestic/ Local

X

X

X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC WITH BRIEF REASONS

Chief Engineer

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	17369
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	SPPRA website
No	

22) NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	

39) Date of Award of Contract:

Signature & Official Stamp of
Authorized Officer

[Signature]
Executive Engineer
Dad Division
Shaheed Benazir Abad

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save


Reset

Bid Evaluation Report


1. Name of Procuring Agency: Executive Engineer, Dad Division Shaheed Benazir Abad.
2. Tender Reference No: AC/G-88/3889 dated 16-12-2012.
3. Tender Description/Name of work/item: CONSTRUCTING STONE PITCHING (VULNERABLE REACHES) ALONG ROHRI MAIN CANAL FROM RD -548 TO 552 NIP SIDE IN DAD DIVISION SHAHEED BENAZIRABAD CONTRACT PACKAGE NO: 06.
4. Method of Procurement: Single Stage one envelope
5. Tender Published: (SPPRA ID is awaited) SPPRA website
(Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold; 3 Nos.
7. Total Bids Received: 3 Nos.
8. Technical Bid Opening date: (if applicable) N.A. (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: 2 No
11. Financial Bid Opening date: 30-12-2013


12. Bid Evaluation Report:


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. United Engineers Construction Co.	39740922/-	3 rd	112.35%	Highest	Rejected
2.	M/s. MBC & Sons	38979229/-	1 st	108.28%	Lowest	Accepted
3.	M/s Madni Enterprises	39329193/-	2 nd	110.15%	Highest	Rejected


EXECUTIVE ENGINEER
NASRAT DIVISION
SHAHEED BENAZIRABAD
MEMBER
BID EVALUATION COMMITTEE


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
HYDERABAD
MEMBER
BID EVALUATION COMMITTEE


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIRABAD
MEMBER
BID EVALUATION COMMITTEE


DIVISIONAL ACCOUNTS OFFICER
DAD DIVISION
SHAHEED BENAZIRABAD
SECRETARY / MEMBER
BID EVALUATION COMMITTEE


SUPERINTENDING ENGINEER
ROHRI CANAL CIRCLE
HYDERABAD
CHAIRMAN
BID EVALUATION COMMITTEE

NAME OF WORK: CONSTRUCTING STONE PITCHING ALONG ROHRI
MAIN CANAL IN DAD DIVISION

RD 548 +00 to 552 +00 NIP

(PACKAGE-6)

SCHEDULE OF PRICE

Quantity ✓	Item of work	Rate	Unit	Amount
290281.75 Cft 1	Earth work Excavation in irrigation channels, drains etc. dressed to designed section grades and profiles excavated material disposed off and dressed with in 50 ft lead (1) in ordinary soil [P-1/ I-5]	2420.00 ✓	%0cft ✓	702481.84 ✓
87084.53 Cft 2	Earth for slush or daldal including dewatering . [P-4-I-16]	2420.00 ✓	%0cft ✓	210744.55 ✓
290281.75 Cft 3	Rehandling of earth work.	1058.75 ✓	%0cft ✓	307335.80 ✓
182117.50 Cft 4	(b) upto a lead of 50 ft. Borrow pit excavation undressed lead up to 100' (a) Ordinary Soil. [P-1 - I-3-a]	2117.50 ✓	%0cft ✓	385633.81 ✓
182117.5 Cft 5	Carriage of 100 cft/5tons of all material like stone aggregate, spawl, coal, lime, surkhi etc. B.G Rail fastening points and crossing brige, griders, pipe sheets, rails, M.S bars etc of 1000 number bricks 10*5*3 or 1000 number tile 12*6*2 or 150 of timber or 100 maunds of fuel wood by trucks or by any other means owned by the contractor. (P-1/1) 3 miles	579.41 ✓	%cft ✓	1055207.01 ✓
182117.5 cft 6	designed section etc. complete (b) Ordinary or Hard Soil P-	187.55 ✓	%0cft ✓	34156.14 ✓

90000 Cft 7

Stone filling dry hand packed as filling behind retaining walls or in pitching and aprons.

[P-31-I-16]

2684.00

%cft

2415600.00

6000 cft 8

Cement concrete plane i/c pitching compacting finishing and curing complete ratio 1:3:6 (S.I.NO-5/ P-16)

12595.00

%Cft

755700

4000 sft 9

Erection and removal of centering for Rcc or plain cement concrete works with deodar wood (2nd class(b) for partial (ii) vertical.(P-No 18/ I -No 19 b(ii)

3127.41

%sft

125096

10500.00 Cft 10

Coursed rubble masonry hammer, dressed.

26288.46

%cft

2760288.30

(d) cement sand mort: (d) cement sand mortar 1:6.

[P-28 / I-4(d-III)]

105000 Sft 11

Formation dressing and preparing sub grade on slope.

453.75

%sft

476437.50

[P-74-I-1(B)].

176400 Cft 12

Stone pitching i/c sub base with hammer dressed stoneon surface laid in course i/e carriage of material withing 3 chains.

5377.63

%cft

9486139.32

[P-32-I-23].

Total

18714821.00

Percentage quoted 108.28% above composite shedule of rate

below on the price of item based on

20264408-

Total Rs.

38979229-

CONTRACTOR

EXECUTIVE ENGINEER

DAD DIVISION

SHAHEED BENAZIR ABAD

CHECKED

CHECKED BY

Divisional Head Draftsman
Dad Division Nawab Shah

CIRCLE HEAD DRAFTSMAN
ROHRI CIRCLE
HYDERABAD

Circle Head Draftsman
Sukkur District Left Bank Region
Sukkur

OFFICE OF THE EXECUTIVE ENGINEER DAD DIVISION
SHAHEED BENAZIR ABAD.

TELEPHONE NO. 0244 # 9370223

No. TC/G-55/ 122 of 2014.
S. B. A, Dated:- 10-01-2014.

To,


M/s United Engineers Construction Co.,
Government Contractor,

SUBJECT: CONSTRUCTING STONE PITCHING (VULNERABLE REACHES)
ALONG ROHRI MAIN CANAL FROM RD.548 TO 549 IP SIDE.

The Lowest Rate for subjected work @ 109.98% Above (One Hundred Nine Point Ninety Eight percent above) on Schedule items Amounting to Rs:-4,611,554/= and Total Tender Cost Rs:9,683,131/=(Nine Million Six Hundred Eighty Three Thousand One Hundred Thirty One) only quoted by your company on Standard Bidding documents has been approved by Worthy Chief Engineer, Irrigation Sukkur Barrage Left Bank Region Sukkur, vide his letter No. WB-11/ ADP/DAD/2014/ 4-W/ 79 Dated:-06-01-2014. So you are directed to attend this office within seven days to complete the tender documents, and also supply this office a copy of partnership deed / Registration deed of your firm and Power of Attorney if whom you authorize to Sign the bills, receive payments and instructions in respect of this work.


You are hereby also directed to start the work within seven days after receipt of this Work Order under the instructions / supervision of Assistant Executive Engineer, Q. Ahmed Sub-Division II, and complete the same within 180 days (Six Months) further it should be noted that:-

- i) The work is to be carried out as per Standard P.W. D Specification.
- ii) No carriage for any material supplied by your Firm/Company will be paid separately.
- iii) No premium will be allowed on Non-Schedule Item.


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD.

Copy forwarded with compliments to the:-

1. Chief Engineer, Sukkur Barrage Left Bank Region Sukkur, for kind information.
2. Superintending Engineer, Rohri Canal Circle, Hyderabad, for kind information.
3. Assistant Executive Engineer, Q. Ahmed-II Sub-Division II, for information.
Further you are directed to report the actual date of start to this.


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Irrigation Department
- 2) PROVINCIAL / LOCAL GOVT / OTHER Provincial
- 3) TITLE OF CONTRACT S/Pithcing along RMC RD. 548 to 549 IP (Vul: Reaches) P-07
- 4) TENDER NUMBER AC/G-55/3889 dated 16-12-2013
- 5) BRIEF DESCRIPTION OF CONTRACT Stone Pithcing along Rohri Main Canal
- 6) FORUM THAT APPROVED THE SCHEME Chief Engineer, Sukkur Barrage Left Bank Region, Sukkur
- 7) TENDER ESTIMATED VALUE 9,683,131.00
- 8) ENGINEER'S ESTIMATE 8,140,587.00
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 180 Days
- 10) TENDER OPENED ON (DATE & TIME) 30-12-2013 Time @ 12:00 Hrs Opening @ 14:00 Hrs
- 11) NUMBER OF TENDER DOCUMENTS SOLD 3
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED _____
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 3
- 14) BID EVALUATION REPORT Attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S United Engineers Construc
- 16) CONTRACT AWARD PRICE 9,683,131
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
M/S United Engineers Construction Co.
M/S Madni Interprises
M/S MBC & Sons

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE ONE ENVELOPE PROCEDURE Local ☐ Domestic/ Local
- b) SINGLE STAGE TWO ENVELOPE PROCEDURE ☒ X
- c) TWO STAGE BIDDING PROCEDURE ☒ X
- d) TWO STAGE TWO ENVELOPE BIDDING PROCEDURE ☒ X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.
EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____ Chief Engineer

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	17369
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	SPPRA website
No	

22) NATURE OF CONTRACT

Domestic Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF A ROAD:
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes		No	✓
-----	--	----	---

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	

39) Date of Award of Contract:

Signature & Official Stamp of
Authorized Officer

[Signature]
Executive Engineer
Dad Division
Shaheed Benazir Abad

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save


Reset


Bid Evaluation Report


1. Name of Procuring Agency: Executive Engineer, Dad Division Shaheed Benazir Abad.
2. Tender Reference No: AC/G-58/3889 dated 16-12-2012.
3. Tender Description/Name of work/item: CONSTRUCTING STONE PITCHING (VULNERABLE REACHES) ALONG ROHRI MAIN CANAL FROM RD -548 TO 549 IP SIDE IN DAD DIVISION SHAHEED BENAZIRABAD CONTRACT PACKAGE NO: 07.
4. Method of Procurement: Single Stage one envelope
5. Tender Published: (SPPRA ID is awaited) SPPRA website
(Print & Electronic Media (SPPRA ID No. & News papers names with dates))
6. Total Bid documents Sold; 3 Nos.
7. Total Bids Received: 3 Nos.
8. Technical Bid Opening date: (if applicable) N.A. (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: 2 No
11. Financial Bid Opening date: 30-12-2013
12. Bid Evaluation Report:


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. United Engineers Construction Co.	9683131/-	1 st	109.98%	Lowest	Accepted
2.	M/s. MBC & Sons	9824703/-	3 rd	113.05%	Highest	Rejected
3.	M/s Madni Enterprises	9820091/-	2 nd	112.95%	Highest	Rejected


EXECUTIVE ENGINEER
NASRAT DIVISION
SHAHEED BENAZIRABAD
MEMBER
BID EVALUATION COMMITTEE


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
HYDERABAD
MEMBER
BID EVALUATION COMMITTEE


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIRABAD
MEMBER
BID EVALUATION COMMITTEE


DIVISIONAL ACCOUNTS OFFICER
DAD DIVISION
SHAHEED BENAZIRABAD
SECRETARY / MEMBER
BID EVALUATION COMMITTEE


SUPERINTENDING ENGINEER
ROHRI CANAL CIRCLE
HYDERABAD
CHAIRMAN
BID EVALUATION COMMITTEE

NAME OF WORK:

CONSTRUCTING STONE PITCHING ALONG ROHRI
MAIN CANAL IN DAD DIVISION

RD 548 +00 to 549 +00 IP

(PACKAGE-7)

SCHEDULE OF PRICE

Quantity ✓	Item of work	Rate ✓	Unit ✓	Amount ✓
✓ 65682.50 Cft 1	Earth work Excavation in irrigation channels, drains etc. dressed to designed section grades and profiles excavated material disposed off and dressed with in 50 ft lead (1) in ordinary soil. [P-1/1-5]	✓ 2420.00	✓ %0cft	✓ 158951.65
✓ 19704.75 Cft 2	Earth for slush or daldal including dewatering. [P-4-1-16]	✓ 2420.00	✓ %0cft	✓ 47685.50
✓ 65682.50 Cft 3	Rehandling of earth work. (b) upto a lead of 50 ft. [P-2 / 1-9(b)]	✓ 1058.75	✓ %0cft	✓ 69541.35
✓ 42732.50 Cft 4	Borrow pit excavation undressed lead up to 100' (a) Ordinary Soil. [P-1-3-a]	✓ 2117.50	✓ %0cft	✓ 90486.07
✓ 42732.5 Cft 5	Carraiage of 100 cft/5tons of all material like stone aggregate, spawl, coal, lime, surkhi etc. B.G Rail fastening points and crossing brige, griders, pipe sheets, rails, M.S bars etc of 1000 number bricks 10*5*3 or 1000 number tile 12*6*2 or 150 of timber or 100 maunds of fuel wood by trucks or by any other means owned by the contractor. (P-1/1) 3 miles	✓ 579.41	✓ %cft	✓ 247596.38
✓ 42732.5 cft 6	Dressing and leveling of earth work to designed section etc. complete (b) Ordinary or Hard Soil 3 - / 1-11	✓ 187.55	✓ %0cft	✓ 8014.48

✓ 22500 Cft	7	Stone filling dry hand packed as filling behind retaining walls or in pitching and aprons. [P-31-I-16]	✓ 2684.00	✓ %cft	✓ 603900.00
✓ 1500 cft	8	Cement concrete plane i/c pitching compacting finishing and curing complete ratio 1:3:6 (S.I.NO-5/P-16)	✓ 12595.00	✓ %Cft	✓ 188925
✓ 500 sft	9	Erection and removal of centering for Rcc or plain cement concrete works with deodar wood (2nd class(b) for partial (ii) vertical.(P-No 18/I-No 19 b(ii))	✓ 3127.41	✓ %sft	✓ 15637
✓ 2625.00 Cft	10	Coursed rubble masonry hammer, dressed. (d) cement sand mortar 1:6. [P-28 / I-4(d-III)]	✓ 26288.46	✓ %cft	✓ 690072.08
✓ 26250 sft	11	Formation dressing and preparing sub grade on slope. [P-74-I-1(B)].	✓ 453.75	✓ %sft	✓ 119109.38
✓ 44100 Cft	12	Stone pitching i/c sub base with hammer dressed stoneon surface laid in course i/e carriage of material withing 3 chains. [P-32-I-23].	✓ 5377.63	✓ %cft	✓ 2371534.83

Percentage quoted	109.98%	Total	✓ 4611454-00
composite shedule of rate	above — below on the price of item based on		5071677-.
	Total Rs.		9683131-

CONTRACTOR

EXECUTIVE ENGINEER

CHECKED

DAD DIVISION
SHAHEED BENAZIR ABAD

CIRCLE HEAD DRAFTERMAN
ROHRI CANAL CIRCLE
HYDERABAD

CHECKED BY

Divisional Head Draftsman
Dad Division Nanab Shah.

Circle Head Draftsman
Sukkur Barrage Left Bank Region
Sukkur

OFFICE OF THE EXECUTIVE ENGINEER DAD DIVISION
SHAHEED BENAZIR ABAD.

TELEPHONE NO. 0244 # 9370223

123
No. TC/G-55/ of 2014.
S. B. A, Dated:- 10-01-2014.

To,


M/s United Engineers Construction Co.,
Government Contractor,

SUBJECT: CONSTRUCTING STONE PITCHING (VULNERABLE REACHES)
ALONG ROHRI MAIN CANAL FROM RD.558 TO 560 NIP SIDE.

The Lowest Rate for subjected work @ 108.69% Above (One Hundred Eight Point Sixty Nine percent above) on Schedule items Amounting to Rs:-9,236,582/= and Total Tender Cost Rs:19,275,823/=(Nineteen Million Two Hundred Seventy Five Thousand Eight Hundred Twenty Three) only quoted by your company on Standard Bidding documents has been approved by Worthy Chief Engineer, Irrigation Sukkur Barrage Left Bank Region Sukkur, vide his letter No. WB-11/ADP/DAD/2014/ 4-W/ 79 Dated:-06-01-2014. So you are directed to attend this office within seven days to complete the tender documents, and also supply this office a copy of partnership deed / Registration deed of your firm and Power of Attorney if whom you authorize to Sign the bills, receive payments and instructions in respect of this work.

You are hereby also directed to start the work within seven days after receipt of this Work Order under the instructions / supervision of Assistant Executive Engineer, Q Ahmed Sub-Division (j), and complete the same within 180 days (Six Months) further it should be noted that:-

- i) The work is to be carried out as per Standard P.W. D Specification.
- ii) No carriage for any material supplied by your Firm/Company will be paid separately.
- iii) No premium will be allowed on Non-Schedule Item.


EXECUTIVE ENGINEER -
DAD DIVISION
SHAHEED BENAZIR ABAD.

Copy forwarded with compliments to the:-

1. Chief Engineer, Sukkur Barrage Left Bank Region Sukkur, for kind information.
2. Superintending Engineer, Rohri Canal Circle, Hyderabad, for kind information.
3. Assistant Executive Engineer, Q Ahmed Sub-Division (j), for information.
Further you are directed to report the actual date of start to this.

Sd/-
EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPT. Irrigation Department
- 2) PROVINCIAL / LOCAL GOVT. OTHER Provincial
- 3) TITLE OF CONTRACT S/Pitching along RMC RD. 558 to 563 NIP (Vul: Reaches) P-08
- 4) TENDER NUMBER AC/G-55/3889 dated 16-12-2013
- 5) BRIEF DESCRIPTION OF CONTRACT Stone Pitching along Rohri Main Canal
- 6) FORUM THAT APPROVED THE SCHEME Chief Engineer, Sukkur Barrage Left Bank Region, Sukkur
- 7) TENDER ESTIMATED VALUE 19,275,823.00
- 8) ENGINEER'S ESTIMATE 16,252,956.00
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 180 Days
- 10) TENDER OPENED ON (DATE & TIME) 30-12-2013 Time @ 12:00 Hrs Opening @ 14:00 Hrs
- 11) NUMBER OF TENDER DOCUMENTS SOLD 3
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 3
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 3
- 14) BID EVALUATION REPORT Attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S United Engineers Construc
- 16) CONTRACT AWARD PRICE 19,275,823.00
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID)
M/S United Engineers Construction Co
M/S MBC & Sons
M/S Madni Interprises

18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE

Domestic/ Local

X

X

X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED (i.e. EMERGENCY, DIRECT CONTRACTING ETC) WITH BRIEF REASONS

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT Chief Engineer

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	17369
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	SPPRA website
No	

22) NATURE OF CONTRACT

Domestic Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE + DOCUMENTS
(If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes		No	✓
-----	--	----	---

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	

39) Date of Award of Contract:

Signature & Official Stamp of **Executive Engineer**
Authorized Officer **Dad Division**
Shaheed Benazir Abad

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print


Save


Reset


Bid Evaluation Report


1. Name of Procuring Agency: Executive Engineer, Dad Division Shaheed Benazir Abad.
2. Tender Reference No: AC/G-198/3889 dated 16-12-2012.
3. Tender Description/Name of work/item: CONSTRUCTING STONE PITCHING (VULNERABLE REACHES) ALONG ROHRI MAIN CANAL FROM RD -558 TO 560 NIP SIDE IN DAD DIVISION SHAHEED BENAZIRABAO CONTRACT PACKAGE NO: 08.
4. Method of Procurement: Single Stage and envelope
5. Tender Published: (SPPRA ID is awaited) SPPRA website
(Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold; 3 Nos.
7. Total Bids Received: 3 Nos.
8. Technical Bid Opening date: (if applicable) N.A. (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: 2 No
11. Financial Bid Opening date: 30-12-2013
12. Bid Evaluation Report:


S No	Name of Firm or Bidder	Cast offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. United Engineers Construction Co.	19275823/-	1 st	108.69%	Lowest	Accepted
2.	M/s. M8C & Sons	19683156/-	2 nd	113.10%	Highest	Rejected
3.	M/s Madni Enterprises	19729339/-	3 rd	113.60%	Highest	Rejected


EXECUTIVE ENGINEER
NASRAT DIVISION
SHAHEED BENAZIRABAD
MEMBER
BID EVALUATION COMMITTEE


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
HYDERABAD
MEMBER
BID EVALUATION COMMITTEE


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIRABAD
MEMBER
BID EVALUATION COMMITTEE


DIVISIONAL ACCOUNTS OFFICER
DAD DIVISION
SHAHEED BENAZIRABAD
SECRETARY / MEMBER
BID EVALUATION COMMITTEE


SUPERINTENDING ENGINEER
ROHRI CANAL CIRCLE
HYDERABAD
CHAIRMAN
BID EVALUATION COMMITTEE

NAME OF WORK:

CONSTRUCTING STONE PITCHING ALONG ROHRI
MAIN CANAL IN DAD DIVISION

RD 558 +00 to 560 +00 NIP

(PACKAGE-8)

SCHEDULE OF PRICE

Quantity	Item of work	Rate	Unit	Amount
✓ 133185.00 Cft	1 Earth work Excavation in irrigation channels, drains etc. dressed to designed section grades and profiles excavated material disposed off and dressed with in 50 ft lead (1) in ordinary soil. [P-1/ I-5]	✓ 2420.00	✓ %0cft	✓ 322307.70
✓ 39955.50 Cft	2 Earth for slush or daldal including dewatering. [P-4-I-16]	✓ 2420.00	✓ %0cft	✓ 96692.31
✓ 133185.00 Cft	3 Rehandling of earth work. (b) upto a lead of 50 ft. [P-2 / I-9(b)]	✓ 1058.75	✓ %0cft	✓ 141009.62
✓ 89827.50 Cft	4 Borrow pit excavation undressed lead up to 100' (a) Ordinary Soil. [P-1 - I-3-a]	✓ 2117.50	✓ %0cft	✓ 190209.73
✓ 89827.5 Cft	5 Carriage of 100 cft/5tons of all material like stone aggregate, spawl, coal, lime, surkhi etc. B.G Rail fastening points and crossing brige, griders, pipe sheets, rails, M.S bars etc of 1000 number bricks 10*5*3 or 1000 number tile 12*6*2 or 150 of timber or 100 maunds of fuel wood by trucks or by any other means owned by the contractor. (P-1/1) 3 miles	✓ 579.41	✓ %cft	✓ 520469.52
✓ 89827.5 cft	6 Dressing and leveling of earth work to designed section etc. complete (b) Ordinary or Hard Soil P-3 - / I-11	✓ 187.55	✓ %0cft	✓ 16847.15

✓ 45000 Cft	7	Stone filling dry hand packed as filling behind retaining walls or in pitching and aprons. [P-31-I-16]	✓ 2684.00	✓ %cft	✓ 1207800.00
✓ 3000 cft	8	Cement concrete plane i/c pitching compacting finishing and curing complete ratio 1:3:6 (S.I.NO-5/ P-16)	✓ 12595.00	✓ %Cft	✓ 377850
✓ 2000 sft	9	Erection and removal of centering for Rcc or plain cement concrete works with deodar wood (2nd class(b) for partial (ii) vertical.(P- No 18/ I -No 19 b(ii)	✓ 3127.41	✓ %sft	✓ 62548
✓ 5200.00 Cft	10	Coursed rubble masonry hammer, dressed. (d) cement sand mortar 1:6. [P-28 / I-4(d-III)]	✓ 26288.46	✓ %cft	✓ 1366999.92
✓ 52000 sft	11	Formation dressing and preparing sub grade on slope. [P-74-I-1(B)].	✓ 453.75	✓ %sft	✓ 235950.00
✓ 87360 Cft	12	Stone pitching i/c sub base with hammer dressed stoneon surface laid in course i/e carriage of material withing 3 chains. [P-32-I-23].	✓ 5377.63	✓ %cft	✓ 4697897.57

Percentage quoted	108.67%	Total	9236582.00
composite shedule of rate	above — below on the price of item based on		10039241 —
	Total Rs.		19275823 —

CONTRACTOR

CHECKED BY

Divisional Head Draftsman
Dad Division Nawab Shah.

Circle Head Draftsman
Sukkur Bridge Left Bank Region
Sukkur

EXECUTIVE ENGINEER

DAD DIVISION

SHAHEED BENAZIR ABAD

CHECKED.

CIRCLE HEAD DRAFTSMAN
ROHRI CAMP CIRCLE
HYDERABAD

OFFICE OF THE EXECUTIVE ENGINEER DAD DIVISION
SHAHEED BENAZIR ABAD.

TELEPHONE NO. 0244 # 9370223

No. TC/G-55/ ¹²⁴ of 2014.
S. B. A, Dated:- 10-01-2014.

To,


M/s United Engineers Construction Co.,
Government Contractor,

SUBJECT: CONSTRUCTING STONE PITCHING (VULNERABLE REACHES)
ALONG ROHRI MAIN CANAL FROM RD.580 TO 584 NIP SIDE.

The Lowest Rate for subjected work @ 109.73% Above (One Hundred Nine Point Seventy Three percent above) on Schedule items Amounting to Rs:- 17,408,931/= and Total Tender Cost Rs:3,65,11,751/=(Thirty Million Sixty Five Hundred Eleven Thousand Seven Hundred Fifty One) only quoted by your company on Standard Bidding documents has been approved by Worthy Chief Engineer, Irrigation Sukkur Barrage Left Bank Region Sukkur, vide his letter No. WB-11/ADP/DAD/2014/4-W/79 Dated:-06-01-2014. So you are directed to attend this office within seven days to complete the tender documents, and also supply this office a copy of partnership deed / Registration deed of your firm and Power of Attorney if whom you authorize to Sign the bills, receive payments and instructions in respect of this work.

You are hereby also directed to start the work within seven days after receipt of this Work Order under the instructions / supervision of Assistant Executive Engineer, Sekrabad Sub-Division ⁵, and complete the same within 180 days (Six Months) further it should be noted that:-

- i) The work is to be carried out as per Standard P.W. D Specification.
- ii) No carriage for any material supplied by your Firm/Company will be paid separately.
- iii) No premium will be allowed on Non-Schedule Item.


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD.

Copy forwarded with compliments to the:-

1. Chief Engineer, Sukkur Barrage Left Bank Region Sukkur, for kind information.
2. Superintending Engineer, Rohri Canal Circle, Hyderabad, for kind information.
3. Assistant Executive Engineer, Sekrabad Sub-Division ⁵, for information.
Further you are directed to report the actual date of start to this.

Sd/-
EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Irrigation Department
- 2) PROVINCIAL / LOCAL GOVT. / OTHER Provincial
- 3) TITLE OF CONTRACT S/Pithcing along RMC RD. 580 to 584 NIP (Vul: Reaches) P-02
- 4) TENDER NUMBER AC/G-55/3889 dated 16-12-2013
- 5) BRIEF DESCRIPTION OF CONTRACT Stone Pithcing along Rohri Main Canal
- 6) FORUM THAT APPROVED THE SCHEME Chief Engineer, Sukkur Barrage Left Bank Region, Sukkur
- 7) TENDER ESTIMATED VALUE 36,511,751.00
- 8) ENGINEER'S ESTIMATE 30,798,467.00
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 180 Days
- 10) TENDER OPENED ON (DATE & TIME) 30-12-2013 Time @ 12:00 Hrs Opening @ 14:00 Hrs
- 11) NUMBER OF TENDER DOCUMENTS SOLD 3
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 3
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 3
- 14) BID EVALUATION REPORT Attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S United Engineers Construc
- 16) CONTRACT AWARD PRICE 36,511,751.00
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
M/S United Engineers Construction Co.
M/S MBC & Sons
M/S Madni Interprises

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Local Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE X
- c) TWO STAGE BIDDING PROCEDURE X
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.
EMERGENCY, DIRECT CONTRACTING ETC WITH BRIEF REASONS

Chief Engineer

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	17369
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	SPPRA website
No	

22) NATURE OF CONTRACT

Domestic	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	

39) Date of Award of Contract:

Signature & Official Stamp of
Authorized Officer

[Signature]
Executive Engineer
Dad Division
Shahced Benazir Abad

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save


Reset


Bid Evaluation Report


1. Name of Procuring Agency: Executive Engineer, Dad Division Shaheed Benazir Abad.
2. Tender Reference No: AC/G-~~58~~/3889 dated 16-12-2012.
3. Tender Description/Name of work/item: CONSTRUCTING STONE PITCHING (VULNERABLE REACHES) ALONG ROHRI MAIN CANAL FROM RD -580 TO 584 NIP SIDE IN DAD DIVISION SHAHEED BENAZIRABAD CONTRACT PACKAGE NO: 09.
4. Method of Procurement: Single Stage one envelope
5. Tender Published: (SPPRA ID is awaited) SPPRA website
(Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold; 3 Nos.
7. Total Bids Received: 3 Nos.
8. Technical Bid Opening date: (if applicable) N.A. (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: 2 No
11. Financial Bid Opening date: 30-12-2013
12. Bid Evaluation Report:


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. United Engineers Construction Co.	36511751/-	1 st	109.73%	Lowest	Accepted
2.	M/s. MBC & Sons	36898229/-	2 nd	111.95%	Highest	Rejected
3.	M/s Madni Enterprises	36915638/-	3 rd	112.05%	Highest	Rejected


EXECUTIVE ENGINEER
NASRAT DIVISION
SHAHEED BENAZIRABAD
MEMBER
BID EVALUATION COMMITTEE


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
HYDERABAD
MEMBER
BID EVALUATION COMMITTEE


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIRABAD
MEMBER
BID EVALUATION COMMITTEE


DIVISIONAL ACCOUNTS OFFICER
DAD DIVISION
SHAHEED BENAZIRABAD
SECRETARY/MEMBER
BID EVALUATION COMMITTEE


SUPERINTENDING ENGINEER
ROHRI CANAL CIRCLE
HYDERABAD
CHAIRMAN
BID EVALUATION COMMITTEE

NAME OF WORK:

CONSTRUCTING STONE PITCHING ALONG ROHRI
MAIN CANAL IN DAD DIVISION

RD 580 +00 to 584 +00 NIP

(PACKAGE-9)

SCHEDULE OF PRICE

Quantity	Item of work	Rate	Unit	Amount
✓ 272419.00 Cft	1 Earth work Excavation in irrigation channels, drains etc. dressed to designed section grades and profiles excavated material disposed off and dressed with in 50 ft lead (1) in ordinary soil. [P-1/ I-5]	✓ 2420.00	✓ %0cft	✓ 659253.98
✓ 81725.70 Cft	2 Earth for slush or daldal including dewatering . [P-4-I-16]	✓ 2420.00	✓ %0cft	✓ 197776.19
✓ 272419.00 Cft	3 Rehandling of earth work. (b) upto a lead of 50 ft. [P-2 / I-9(b)]	✓ 1058.75	✓ %0cft	✓ 288423.62
✓ 60075.00 Cft	4 Borrow pit excavation undressed lead up to 100' (a) Ordinary Soil. [P-1 - I-3-a]	✓ 2117.50	✓ %0cft	✓ 127208.81
✓ 60075.00 Cft	5 Carraiage of 100 cft/5tons of all material like stone aggregate, spawl, coal, lime, surkhi etc. B.G Rail fastening points and crossing brige, griders, pipe sheets, rails, M.S bars etc of 1000 number bricks 10*5*3 or 1000 number tile 12*6*2 or 150 of timber or 100 maunds of fuel wood by trucks or by any other means owned by the contractor. (P-1/1) 3 miles	✓ 579.41	✓ %cft	✓ 348080.56
✓ 60075 cft	6 Dressing and leveling of earth work to designed section etc. complete (b) Ordinary or Hard Soil 3 - / I-11	✓ 187.55	✓ %0cft	✓ 11267.07

90000 Cft 7

Stone filling dry hand packed as filling behind retaining walls or in pitching and aprons.
[P-31-I-16]

2684.00

%cft

2415600.00

6000 cft 8

Cement concrete plane i/c pitching compacting finishing and curing complete ratio 1:3:6 (S.I.NO-5/P-16)

12595.00

%Cft

755700

4000 sft 9

Erection and removal of centering for Rcc or plain cement concrete works with deodar wood (2nd class(b) for partial (ii) vertical.(P-No 18/ I-No 19 b(ii)

3127.41

%sft

125096

10300.00 Cft 10

Coursed rubble masonry hammer, dressed.
(d) cement sand mortar 1:6.
[P-28 / I-4(d-III)]

26288.46

%cft

2707711.38

103000 sft 11

Formation dressing and preparing sub grade on slope.
[P-74-I-I(B)].

453.75

%sft

467362.50

173040 Cft 12

Stone pitching i/c sub base with hammer dressed stone on surface laid in course i/e carriage of material withing 3 chains.
[P-32-I-23].

5377.63

%cft

9305450.95

Total

17408931.00

Percentage quoted
composite shedule of rate

109.73% above

below on the price of item based on

19102820-

Total Rs.

36511,751-

CONTRACTOR

EXECUTIVE ENGINEER

DAD DIVISION

SHAHEED BENAZIR ABAD

CHECKED

ROHRI CIRCLE
HYDERABAD

CHECKED BY

Divisional Head Draftsman
Dad Division, Nawab Shah.

Circle Head Draftsman

Sukkur Barrage Left Bank Reglos
Sukkur

OFFICE OF THE EXECUTIVE ENGINEER DAD DIVISION
SHAHEED BENAZIR ABAD.

TELEPHONE NO. 0244 # 9370223

No. TC/G-55/ ¹²⁵ of 2014.
S. B. A , Dated:- 10-01-2014.

To,


*M/s United Engineers Construction Co.,
Government Contractor,*

**SUBJECT: CONSTRUCTING STONE PITCHING (VULNERABLE REACHES)
ALONG ROHRI MAIN CANAL FROM RD.592 TO 596 NIP SIDE.**

The Lowest Rate for subjected work @ 108.69% Above (One Hundred Eight Point Sixty Nine percent above) on Schedule items Amounting to Rs:-1,74,95,091/= and Total Tender Cost Rs:3,64,93,010/=(Thirty Million Sixty Four Hundred Ninety Three Thousand Ten) only quoted by your company on Standard Bidding documents has been approved by Worthy Chief Engineer, Irrigation Sukkur Barrage Left Bank Region Sukkur, vide his letter No. WB-11/ ADP/DAD/2014/ 4-W/ 79 Dated:-06-01-2014. So you are directed to attend this office within seven days to complete the tender documents, and also supply this office a copy of partnership deed / Registration deed of your firm and Power of Attorney if whom you authorize to Sign the bills, receive payments and instructions in respect of this work.


You are hereby also directed to start the work within seven days after receipt of this Work Order under the instructions / supervision of Assistant Executive Engineer, Sekrard Sub-Division 5, and complete the same within 180 days (Six Months) further it should be noted that:-

- i) The work is to be carried out as per Standard P.W. D Specification.*
- ii) No carriage for any material supplied by your Firm/Company will be paid separately.*
- iii) No premium will be allowed on Non-Schedule Item.*


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD.

Copy forwarded with compliments to the:-

- 1. Chief Engineer, Sukkur Barrage Left Bank Region Sukkur, for kind information.*
- 2. Superintending Engineer, Rohri Canal Circle, Hyderabad, for kind information.*
- 3. Assistant Executive Engineer, Sekrard Sub-Division 5, for information.
Further you are directed to report the actual date of start to this.*


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD.

SINDHI PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Irrigation Department
- 2) PROVINCIAL / LOCAL GOVT / OTHER Provincial
- 3) TITLE OF CONTRACT S/Pithcing along RMC RD. 592 to 596 NIP (Vul: Reaches) P-10
- 4) TENDER NUMBER AC/G-55/3889 dated 16-12-2013
- 5) BRIEF DESCRIPTION OF CONTRACT Stone Pithcing along Rohri Main Canal
- 6) FORUM THAT APPROVED THE SCHEME Chief Engineer, Sukkur Barrage Left Bank Region, Sukkur
- 7) TENDER ESTIMATED VALUE 36,493,010.00
- 8) ENGINEER'S ESTIMATE 30,804,183.00
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 180 Days
- 10) TENDER OPENED ON (DATE & TIME) 30-12-2013 Time @ 12:00 Hrs Opening @ 14:00 Hrs
- 11) NUMBER OF TENDER DOCUMENTS SOLD 3
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 3
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 3
- 14) BID EVALUATION REPORT Attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S United Engineers Construc
- 16) CONTRACT AWARD PRICE 36,493,010.00
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
M/S United Engineers Construction Co.
M/S MBC & Sons
M/S Madni Interprises

18) METHOD OF PROCUREMENT USED : - (Tick one)

a) SINGLE STAGE ONE ENVELOPE PROCEDURE Local

Domestic/ Local

b) SINGLE STAGE TWO ENVELOPE PROCEDURE

X

c) TWO STAGE BIDDING PROCEDURE

X

d) TWO STAGE TWO ENVELOPE BIDDING PROCEDURE

X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.
EMERGENCY, DIRECT CONTRACTING ETC WITH BRIEF REASONS

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT Chief Engineer

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	17369
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	SPPRA website
No	

22) NATURE OF CONTRACT

Domestic Tendal	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes		No	✓
-----	--	----	---

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	

39) Date of Award of Contract:

Signature & Official Stamp of
Authorized Officer

Shahid Benazir
Executive Engineer
Dad Division
Shaheed Benazir Abad

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save


Reset

Bid Evaluation Report


1. Name of Procuring Agency: Executive Engineer, Dad Division Shaheed Benazir Abad.
2. Tender Reference No: AC/G-158/3889 dated 16-12-2012.
3. Tender Description/Name of work/item: CONSTRUCTING STONE PITCHING (VULNERABLE REACHES) ALONG ROHRI MAIN CANAL FROM RD -592 TO 596 NIP SIDE IN DAD DIVISION SHAHEED BENAZIRABAD CONTRACT PACKAGE NO: 10.
4. Method of Procurement: Single Stage one envelope
5. Tender Published: (SPPRA ID is awaited) SPPRA website
(Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold; 3 Nos.
7. Total Bids Received: 3 Nos.
8. Technical Bid Opening date: (if applicable) N.A. (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): Nat Applicable
10. Bid(s) Rejected: 2 No
11. Financial Bid Opening date: 30-12-2013
12. Bid Evaluation Report:


S No	Name of Firm or Bidder	Cast offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. United Engineers Construction Co.	36493010/-	1 st	108.59%	Lowest	Accepted
2.	M/s. MBC & Sons	36888399/-	2 nd	110.85%	Highest	Rejected
3.	M/s Madni Enterprises	37045855/-	3 rd	111.75%	Highest	Rejected


EXECUTIVE ENGINEER
NASRAT DIVISION
SHAHEED BENAZIRABAD
MEMBER
BID EVALUATION COMMITTEE


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
HYDERABAD
MEMBER
BID EVALUATION COMMITTEE


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIRABAD
MEMBER
BID EVALUATION COMMITTEE


DIVISIONAL ACCOUNTS OFFICER
DAD DIVISION
SHAHEED BENAZIRABAD
SECRETARY / MEMBER
BID EVALUATION COMMITTEE


SUPERINTENDING ENGINEER
ROHRI CANAL CIRCLE
HYDERABAD
CHAIRMAN
BID EVALUATION COMMITTEE

NAME OF WORK:

CONSTRUCTING STONE PITCHING ALONG ROHRI
MAIN CANAL IN DAD DIVISION

RD 592 +00 to 596 +00 NIP

(PACKAGE-10)

SCHEDULE OF PRICE

Quantity ✓	Item of work	Rate ✓	Unit ✓	Amount ✓
✓ 228160.28 Cft 1	Earth work Excavation in irrigation channels, drains etc. dressed to designed section grades and profiles excavated material disposed off and dressed with in 50 ft lead (1) in ordinary soil. [P-1/1-5]	✓ 2420.00	✓ %0cft	✓ 552147.88
✓ 68448.08 Cft 2	Earth for slush or daldal including dewatering. [P-4-1-16]	✓ 2420.00	✓ %0cft	✓ 165644.36
✓ 228160.28 Cft 3	Rehandling of earth work. (b) upto a lead of 50 ft. [P-2 / 1-9(b)]	✓ 1058.75	✓ %0cft	✓ 241564.70
✓ 108651.25 Cft 4	Borrow pit excavation undressed lead up to 100' (a) Ordinary Soil. [P-1-1-3-a]	✓ 2117.50	✓ %0cft	✓ 230069.02
✓ 108651.25 Cft 5	Carraiage of 100 cft/5tons of all material like stone aggregate, spawl, coal, lime, surkhi etc. B.G Rail fastening points and crossing brige, griders, pipe sheets, rails, M.S bars etc of 1000 number bricks 10*5*3 or 1000 number tile 12*6*2 or 150 of timber or 100 maunds of fuel wood by trucks or by any other means owned by the contractor. (P-1/1) 3 miles	✓ 579.41	✓ %cft	✓ 629536.21
✓ 108651.25 cft 6	Dressing and leveling of earth work to designed section etc. complete (b) Ordinary or Hard Soil p-3 - / 1-11	✓ 187.55	✓ %0cft	✓ 20377.54

✓ 90000 Cft 7

Stone filling dry hand packed as filling behind retaining walls or in pitching and aprons.
[P-31-I-16]

✓ 2684.00

✓ %cft

✓ 2415600.00

✓ 6000 cft 8

Cement concrete plane i/c pitching compacting finishing and curing complete ratio 1:3:6 (S.I.NO-5/ P-16)

✓ 12595.00

✓ %Cft

✓ 755700

✓ 4000 sft 9

Erection and removal of centering for Rcc or plain cement concrete works with deodar wood (2nd class(b) for partial (ii) vertical (P-No 18/ I -No 19 b(ii))

✓ 3127.41

✓ %sft

✓ 125096

✓ 10200.00 Cft 10

Coursed rubble masonry hammer, dressed.
(d) cement sand mortar 1:6.
[P-28 / I-4(d-III)]

✓ 26288.46

✓ %cft

✓ 2681422.92

✓ 102000 sft 11

Formation dressing and preparing sub grade on slope.
[P-74-I-1(B)].

✓ 453.75

✓ %sft

✓ 462825.00

✓ 171360 Cft 12

Stone pitching i/c sub base with hammer dressed stone on surface laid in course i/e carriage of material withing 3 chains.
[P-32-I-23].

✓ 5377.63

✓ %cft

✓ 9215106.77

Percentage quoted	108.59/	above	—	below on the price of item based on	Total	17495091.00
					Total Rs.	18997919--
						36493010--

CONTRACTOR

CHECKED BY

Divisional Head Draftsman
Dad Division Nawab Shah.

Circle Head Draftsman
Sukkur Barrage Lower Region
Sukkur

CHECKED
EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD
CIRCLE HEAD DRAFTSMAN
ROHINI CANAL CIRCLE
HYDERABAD

OFFICE OF THE EXECUTIVE ENGINEER DAD DIVISION
SHAHEED BENAZIR ABAD.

TELEPHONE NO. 0244 # 9370223

No. TC/G-55/ ¹²⁶ of 2014.
S. B. A, Dated:- 10-01-2014.

To,


M/s United Engineers Construction Co.,
Government Contractor,

SUBJECT: CONSTRUCTING STONE PITCHING (VULNERABLE REACHES)
ALONG ROHRI MAIN CANAL FROM RD.612 TO 615 IP SIDE.

The Lowest Rate for subjected work @ 101.64% Above (One Hundred One Point Sixty Four percent above) on Schedule items Amounting to Rs:-1,31,28,485/= and Total Tender Cost Rs:2,64,72,277/=(Twenty Million Sixty Four Hundred Seventy Two Thousand Two Hundred Seventy Seven) only quoted by your company on Standard Bidding documents has been approved by Worthy Chief Engineer, Irrigation Sukkur Barrage Left Bank Region Sukkur, vide his letter No. WB-11/ ADP/DAD/2014/ 4-W/ 79 Dated:-06-01-2014. So you are directed to attend this office within seven days to complete the tender documents, and also supply this office a copy of partnership deed / Registration deed of your firm and Power of Attorney if whom you authorize to Sign the bills, receive payments and instructions in respect of this work.


You are hereby also directed to start the work within seven days after receipt of this Work Order under the instructions / supervision of Assistant Executive Engineer, Sakrand Sub-Division V, and complete the same within 180 days (Six Months) further it should be noted that:-

- i) The work is to be carried out as per Standard P.W. D Specification.
- ii) No carriage for any material supplied by your Firm/Company will be paid separately.
- iii) No premium will be allowed on Non-Schedule Item.


EXECUTIVE ENGINEER .
DAD DIVISION
SHAHEED BENAZIR ABAD.

Copy forwarded with compliments to the:-

1. Chief Engineer, Sukkur Barrage Left Bank Region Sukkur, for kind information.
2. Superintending Engineer, Rohri Canal Circle, Hyderabad, for kind information.
3. Assistant Executive Engineer, Sakrand Sub-Division V, for information.
Further you are directed to report the actual date of start to this.


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Irrigation Department
- 2) PROVINCIAL / LOCAL GOVT. / OTHER Provincial
- 3) TITLE OF CONTRACT S/Pithcing along RMC RD. 612 to 615 IP (Vul: Reaches) P-11
- 4) TENDER NUMBER AC/G-55/3889 dated 16-12-2013
- 5) BRIEF DESCRIPTION OF CONTRACT Stone Pithcing along Rohri Main Canal
- 6) FORUM THAT APPROVED THE SCHEME Chief Engineer, Sukkur Barrage Left Bank Region, Sukkur
- 7) TENDER ESTIMATED VALUE 26,472,277.00
- 8) ENGINEER'S ESTIMATE 22,693,235.00
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 180 Days
- 10) TENDER OPENED ON (DATE & TIME) 30-12-2013 Time @ 12:00 Hrs Opening @ 14:00 Hrs
- 11) NUMBER OF TENDER DOCUMENTS SOLD 3
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 3
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 3
- 14) BID EVALUATION REPORT Attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S United Engineers Construc
- 16) CONTRACT AWARD PRICE 26,472,277.00
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
M/S United Engineers Construction Co.
M/S MBC & Sons
M/S Madni Interprises
- 18) METHOD OF PROCUREMENT USED :- (Tick one)
- | | | | |
|----|--|-------|--|
| a) | SINGLE STAGE - ONE ENVELOPE PROCEDURE | Local | <input type="checkbox"/> Domestic/ Local |
| b) | SINGLE STAGE - TWO ENVELOPE PROCEDURE | | <input checked="" type="checkbox"/> X |
| c) | TWO STAGE BIDDING PROCEDURE | | <input checked="" type="checkbox"/> X |
| d) | TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE | | <input checked="" type="checkbox"/> X |

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.
EMERGENCY, DIRECT CONTRACTING ETC WITH BRIEF REASONS

Chief Engineer

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	17369
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	SPPRA website
No	

22) NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes		No	✓
-----	--	----	---

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	

39) Date of Award of Contract:

Signature & Official Stamp of
Authorized Officer

Shahid Benazir
Executive Engineer
Dad Division
Shaheed Benazir Abad

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save


Reset


Bid Evaluation Report


1. Name of Procuring Agency: Executive Engineer, Dad Division Shaheed Benazir Abad.
2. Tender Reference No: AC/G-598/3889 dated 16-12-2012.
3. Tender Description/Name of work/item: CONSTRUCTING STONE PITCHING (VULNERABLE REACHES) ALONG ROHRI MAIN CANAL FROM RD -612 TO 615 IP SIDE IN DAD DIVISION SHAHEED BENAZIRABAD CONTRACT PACKAGE NO: 11.
4. Method of Procurement: Single Stoge one envelope
5. Tender Published: (SPPRA ID is awaited) SPPRA website
(Print & Electronic Media (SPPRA ID No. & News papers names with dates))
6. Total Bid documents Sold; 3 Nos.
7. Total Bids Received: 3 Nos.
8. Technical Bid Opening date: (if applicable) N.A. (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: 2 No
11. Financial Bid Opening date: 30-12-2013


12. Bid Evaluation Report:


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. United Engineers Construction Co.	26472277/-	1 st	101.64%	lowest	Accepted
2.	M/s. MBC & Sons	27156271/-	2 nd	106.85%	Highest	Rejected
3.	M/s Madni Enterprises	27326942/-	3 rd	108.15%	Highest	Rejected


EXECUTIVE ENGINEER
NASRAT DIVISION
SHAHEED BENAZIRABAD
MEMBER
BID EVALUATION COMMITTEE


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
HYDERABAD
MEMBER
BID EVALUATION COMMITTEE


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIRABAD
MEMBER
BID EVALUATION COMMITTEE


DIVISIONAL ACCOUNTS OFFICER
DAD DIVISION
SHAHEED BENAZIRABAD
SECRETARY / MEMBER
BID EVALUATION COMMITTEE


SUPERINTENDING ENGINEER
ROHRI CANAL CIRCLE
HYDERABAD
CHAIRMAN
BID EVALUATION COMMITTEE

NAME OF WORK:

CONSTRUCTING STONE PITCHING ALONG ROHRI
MAIN CANAL IN DAD DIVISION

RD 612 +00 to 615 +00 IP

(PACKAGE-11)

SCHEDULE OF PRICE

Quantity	Item of work	Rate	Unit	Amount
197977.75 Cft	1 Earth work Excavation in irrigation channels, drains etc. dressed to designed section grades and profiles excavated material disposed off and dressed with in 50 ft lead (1) in ordinary soil. [P-1/ I-5]	2420.00	%0cft	479106.16
59393.33 Cft	2 Earth for slush or daldal including dewatering. [P-4-I-16]	2420.00	%0cft	143731.85
197977.75 Cft	3 Rehandling of earth work. (b) upto a lead of 50 ft. [P-2 / I-9(b)]	1058.75	%0cft	209608.94
68430.00 Cft	4 Borrow pit excavation undressed lead up to 100' (a) Ordinary Soil. [P-1 - I-3-a]	2117.50	%0cft	144900.53
68430.00 Cft	5 Carriage of 100 cft/5tons of all material like stone aggregate, spawl, coal, lime, surkhi etc. B.G Rail fastening points and crossing brige, griders, pipe sheets, rails, M.S bars etc of 1000 number bricks 10*5*3 or 1000 number tile 12*6*2 or 150 of timber or 100 maunds of fuel wood by trucks or by any other means owned by the contractor. (P-1/1) 3 miles	579.41	%cft	396490.26
68430 cft	6 Dressing and leveling of earth work to designed section etc. complete (b) Ordinary or Hard Soil 3 - / I-11	187.55	%0cft	12834.05

67500 Cft	7	Stone filling dry hand packed as filling behind retaining walls or in pitching and aprons. [P-31-I-16]	2684.00	%cft	1811700.00
4500 cft	8	Cement concrete plane i/c pitching compacting finishing and curing complete ratio 1:3:6 (S.I.NO-5/ P-16)	12595.00	%Cft	566775
3000 sft	9	Erection and removal of centering for Rcc or plain cement concrete works with deodar wood (2nd class(b) for partal (ii) vertical.(P-No 18/I-No 19 b(ii)	3127.41	%sft	93822
7650.00 Cft	10	Coursed rubble masonry hammer, dressed. (d) cement sand mortar 1:6. [P-28 / I-4(d-III)]	26288.46	%cft	2011067.19
76500 sft	11	Formation dressing and preparing sub grade on slope. [P-74-I-1(B)].	453.75	%sft	347118.75
128520 Cft	12	Stone pitching i/c sub base with hammer dressed stoneon surface laid in course i/e carriage of material withing 3 chains. [P-32-I-23].	5377.63	%cft	6911330.08

Percentage quoted composite shedule of rate	101.64/	above	below on the price of item based on	Total	13128485.00
					13343792-
				Total Rs.	26472277-

CONTRACTOR

CHECKED BY

Divisional Head Draftsman
Dad Division Nawab Shoh.

Circle Head Draftsman
Sukkur Barrage L. & Bank Region
Sukkur

CHECKED.
EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD
CIRCLE HEAD DRAFTSMAN
ROHRI CIRCLE
HYDERABAD

OFFICE OF THE EXECUTIVE ENGINEER DAD DIVISION
SHAHEED BENAZIR ABAD.

TELEPHONE NO. 0244 # 9370223

127
No. TC/G-55/ of 2014.
S. B. A, Dated:- 10-01-2014.

To,


M/s M B C & Sons
Government Contractor,

SUBJECT: CONSTRUCTING STONE PITCHING (VULNERABLE REACHES)
ALONG ROHRI MAIN CANAL FROM RD.627 TO 630 IP SIDE.

The Lowest Rate for subjected work @ 96.45% Above (Ninety Six Point Forty Five percent above) on Schedule items Amounting to Rs:-13,235,930/= and Total Tender Cost Rs:2,60,01,984/=(Twenty Six Million One Thousand Nine Hundred Eighty Four) only quoted by your company on Standard Bidding documents has been approved by Worthy Chief Engineer, Irrigation Sukkur Barrage Left Bank Region Sukkur, vide his letter No. WB-11/ADP/DAD/2014/4-W/ 79 Dated:-06-01-2014. So you are directed to attend this office within seven days to complete the tender documents, and also supply this office a copy of partnership deed / Registration deed of your firm and Power of Attorney if whom you authorize to Sign the bills, receive payments and instructions in respect of this work.


You are hereby also directed to start the work within seven days after receipt of this Work Order under the instructions / supervision of Assistant Executive Engineer, Sakrand Sub-Division S, and complete the same within 180 days (Six Months) further it should be noted that:-

- i) The work is to be carried out as per Standard P.W. D Specification.
- ii) No carriage for any material supplied by your Firm/Company will be paid separately.
- iii) No premium will be allowed on Non-Schedule Item.


EXECUTIVE ENGINEER -
DAD DIVISION
SHAHEED BENAZIR ABAD.

Copy forwarded with compliments to the:-

1. Chief Engineer, Sukkur Barrage Left Bank Region Sukkur, for kind information.
2. Superintending Engineer, Rohri Canal Circle, Hyderabad, for kind information.
3. Assistant Executive Engineer, Sakrand Sub-Division S, for information.
Further you are directed to report the actual date of start to this.


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Irrigation Department
- 2) PROVINCIAL / LOCAL GOVT. / OTHER Provincial
- 3) TITLE OF CONTRACT S/Pithcing along RMC RD. 627 to 630 IP (Vul: Reaches) 9-12
- 4) TENDER NUMBER AC/G-55/3889 dated 16-12-2013
- 5) BRIEF DESCRIPTION OF CONTRACT Stone Pithcing along Rohri Main Canal
- 6) FORUM THAT APPROVED THE SCHEME Chief Engineer, Sukkur Barrage Left Bank Region, Sukkur
- 7) TENDER ESTIMATED VALUE 26,001,984.00
- 8) ENGINEER'S ESTIMATE 22,328,318.00
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 180 Days
- 10) TENDER OPENED ON (DATE & TIME) 30-12-2013 Time @ 12:00 Hrs Opening @ 14:00 Hrs
- 11) NUMBER OF TENDER DOCUMENTS SOLD 3
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 3
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 3
- 14) BID EVALUATION REPORT Attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S MBC & Sons
- 16) CONTRACT AWARD PRICE 26,001,984.00
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
M/S MBC & Sons
M/S United Engineers Construction Co.
M/S Madni Interprises

18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE

Domestic/ Local

X

X

X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC WITH BRIEF REASONS

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

Chief Engineer

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	17369
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	SPPRA website
No	

22) NATURE OF CONTRACT

Domestic Proc.	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE DOCUMENTS
(If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes		No	✓
-----	--	----	---

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	

39) Date of Award of Contract:

Signature & Official Stamp of
Authorized Officer

[Signature]
Executive Engineer
Dad Division
Shaheed Benazir Abad

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset


Bid Evaluation Report


1. Name of Procuring Agency: Executive Engineer, Dad Division Shaheed Benazir Abad.
2. Tender Reference No: AC/G-28/3889 dated 16-12-2012.
3. Tender Description/Name of work/item: CONSTRUCTING STONE PITCHING (VULNERABLE REACHES) ALONG ROHRI MAIN CANAL FROM RD -627 TO 630 IP SIDE IN DAD DIVISION SHAHEED BENAZIRABAD CONTRACT PACKAGE No: 12.
4. Method of Procurement: Single Stage one envelope
5. Tender Published: (SPPRA ID is awaited) SPPRA website
(Print & Electronic Media (SPPRA ID No. & News papers names with dates))
6. Total Bid documents Sold; 3 Nos.
7. Total Bids Received: 3 Nos.
8. Technical Bid Opening date: (if applicable) N.A. (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: 2 No

11. Financial Bid Opening date: 30-12-2013


12. Bid Evaluation Report:


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. United Engineers Construction Co.	26465242/-	2 nd	99.95%	Highest	Rejected
2.	M/s. MBC & Sons	26001984/-	1 st	96.45%	Lowest	Accepted
3.	M/s Madni Enterprises	26624073/-	3 rd	101.15%	Highest	Rejected


EXECUTIVE ENGINEER
NASRAT DIVISION
SHAHEED BENAZIRABAD
MEMBER
BID EVALUATION COMMITTEE


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
HYDERABAD
MEMBER
BID EVALUATION COMMITTEE


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIRABAD
MEMBER
BID EVALUATION COMMITTEE


DIVISIONAL ACCOUNTS OFFICER
DAD DIVISION
SHAHEED BENAZIRABAD
SECRETARY / MEMBER
BID EVALUATION COMMITTEE


SUPERINTENDING ENGINEER
ROHRI CANAL CIRCLE
HYDERABAD
CHAIRMAN
BID EVALUATION COMMITTEE

NAME OF WORK: CONSTRUCTING STONE PITCHING ALONG ROHRI
MAIN CANAL IN DAD DIVISION

RD 627 +00 to 630 +00 IP

(PACKAGE-12)

SCHEDULE OF PRICE

Quantity	Item of work	Rate	Unit	Amount
199970.00 Cft	1 Earth work Excavation in irrigation channels, drains etc. dressed to designed section grades and profiles excavated material disposed off and dressed with in 50 ft lead (1) in ordinary soil. [P-1/ I-5]	2420.00	%0cft	483927.40
59991.00 Cft	2 Earth for slush or daldal including dewatering . [P-4-I-16]	2420.00	%0cft	145178.22
199970.00 Cft	3 Rehandling of earth work. (b) upto a lead of 50 ft. [P-2 / I-9(b)]	1058.75	%0cft	211718.24
91882.50 Cft	4 Borrow pit excavation undressed lead up to 100' (a) Ordinary Soil. [P-1 - I-3-a]	2117.50	%0cft	194561.19
91882.50 Cft	5 Carraiage of 100 cft/5tons of all material like stone aggregate, spawl, coal, lime, surkhi etc. B.G Rail fastening point and crossing brige, griders, pipe sheets, rails, M.S bars etc of 1000 number bricks 10*5*3 or 1000 number tile 12*6*2 or 150 of timber or 100 maunds of fuel wood by trucks or by any other means owned by the contractor. (P-1/1) 3 miles	579.41	%cft	532376.39
91882.5 cft	6 Dressing and leveling of earth work to designed section etc. complete (b) Ordinary or Hard Soil 3 - / I-11	187.55	%0cft	17232.56

67500 Cft	7	Stone filling dry hand packed as filling behind retaining walls or in pitching and aprons. [P-31-I-16]	2684.00	%cft	1811700.00
4500 cft	8	Cement concrete plane i/c pitching compacting finishing and curing complete ratio 1:3:6 (S.I.NO-5/ P-16)	12595.00	%Cft	566775
3000 sft	9	Erection and removal of centering for Rcc or plain cement concrete works with deodar wood (2nd class(b) for partial (ii) vertical. (P-No 18/ I -No 19 b(ii)	3127.41	%sft	93822
7575.00 Cft	10	Coursed rubble masonry hammer, dressed. (d) cement sand mortar 1:6. [P-28 / I-4(d-III)]	26288.46	%cft	1991350.85
75750 sft	11	Formation dressing and preparing sub grade on slope. [P-74-I-1(B)].	453.75	%sft	343715.63
127260 Cft	12	Stone pitching i/c sub base with hammer dressed stone on surface laid in course i/e carriage of material withing 3 chains. [P-32-I-23].	5377.63	%cft	6843571.94
Total			13235930-00		

Percentage quoted <u>96.45%</u> above — below on the price of item based on composite shedule of rate	12766054-
Total Rs.	26001984-

[Signature]
CONTRACTOR

[Signature] **CHECKED.**
EXECUTIVE ENGINEER C.R.
DAD DIVISION
SHAHEED BENAZIR ABAD
RONEIC/CL/ CIRCLE
HYDERABAD

CHECKED BY
[Signature]
Divisional Head Draftsman
Dad Division Nawab Shah.

[Signature]
Circle Head Draftsman
Sukkur Barrage Left Bank Region
Sukkur

OFFICE OF THE EXECUTIVE ENGINEER DAD DIVISION
SHAHEED BENAZIR ABAD.

TELEPHONE NO. 0244 # 9370223

No. TC/G-55/ 128 of 2014.
S. B. A, Dated:- 10-01-2014.

To,


M/s M B C & Sons
Government Contractor,

SUBJECT: CONSTRUCTING STONE PITCHING (VULNERABLE REACHES)
ALONG ROHRI MAIN CANAL FROM RD.639 TO 642 NIP SIDE.

The Lowest Rate for subjected work @ 94.84% Above (Ninety Four Point Eighty Four percent above) on Schedule items Amounting to Rs:-1,30,01,252/= and Total Tender Cost Rs:2,53,31,639/=(Twenty Five Million Three Hundred Thirty One Thousand Six Hundred Thirty Nine) only quoted by your company on Standard Bidding documents has been approved by Worthy Chief Engineer, Irrigation Sukkur Barrage Left Bank Region Sukkur, vide his letter No. WB-11/ADP/DAD/2014/ 4-W/ 79 Dated:-06-01-2014. So you are directed to attend this office within seven days to complete the tender documents, and also supply this office a copy of partnership deed / Registration deed of your firm and Power of Attorney if whom you authorize to Sign the bills, receive payments and instructions in respect of this work.

You are hereby also directed to start the work within seven days after receipt of this Work Order under the instructions / supervision of Assistant Executive Engineer, Sakrand Sub-Division [], and complete the same within 180 days (Six Months) further it should be noted that:-

- i) The work is to be carried out as per Standard P.W. D Specification.
- ii) No carriage for any material supplied by your Firm/Company will be paid separately.
- iii) No premium will be allowed on Non-Schedule Item.


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD.

Copy forwarded with compliments to the:-

1. Chief Engineer, Sukkur Barrage Left Bank Region Sukkur, for kind information.
2. Superintending Engineer, Rohri Canal Circle, Hyderabad, for kind information.
3. Assistant Executive Engineer, Sakrand Sub-Division [], for information.
Further you are directed to report the actual date of start to this.

EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPT. Irrigation Department
- 2) PROVINCIAL / LOCAL GOVT. / OTHER Provincial
- 3) TITLE OF CONTRACT S/Pithcing along RMC RD. 639 to 642 NIP (Vul: Reaches) P-13
- 4) TENDER NUMBER AC/G-55/3889 dated 16-12-2013
- 5) BRIEF DESCRIPTION OF CONTRACT Stone Pithcing along Rohri Main Canal
- 6) FORUM THAT APPROVED THE SCHEME Chief Engineer, Sukkur Barrage Left Bank Region, Sukkur
- 7) TENDER ESTIMATED VALUE 25,331,639.00
- 8) ENGINEER'S ESTIMATE 21,679,059.00
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 180 Days
- 10) TENDER OPENED ON (DATE & TIME) 30-12-2013 Time @ 12:00 Hrs Opening @ 14:00 Hrs
- 11) NUMBER OF TENDER DOCUMENTS SOLD 3
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 3
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 3
- 14) BID EVALUATION REPORT Attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S MBC & Sons
- 16) CONTRACT AWARD PRICE 25,331,639.00
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
M/S MBC & Sons
M/S Madni Interprises
M/S United Engineers Construction Co.

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Local ☐ Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE ☒ X
- c) TWO STAGE BIDDING PROCEDURE ☒ X
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE ☒ X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.
EMERGENCY, DIRECT CONTRACTING ETC WITH BRIEF REASONS

Chief Engineer _____

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	17369
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	SPPRA website
No	

22) NATURE OF CONTRACT

Domestic Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------


30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)


Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------


Bid Evaluation Report


1. Name of Procuring Agency: Executive Engineer, Dad Division Shaheed Benazir Abad.
2. Tender Reference No: AC/G-~~55~~/3889 dated 16-12-2012.
3. Tender Description/Name of work/item: CONSTRUCTING STONE PITCHING (VULNERABLE REACHES) ALONG ROHRI MAIN CANAL FRDM RD -639 TO 642 NIP SIDE IN DAD DIVISION SHAHEED BENAZIRABAD CONTRACT PACKAGE No: 13.
4. Method of Procurement: Single Stage one envelope
5. Tender Published: (SPPRA ID is awaited) SPPRA website
(Print & Electronic Media (SPPRA ID No. & News papers names with dates))
6. Total Bid documents Sold; 3 Nos.
7. Total Bids Received: 3 Nos.
8. Technical Bid Opening date: (if applicable) N.A. (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: 2 No
11. Financial Bid Opening date: 30-12-2013
12. Bid Evaluation Report:


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. United Engineers Construction Co.	25865991/-	3 rd	98.95%	Highest	Rejected
2.	M/s. MBC & Sons	25331639/-	1 st	94.84%	Lowest	Accepted
3.	M/s Madni Enterprises	25787983/-	2 nd	98.35%	Highest	Rejected


EXECUTIVE ENGINEER
NASRAT DIVISION
SHAHEED BENAZIRABAD
MEMBER
BID EVALUATION COMMITTEE


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
HYDERABAD
MEMBER
BID EVALUATION COMMITTEE


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIRABAD
MEMBER
BID EVALUATION COMMITTEE


DIVISIONAL ACCOUNTS OFFICER
DAD DIVISION
SHAHEED BENAZIRABAD
SECRETARY / MEMBER
BID EVALUATION COMMITTEE


SUPERINTENDING ENGINEER
ROHRI CANAL CIRCLE
HYDERABAD
CHAIRMAN
BID EVALUATION COMMITTEE

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes		No	✓
-----	--	----	---

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	

39) Date of Award of Contract:

Signature & Official Stamp of
Authorized Officer

Shahid Benazir
Executive Engineer
Bod Division
Shaheed Benazir Abad

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

NAME OF WORK:

CONSTRUCTING STONE PITCHING ALONG ROHRI
MAIN CANAL IN DAD DIVISION

RD 639 +00 to 642 +00 NIP

(PACKAGE-13)

SCHEDULE OF PRICE

Quantity	Item of work	Rate	Unit	Amount
203639.25 Cft	1 Earth work Excavation in irrigation channels, drains etc. dressed to designed section grades and profiles excavated material disposed off and dressed with in 50 ft lead (1) in ordinary soil. [P-1/ I-5]	2420.00	%0cft	492806.99
61091.78 Cft	2 Earth for slush or daldal including dewatering . [P-4-I-16]	2420.00	%0cft	147842.10
203639.25 Cft	3 Rehandling of earth work. (b) upto a lead of 50 ft. [P-2 / I-9(b)]	1058.75	%0cft	215603.06
61002.00 Cft	4 Borrow pit excavation undressed lead up to 100' (a) Ordinary Soil. [P-1 - I-3-a]	2117.50	%0cft	129171.74
61002.00 Cft	5 Carraiage of 100 cft/5tons of all material like stone aggregate, spawl, coal, lime, surkhi etc. B.G Rail fastening points and crossing brige, griders, pipe sheets, rails, M.S bars etc of 1000 number bricks 10*5*3 or 1000 number tile 12*6*2 or 150 of timber or 100 maunds of fuel wood by trucks or by any other means owned by the contractor. (P-1/1) 3 miles	579.41	%cft	353451.69
61002 cft	6 Dressing and leveling of earth work to designed section etc. complete (b) Ordinary or Hard Soil p-3 - / I-11	187.55	%0cft	11440.93

67500 Cft	7	Stone filling dry hand packed as filling behind retaining walls or in pitching and aprons. [P-31-I-16]	2684.00	%cft	1811700.00
4500 cft	8	Cement concrete plane i/c pitching compacting finishing and curing complete ratio 1:3:6 (S.I.NO-5/ P-16)	12595.00	%Cft	566775
3000 sft	9	Erection and removal of centering for Rcc or plain cement concrete works with deodar wood (2nd class(b) for partial (ii) vertical.(P-No 18/ I -No 19 b(ii)	3127.41	%sft	93822
7575.00 Cft	10	Coursed rubble masonry hammer, dressed. (d) cement sand mortar 1:6. [P-28 / I-4(d-III)]	26288.46	%cft	1991350.85
75750 sft	11	Formation dressing and preparing sub grade on slope. [P-74-I-1(B)].	453.75	%sft	343715.63
127260 Cft	12	Stone pitching i/c sub base with hammer dressed stone on surface laid in course i/e carriage of material withing 3 chains. [P-32-I-23].	5377.63	%cft	6843571.94

Total **13001252.00**

Percentage quoted 94.84% above — below on the price of item based on composite shedule of rate	12330387-
Total Rs.	25331639-

Shail
CONTRACTOR

CHECKED.
Shaheed Benazir Abad
EXECUTIVE ENGINEER
DAD DIVISION
ROHILKHAND CIRCLE
HYDERABAD
SHAHEED BENAZIR ABAD

CHECKED BY
Shaheed Benazir Abad
Divisional Head Draftsman
Dad Division Nowab Shah.

Shammi
Chief Head Draftsman
Sukkur Barrage Left Bank Region
Sukkur

OFFICE OF THE EXECUTIVE ENGINEER DAD DIVISION
SHAHEED BENAZIR ABAD.

TELEPHONE NO. 0244 # 9370223

No. TC/G-55/ 129 of 2014.
S. B. A, Dated:- 10-01-2014.

To,


M/s M B C & Sons
Government Contractor,

SUBJECT: CONSTRUCTING STONE PITCHING (VULNERABLE REACHES)
ALONG ROHRI MAIN CANAL FROM RD.642 TO 645 NIP SIDE.

The Lowest Rate for subjected work @ 83.84% Above (Eighty Three Point Eighty Four percent above) on Schedule items Amounting to Rs:-1,29,69,903/= and Total Tender Cost Rs:2,38,43,870/=(Twenty Three Million Eight Hundred Forty Three Thousand Eight Hundred Seventy) only quoted by your company on Standard Bidding documents has been approved by Worthy Chief Engineer, Irrigation Sukkur Barrage Left Bank Region Sukkur, vide his letter No. WB-11/ADP/DAD/2014/ 4-W/ 79 Dated:-06-01-2014. So you are directed to attend this office within seven days to complete the tender documents, and also supply this office a copy of partnership deal / Registration deed of your firm and Power of Attorney if whom you authorize to Sign the bills, receive payments and instructions in respect of this work.


You are hereby also directed to start the work within seven days after receipt of this Work Order under the instructions / supervision of Assistant Executive Engineer, Sakrand Sub-Division I, and complete the same within 180 days (Six Months) further it should be noted that:-

- i) The work is to be carried out as per Standard P.W. D Specification.
- ii) No carriage for any material supplied by your Firm/Company will be paid separately.
- iii) No premium will be allowed on Non-Schedule Item.


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD.

Copy forwarded with compliments to the:-

1. Chief Engineer, Sukkur Barrage Left Bank Region Sukkur, for kind information.
2. Superintending Engineer, Rohri Canal Circle, Hyderabad, for kind information.
3. Assistant Executive Engineer, Sakrand Sub-Division I, for information.
Further you are directed to report the actual date of start to this.


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Irrigation Department
- 2) PROVINCIAL / LOCAL GOVT / OTHER Provincial
- 3) TITLE OF CONTRACT S/Pithcing along RMC RD. 642 to 645 NIP (Vul: Reaches) P-14
- 4) TENDER NUMBER AC/G-55/3889 dated 16-12-2013
- 5) BRIEF DESCRIPTION OF CONTRACT Stone Pithcing along Rohri Main Canal
- 6) FORUM THAT APPROVED THE SCHEME Chief Engineer, Sukkur Barrage Left Bank Region, Sukkur
- 7) TENDER ESTIMATED VALUE 23,843,870.00
- 8) ENGINEER'S ESTIMATE 20,053,788.00
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 180 Days
- 10) TENDER OPENED ON (DATE & TIME) 30-12-2013 Time @ 12:00 Hrs Opening @ 14:00 Hrs
- 11) NUMBER OF TENDER DOCUMENTS SOLD 3
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 3
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 3
- 14) BID EVALUATION REPORT Attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S MBC & Sons
- 16) CONTRACT AWARD PRICE 23,843,870.00
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
M/S MBC & Sons
M/S United Engineers Construction Co.
M/S Madni Interprises

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE -- ONE ENVELOPE PROCEDURE Local ☐ Domestic/ Local
- b) SINGLE STAGE -- TWO ENVELOPE PROCEDURE ☒ X
- c) TWO STAGE BIDDING PROCEDURE ☒ X
- d) TWO STAGE -- TWO ENVELOPE BIDDING PROCEDURE ☒ X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.
EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

Chief Engineer

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	17369
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	SPPRA website
No	

22) NATURE OF CONTRACT

Domestic	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes		No	✓
-----	--	----	---

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	

39) Date of Award of Contract:

Signature & Official Stamp of
Authorized Officer

Executive Engineer
Dad Division
Shaheed Benazir Abad

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset


Bid Evaluation Report


1. Name of Procuring Agency: Executive Engineer, Dad Division Shaheed Benozir Abad.
2. Tender Reference No: AC/G-148/3889 dated 16-12-2012.
3. Tender Description/Name of work/item: CONSTRUCTING STONE PITCHING (VULNERABLE REACHES) ALONG ROHRI MAIN CANAL FROM RD -642 TO 645 NIP SIDE IN DAD DIVISION SHAHEED BENAZIRABAD CONTRACT PACKAGE ND: 14.
4. Method of Procurement: Single Stage one envelope
5. Tender Published: (SPPRA ID is awaited) SPPRA website
(Print & Electronic Medio (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold; 3 Nos.
7. Total Bids Received: 3 Nos.
8. Technical Bid Opening date: (if applicable) N.A. (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: 2 No

11. Financial Bid Opening date: 30-12-2013


12. Bid Evaluation Report:


S No	Name of Firm or Bidder	Cast offered by the Bidder	Ranking in terms of cast	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. United Engineers Construction Co.	24273173/-	2 nd	87.15%	Highest	Rejected
2.	M/s. MBC & Sons	23843870/-	1 st	83.84%	Lowest	Accepted
3.	M/s Madni Enterprises	24552026/-	3 rd	89.30%	Highest	Rejected


EXECUTIVE ENGINEER
NASRAT DIVISION
SHAHEED BENAZIRABAD
MEMBER
BID EVALUATION COMMITTEE


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
HYDERABAD
MEMBER
BID EVALUATION COMMITTEE


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIRABAD
MEMBER
BID EVALUATION COMMITTEE


DIVISIONAL ACCOUNTS OFFICER
DAD DIVISION
SHAHEED BENAZIRABAD
SECRETARY / MEMBER
BID EVALUATION COMMITTEE


SUPERINTENDING ENGINEER
ROHRI CANAL CIRCLE
HYDERABAD
CHAIRMAN
BID EVALUATION COMMITTEE

NAME OF WORK:

CONSTRUCTING STONE PITCHING ALONG ROHRI
MAIN CANAL IN DAD DIVISION

RD 642 +00 to 645 +00 NIP

(PACKAGE-14)

SCHEDULE OF PRICE

Quantity	Item of work	Rate	Unit	Amount
196183.75 Cft	1 Earth work Excavation in irrigation channels, drains etc. dressed to designed section grades and profiles excavated material disposed off and dressed with in 50 ft lead (1) in ordinary soil. [P-1/1-5]	2420.00	%0cft	474764.68
58855.13 Cft	2 Earth for slush or daldal including dewatering. [P-4-I-16]	2420.00	%0cft	142429.40
196183.75 Cft	3 Rehandling of earth work. (b) upto a lead of 50 ft. [P-2 / I-9(b)]	1058.75	%0cft	207709.55
61002.00 Cft	4 Borrow pit excavation undressed lead up to 100' (a) Ordinary Soil. [P-1-1-3-a]	2117.50	%0cft	129171.74
61002.00 Cft	5 Carriage of 100 cft/5tons of all material like stone aggregate, spawl, coal, lime, surkhi etc. B.G Rail fastening points and crossing brige, griders, pipe sheets, rails, M.S bars etc of 1000 number bricks 10*5*3 or 1000 number tile 12*6*2 or 150 of timber or 100 maunds of fuel wood by trucks or by any other means owned by the contractor. (P-1/1) 3 miles	579.41	%cft	353451.69
61002 cft	6 Dressing and leveling of earth work to designed section etc. complete (b) Ordinary or Hard Soil 3 - / I-11	187.55	%0cft	11440.93

67500 Cft 7

Stone filling dry hand packed as filling behind retaining walls or in pitching and aprons.

[P-31-I-16]

2684.00

%cft

1811700.00

4500 cft 8

Cement concrete plane i/c pitching compacting finishing and curing complete ratio 1:3:6 (S.I.NO-5/ P-16)

12595.00

%Cft

566775

3000 sft 9

Erection and removal of centering for Rcc or plain cement concrete works with deodar wood (2nd class(b) for partial (ii) vertical.(P-No 18/ I -No 19 b(ii)

3127.41

%sft

93822

7575.00 Cft 10

Coursed rubble masonry hammer, dressed.

(d) cement sand mortar 1:6.

[P-28 / I-4(d-III)]

26288.46

%cft

1991350.85

75750 sft 11

Formation dressing and preparing sub grade on slope.

[P-74-I-1(B)].

453.75

%sft

343715.63

127260 Cft 12

Stone pitching i/c sub base with hammer dressed stone on surface laid in course i/c carriage of material withing 3 chains.

[P-32-I-23].

5377.63

%cft

6843571.94

Total

12969903.00

Percentage quoted <u>83.84%</u> above — below on the price of item based on composite shedule of rate	10873967-
Total Rs.	23843870-

CONTRACTOR

EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD

CHECKED.
CIRCLE HEAD DRAFTSMAN
ROHRI CANTONMENT CIRCLE
HYDERABAD

CHECKED BY

Divisional Head Draftsman
Dad Division Nawab Shah.

Circle Head Draftsman
Sukkur Barrage Left Bank Region
Sukkur

OFFICE OF THE EXECUTIVE ENGINEER DAD DIVISION
SHAHEED BENAZIR ABAD.

TELEPHONE NO. 02-11 # 9370223

No. TC/G-55/ ¹³⁰ of 2014.
S. B. A, Dated:- 10-01-2014.

To,


M. United Engineers Construction & Co.
Government Contractor,

SUBJECT: CONSTRUCTING STONE PITCHING (VULNERABLE REACHES)
ALONG ROHRI MAIN CANAL FROM RD.642 TO 645 IP SIDE.

The Lowest Rate for subjected work @ 96.87% Above (Ninety Six Point Eighty Seven percent above) on Schedule items Amounting to Rs:-88,30,953/= and Total Tender Cost Rs:1,73,85,497/=(Seventeen Million Three Hundred Eighty Five Thousand Four Hundred Ninety Seven) only quoted by your company on Standard Bill of documents has been approved by Worthy Chief Engineer, Irrigation Sukkur Barrage Left Bank Region Sukkur, vide his letter No. WB-11/ADP/DAD/2014-1-W/ 79 Dated:-06-01-2014. So you are directed to attend this office within seven days to complete the tender documents, and also supply this office a copy of partnership deed / Registration deed of your firm and Power of Attorney if you authorize to Sign the bills, receive payments and instructions in respect of this work.


You are hereby also directed to start the work within seven days after receipt of this Work Order under the instructions / supervision of Assistant Executive Engineer, Sakraud Sub-Division I, and complete the same within 180 days (Six Months) further it should be noted that:-

- i) The work is to be carried out as per Standard P.W. D Specification.
- ii) No charge for any material supplied by your Firm/Company will be levied separately.
- iii) No premium will be allowed on Non-Schedule Item.


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD.

Copy furnished with compliments to the:-

1. Chief Engineer, Sukkur Barrage Left Bank Region Sukkur, for kind information.
2. Superintendent Engineer, Rohri Canal Circle, Hyderabad, for kind information.
3. Assistant Executive Engineer, Sakraud Sub-Division I, for information.
Further you are directed to report the actual date of start to this.


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Irrigation Department
- 2) PROVINCIAL / LOCAL GOVT / OTHER Provincial
- 3) TITLE OF CONTRACT S/Pithcing along RMC RD. 642 to 644 IP (Vul: Reaches) P-15
- 4) TENDER NUMBER AC/G-55/3889 dated 16-12-2013
- 5) BRIEF DESCRIPTION OF CONTRACT Stone Pithcing along Rohri Main Canal
- 6) FORUM THAT APPROVED THE SCHEME Chief Engineer, Sukkur Barrage Left Bank Region, Sukkur
- 7) TENDER ESTIMATED VALUE 17,385,497.00
- 8) ENGINEER'S ESTIMATE (For civil works only) 14,616,164.00
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 180 Days
- 10) TENDER OPENED ON (DATE & TIME) 30-12-2013 Time @ 12:00 Hrs Opening @ 14:00 Hrs
- 11) NUMBER OF TENDER DOCUMENTS SOLD 3
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 3
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 3
- 14) BID EVALUATION REPORT Attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S United Engineers Construc
- 16) CONTRACT AWARD PRICE 17,385,497.00
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID)
M/S United Engineers Construc
M/S Madni Interprises
M/S MBC & Sons

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE -- ONE ENVELOPE PROCEDURE Local
- b) SINGLE STAGE -- TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE -- TWO ENVELOPE BIDDING PROCEDURE

Domestic/ Local

X

X

X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.
EMERGENCY, DIRECT CONTRACTING ETC WITH BRIEF REASONS

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

Chief Engineer

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

- i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	17369
No	

- ii) News Papers
(If yes, give names of newspapers and dates)

Yes	SPPRA website
No	

22) NATURE OF CONTRACT

Domestic Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	

39) Date of Award of Contract:

Signature & Official Stamp of **Executive Engineer**
Authorized Officer **Dad Division**
Shaheed Benazir Abad

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

Bid Evaluation Report


1. Name of Procuring Agency: Executive Engineer, Dad Division Shaheed Benazir Abad.
2. Tender Reference No: AC/G-125/3889 dated 16-12-2012.
3. Tender Description/Name of work/item: CONSTRUCTING STONE PITCHING (VULNERABLE REACHES) ALONG RDHRI MAIN CANAL FROM RD -642 TO 644 IP SIDE IN DAD DIVISION SHAHEED BENAZIRABAD CONTRACT PACKAGE NO: 15.
4. Method of Procurement: Single Stage one envelope
5. Tender Published: [SPPRA ID is awaited] SPPRA website
(Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold; 3 Nos.
7. Total Bids Received: 3 Nos.
8. Technical Bid Opening date: (if applicable) N.A. (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: 2 No


11. Financial Bid Opening date: 30-12-2013


12. Bid Evaluation Report:


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. United Engineers Construction Co.	17385497/-	1 st	96.87%	Lowest	Accepted
2.	M/s. MBC & Sons	17657491/-	3 rd	99.95%	Highest	Rejected
3.	M/s Madni Enterprises	17639829/-	2 nd	99.75%	Highest	Rejected


EXECUTIVE ENGINEER
NASRAT DIVISION
SHAHEED BENAZIRABAD
MEMBER
BID EVALUATION COMMITTEE


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
HYDERABAD
MEMBER
BID EVALUATION COMMITTEE


EXECUTIVE ENGINEER,
DAD DIVISION
SHAHEED BENAZIRABAD
MEMBER
BID EVALUATION COMMITTEE


DIVISIONAL ACCOUNTS OFFICER
DAD DIVISION
SHAHEED BENAZIRABAD
SECRETARY / MEMBER
BID EVALUATION COMMITTEE


SUPERINTENDING ENGINEER
RODRI CANAL CIRCLE
HYDERABAD
CHAIRMAN
BID EVALUATION COMMITTEE

NAME OF WORK:

CONSTRUCTING STONE PITCHING ALONG ROHRI
MAIN CANAL IN DAD DIVISION

RD 642 +00 to 644 +00 IP

(PACKAGE-15)

SCHEDULE OF PRICE

Quantity	Item of work	Rate	Unit	Amount
✓ 135671.50 Cft	1 Earth work Excavation in irrigation channels, drains etc. dressed to designed section grades and profiles excavated material disposed off and dressed with in 50 ft lead (1) in ordinary soil. [P-1/ I-5]	2420.00	%0cft	328325.03 ✓
✓ 40701.45 Cft	2 Earth for slush or daldal including dewatering. [P-4-I-16]	2420.00	%0cft	98497.51 ✓
✓ 135671.50 Cft	3 Rehandling of earth work. (b) upto a lead of 50 ft. [P-2 / I-9(b)]	1058.75	%0cft	143642.20 ✓
✓ 60895.00 Cft	4 Borrow pit excavation undressed lead up to 100' (a) Ordinary Soil. [P-1 - I-3-a]	2117.50	%0cft	128945.16 ✓
✓ 60895.00 Cft	5 Carraiage of 100 cft/5tons of all material like stone aggregate, spawl, coal, lime, surkhi etc. B.G Rail fastening points and crossing brige, griders, pipe sheets, rails, M.S bars etc of 1000 number bricks 10*5*3 or 1000 number tile 12*6*2 or 150 of timber or 100 maunds of fuel wood by trucks or by any other means owned by the contractor. (P-1/1) 3 miles	579.41	%cft	352831.72 ✓
✓ 60895 cft	6 Dressing and leveling of earth work to designed section etc. complete (b) Ordinary or Hard Soil P-3 - / I-11	187.55	%0cft	11420.86 ✓

45000 Cft	7	Stone filling dry hand packed as filling behind retaining walls or in pitching and aprons. [P-31-I-16]	2684.00	%cft	1207800.00
3000 cft	8	Cement concrete plane i/c pitching compacting, finishing and curing complete ratio 1:3:6 (S.I.NO-5/ P-16)	12595.00	%Cft	377850
2000 sft	9	Erection and removal of centering for Rcc or plain cement concrete works with deodar wood (2nd class(b) for partal (ii) vertical.(P-No 18/ I-No 19 b(ii)	3127.41	%sft	62548
5050.00 Cft	10	Coursed rubble masonry hammer, dressed. (d) cement sand mortar 1:6. [P-28 / I-4(d-III)]	26288.46	%cft	1327567.23
50500 sft	11	Formation dressing and preparing sub grade on slope. [P-74-I-1(B)].	453.75	%sft	229143.75
84840 Cft	12	Stone pitching i/c sub base with hammer dressed stoneon surface laid in course i/e carriage of material withing 3 chains. [P-32-I-23].	5377.63	%cft	4562381.29

Total 8830953.00

Percentage quoted 96.87% above — below on the price of item based on composite shedule of rate	8554544-
Total Rs.	17385497-

CONTRACTOR

CHECKED.
EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD
CIRCLE HEAD DRAFTSMAN
ROHAT
HYDERABAD

CHECKED BY

Divisional Head Draftsman
and Division Nawab Shah

Circle Head Draftsman
Sukkur Barrage Left Bank Region
Sukkur

OFFICE OF THE EXECUTIVE ENGINEER DAD DIVISION
SHAHEED BENAZIR ABAD.

TELEPHONE NO. 0244 # 9370223

No. TC/G-55/ 131 of 2014.
S.B. A, Dated:- 16-01-2014.

To,


M/s United Engineers Construction & Co:
Government Contractor,

SUBJECT: CONSTRUCTING STONE PITCHING (VULNERABLE REACHES)
ALONG ROHRI MAIN CANAL FROM RD.690 TO 692+500 NIP SIDE.

The Lowest Rate for subjected work @ 95.71% Above (Ninety Five Point Seventy One percent above) on Schedule items Amounting to Rs:-1,10,32,699/= and Total Tender Cost Rs:2,15,92,095/=(Twenty One Million Five Hundred Ninety Two Thousand Ninety Five) only quoted by your company on Standard Bidding documents has been approved by Worthy Chief Engineer, Irrigation Sukkur Barrage Left Bank Region Sukkur, vide his letter No. WB-11/ADP/DAD/2014/4-W/79 Dated:-06-01-2014. So you are directed to attend this office within seven days to complete the tender documents, and also supply this office a copy of partnership deed / Registration deed of your firm and Power of Attorney if whom you authorize to Sign the bills, receive payments and instructions in respect of this work.


You are hereby also directed to start the work within seven days after receipt of this Work Order under the instructions / supervision of Assistant Executive Engineer, Sakra Sub-Division I, and complete the same within 180 days (Six Months) further it should be noted that:-

- i) The work is to be carried out as per Standard P.W. D Specification.
- ii) No carriage for any material supplied by your Firm/Company will be paid separately.
- iii) No premium will be allowed on Non-Schedule Item.


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD.

Copy forwarded with compliments to the:-

1. Chief Engineer, Sukkur Barrage Left Bank Region Sukkur, for kind information.
2. Superintending Engineer, Rohri Canal Circle, Hyderabad, for kind information.
3. Assistant Executive Engineer, Sakra Sub-Division I, for information.
Further you are directed to report the actual date of start to this.


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION / DEPTT. Irrigation Department
- 2) PROVINCIAL / LOCAL GOVT / OTHER Provincial
- 3) TITLE OF CONTRACT S/Pithcing along RMC RD 690 to 692+500 NIP (Vult. Reaches) P-16
- 4) TENDER NUMBER AC/G-55/3889 dated 16-12-2013
- 5) BRIEF DESCRIPTION OF CONTRACT Stone Pithcing along Rohri Main Canal
- 6) FORUM THAT APPROVED THE SCHEME Chief Engineer, Sukkur Barrage Left Bank Region, Sukkur
- 7) TENDER ESTIMATED VALUE 21,592,095.00
- 8) ENGINEER'S ESTIMATE 18,195,115.00
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 180 Days
- 10) TENDER OPENED ON (DATE & TIME) 30-12-2013 Time @ 12:00 Hrs Opening @ 14:00 Hrs
- 11) NUMBER OF TENDER DOCUMENTS SOLD 3
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 3
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 3
- 14) BID EVALUATION REPORT Attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S United Engineers Construc
- 16) CONTRACT AWARD PRICE 21,592,095.00
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
M/S United Engineers Construc
M/S Madni Interprises
M/S MBC & Sons

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE -- ONE ENVELOPE PROCEDURE Local ☐ Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE ☒ X
- c) TWO STAGE BIDDING PROCEDURE ☒ X
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE ☒ X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.
EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____ Chief Engineer

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	17369
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	SPPRA website
No	

22) NATURE OF CONTRACT

Domestic	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
Local			

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes		No	✓
-----	--	----	---

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	

39) Date of Award of Contract:

Signature & Official Stamp of **Executive Engineer**
Authorized Officer **Dad Division**
Shaheed Benazir Abad

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print


Save


Reset


Bid Evaluation Report


1. Name of Procuring Agency: Executive Engineer, Dad Division Shaheed Benazir Abad.
2. Tender Reference No: AC/G-55/3889 dated 16-12-2012.
3. Tender Description/Name of work/item: CONSTRUCTING STONE PITCHING (VULNERABLE REACHES) ALONG ROHRI MAIN CANAL FROM RD -690 TO 692+500 NIP SIDE IN DAD DIVISION SHAHEED BENAZIRABAD CONTRACT PACKAGE NO: 16.
4. Method of Procurement: Single Stage one envelope
5. Tender Published:
(SPPRA ID is awaited) SPPRA website
(Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold; 3 Nos.
7. Total Bids Received: 3 Nos.
8. Technical Bid Opening date: (if applicable) N.A. (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: 2 No
11. Financial Bid Dpening date: 30-12-2013
12. Bid Evaluation Report:


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. United Engineers Construction Co.	21592095/-	1 st	95.71%	Lowest	Accepted
2.	M/s. MBC & Sons	22054365/-	3 rd	99.90%	Highest	Rejected
3.	M/s Madni Enterprises	22043333/-	2 nd	99.80%	Highest	Rejected


EXECUTIVE ENGINEER
NASRAT DIVISION
SHAHEED BENAZIRABAD
MEMBER
BID EVALUATION COMMITTEE


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
HYDERABAD
MEMBER
BID EVALUATION COMMITTEE


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIRABAD
MEMBER
BID EVALUATION COMMITTEE


DIVISIONAL ACCOUNTS OFFICER
DAD DIVISION
SHAHEED BENAZIRABAD
SECRETARY / MEMBER
BID EVALUATION COMMITTEE


SUPERINTENDING ENGINEER
ROHRI CANAL CIRCLE
HYDERABAD
CHAIRMAN
BID EVALUATION COMMITTEE

NAME OF WORK:

CONSTRUCTING STONE PITCHING ALONG ROHRI
MAIN CANAL IN DAD DIVISION

RD 690 +00 to 692 + 500 NIP

(PACKAGE-16)

SCHEDULE OF PRICE

Quantity	Item of work	Rate	Unit	Amount
168393.00 Cft	1 Earth work Excavation in irrigation channels, drains etc. dressed to designed section grades and profiles excavated material disposed off and dressed with in 50 ft lead (1) in ordinary soil. [P-1/1-5]	2420.00	%0cft	407511.06
50517.90 Cft	2 Earth for slush or daldal including dewatering. [P-4-I-16]	2420.00	%0cft	122253.32
168393.00 Cft	3 Rehandling of earth work. (b) upto a lead of 50 ft. [P-2 / 1-9(b)]	1058.75	%0cft	178286.09
76000.00 Cft	4 Borrow pit excavation undressed lead up to 100' (a) Ordinary Soil. [P-1-3-a]	2117.50	%0cft	160930.00
76000.00 Cft	5 Carriage of 100 cft/5tons of all material like stone aggregate, spawl, coal, lime, surkhi etc. B.G Rail fastening points and crossing brige, griders, pipe sheets, rails, M.S bars etc of 1000 number bricks 10*5*3 or 1000 number tile 12*6*2 or 150 of timber or 100 maunds of fuel wood by trucks or by any other means owned by the contractor. (P-1/1) 3 miles	579.41	%cft	440351.60
76000 cft	6 Dressing and leveling of earth work to designed section etc. complete (b) Ordinary or Hard Soil 3 - / I-11	187.55	%0cft	14253.80

56250 Cft 7

Stone filling dry hand packed as filling behind retaining walls or in pitching and aprons.
[P-31-I-16]

2684.00

%cft

1509750.00

3750 cft 8

Cement concrete plane i/c pitching compacting finishing and curing complete ratio 1:3:6 (S.I.NO-5/ P-16)

12595.00

%Cft

472313

2500 sft 9

Erection and removal of centering for Rcc or plain cement concrete works with deodar wood (2nd class(b) for partial (ii) vertical.(P-No 18/ I -No 19 b(ii)

3127.41

%sft

78185

6312.50 Cft 10

Coursed rubble masonry hammer, dressed.
(d) cement sand mortar 1:6.
[P-28 / I-4(d-III)]

26288.46

%cft

1659459.04

63125 sft 11

Formation dressing and preparing sub grade on slope.
[P-74-I-1(B)].

453.75

%sft

286429.69

106050 Cft 12

Stone pitching i/c sub base with hammer dressed stone on surface laid in course i/e carriage of material withing 3 chains.
[P-32-I-23].

5377.63

%cft

5702976.62

Percentage quoted 95.71% above composite shedule of rate

below on the price of item based on

Total

11032699.00

10559396-

Total Rs.

21592095-

CONTRACTOR

CHECKED BY

Divisional Head Draftsman
Dad Division Nawab Shah

EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD

CHECKED

CIRCLE HEAD DRAFTSMAN
ROHRI CANAL CIRCLE
HYDERABAD

Circle Head Draftsman
Sukkur Barrage Left Bank Region
Sukkur

OFFICE OF THE EXECUTIVE ENGINEER DAD DIVISION
SHAHEED BENAZIR ABAD.

TELEPHONE NO. 0244 # 9370223

No. TC/G-55/ 71 of 2014.
S. B. A, Dated:- 07-01-2014.

To,

M/s M B C & Sons,
Government Contractor,

SUBJECT: STANDARD BIDDING DOCUMENTS – TENDERS
REHABILITATION OF YOUSIF DAHRI X-REGULATOR
AT RD. 496 OF ROHRI MAIN CANAL.

The Lowest Rate for subjected work Amounting to Rs:- 97,566,517/= (Rupees:-Ninety Seven Million Five Hundred Sixty six Thousand Five Hundred Seventeen) only quoted by your company on Standard Bidding documents has been approved by Worthy Chief Engineer, Irrigation Sukkur Barrage Left Bank Region Sukkur, vide his letter No. WB-11/ ADP/DAD/2014/ 4-W/ 78 Dated:-06-01-2014. So you are directed to attend this office within seven days to complete the tender documents, and also supply this office a copy of partnership deed / Registration deed of your firm and Power of Attorney if whom you authorize to Sign the bills, receive payments and instructions in respect of this work.

You are hereby also directed to start the work within seven days after receipt of this Work Order under the instructions / supervision of Assistant Executive Engineer, Qazi Ahmed Sub-Division-I, and complete the same within 14 Months further it should be noted that:-


- i) The work is to be carried out as per Standard P.W. D Specification.
- ii) No carriage for any material supplied by your Firm/Company will be paid separately.
- iii) No premium will be allowed on Non-Schedule Item.

9/6

EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD.

Copy forwarded with compliments to the:-

1. Chief Engineer, Sukkur Barrage Left Bank Region Sukkur, for kind information.
2. Superintending Engineer, Rohri Canal Circle, Hyderabad, for kind information.
3. Assistant Executive Engineer, Qazi Ahmed Sub-Division-I, for information. Further you are directed to report the actual date of start to this.

9/6

EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIR ABAD.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Irrigation Department
- 2) PROVINCIAL / LOCAL GOVT / OTHER Provincial
- 3) TITLE OF CONTRACT Rehabilitation of Yousif Dahn X-Regulator RD. 496 RMC
- 4) TENDER NUMBER AC/G-55/3889 dated 16-12-2013
- 5) BRIEF DESCRIPTION OF CONTRACT Structure Work
- 6) FORUM THAT APPROVED THE SCHEME Chief Engineer, Sukkur Barrage Left Bank Region, Sukkur
- 7) TENDER ESTIMATED VALUE 97,566,517.00
- 8) ENGINEER'S ESTIMATE 81,388,920.00
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 14 Months
- 10) TENDER OPENED ON (DATE & TIME) 30-12-2013 Time @ 12:00 Hrs Opening @ 14:00 Hrs
- 11) NUMBER OF TENDER DOCUMENTS SOLD 3
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 3
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 3
- 14) BID EVALUATION REPORT Attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S MBC & Son
- 16) CONTRACT AWARD PRICE 97,566,517.00
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
M/S MBC & Son
M/S United Engineers Construction Co.
M/S Madni Interprises

18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Local ☐ Domestic/ Local ☐
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE ☒ ☐
- c) TWO STAGE BIDDING PROCEDURE ☐ ☒
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE ☐ ☒

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED (e.g. EMERGENCY, DIRECT CONTRACTING ETC) WITH BRIEF REASONS

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____ Chief Engineer

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	17369
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	SPPRA website
No	

22) NATURE OF CONTRACT

Domestic	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
Local			

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	

39) Date of Award of Contract: _____

Signature & Official Stamp of
Authorized Officer

Manor
Executive Engineer

X **Dad Division**
Shaheed Benazir Abad

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save


Reset


Bid Evaluation Report


1. Name of Project / Activity: SUPERINTENDING ENGINEER ROHRI CANAL CIRCLE HYDERABAD
2. Tender Reference No: AC/G-148/3889 dated 16-12-2012.
3. Tender Description Name of work item: REHABILITATION OF YOUSUF DAHRI-X-REGULATOR AT RD. 496
OF ROHRI MAIN CANAL (CONTRACT PACKAGE NO: 23).
4. Method of Procurement: Single Stage one envelope
5. Tender Published:
(SPPRA ID is awaited) SPPRA website
(Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold: 3 Nos.
7. Total Bids Received: 3 Nos.
8. Technical Bid Opening date: (if applicable) N.A. (Provide details in separate form)
9. No. of Bid technically specified (if applicable): Not Applicable
10. Bids Rejected: 2 No
11. Financial Bid Opening date: 30-12-2013


12. Bid Evaluation Report:


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	5	6
1.	M/s M B C & Sons	97,566,517.00	1 st	Highest	Accepted
2.	M/s. United Engineers Construction Co.	102,647,215.00	2 nd	Highest	Rejected
3.	M/s Madni Enterprises	109,817,086.00	3 rd	Highest	Rejected


EXECUTIVE ENGINEER
NASRAI DIVISION
SHAHEED BENAZIRABAD
MEMBER
BID EVALUATION COMMITTEE


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
HYDERABAD
MEMBER
BID EVALUATION COMMITTEE


EXECUTIVE ENGINEER
DAD DIVISION
SHAHEED BENAZIRABAD
MEMBER
BID EVALUATION COMMITTEE


DIVISIONAL ACCOUNTS OFFICER
DAD DIVISION
SHAHEED BENAZIRABAD
SECRETARY / MEMBER
BID EVALUATION COMMITTEE


SUPERINTENDING ENGINEER
ROHRI CANAL CIRCLE
HYDERABAD
CHAIRMAN
BID EVALUATION COMMITTEE

Name of
work:

Rehabilitation of Yousif Dahri X-Regulator at RD.496 of Rohri Main Canal.

Appendix-D to
Bid

BILL OF QUANTITIES

BILL NO: 01

No	Description	Unit	QTY:	Rate		Amount In Rupees
				Rupees in Figures	Rupees in Words	
1	Supplying and filling new jute bags 4 to 5 cft capacity with sand or earth sewing and lying in position under water (P-79 I-3(b)).	Each	12352.94	223/-	Two hundred twenty three	2751074/-
2	Excavation in foundation of Buildings, bridges and other structures i/c dagbelling, dressing, refilling around structure with excavated earth watering and ramming lead up to one chain and lift upto 5.0' (the rate i/c the dressing of all excavated earth. B) in ordinary soil. (P-4/I-18(b))	%0 Cft	23839.20	4764/-	Four thousand seven hundred sixty four	113579/-
3	Earth work excavation in irrigation channel, drains etc. dressed to desing section grade & profless excavated material disposed off and dressed within 50 feet lead. (a) in ordinary soil. (P-1/I-5(a)).	%0 Cft	1038870	1694/-	One thousand six hundred ninety four	1759846/-
4	Rehandeling of earth work (b) upto a lead of 50 ft. (P-2/I-9(b))	%0 Cft	1062709.20	1165/-	One thousand one hundred sixty five	1237658/-
5	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate 1:2:4 without shuttering P-18/I-5(f). (P-16/I-5(f))	% Cft	2122.00	17315/-	Seventeen thousand three hundred fifteen	367426/-
6	Erection and removal of centering for RCC or plain cement concrete works of deodar wood (2nd calss)(b) Vertical (P-18/I-19a(ii)).	% Sit	824.00	8400/-	Eight thousand four hundred.	74256/-
7	4. RCC work including all labour & material except the cost of steel reinforcement and its labour for bending & binding which will be paid separately. This rate also includes all kind of forms moulds, lifting shuttering, curing, rendering and & finishing the exposed surface (including screening and washing of shingle). (a) R. C work in roof slab beams columns rafts, lintels & other structural members laid in situ or precast laid in position complete in all respects. (f) Ratio 1:2:4 (P-16 I-6(a-II)).	P.Cft	66540.88	539/-	Five hundred thirty Nine	35878842/-
8	Fabrication of Mild Steel reinforcement for cement concrete i/c cutting bending lying in position making joints and fastening i/c cost of binding wire (also i/c removal of rust from bars) (P-17, I-8(a))	P.CWT	4158.81	7230/-	Seven thousand two hundred thirty	30069444/-
9	Plain galvanised iron sheet flashing 22 gauge (P-36, item 21).	P.RFT	1112.09	96/-	Ninety six	106859/-
10	Supplying & fixing & embedding G.I Pipe 4" dia perforated with holes of 1/8" dia at 1/2" c/c surrounded with graned shingle of required size & 1.0 depth around in its full length, one end cut with 1:1 slope and open to water side and other closed. (Market Rate)	P.RFT	300.00	1154/-	One thousand one hundred fifty four.	346200/-

11	Supplying of clean screened (River or Pit) sand within 5 chains i/c removal of top crust of earth or over burden and royalty to the government or cost to the private owner (Page 6, item 36).	% Cft	52500.00	504/2	Five hundred four	26460/2
22	Borrow Pit excavation undressed lead upto 100 ft (a) ordinary soil. (P-1/1-3).	% Cft	1038950.00	1906/2	One thousand nine hundred six	1979979/2
13	Carriage of 100 cft/5 tons of all material like stone aggregate spawl. Coal. Lime, surkhi etc. B.G Rail fastening points and crossing bridge, girders, pipes sheets, Rails, M.S Bars etc of 1000 Nos. Brick 10"x5"x3" or 1000 Nos. tiles 12"x6"x2" or 150 cft of timber or 100 mounds of fuel wood by trucks or any other means owned by the contractor (P-1/1).					
a	Earth (6 miles) Lead	% Cft	1038950.00	695/2	Six hundred ninety five	7218251/2
b	Sand (6 miles) Lead	% Cft	52500.00	695/2	Six hundred ninety five	364751/2
14	Earth Work compaction (soft ordinary or hard soil) laying earth in 6" layers leveling dressing and watering for compaction etc complete. (P-3/1-13(b)).	% Cft	1038950.00	425/2	Four hundred twenty five	441346/2
15	Bailing out water (Market Rate)	% Cft	596400.00	334/2	Three hundred thirty four	1989590/2
16	Rubber water stoper					
	(a) For bed (Market rate)	RFT	200.00	864/2	Eight hundred sixty four	172800/2
	(b) For walls (Market rate)	RFT	400.00	1152/2	One thousand one hundred fifty two	460800/2
17	Aproxy material (Market rate)	Each	100.00	4560/2	Four thousand five hundred sixty	456000/2

PART-B DEWATERING

1	Boring of Tube wells in all water bearing soils from ground level upto 100 ft or 30.50 meter depth i/c sinking and with drawing of casing pipe (PHE-Sch.I) (P-43/I-8(a))	P.RFT	360	192/2	One hundred ninety two	69120/2
	(b) 8" dia boring	P.RFT	1440	642/2	Six hundred forty two.	924480/2
2	Supply MS bail plug of approved quality Part-III, V-3, P-43/I-8(b)					
	(a) 3" dia boring	Each	12	1488/2	One thousand four hundred Eight Eight	17856/2
	(b) 6" dia boring	Each	24	3128/2	Three thousand One hundred twenty Eight	75082/2
3	Supply and installing PVC strainers B class of approved design quality and make i/c necessary sockets etc complete P-43/I-9(a)					
	(a) 3" dia boring	P.RFT	240	200/2	Two hundred	47909/2
4	Supply and installing brass strainers 3/16" (5mm) thick of best and approved quality and make i/c necessary sockets etc complete P-44/I-11(c)					
	(a) 6" dia	P.RFT	720	792/2	Seven hundred Ninety two.	570240/2
5	Supplying and installing PVC Blind pipe B class of approved desing quality and make including necessary sockets etc. complete P-44/I-12(a)					
	(a) 3" dia	P.RFT	120	144/2	One hundred forty four	17237/2

6	Supplying and installing MS Blind Pipe 3/16" thick of best and approved quality and make including necessary sockets etc. complete P-44/I-11(b)					
	(a) 6" dia	P.RFT	720	914/2	Nine hundred fourteen.	658368/2
7	Supplying foot wall heavy pattern with cone type gate 6" dia P-11/I-4(d)					
	(a) 3" dia	Each	12	950/60	Nine hundred fifty four point Sixty.	11408/2
	(b) 6" dia	Each	24	2072/2	Two thousand seventy two.	49725/2
8	Supply PVC bends 3" dia P-13/I-17(1) 14-	Each	12	8450/2	Eight thousand four hundred fifty.	101400/2
9	Supply CI bends with flanged ends with holes including turning and facing of flanges for all sizes P-12/I-8	P.Cwt	57.5	7924/80	Seven thousand nine hundred twenty four point Eighty.	455676/2
10	Supplying and fixing Canos pipes					
	(a) 3" dia	P.FT	630	289/2	Two hundred eighty.	176400/2
	(b) 6" dia	P.FT	4000	512/2	Five hundred Twelve.	2048000/2
11	Full hire charges of the pumping set per day including of wages of driver and assistant fuel or electric energy plate form required for placing pumps etc at lower depths with suction and delivery pipes for pumping out water found at various depths form trenches including the cost of erection and dismantling after the completion of the job. (i) Hire charges of pumping set of up to 10 HP pumping out water from 20' ft deep trench P. day (PHED-Sch I)					
	(a) 3" dia	P.Days	540	195/2	one hundred ninety five.	1053000/2
	(b) 6" dia	P.Days	720	2200/2	Two thousand two hundred.	1584000/2
	NOTE: For working the pump beyond 8 Hrs. the following payment shall be made. the hire of the pumping set itself being for 24 hours. i) for pumping set of above 10 HP. P-77/I-23(iv)					
	(a) 3" dia	P.Hour	8640	150/2	one hundred fifty.	1299456/2
	(b) 6" dia + 8" dia	P.Hour	12960	200/2	two hundred.	2592000/2
Total Rs.						97,566,517/2

Contractor

Executive Engineer
Dad Division
Shaheed Benazir Abad

Quantities verified
as per sanctioned estimate

Circle Head Draftsman
Sukkur Barrage Left Bank Region



OFFICE OF THE SUPERINTENDING ENGINEER ROHRI CANAL CIRCLE HYDERABAD
PHONE NO. 9200278 FAX NO. 9200277.

No. AC/G-55/3946 OF 2013, HYDERABAD DATED. 13 / 12 / 2013.

CORRIGENDUM NOTICE

Read: - This office letter No. AC / G - 55 / 3889 dated. 16.12.2013.


The notice invited for the works mentioned in the list of Dad Division Shaheed Benazirabad following correction is hereby made in the amount of the work at S.No: 23. However, other packages and condition remain same.

S#	ITEMS	ESTIMATE AMOUNT	2% EARNEST MONEY	TIME ALLOWED
23.	Rehabilitation Of Yousif Dahri X-Regulator In Dad Division Shaheed Benazirabad.	81587603	1631752	14 Months

SUPERINTENDING ENGINEER
ROHRI CANAL CIRCLE
HYDERABAD

Copy forwarded with compliments to:-

1. The Secretary to Government of Sindh Irrigation Department Karachi for favour of kind information.
2. The Secretary to Government of Sindh Information Technology for information placing on website as per policy under SPPRA Rules-2013.
3. The Director Information Advertisement Karachi for publication in (03) Newspapers i.e. Sindhi, Urdu & English.
4. The Chief Engineer Sukkur Barrage Left Bank Region Sukkur for favour of kind information.
5. ✓ The Managing Director Government of Sindh, Sindh Public Procurement Regulatory Authority, (SPPRA) Barrack-8, Secretariat 4A, Court Road Karachi.
6. The P.S to Honourable Minister Irrigation department Karachi.
7. The Notice Board for wide publicity.


SUPERINTENDING ENGINEER
ROHRI CANAL CIRCLE
HYDERABAD



OFFICE OF THE SUPERINTENDING ENGINEER ROHRI CANAL CIRCLE HYDERABAD
PHONE NO. 9200278 FAX NO. 9200277.

No: AC/G - 55 / 3889 of 2013, Hyderabad Dated. 16 / 12 / 2013.

To,

- 1 M/s Mumtaz & Company,
Bungalow # C-11, Prince Town Phase-II Qasimabad Hyderabad.
- 2 M/s Abdul Hakeem Chachar & Sons
House No: A - 1, Faraz Villaz Phase-II Qasimabad Hyderabad.
- 3 M/s Hafiz Rab Nawaz & Co:
House No: A - 1, Faraz Villaz Phase-II Qasimabad Hyderabad.
- 4 M/s Orient Engineering Works
Karim Rahim House Block B/2, Qasimabad Hyderabad.
- 5 M/s Saeed Khan Construction Company
Karim Rahim House Block B/2, Qasimabad Hyderabad.
- 6 M/s Surhan Construction & Mir Muhammad.
K.T.M Officers Colony Luqman Khairpur
- 7 Mr. Bashir Ahmed Chandio,
House No: 90, AL-Fateh Town, Hyderabad.
- 8 M/s Haji Muhkumddin Solangi,
Mid Land Colony House No: 14, Near Sonheri Book Depo Qasimabad Hyderabad.
- 9 M/s Abdul Qayoom Mazari,
Eid Gah Muhalla, Mizari Manzil District Kashmir
- 10 M/s Agha Fateh Muhammad Khan & Co:
Bungalow No: 19 Street No: 3 Muslim Cooperative Housing Society,
Military Road Sukkur.
- 11 M/s Haji Saeed Muhammad & Sons
Bungalow No: A-70, City Homes Block 13-D/2, Gulshan-e-Iqbal Karachi.
- 12 M/s Eid Muhammad Khan Brohi
A-73, City Home Block 13-D Gulshan-e-Iqbal Karachi
- 13 M/s Thandhani Enterprises
427, 2nd Floor Saddar Hyderabad.
- 14 M/s Sher Muhammad Mugheri
Mugheri Street, 1st family Line, Jacobabad
- 15 M/s Zawar & A.S Construction Company
Quarter No: D-18 Left Bank Barrage Colony Hyderabad
- 16 M/s Haji Khalid Masood Channa
Quarter No: D-18 Left Bank Barrage Colony Hyderabad
- 17 M/s M.B.C & Sons
Near Rangers Boys Hostel, Buchari Road Nawabshah
- 18 M/s United Construction Company
Plot # 46, Ghulam Hyder Shah Colony, Near Buchari Road Nawabshah.
- 19 M/s Madni Enterprises
City Point Opp: Bye Pass Bridge Military Road Sukkur
- 20 M/s Nisar Ahmed Janato
Near Saahittee Medicine House Hospital Road Kandiaro.
- 21 M/s Nooruddin Sheikh
House No: 364/A, 1st Up Manal Hirabad, Hyderabad
- 22 M/s Manzoor Ahmed Rajpar
Bungalow No: 83 Block B-5 Ghulam Hyder Shah Colony Nawabshah.
- 23 M/s Tarique Hussain & Co:
Plot No: A-43, Ali Akbar Jilani Road Sachal Sarnast Township Near SZABIT College
Larkana.

Rampak
Gehniy
Kishu

29/12
MCCO)

9387
12/12

REFERENCE: (1) INVITATION OF TENDERS / BIDS FOR THE WORK CONSTRUCTING STONE PITCHING (VULNERABLE REACHES) ALONG ROHRI MAIN CANAL IN DAD DIVISION SHAHEED BENAZIRABAD.

(2) INVITATION OF TENDERS / BIDS FOR THE WORK REHABILITATION / REPAIR OF RESIDENCE DIVISIONAL OFFICES & SUB-DIVISIONS WITH CONSTRUCTION OF CAMP OFFICE OF S.E ROHRI CANAL CIRCLE @ NAWABSHAH.

(3) INVITATION OF TENDERS / BIDS FOR THE WORK REHABILITATION OF OLD X-REGULATORS ALONG ROHRI MAIN CANAL (PHASE-I) (REVISED).

Since your firm / agency has been pre-qualified for the subjected scheme vide Chief Engineer Sukkur Barrage Left Bank Region Sukkur letter No: WB-11 / P.Q / RCC / 2013 / 4 - W / 7604 dated 28.11.2013, you are hereby Invited to participate in competition / bids for the following works of the subjected scheme.

S#	DESCRIPTION	ESTIMATE AMOUNT	2% EARNEST MONEY	TIME ALLOWED
01.	CONSTRUCTION OF STONE PITCHING (VULNERABLE REACHES) ALONG ROHRI MAIN CANAL RD-481 TO 484 NIP IN DAD DIVISION.	26258111	525162	180 days
02.	CONSTRUCTION OF STONE PITCHING (VULNERABLE REACHES) ALONG ROHRI MAIN CANAL RD-485 TO 489 NIP IN DAD DIVISION.	26176930	523539	180 days
03.	CONSTRUCTION OF STONE PITCHING (VULNERABLE REACHES) ALONG ROHRI MAIN CANAL RD-490 TO 489 IP IN DAD DIVISION.	25848247	516965	180 days
04.	CONSTRUCTION OF STONE PITCHING (VULNERABLE REACHES) ALONG ROHRI MAIN CANAL RD-521-500 TO 523 NIP IN DAD DIVISION.	12245151	244903	180 days
05.	CONSTRUCTION OF STONE PITCHING (VULNERABLE REACHES) ALONG ROHRI MAIN CANAL RD-531 TO 532 B/S IN DAD DIVISION.	16692511	333850	180 days
06.	CONSTRUCTION OF STONE PITCHING (VULNERABLE REACHES) ALONG ROHRI MAIN CANAL RD-548 TO 552 NIP IN DAD DIVISION.	32831310	656626	180 days
07.	CONSTRUCTION OF STONE PITCHING (VULNERABLE REACHES) ALONG ROHRI MAIN CANAL RD-548 TO 549 IP IN DAD DIVISION.	8303399	166068	180 days
08.	CONSTRUCTION OF STONE PITCHING (VULNERABLE REACHES) ALONG ROHRI MAIN CANAL RD-553 TO 560 NIP IN DAD DIVISION.	16252956	325059	180 days
09.	CONSTRUCTION OF STONE PITCHING (VULNERABLE REACHES) ALONG ROHRI MAIN CANAL RD-580 TO 584 NIP IN DAD DIVISION.	31414436	628289	180 days
10.	CONSTRUCTION OF STONE PITCHING (VULNERABLE REACHES) ALONG ROHRI MAIN CANAL RD-590 TO 596 NIP IN DAD DIVISION.	30804183	616084	180 days

Contd. P # 03

S#	ITEM	ESTIMATE AMOUNT	2% EARNST MONEY	TIME ALLOWED
11.	CONSTRUCTION STONE PITCHING (VULNERABLE REACHES) ALONG ROHRI MAIN CANAL RD-612 TO 615 IP IN DAD DIVISION	22693235	453865	180 days
12.	CONSTRUCTION STONE PITCHING (VULNERABLE REACHES) ALONG ROHRI MAIN CANAL RD-627 TO 630 IP IN DAD DIVISION	22334570	446691	180 days
13.	CONSTRUCTION STONE PITCHING (VULNERABLE REACHES) ALONG ROHRI MAIN CANAL RD-639 TO 642 NIP IN DAD DIVISION	21679059	433581	180 days
14.	CONSTRUCTION STONE PITCHING (VULNERABLE REACHES) ALONG ROHRI MAIN CANAL RD-642 TO 645 NIP IN DAD DIVISION	20053788	401076	180 days
15.	CONSTRUCTION STONE PITCHING (VULNERABLE REACHES) ALONG ROHRI MAIN CANAL RD-642 TO 644 IP IN DAD DIVISION	14616164	292323	180 days
16.	CONSTRUCTION STONE PITCHING (VULNERABLE REACHES) ALONG ROHRI MAIN CANAL RD-690 TO 692+500 NIP IN DAD DIVISION	18195115	363902	180 days
17.	CONSTRUCTION OF VESTIBULE OF S.E ROHRI CANAL HEADWORK NAWABSHAH	47250000	945000	02 YEARS
18.	CONSTRUCTION OF VESTIBULE WITH CAMP OFFICE OF ROHRI CANAL CIRCLE AT NAWABSHAH	43212000	864240	02 YEARS
19.	CONSTRUCTION OF CONCRETE AND WALL I/C GATE PILLAR AT ROHRI CANAL TANK, WATER TOWER, UTILITY FITTINGS AND ELECTRICAL CAMP OFFICE, C/O ROHRI CANAL AND WALL I/C GATE PILLAR AT GATE 1 COLONY DAD DIVISION NAWABSHAH BENAZIRABAD	11643000	232860	18 MONTHS
20.	DRAINAGE SYSTEM AT GATE 1 COLONY DAD DIVISION CONSTRUCTION OF CAMP OFFICE REPAIR OFFICE OF ROHRI CANAL DAD DIVISION NAWABSHAH BENAZIRABAD	10526000	210520	18 MONTHS
21.	REPAIR AND MAINTENANCE OF BEST HOUSE SAKRAND AND COLONY REPAIR TO SAKRAND SUBDIVISION OFFICE. REPAIR OF CONCRETE SAKRAND TANK AND WALL CONSTRUCTION OF CONCRETE AND WALL AT SAKRAND SUBDIVISION AROUND OFFICE OF ROHRI CANAL RESIDENCE OF SAKRAND	10212000	204240	18 MONTHS

Contd. P # 04

S#		ESTIMATE AMOUNT	2% EARNEST MONEY	TIME ALLOWED
22.	CONSTRUCTION OF QUARTER QUARTER FOR THE OFFICIAL DIVISION STATE COLLEGE, HYDERABAD ANDHRA FOR HEADQUARTERS, N. N. SAKRANDE, HYDERABAD, N. N. MIRZA FALL REGULATION, KERALA, D.O. RESIDENCE, K. N. N. N. N. N. N. N. DIVISION, K. N. N. N. N. N. N. N. AHMED SHARIF, K. N. N. N. N. N. N. KAZI, N. N. N. N. N. N. N. N. N.	11114000	222280	18 MONTHS
23.	REHABILITATION OF THE X-RIGHT, K. N. N. N. N. N. N. N. SHAHED, K. N. N. N. N. N. N. N.	110071485	2201430	01 YEAR

TERMS AND CONDITIONS FOR ISSUANCE OF TENDERS

1. The Blue Book can be purchased from the office of the Superintending Engineer, Rohri Canal Circle Hyderabad on payment of Rs. 4000/- each as tender fee (non-refundable).
2. The Tender will be opened by pre-qualified firms / contractors or their authorized agents on submission of application upto 30.12.2013 till 12:00 hours and received back on the same day upto 13:00 hours and will be opened by committee in the office of the Superintending Engineer Rohri Canal Circle Hyderabad on the same day @ 14:00 in the presence of the Intending firms / contractors or their authorized agents. In case the Committee / Superintending Engineer Rohri Canal Circle Hyderabad is out of office, the tenders will be opened on the next working day.
3. The tender will be on production of 2% Earnest Money of bid amount in the shape of cash or bank deposit in any schedule bank in favour of Executive Engineer Dad Division, Hyderabad.
4. No contract will be entertained and also will not be accepted without production of bank deposit.
5. No provision will be made for non-schedule items.
6. Original Certificate of Pakistan Engineering Council is required.

7. Any error in the schedule of rates will be governed with the current schedule of rates.
8. The estimate, bill of material and specification can be used according to provision in the estimate.
9. The contract bill of material will be used according to provision in the estimate.
10. The contracting authority reserves the right to reject any or all the tender as per SPPRA rules.

**SUPERINTENDING ENGINEER
ROHRI CANAL CIRCLE
HYDERABAD**

Copies of the tender are compliments for favour of kind information to:-

1. The Government of Sindh Irrigation Department Karachi.
2. The Government of Sindh Sukkur Barrage Left Bank Region Sukkur.
3. ✓ The Government of Sindh Procurement Regulatory Authority Karachi.
for publishing tender notice to SPPRA website.
4. The Government of Sindh (ALL) under Rohri Canal Circle Hyderabad for wide publication.
5. Copy to the contractor.

**SUPERINTENDING ENGINEER
ROHRI CANAL CIRCLE
HYDERABAD**



Phone # 071-9310192
071-9310188

7606
NO:WB-11/PQ/RCC/2013/4-W/
OFFICE OF THE CHIEF ENGINEER
SUKKUR BARRAGE LEFT BANK REGION
SUKKUR DATED 28/NOVEMBER, 2013

NOTIFICATION

The Evaluation Report for Pre-qualification of Contractors/Firms for Execution of ADP Works for the year 2013-14 in Rohri Canal Circle, Hyderabad submitted under his office letter No:AC/G-55/3525 dated 22-11-2013 and as recommended by the Committee constituted, the following 23 (Twenty three) Nos: Contractors/Firms out of 40 (Fourty) have been selected as pre-qualified for the ADP Works for the year 2013-14 are hereby approved:-

S.NO:	NAME OF FIRM/CONTRACTORS
01.	M/S MUMTAZ & COMPANY
02.	M/S ABDUL HAKEEM CHACHAR & SONS.
03.	M/S HAFIZ RAB NAWAZ & CO:
04.	M/S ORIENT ENGINEERING WORKS.
05.	M/S SAEED KHAN CONSTRUCTION COMPANY.
06.	M/S SURHAN CONSTRUCTION & MIR MUHAMMAD.
07.	M/S HAJI MUHKUMDDIN SOLANGI.
08.	M/S ABDUL QAYOOM MAZARI.
09.	M/S AGHA FATEH MUHAMMAD KHAN
10.	M/S HAJI SAEED MUHAMMAD & SONS.
11.	M/S EID MUHAMMAD KHAN BROHI.
12.	M/S THANDHANI ENTERPRISES.
13.	MR. BASHIR AHMED CHANDIO.
14.	M/S SHER MUHAMMAD MUGHERI.
15.	M/S ZAWAR & A.S CONSTRUCTION COMPANY.
16.	M/S HAJI KHALID MASOOD CHANNA.
17.	M/S M.B.C & SONS.
18.	M/S UNITED CONSTRUCTION COMPANY.
19.	M/S MADNI ENTERPRISES.
20.	M/S NISAR AHMED SAHITO.
21.	M/S NOORUDDIN SHAIKH.
22.	M/S MANZOOR AHMED RAJPUR.
23.	M/S TARIQUE HUSSAIN & CO:

✓
(AHMED JUNAID MEMON)
CHIEF ENGINEER

Copy forwarded to the Superintending Engineer, Rohri Canal Circle, Hyderabad for information and necessary action.

(AHMED JUNAID MEMON)
CHIEF ENGINEER