

# BID EVALUATION REPORT

1. Name of Procuring Agency: Executive Engineer Provincial Highway Division Mirpurkhas
2. Tender Reference No: No:TC/G-55/176 dated:27.1.2017
3. Tender Description/Name of Work/item: Reconditioning of samaro-jhudo road mile 19/0-26/1
- 
4. Method of Procurement: Open competitive Biding (National) Single stage, Single envelope.
5. Tender Published: on SPPRA website Sr. No.31492 dated: 6 /2 /2017  
Print & Electronic Media (SPPRA ID No. & News papers names with dates)  
Daily Indus post dt: 2. 2.2.2017, Daily Ass dt: 6.2.2017 & Daily AGE  
dt:4.2.2017,
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Nil (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): -----
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 24.2.2017
12. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S Niaz Muhammad Khan & Brithers	99604890	1st Lowest	100.4270	Being lowest rate quoted by the contractor hence accepted	Accepted
2	M/S Global Enterprises & Builders.	99683084	2nd Higher	100.4270	The highest rates quoted by contractor is rejected	Rejected
3	M/S Straeta Engineers & Constructors	99802131	3rd Highest	100.4270	The highest rates quoted by contractor is rejected	Rejected

Member

(Abdul Aziz Memon)  
Assistant Engineer  
Provincial Highway Sub-Division  
Mirpurkhas

Member

(Abdul Karim Piripoto)  
Assistant Engineer  
Public Health Engineer Sub- Division-I  
Tando Allahyar

Chairman


(Ghulam Hyder Arain )  
Executive Engineer  
Provincial Highway Division  
Mirpurkhas

# BID EVALUATION REPORT


1. Name of Procuring Agency: Executive Engineer Provincial Highway Division Mirpurkhas
2. Tender Reference No: No:TC/G-55/176 dated:27.1.2017
3. Tender Description/Name of Work/item: M&R Mirwah taxi stand to sim Nala to baloch farm with 2"thick asphalte Mile 0/0-1/7.
4. Method of Procurement: Open competitive Biding (National) Single stage, Single envelope.
5. Tender Published: on SPPRA website Sr. No.31492 dated: 6 / 2 /2017  
Print & Electronic Media (SPPRA ID No. & News papers names with dates)  
Daily Indus post dt: 2 .2.2017,Daily Ass dt: 6.2.2017 & Daily AGE  
dt:4.2.2017,
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Nil (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): -----
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 24.2.2017
12. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S Imtiaz Ali Memon	22368933	1st Lowest	22.4960	Being lowest rate quoted by the contractor hence accepted	Accepted
2	M/S A.K. Construction.	22393608	2nd Higher	22.4960	The highest rates quoted by contractor is rejected	Rejected
2	M/S Abdul Ghaffar Memon	22431157	2nd Higher	22.4960	The highest rates quoted by contractor is rejected	Rejected


**Member**

  
 (Abdul Aziz Memon)  
 Assistant Engineer  
 Provincial Highway Sub-Division  
 Mirpurkhas

**Member**

  
 (Abdul Karim Phulpoto)  
 Assistant Engineer  
 Public Health Engineer Sub-Division-I  
 Tando Allahyar

**Chairman**

  
 (Ghulam Hyder Arain )  
 Executive Engineer  
 Provincial Highway Division  
 Mirpurkhas


# BID EVALUATION REPORT

1. Name of Procuring Agency: Executive Engineer Provincial Highway Division Mirpurkhas
2. Tender Reference No: No:TC/G-55/176 dated:27.1.2017
3. Tender Description/Name of Work/item: Improvement of samaro kunri road phase-I Mile 0/0-7/4(12.0 Kms).
4. Method of Procurement: Open competitive Biding (National) Single stage, Single envelope.
5. Tender Published: on SPPRA website Sr. No.31492 dated: 6 / 2 /2017  
Print & Electronic Media (SPPRA ID No. & News papers names with dates)  
Daily Indus post dt: 2 .2.2017,Daily Ass dt: 6.2.2017 & Daily AGE  
dt:4.2.2017,
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Nil (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): -----
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 24.2.2017


## 12. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S Kamran Builders	111101207	1st Lowest	112.2820	Being lowest rate quoted by the contractor hence accepted	Accepted
2	M/S Preety Co.	111487631	2nd Higher	112.2820	The highest rates quoted by contractor is rejected	Rejected
3	M/S Khokhar Brothers	111636184	3rd Highest	112.2820	The highest rates quoted by contractor is rejected	Rejected


Member

  
(Abdul Aziz Mengal)  
Assistant Engineer  
Provincial Highway Sub-Division  
Mirpurkhas

Member

  
(Abdul Karim Phulpoto.)  
Assistant Engineer  
Public Health Engineer Sub-Division-I  
Tando Allahyar

Chairman

  
(Ghulam Hyder Arain )  
Executive Engineer  
Provincial Highway Division  
Mirpurkhas

3

# BID EVALUATION REPORT

1. Name of Procuring Agency: Executive Engineer Provincial Highway Division Mirpurkhas
2. Tender Reference No: No:TC/G-55/176 dated:27.1.2017
3. Tender Description/Name of Work/item: Improvement of road from Umerkot to kunri via Diggu farm phase-I , Mile 2/5-6/2
4. Method of Procurement: Open competitive Biding (National) Single stage, Single envelope.
5. Tender Published: On SPPRA website Sr. No.31492 dated:6 / 2 /2017  
Print & Electronic Media (SPPRA ID No. & News papers names with dates)  
Daily Indus post dt: 2 .2.2017, Daily Ass dt: 6.2.2017 & Daily AGE dt:4.2.2017,
6. Total Bid documents Sold: 02 Nos:
7. Total Bids Received: 02Nos:
8. Technical Bid Opening date: (if applicable) Nil (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): -----
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 24.2.2017

12. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S Khokhar Brothers	66164820	1st Lowest	66.9070	Being lowest rate quoted by the contractor hence accepted	Accepted
2	M/S Sindh Builders.	66506347	2nd Higher	66.9070	The highest rates quoted by contractor is rejected	Rejected

Member

(Abdul Aziz Memon)  
Assistant Engineer  
Provincial Highway Sub-Division  
Mirpurkhas

Member

(Abdul Karim Phulpoto )  
Assistant Engineer  
Public Health Engineer Sub- Division-I  
Tando Allahyar

Chairman

(Ghulam Hyder Arain )  
Executive Engineer  
Provincial Highway Division  
Mirpurkhas

# BID EVALUATION REPORT

1. Name of Procuring Agency: Executive Engineer Provincial Highway Division Mirpurkhas
2. Tender Reference No: No:TC/G-55/176 dated:27.1.2017
3. Tender Description/Name of Work/item: Widening & Reconditioning of Umerkot kunri road Mile 0/0-6/0
4. Method of Procurement: Open competitive Biding (National) Single stage, Single envelope.
5. Tender Published: on SPPRA website Sr. No.31492 dated:6 / 2/2017  
Print & Electronic Media (SPPRA ID No. & News papers names with dates)  
Daily Indus post dt: 2.2.2017, Daily Ass dt: 6.2.2017 & Daily AGE  
dt:4.2.2017,
6. Total Bid documents Sold: 02 Nos:
7. Total Bids Received: 02 Nos:
8. Technical Bid Opening date: (if applicable) Nil (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): -----
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 24.2.2017
12. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S Crescent Engineering works	106882648	1st Lowest	108.5330	Being lowest rate quoted by the contractor hence accepted	Accepted
2	M/S Muhammad Shahid & Co.	107214775	2nd Higher	108.5330	The highest rates quoted by contractor is rejected	Rejected


Member

  
(Abdul Aziz Memon)  
Assistant Engineer  
Provincial Highway Sub-Division  
Mirpurkhas

Member

  
(Abdul Karim Phulpoto)  
Assistant Engineer  
Public Health Engineer Sub-Division-I  
Tando Allahyar

Chairman

  
(Ghulam Hyder Arain)  
Executive Engineer  
Provincial Highway Division  
Mirpurkhas

# BID EVALUATION REPORT

1. Name of Procuring Agency: Executive Engineer Provincial Highway Division Mirpurkhas
2. Tender Reference No: No:TC/G-55/176 dated:27.1.2017
3. Tender Description/Name of Work/item: Reconditioning of road from Deh-170 B to Tando Jan Muhammad taluka Digri Mile 14/3-4/2
4. Method of Procurement: Open competitive Biding (National) Single stage, Single envelope.
5. Tender Published: on SPPRA website Sr. No.31492 dated: 6/ 2/2017  
Print & Electronic Media (SPPRA ID No. & News papers names with dates)  
Daily Indus post dt: 2 .2.2017, Daily Ass dt: 6.2.2017 & Daily AGE  
dt:4.2.2017,
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Nil (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): -----
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 24.2.2017

**12. Bid Evaluation Report:**

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S Haseeb & Tahseen	132547267	1st Lowest	134.5110	Being lowest rate quoted by the contractor hence accepted	Accepted
2	M/S Abdul Ghaffar Memon	132691194	2nd Higher	134.5110	The highest rates quoted by contractor is rejected	Rejected
3	M/S United Engineers Constr: Co.	133156793	3rd Highest	134.5110	The highest rates quoted by contractor is rejected	Rejected

**Member**

(Abdul Aziz Memon)  
 Assistant Engineer  
 Provincial Highway Sub-Division  
 Mirpurkhas

**Member**

(Abdul Karim P. Pulpoto)  
 Assistant Engineer  
 Public Health Engineer Sub-Division-I  
 Tando Allahyar

**Chairman**


(Ghulam Hyder Afain)  
 Executive Engineer  
 Provincial Highway Division  
 Mirpurkhas

# BID EVALUATION REPORT


1. Name of Procuring Agency: Executive Engineer Provincial Highway Division Mirpurkhas
2. Tender Reference No: No:TC/G-55/176 dated:27.1.2017
3. Tender Description/Name of Work/Item: M&R kot Ghulam Muhammad-Samaro road to village Haji Muhammad Ishaque Bhurgari with 2"thick asphalt mile 0/0-1/7
4. Method of Procurement: Open competitive Biding (National) Single stage, Single envelope.
5. Tender Published: on SPPRA website Sr. No.31492 dated: 6 / 2 / 2017  
Print & Electronic Media (SPPRA ID No. & News papers names with dates)  
Daily Indus post dt: 2.2.2017, Daily Ass dt: 6.2.2017 & Daily AGE  
dt:4.2.2017,
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Nil (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): -----
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 24.2.2017
12. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S A.K. Construction	27067611	1st Lowest	27.2460	Being lowest rate quoted by the contractor hence accepted	Accepted
2	M/S Abdul Ghaffar Memon	27126307	2nd Higher	27.2460	The highest rates quoted by contractor is rejected	Rejected
3	M/S Imtiaz Ali Memon	27165940	2nd Higher	27.2460	The highest rates quoted by contractor is rejected	Rejected


Member

  
(Abdul Aziz Memon)  
Assistant Engineer  
Provincial Highway Sub-Division  
Mirpurkhas

Member

  
(Abdul Karim Phulpoto)  
Assistant Engineer  
Public Health Engineer Sub-Division-I  
Tando Allahyar

Chairman

  
(Ghulam Hyder Arain)  
Executive Engineer  
Provincial Highway Division  
Mirpurkhas


# BID EVALUATION REPORT

1. Name of Procuring Agency: Executive Engineer Provincial Highway Division Mirpurkhas
2. Tender Reference No: No:TC/G-55/176 dated:27.1.2017
3. Tender Description/Name of Work/item: Improvement of kunri-Nabisar road phase-I, Mile 10/0-5/1
- 
4. Method of Procurement: Open competitive Biding (National) Single stage, Single envelope.
5. Tender Published: on SPPRA website Sr. No.31492 dated: 6 / 2 /2017  
Print & Electronic Media (SPPRA ID No. & News papers names with dates)  
Daily Indus post dt: 2 .2.2017, Daily Ass dt: 6.2.2017 & Daily AGE  
dt:4.2.2017,
6. Total Bid documents Sold: 02 Nos:
7. Total Bids Received: 02 Nos:
8. Technical Bid Opening date: (if applicable) Nil (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): -----
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 24.2.2017


12. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S Muhammad Mustafa	71950081	1st Lowest	73.0590	Being lowest rate quoted by the contractor hence accepted	Accepted
2	M/S Kamran Builders	72205295	2nd Higher	73.0590	The highest rates quoted by contractor is rejected	Rejected


Member

  
 (Abdul Aziz Menghari)  
 Assistant Engineer  
 Provincial Highway Sub-Division  
 Mirpurkhas

Member

  
 (Abdul Karim Pulpoto)  
 Assistant Engineer  
 Public Health Engineer Sub- Division-I  
 Tando Allahyar




Chairman

  
 (Ghulam Hyder Arain)  
 Executive Engineer  
 Provincial Highway Division  
 Mirpurkhas



ATTENDANCE SHEET OF THE CHAIRMAN / MEMBERS OF  
PROCUREMENT COMMITTEE FOR THE N.I.T NO.TC/G-55/176 DATED:  
27.1.2017  
OPENING DATE: 24.1.2017  
PROVINCIAL HIGHWAY DIVISION MIRPURKHAS

Name	Designation	Signature
------	-------------	-----------

- |                                |  |   |
|--------------------------------|--|---|
| 1. Mr. Ghulam Hyder<br>Arain   | Executive Engineer<br>Provincial Highway Division<br>Mirpurkhas. (Chairman)                  |    |
| 2. Mr. Abdul Aziz<br>Memon     | Assistant Engineer<br>Provincial Highway S. Division<br>Mirpurkhas. (Member)                 |    |
| 3. Mr. Abdul Karim<br>Phulpoto | Assistant Engineer<br>Public Health Engineering<br>Sub-Division-I<br>Tando Allahyar (Member) |  |

**ATTENDANCE SHEET OF THE CONTRACTORS FOR THE  
N.I.T NO.TC/G-55/176 DATED: 27.1.2017.  
OPENING DATE: 24.2.2017**

**PROVINCIAL HIGHWAY DIVISION MIRPURKHAS**

SR. NO	NAME OF AGENCY/FIRM	SIGNATURE
1	M/S Mehmood Mustaf	M. Mustaf
2	M/S Kayra Builders	Kayra
3	M/S A.K Const.	A.K
4	M/S ABDUL GHAFAR MEMON	Abdul Ghaffar Memon
5	IMTIAB ALI MEMON	Imtiab Ali Memon
6	United Engineers Const.	United
7	M/S Haseeb & Tehseen	Haseeb & Tehseen
8	Mahammad Shahid	M. Shahid
9	Crescent Engineer	Crescent
10	M/S Khokhar Brothers	Khokhar
11	M/S. Singh Builder	Singh
12	M/S Preety Construction Co.	Preety
13	M/S STRAETA ENGINEERS & CON	Strieta
14	M/S Global Enterprises & Builders	Global
15	M/S Niaz Muhammad Khan & Brothers	Niaz
	MEMBER	MEMBER

Abdul Aziz Memon  
Assistant Engineer  
Prov: Highway Sub. Division  
Mirpurkhas

Abdul Karim Khalid  
Assistant Engineer  
Public Health Engineers/Division  
Tondo Allahyar

CHAIRMAN

5  
Ghulam Hyder Arain  
Executive Engineer  
Prov: Highways Division  
Mirpurkhas



**OFFICE OF THE  
EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION MIRPURKHAS**

No. TC/G-55/ 303 /of 2017  
Mirpurkhas Dated: 24-2-2017

**MINUTES OF PROCUREMENT COMMITTEE  
MEETING HELD ON 24.2.2017.**

The meeting of the procurement meeting, was held in the office of the Executive Engineer Provincial Highway Division Mirpurkhas under the Chairmanship of Executive Engineer Provincial Highway Division Mirpurkhas.

The below mentioned members of committee attended the meeting to discuss the bids invited for the procurement of works by Executive Engineer Provincial Highway Division Mirpurkhas vide No.TC/G-55/176 dated:27.1.2017 and subsequently hoisted on the website of Sindh Public Procurement Regulatory and Information Department Government of Sindh, Karachi.

**FOLLOWING ATTACHED THE MEETING**

SR. NO	NAME	DESIGNATION
1	Mr. Ghulam Hyder Arain	Executive Engineer Provincial Highway Division Mirpurkhas (Chairman)
2	Mr. Abdul Aziz Memon	Assistant Engineer Provincial Highway S.Division Mirpurkhas. (Member)
3	Mr Abdul Karim Phulpoto	Assistant Engineer Public Health Engineering Sub-Division-I Tando Allahyar. (Member)

**During the course of meeting following discussion were made by the committee.**

- (i) Tender received on dated: 24.2.2017 @ 1:00 PM.
- (ii) The methods for bidding documents observed as single envelope.
- (iii) The Tender was opened on 24.2.2017 at 02:00 P.M before the procurement committee in presence of representative of participant.

The committee thoroughly scrutinized each/tender documents by comprising arithmetically and financially with sanctioned estimates / bills of quantities and criteria for eligibility and minimum qualification as per bidding documents.


**Recommendation.**

After due deliberation / scrutiny of each document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

**Decision.**

In view of recommendation of procurement committee its is decided that tender are being awarded to above mentioned lowest responsive bidders accordingly


**MEMBER**

  
(Abdul Aziz Memon)  
Assistant Engineer  
Provincial Highways Sub-Division  
Mirpurkhas

**MEMBER**

  
(Abdul Karim Phulpoto)  
Assistant Engineer  
Public Health Engineering Sub-Division-I  
Tando Allahyar.

**CHAIRMAN**

  
( Ghulam Hyder Arain)  
Executive Engineer  
Provincial Highway Division  
Mirpurkhas



GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT

Karachi, dated the <sup>13th</sup> February, 2017

**CORRIGENDUM**

No.E&A(W&S)3-9/91-16: with the approval of Competent Authority a Procurement Committee with the following composition, in terms of Rule-07 of Sindh Public Procurement Rules-2010 (Amended 2013) in the Office of Executive Engineer, Provincial Highways Division, Mirpurkhas, with the following composition:-

- |  |          |
|--|----------|
| 1. Executive Engineer, Provincial Highways Division, Mirpurkhas                | Chairman |
| 2. Assistant Engineer, Provincial Highways Sub-Division, Mirpurkhas            | Member   |
| 3. Assistant Engineer, Public Health Engineer Sub-Division(I), Tando Allahyar. | Member   |

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-7 of Sindh Public Procurement Rules-2010 (Amended 2013).

SECRETARY TO GOVT. OF SINDH

No. E&A(W&S)3-9/91-16

Karachi, dated the <sup>13th</sup> February, 2017.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Highways), Hyderabad.
4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD.
6. P.S to Secretary, W&S Department.
7. Notification file.

*Affected*

*Jmi*  
Executive Engineer  
Provincial Highway Division  
Mirpurkhas.

*Dual*  
13/02/17

SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH



GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT

Karachi, dated the <sup>13th</sup> February, 2017

**CORRIGENDUM**

**No.E&A(W&S)3-9/91-16:** with the approval of Competent Authority a Procurement Committee with the following composition, in terms of Rule-07 of Sindh Public Procurement Rules-2010 (Amended 2013) in the Office of **Executive Engineer, Provincial Highways Division, Mirpurkhas**, with the following composition:-

- |  |          |
|--|----------|
| 1. Executive Engineer, Provincial Highways Division, Mirpurkhas                | Chairman |
| 2. Assistant Engineer, Provincial Highways Sub-Division, Mirpurkhas            | Member   |
| 3. Assistant Engineer, Public Health Engineer Sub-Division(I), Tando Allahyar. | Member   |

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-7 of Sindh Public Procurement Rules-2010 (Amended 2013).

SECRETARY TO GOVT. OF SINDH

**No. E&A(W&S)3-9/91-16**

Karachi, dated the <sup>13th</sup> February, 2017.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Highways), Hyderabad.
4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD.
6. P.S to Secretary, W&S Department.
7. Notification file.

13/02/17

SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH

## COMPARATIVE STATEMENT

NAME OF WORK: Reconditioning of Samaro-Jhudo road Mile 19/0-26/1.

S.No.	ITEM OF WORKS	Rate Quoted by M/S Niaz Muhammad Khan & Brothers		Rate Quoted by M/S Global Enterprises & Builders		Rate Quoted by M/S Straeta Engineers & Constructors	
1	Part "A"	Schedule " B "	Rs. 97093649 /=-	Schedule " B "	Rs. 97093649 /=-	Schedule " B "	Rs. 97093649 /=-
	Constr:works	5.78% above	Rs. 5612013 /=-	(a) 5.85% above	Rs. 5679978 /=-	(a) 5.96% above	Rs. 5786781 /=-
	Ded: Diff: Bitumen		Rs. 7056811 /=-	Ded: Diff: Bitumen	Rs. 7056811 /=-	Ded: Diff: Bitumen	Rs. 7056811 /=-
		TOTAL	Rs. 95648851 /=-	TOTAL	Rs. 95716816 /=-	TOTAL	Rs. 95823619 /=-
2	Part "B"	Schedule " B "	Rs. 1214336 /=-	Schedule " B "	Rs. 1214336 /=-	Schedule " B "	Rs. 1214336 /=-
	Bridge	19.40% above	Rs. 235581 /=-	19.70%above	Rs. 239224 /=-	20.10%above	Rs. 244082 /=-
		Total Rs.	1449917 /=-	Total Rs.	1453560 /=-	Total Rs.	1458418 /=-
3	Part "C"	Schedule " B "	Rs. 55322 /=-	Schedule " B "	Rs. 55322 /=-	Schedule " B "	Rs. 55322 /=-
	Rep:culver 8No	23.90% above	Rs. 13222 /=-	24.50% above	Rs. 13554 /=-	25.10% above	Rs. 13886 /=-
		Total Rs.	68544 /=-	Total	Rs. 68876 /=-	Total	Rs. 69208 /=-
		8 Nos Culverts	Rs. 548352 /=-	8 Nos Culverts	Rs. 551008 /=-	8 Nos Culverts	Rs. 553664 /=-
4	Part "D"	Schedule " B "	Rs. 157377 /=-	Schedule " B "	Rs. 157377 /=-	Schedule " B "	Rs. 157377 /=-
	Culverts10 No	24.40% above	Rs. 38400 /=-	24.65% above	Rs. 38793 /=-	24.95% above	Rs. 39266 /=-
		Total Rs.	195777 /=-	Total	Rs. 196170 /=-	Total	Rs. 196643 /=-
		10 Nos Culverts	Rs. 1957770 /=-	10 Nos Culverts	Rs. 1961700 /=-	10 Nos Culverts	Rs. 1966430 /=-
		G.TOTAL	Rs 99604890 /=-	G.TOTAL	Rs 99683084 /=-	G.TOTAL	Rs. 99802131 /=-

MEMBER

  
 ( Abdul Aziz Memon )  
 Assistant Engineer  
 Provincial Highway Sub-Division  
 Mirpurkhas

MEMBER

  
 (Abdul Karim Phipoto)  
 Assistant Engineer  
 Public Health Engineer Sub-Division-I  
 Tano Allahyar

CHAIRMAN


  
 ( Ghulam Hyder Arain )  
 Executive Engineer  
 Provincial Highways Division  
 Mirpurkhas

## COMPARATIVE STATEMENT

**NAME OF WORK:-** M&R Mirwah Taxi Stand to Sim Nala to Balouch Farm road with 2"thick Asphalte Mile 0/0-1/7.

S.No.	ITEM OF WORKS	Rate Quoted by M/S Imtiaz Ali Memon	Rate Quoted by M/S A.K.Construction	Rate Quoted by M/S Abdul Ghaffar Memon
1	Part "A" Road works	Schedule " B " Rs. 11067498 /=	Schedule " B " Rs. 11067498 /=	Schedule " B " Rs. 11067498 /=
		0.40% below(-) Rs. 44270 /=	0.30%below (-)Rs. 33202 /=	0.25% below Rs. 27669 /=
		Ded: Diff: Bitumen Rs. 588689 /=	Ded: Diff: Bitumen Rs. 588689 /=	Ded: Diff: Bitumen Rs. 588689 /=
		TOTAL Rs. 10434539 /=	TOTAL Rs. 10445607 /=	TOTAL Rs. 10451140 /=
2	Part "B" Asphalt	Schedule " B " Rs. 11190408 /=	Schedule " B " Rs. 11190408 /=	Schedule " B " Rs. 11190408 /=
		14.50% above Rs. 1622609 /=	14.60% above Rs. 1633800 /=	14.85% above Rs. 1661776 /=
		Ded: Diff: Bitumen Rs. 1770767 /=	Ded: Diff: Bitumen Rs. 1770767 /=	Ded: Diff: Bitumen Rs. 1770767 /=
		Total Rs. 11042250 /=	Total Rs. 11053441 /=	Total Rs. 11081417 /=
3	Part "C" Rep:Culvert 8No	Schedule " B " Rs. 100921 /=	Schedule " B " Rs. 100921 /=	Schedule " B " Rs. 100921 /=
		10.50% above Rs. 10597 /=	10.80% above Rs. 10899 /=	11.30% above Rs. 11404 /=
		Total Rs. 111518 /=	Total Rs. 111820 /=	Total Rs. 112325 /=
		8 Nos Culverts Rs. 892144 /=	8 Nos Culverts Rs. 894560 /=	8 Nos Culverts Rs. 898600 /=
		<b>G.TOTAL</b> Rs. 22368933 /=	<b>G.TOTAL</b> Rs. 22393608 /=	<b>G.TOTAL</b> Rs. 22431157 /=


**MEMBER**

  
 ( Abdul Aziz Memon )  
 Assistant Engineer  
 Provincial Highway Sub-Division  
 Mirpurkhas

**MEMBER**

  
 (Abdul Karim Phulpoto)  
 Assistant Engineer  
 Public Health Engineer Sub-Division-I  
 Tano Allahyar

**CHAIRMAN**

  
 ( Ghulam Hyder Afain )  
 Executive Engineer  
 Provincial Highways Division  
 Mirpurkhas




## COMPARATIVE STATEMENT

NAME OF WORK:- Improvement of Samaro Kunri Road Phase-I Mile 0/0-7/4

S.No.	ITEM OF WORKS	Rate Quoted by M/S Kamran Builders		Rate Quoted by M/S Preety Co.		Rate Quoted by M/S Khokhar Brothers	
1	Part "A"  Roadworks	Schedule " B "	Rs. 106995526 /=	Schedule " B "	Rs. 106995526 /=	Schedule " B "	Rs. 106995526 /=
		8.50% above	Rs. 9094620 /=	8.85% above	Rs. 9469104 /=	9.0% above	Rs. 9629597 /=
		Ded: Diff: Bitumen	Rs. 7156307 /=	Ded: Diff: Bitumen	Rs. 7156307 /=	Ded: Diff: Bitumen	Rs. 7156307 /=
		<b>TOTAL</b>	Rs. 108933839 /=	<b>TOTAL</b>	Rs. 109308323 /=	<b>TOTAL</b>	Rs. 109468816 /=
3	Part "C"  Culvert 6 Nos	Schedule " B "	Rs. 306255 /=	Schedule " B "	Rs. 306255 /=	Schedule " B "	Rs. 306255 /=
		17.95% above	Rs. 54973 /=	18.60% above	Rs. 56963 /=	17.95% above	Rs. 54973 /=
		<b>Total</b>	Rs. 361228 /=	<b>Total</b>	Rs. 363218 /=	<b>Total</b>	Rs. 361228 /=
		6 Nos Culverts	Rs. 2167368 /=	6 Nos Culverts	Rs. 2179308 /=	6 Nos Culverts	Rs. 2167368 /=
		<b>G.TOTAL</b>	Rs. 111101207 /=	<b>G.TOTAL</b>	Rs. 111487631 /=	<b>G.TOTAL</b>	Rs. 111636184 /=


**MEMBER**

  
 ( Abdul Aziz Memon )  
 Assistant Engineer  
 Provincial Highway Sub-Division  
 Mirpurkhas

**MEMBER**

  
 (Abdul Karim Phulpoto)  
 Assistant Engineer  
 Public Health Engineer Sub-Division-I  
 Tano Allahyar

**CHAIRMAN**

  
 ( Ghulam Hyder Aram )  
 Executive Engineer  
 Provincial Highways Division  
 Mirpurkhas




## COMPARATIVE STATEMENT

NAME OF WORK:-

Improvement of road from Umerkot to kunri via Diggu Farm Phase-I, Mile 2/5-6/2.

S.No.	ITEM OF WORKS	Rate Quoted by M/S Khokhar Brothers		Rate Quoted by M/S Sindh Builders.	
1	Part "A"	Schedule " B "	Rs. 62741142 /=	Schedule " B "	Rs. 62741142 /=
	Road works	5.45% above	Rs. 3419392 /=	5.96% above	Rs. 3739372 /=
		Ded: Diff: Bitumen	Rs. 3458896 /=	Ded: Diff: Bitumen	Rs. 3458896 /=
		TOTAL Rs.	62701638 /=	TOTAL Rs.	63021618 /=
2	Part "C"	Schedule " B "	Rs. 338126 /=	Schedule " B "	Rs. 338126 /=
	Culvert 4 Nos	19.90% above	Rs. 67287 /=	20.25% Above	Rs. 68471 /=
		Total	Rs. 405413 /=	Total	Rs. 406597 /=
		4 Nos Culverts	Rs. 1621652 /=	4 Nos Culverts	Rs. 1626388 /=
3	Part "D"	Schedule " B "	Rs. 1528241 /=	Schedule " B "	Rs. 1528241 /=
	Bridge 1 No	20.50% above	Rs. 313289 /=	21.60% Above	Rs. 330100 /=
		Total	Rs. 1841530 /=	Total	Rs. 1858341 /=
		<b>G.TOTAL</b>	<b>Rs. 66164820 /=</b>	<b>G.TOTAL</b>	<b>Rs. 66506347 /=</b>


**MEMBER**

  
 ( Abdul Aziz Memon )  
 Assistant Engineer  
 Provincial Highway Sub-Division  
 Mirpurkhas

**MEMBER**

  
 (Abdul Karim Bhulpoto)  
 Assistant Engineer  
 Public Health Engineer Sub-Division-I  
 Tano Allahya

**CHAIRMAN**


  
 ( Ghulam Hyder Arain )  
 Executive Engineer  
 Provincial Highways Division  
 Mirpurkhas

## COMPARATIVE STATEMENT


NAME OF WORK:- Widening & Reconditioning of Umerkot-Kunri road Mile 0/0-6/0

S.No.	ITEM OF WORKS	Rate Quoted by M/S Crescent Engineering work		Rate Quoted by M/S Muhammad Shahid & Co.	
1	Part "A"	Schedule " B "	Rs. 107742323 /=-	Schedule " B "	Rs. 107742323 /=-
	Road works	5.50% above	Rs. 5925828 /=-	5.80% above	Rs. 6249055 /=-
		Ded: Diff: Bitumen	Rs. 8913808 /=-	Ded: Diff: Bitumen	Rs. 8913808 /=-
		TOTAL	Rs. 104754343 /=-	TOTAL	Rs. 105077570 /=-
3	Part "C"	Schedule " B "	Rs. 355904 /=-	Schedule " B "	Rs. 355904 /=-
	Culvert 5 Nos	19.60% above	Rs. 69757 /=-	20.10% Above	Rs. 71537 /=-
		Total	Rs. 425661 /=-	Total	Rs. 427441 /=-
		5 Nos Culverts	Rs. 2128305 /=-	5 Nos Culverts	Rs. 2137205 /=-
		<b>G.TOTAL</b>	Rs. 106882648 /=-	<b>G.TOTAL</b>	Rs. 107214775 /=-


**MEMBER**

  
 ( Abdul Aziz Memon )  
 Assistant Engineer  
 Provincial Highway Sub-Division  
 Mirpurkhas

**MEMBER**

  
 (Abdul Karim Bhulpoto)  
 Assistant Engineer  
 Public Health Engineer Sub-Division-I  
 Tano Allahyar

**CHAIRMAN**

  
 ( Ghulam Hyder Arain )  
 Executive Engineer  
 Provincial Highways Division  
 Mirpurkhas

## COMPARATIVE STATEMENT

NAME OF WORK:- Reconditioning of road from Deh-170-B to Tando Jan Muhammad taluka Digri Mile 14/3-4/2

S.No.	ITEM OF WORKS	Rate Quoted by M/S Haseeb & Tahseen		Rate Quoted by M/S Abdul Ghaffar Memon		Rate Quoted by M/S United Engineers Constr:Co.	
1	Part "A" Road works	Schedule " B "	Rs. 128317690 /=	Schedule " B "	Rs. 128317690 /=	Schedule " B "	Rs. 128317690 /=
		8.55% above	Rs. 10971162 /=	8.65% above	Rs. 11099480 /=	9.0% above	Rs. 11548592 /=
		Ded: Diff: Bitumen	Rs. 9904133 /=	Ded: Diff: Bitumen	Rs. 9904133 /=	Ded: Diff: Bitumen	Rs. 9904133 /=
		<b>TOTAL</b>	Rs. 129384723 /=	<b>TOTAL</b>	Rs. 129513041 /=	<b>TOTAL</b>	Rs. 129962153 /=
2	Part "B" 3'ftCulvert	Schedule " B "	Rs. 157376 /=	Schedule " B "	Rs. 157376 /=	Schedule " B "	Rs. 157376 /=
		17.60% above	Rs. 27698 /=	18.40% above	Rs. 28957 /=	19.50% above	Rs. 30688 /=
		Total	Rs. 185074 /=	Total	Rs. 186333 /=	Total	Rs. 188064 /=
		5Nos Culverts	Rs. 925370 /=	5Nos Culverts	Rs. 931665 /=	5Nos Culverts	Rs. 940320 /=
3	Part "C" Rep;Culvert10Nos	Schedule " B "	Rs. 97699 /=	Schedule " B "	Rs. 97699 /=	Schedule " B "	Rs. 97699 /=
		10.50% above	Rs. 10258 /=	11.10% above	Rs. 10845 /=	11.60% Above	Rs. 11333 /=
		Total	Rs. 107957 /=	Total	Rs. 108544 /=	Total	Rs. 109032 /=
		10Nos Culverts	Rs. 1079570 /=	10Nos Culverts	Rs. 1085440 /=	10Nos Culverts	Rs. 1090320 /=
4	Part "D" 5'ftCulvert 4No	Schedule " B "	Rs. 246089 /=	Schedule " B "	Rs. 246089 /=	Schedule " B "	Rs. 246089 /=
		17.60% above	Rs. 43312 /=	17.95% above	Rs. 44173 /=	18.25% Above	Rs. 44911 /=
		Total	Rs. 289401 /=	Total	Rs. 290262 /=	Total	Rs. 291000 /=
		4Nos Culverts	Rs. 1157604 /=	4Nos Culverts	Rs. 1161048 /=	4Nos Culverts	Rs. 1164000 /=
		<b>G.TOTAL</b>	<b>Rs 132547267 /=</b>	<b>G.TOTAL</b>	<b>Rs 132691194 /=</b>	<b>G.TOTAL</b>	<b>Rs. 133156793 /=</b>

MEMBER

( Abdul Aziz Memon )  
Assistant Engineer  
Provincial Highway Sub-Division  
Mirpurkhas

MEMBER

( Abdul Karim Phipoto )  
Assistant Engineer  
Public Health Engineer Sub-Division-I  
Tano Allahyar

CHAIRMAN

( Ghulam Hyder Arain )  
Executive Engineer  
Provincial Highways Division  
Mirpurkhas

## COMPARATIVE STATEMENT

NAME OF WORK:-

M&R KOT GHULAM MUHAMMAD-SAMARO ROAD TO VILLAGE HAJI MUHAMMAD ISHAQUE  
BHURGARI WITH 2"THICK ASPHALT MILE 0/0-1/7

S.No.	ITEM OF WORKS	Rate Quoted by M/S A.K.Construction	Rate Quoted by M/S Abdul Ghaffar Memon	Rate Quoted by M/S Imtiaz Ali Memon
1	Part "A" Road work	Schedule " B " Rs. 15945958 /=	Schedule " B " Rs. 15945958 /=	Schedule " B " Rs. 15945958 /=
		0.45 %Below Rs. 71757 /=	0.30%Below Rs. 47838 /=	0.20% Below Rs. 31892 /=
		Ded: Diff. Bitumen Rs. 588689 /=	Ded: Diff. Bitumen Rs. 588689 /=	Ded: Diff. Bitumen Rs. 588689 /=
		TOTAL Rs. 15285512 /=	TOTAL Rs. 15309431 /=	TOTAL Rs. 15325377 /=
2	Part "B" Asphalt	Schedule " B " Rs. 11387231 /=	Schedule " B " Rs. 11387231 /=	Schedule " B " Rs. 11387231 /=
		14.20% above Rs. 1616987 /=	14.50% above Rs. 1651148 /=	14.70% abo Rs. 1673923 /=
		Ded: Diff. Bitumen Rs. 1770767 /=	Ded: Diff. Bitumen Rs. 1770767 /=	Ded: Diff. Bitumen Rs. 1770767 /=
		Total Rs. 11233451 /=	Total Rs. 11267612 /=	Total Rs. 11290387 /=
3	Part "C" New culverts 2 No	Schedule " B " Rs. 158823 /=	Schedule " B " Rs. 158823 /=	Schedule " B " Rs. 158823 /=
		19.90% above Rs. 31606 /=	20.0% above Rs. 31765 /=	20.10% Above Rs. 31923 /=
		Total Rs. 190429 /=	Total Rs. 190588 /=	Total Rs. 190746 /=
		2 Nos Culverts Rs. 380858 /=	2 Nos Culverts Rs. 381176 /=	2 Nos Culverts Rs. 381492 /=
4	Part "D" Rep:culvert2 No	Schedule " B " Rs. 74573 /=	Schedule " B " Rs. 74573 /=	Schedule " B " Rs. 74573 /=
		12.5% above Rs. 9322 /=	12.70% above Rs. 9471 /=	13.10% Above Rs. 9769 /=
		Total Rs. 83895 /=	Total Rs. 84044 /=	Total Rs. 84342 /=
		2 Nos Culverts Rs. 167790 /=	2 Nos Culverts Rs. 168088 /=	2 Nos Culverts Rs. 168684 /=
		G.TOTAL Rs. 27067611 /=	G.TOTAL Rs. 27126307 /=	G.TOTAL Rs. 27165940 /=


MEMBER

  
 ( Abdul Aziz Memon )  
 Assistant Engineer  
 Provincial Highway Sub-Division  
 Mirpurkhas

MEMBER

  
 (Abdul Karim Phulpoto)  
 Assistant Engineer  
 Public Health Engineer Sub-Division-I  
 Tano Allahyar

CHAIRMAN


  
 ( Ghulam Hyder Arain )  
 Executive Engineer  
 Provl: Highways Division  
 Mirpurkhas

## COMPARATIVE STATEMENT

NAME OF WORK:- Improvement of Kunri-Nabisar Road phase-I Mile 10/0-5/1

S.No.	ITEM OF WORKS	Rate Quoted by M/S Muhammad Mustafa		Rate Quoted by M/S Kamran Builders	
1	Part "A"	Schedule " B "	Rs. 71775689 /=-	Schedule " B "	Rs. 71775689 /=-
	Road work	5.10%above	Rs. 3660560 /=-	5.45% above	Rs. 3911775 /=-
		Ded: Diff: Bitumen	Rs. 4651752 /=-	Ded: Diff: Bitumen	Rs. 4651752 /=-
		TOTAL	Rs. 70784497 /=-	TOTAL	Rs. 71035712 /=-
3	Part ""	Schedule " B "	Rs. 333500 /=-	Schedule " B "	Rs. 333500 /=-
	Rep:Culvert3 Nos	16.5% above	Rs. 55028 /=-	16.90% above	Rs. 56361 /=-
		Total	Rs. 388528 /=-	Total	Rs. 389861 /=-
		3 Nos Culverts	Rs. 1165584 /=-	3 Nos Culverts	Rs. 1169583 /=-
		G.TOTAL	Rs. 71950081 /=-	G.TOTAL	Rs. 72205295 /=-


**MEMBER**

  
 ( Abdul Aziz Memon )  
 Assistant Engineer  
 Provincial Highway Sub-Division  
 Mirpurkhas

**MEMBER**

  
 (Abdul Karim Prulpoto)  
 Assistant Engineer  
 Public Health Engineer Sub-Division-I  
 Tano Allahyar

**CHAIRMAN**

  
 (Ghulam Hyder Arain)  
 Executive Engineer  
 Prov:Highways Division  
 Mirpurkhas

## **BIDDERS QUALIFICATION REPORT**


**NIT NO.TC/G-55/176 DATED: 27.1.2017.**

01	Name of Procuring Agency	Executive Engineer Provincial Highway Division Mirpurkhas
02	Tenders Reference No.	N.I.T No.TC/G-55/176 dated: 27.1.2017
03	Tender Description / Name of Work /Item	<b><u>Reconditioning of samaro-Jhudo road Mile 19/0-26/1</u></b>
04	Method of Procurement	Single Stage, Single envelope
05	Name of Firm/Bidders	<b>M/S Niaz Muhammad Khan &amp; Brothers</b>
06	N.T.N	Registered
07	Registration with P.E.C	Registered
08	Sindh Board of Revenue	Available
09	Relevant Experience	Available
10	Turnover of at least last three years	Available
11	Funds/Budget	Available
12	05% Earnest Money	Available
13	Tender fee / cost of Bidding Documents	Deposited.

**Member**

  
**(Abdul Aziz Memon)**  
Assistant Engineer  
Provincial Highway Sub-Division  
Mirpurkhas

**Member**

  
**(Abdul Karim Pulpoto)**  
Assistant Engineer  
Public Health Engineer Sub-Division-I  
Tano Allahyar

**Chairman**


  
**(Ghulam Hyder Arain)**  
Executive Engineer  
Provincial Highway Division  
Mirpurkhas

## **BIDDERS QUALIFICATION REPORT**


**NIT NO.TC/G-55/176 DATED: 27.1.2017.**

01	Name of Procuring Agency	Executive Engineer Provincial Highway Division Mirpurkhas
02	Tenders Reference No.	N.I.T No.TC/G-55/176 dated: 27.1.2017
03	Tender Description / Name of Work /Item	<b><u>M&amp;R Mirwah taxi stand to sim Nala to baloch farm with 2"thick asphalte Mile 0/0-1/7.</u></b>
04	Method of Procurement	Single Stage, Single envelope
05	Name of Firm/Bidders	<b>M/S Imtiaz Ali Memon</b>
06	N.T.N	Registered
07	Registration with P.E.C	Registered
08	Sindh Board of Revenue	Available
09	Relevant Experience	Available
10	Turnover of at least last three years	Available
11	Funds/Budget	Available
12	05% Earnest Money	Available
13	Tender fee / cost of Bidding Documents	Deposited.


**Member**

  
**(Abdul Aziz Memon)**  
Assistant Engineer  
Provincial Highway Sub-Division  
Mirpurkhas

**Member**

  
**(Abdul Karim Bhulpoto)**  
Assistant Engineer  
Public Health Engineer Sub-Division-I  
Tano Allahyar

**Chairman**


  
**(Ghulam Hyder Arain)**  
Executive Engineer  
Provincial Highway Division  
Mirpurkhas

## BIDDERS QUALIFICATION REPORT

NIT NO.TC/G-55/176DATED: 27.1.2017

01	Name of Procuring Agency	Executive Engineer Provincial Highway Division Mirpurkhas
02	Tenders Reference No.	N.I.T No.TC/G-55/176 dated: 27.1.2017
03	Tender Description / Name of Work /Item	<b>Improvement of samaro kunri road phase-I Mile 0/0-7/4(12.0 Kms).</b>
04	Method of Procurement	Single Stage, Single envelope
05	Name of Firm/Bidders	<b>M/S Kamran Builders</b>
06	N.T.N	Registered
07	Registration with P.E.C	Registered
08	Sindh Board of Revenue	Available
09	Relevant Experience	Available
10	Turnover of at least last three years	Available
11	Funds/Budget	Available
12	05% Earnest Money	Available
13	Tender fee / cost of Bidding Documents	Deposited.


**Member**

  
**(Abdul Aziz Memon)**  
Assistant Engineer  
Provincial Highway Sub-Division  
Mirpurkhas

**Member**

  
**(Abdul Karim Phulpoto)**  
Assistant Engineer  
Public Health Engineer Sub-Division-I  
Tano Allahyar

**Chairman**

  
**(Ghulam Hyder Arain)**  
Executive Engineer  
Provincial Highway Division  
Mirpurkhas



## BIDDERS QUALIFICATION REPORT

NIT NO.TC/G-55/176 DATED: 27.1.2017.

01	Name of Procuring Agency	Executive Engineer Provincial Highway Division Mirpurkhas
02	Tenders Reference No.	N.I.T No.TC/G-55/176 dated: 27.1.2017
03	Tender Description / Name of Work /Item	<u>Improvement of road from Umerkot to kunri via Diggu farm phase-I ,Mile 2/5-6/2</u>
04	Method of Procurement	Single Stage, Single envelope
05	Name of Firm/Bidders	<b>M/S Khokhar Brothers</b>
06	N.T.N	Registered
07	Registration with P.E.C	Registered
08	Sindh Board of Revenue	Available
09	Relevant Experience	Available
10	Turnover of at least last three years	Available
11	Funds/Budget	Available
12	05% Earnest Money	Available
13	Tender fee / cost of Bidding Documents	Deposited.


**Member**

  
**(Abdul Aziz Memon)**  
Assistant Engineer  
Provincial Highway Sub-Division  
Mirpurkhas

**Member**

  
**(Abdul Karim Chulpoto)**  
Assistant Engineer  
Public Health Engineer Sub-Division-I  
Tano Allahyar

**Chairman**

  
**(Ghulam Hyder Arain)**  
Executive Engineer  
Provincial Highway Division  
Mirpurkhas


**BIDDERS QUALIFICATION REPORT**  
**NIT NO.TC/G-55/176DATED: 27.1.2017**

01	Name of Procuring Agency	Executive Engineer Provincial Highway Division Mirpurkhas
02	Tenders Reference No.	N.I.T No.TC/G-55/176 dated: 27.1.2017
03	Tender Description / Name of Work /Item	<b>Widening &amp; Reconditioning of Umerkot kunri road Mile 0/0-6/0</b>
04	Method of Procurement	Single Stage, Single envelope
05	Name of Firm/Bidders	<b>M/S Crescent Engineering works</b>
06	N.T.N	Registered
07	Registration with P.E.C	Registered
08	Sindh Board of Revenue	Available
09	Relevant Experience	Available
10	Turnover of at least last three years	Available
11	Funds/Budget	Available
12	05% Earnest Money	Available
13	Tender fee / cost of Bidding Documents	Deposited.


**Member**

  
**(Abdul Aziz Memon)**  
Assistant Engineer  
Provincial Highway Sub-Division  
Mirpurkhas

**Member**

  
**(Abdul Karim Phulpoto)**  
Assistant Engineer  
Public Health Engineer Sub-Division-I  
Tano Allahyar


**Chairman**

  
**(Ghulam Hyder Arain)**  
Executive Engineer  
Provincial Highway Division  
Mirpurkhas

**BIDDERS QUALIFICATION REPORT**  
**NIT NO.TC/G-55/176DATED: 27.1.207**

01	Name of Procuring Agency	Executive Engineer Provincial Highway Division Mirpurkhas
02	Tenders Reference No.	N.I.T No.TC/G-55/176 dated: 27.1.2017
03	Tender Description / Name of Work /Item	<b>Reconditioning of road from Deh-170 B to Tando Jan Muhammad taluka Digri Mile 14/3-4/2</b>
04	Method of Procurement	Single Stage, Single envelope
05	Name of Firm/Bidders	<b>M/S Haseeb &amp; Tahseen.</b>
06	N.T.N	Registered
07	Registration with P.E.C	Registered
08	Sindh Board of Revenue	Available
09	Relevant Experience	Available
10	Turnover of at least last three years	Available
11	Funds/Budget	Available
12	05% Earnest Money	Available
13	Tender fee / cost of Bidding Documents	Deposited.


**Member**

  
**(Abdul Aziz Memon)**  
Assistant Engineer  
Provincial Highway Sub-Division  
Mirpurkhas

**Member**

  
**(Abdul Karim Rhuelpoto)**  
Assistant Engineer  
Public Health Engineer Sub-Division-I  
Tano Allahyar


**Chairman**

  
**(Ghulam Hyder Arain)**  
Executive Engineer  
Provincial Highway Division

**BIDDERS QUALIFICATION REPORT**  
**NIT NO.TC/G-55/176DATED: 27.1.207**

01	Name of Procuring Agency	Executive Engineer Provincial Highway Division Mirpurkhas
02	Tenders Reference No.	N.I.T No.TC/G-55/176 dated: 27.1.2017
03	Tender Description / Name of Work /Item	M&R kot Ghulam Muhammad-Samaro road to village Haji Muhammad Ishaque Bhurgari with 2"thick asphalt mile 0/0-1/7
04	Method of Procurement	Single Stage, Single envelope
05	Name of Firm/Bidders	<b>M/S A.K.Construction</b>
06	N.T.N	Registered
07	Registration with P.E.C	Registered
08	Sindh Board of Revenue	Available
09	Relevant Experience	Available
10	Turnover of at least last three years	Available
11	Funds/Budget	Available
12	05% Earnest Money	Available
13	Tender fee / cost of Bidding Documents	Deposited.

**Member**

  
**(Abdul Aziz Memon)**  
 Assistant Engineer  
 Provincial Highway Sub-Division  
 Mirpurkhas

**Member**

  
**(Abdul Karim Phulpoto)**  
 Assistant Engineer  
 Public Health Engineer Sub-Division-I  
 Tano Allahyar

**Chairman**


  
**(Ghulam Hyder Arain)**  
 Executive Engineer  
 Provincial Highway Division  
 Mirpurkhas

## BIDDERS QUALIFICATION REPORT

NIT NO.TC/G-55/176 DATED: 27.1.2017

01	Name of Procuring Agency	Executive Engineer Provincial Highway Division Mirpurkhas
02	Tenders Reference No.	N.I.T No.TC/G-55/176 dated: 27.1.2017
03	Tender Description / Name of Work /Item	Improvement of kunri-Nabisar road phase-I Mile 10/0-5/1
04	Method of Procurement	Single Stage, Single envelope
05	Name of Firm/Bidders	<b>M/S Muhammad Mustafa</b>
06	N.T.N	Registered
07	Registration with P.E.C	Registered
08	Sindh Board of Revenue	Available
09	Relevant Experience	Available
10	Turnover of at least last three years	Available
11	Funds/Budget	Available
12	05% Earnest Money	Available
13	Tender fee / cost of Bidding Documents	Deposited.


**Member**

  
**(Abdul Aziz Memon)**  
Assistant Engineer  
Provincial Highway Sub-Division  
Mirpurkhas

**Member**

  
**(Abdul Karim Pulpoto)**  
Assistant Engineer  
Public Health Engineer Sub-Division-I  
Tano Allahyar

**Chairman**

  
**(Ghulam Hyder Arain)**  
Executive Engineer  
Provincial Highway Division  
Mirpurkhas