



**OFFICE OF THE
EXECUTIVE ENGINEER HIGHWAYS DIVISION DADU**

No: TC/XEN/DADU/ 52 of 2012

DATED: 10-01-2012

TO ACTIVATE ROADS AS 'SERVICE' TO PEOPLE AND TO OPEN UP
THE PROVINCE BY MAXIMUM ACCESS

NOTICE INVITING TENDERS

Sealed Tenders B-I / B-II are invited as per SPPRA Rules 2010 from the Interested persons/ suppliers / company's / firms, meeting the eligibility criteria for procurement of the following works.

LIST OF WORKS

S.NO	ADP.#	NAME OF WORK	ESTT: COST (M)	EARNEST MONEY	TENDER FEE	PERIOD OF COMP:
------	-------	--------------	----------------	---------------	------------	-----------------

TALUKA JOHI

1	8	Construction of road from Tore to Rajo Dero road mile 0/4-0/6	2.200	44,000	2000	12 Months
2	123	Construction of road from Bari to Hero Khan mile 0/7-1/3	4.000	80,000	3000	12 Months
3	125	Construction of road from Jalab Dero to Tibai Lund mile 0/6-1/0	2.200	44,000	2000	12 Months
4	125	Construction of road from Taj Muhammad Doltani to village Lalhar mile 0/5-0/7	2.200	44,000	2000	12 Months
5	126	Construction of road from Chinni to Sawero mile 1/4-1/6	2.200	44,000	2000	12 Months
6	216	Construction of road from Johi to Chinni road to village Charo road mile 0/5-0/7	2.200	44,000	2000	12 Months
7	245	Construction of road from Johi Haji Khan road to village Nangar Daryo road mile 0/3-0/4	1.100	22,000	1500	06 Months
8	251	Construction of road from Johi Bhan road to village Shafi Thalho mile 0/5-1/0	3.300	66,000	3000	12 Months
9		Construction of road from Wahi Pandhi to Murad Jamali mile 0/0-0/4	5.000	100,000	3000	06 Months

TALUKA DADU

10	53	W/R of road from Sita village to Patt road mile 1/5-2/1	4.400	88000	3000	12 Months
11	62	W/R of road from Indus High Way at Chowdagi to Phulji Station mile 1/2-1/6 (Phase-I)	4.400	88000	3000	12 Months
12	109	Construction of road from village Khand near Jhallo road to village Machhi-Kachhar Panhwar & Daud Panhwar mile 1/6-2/2	4.400	88000	3000	12 Months
13	124	Construction of road from Bhan Johi road to Muhammad Murad Lund via Arab Brohi & Makoro Lund mile 1/3-1/4	2.100	44000	2000	12 Months
14	232	Construction of road from Tajo Paniwar Khara road to village Jakhpari mile 0/6-1/0	2.200	44000	2000	12 Months
15	276	Construction of road from Indus High Way Bhai Khan Bus Stop to village Muhammad Ramzan Melaee Panhwar mile 0/4-0/6	2.200	44000	2000	12 Months

S.NO	ADP.#	NAME OF WORK	ESTT: COST (M)	EARNEST MONEY	TENDER FEE	PERIOD OF COMP:
16	7	Construction of road from Bhan... J... Dadu Highway Crossing towards Dero road	5.600	112000	3000	12 Months
21		W/R of Main road from Hospital road to Muhammadi Petroleum Mondar Naka Dadu mile 0/0-0/4+330	19.900	398000	3000	12 Months
22		Improvement of internal main entrains road and drainage system of Markhpur Muhalla Dadu mile 0/2- 0/3 link Dargah Jati Jamal Shah to Qadeer House	1.000	20000	1500	06 Months

TALUKA K.N.SHAH

23	52	W/R of road from K.N.Shah to Sindhi Butra (Phase-II) mile 1/6-2/0	2.300	46,000	2000	12 Months
24	182	W/R of road K.N.Shah Boriri road mile 5/0-5/4	4.200	84,000	3000	12 Months
25	89	Construction of road from K.N.Shah Sindhi Butra road to Nazar Muhammad Chandio via Karlai Chandio, Sevo Chandio upto Sita road mile 2/0-2/2	2.800	56,000	2000	06 Months
26	93	Construction of road from I.H.way Mehdi Shah to Kanyara to Othwal via Raza Muhammad Dero mile 1/0- 1/1	1.000	20,000	1500	06 Months
27	205/1	Construction of road from Najaf Ali Shah road to Sobdar Panjabi village mile 0/1-0/2	1.000	20,000	1500	06 Months
28	205/2	Construction of road from Anderian Taga to Master Abdullah Chandio village mile 0/5-0/6	1.000	20,000	1500	06 Months
29	219	Construction of road from K.N.Shah Boriri road to Veernath village mile 0/5+330-0/7	1.500	30,000	1500	06 Months
30	226/2	Construction of road from Rawat Khan Chore via Ladho Gadehi road Allah Warayo Mirbahar village mile 0/4- 0/5	1.000	20,000	1500	06 Months
31	226/2	Construction of road from Rawat Laghari to Ali Gohar Khoso village mile 0/3-0/4	1.000	20,000	1500	06 Months
32	249	Construction of road from Sita Piaro road at Eid Gah Sita K.N.Shah Town to Dargah Rehmani Sain mile 0/4- 0/5+330	1.500	30,000	1500	06 Months
33	233	Construction of road from Bego Dero road to Thori village mile 0/2+440-0/4	1.200	24,000	1500	06 Months
34	92/12	Construction of road from Bahawal Shah Dogar road to K.N.Shah Jamaluddin Janwery via Hamzo Kolachi mile 0/5-0/6+330	1.600	32,000	1500	06 Months

S.NO	ADP.#	NAME OF WORK	ESTT: COST (M)	EARNEST MONEY	TENDER FEE	PERIOD OF COMP:
TALUKA MEHAR						
35	13	Improvement of road from Nau Goth road to Gharo village mile 1/2-1/6	2.700	54,000	2000	12 Months
36	58	Winding & Reconditioning of road from Sindhi Butra to Aghamani mile 5/6-6/2	4.000	80000	3000	12 Months
37	81	Construction of road from Garhito village Gul Muhammad Jatol connecting to Qasim Lashari village mile 1/2-1/6	3.600	72,000	3000	12 Months
38	82	Construction of road from Peroz shah Daud Dero along F.P Bund upto Aghamani connecting to Bacho Wahan road mile 1/3-2/0	4.000	80,000	3000	12 Months
39	84	Construction of 140 Rft Pre-Stressed Bridge near Bhand Mari village	8.400	168,000	3000	15 Months
40	105/3	Construction of 60 Rft Bridge over Rice Canal near village Khosa	1.500	30,000	1500	06 Months
41	206	Construction of road from Bhand Mari road to Malyani Lakhair via Gulan Lakhair mile 0/5-1/0	3.000	60,000	3000	12 Months
42	178	Winding & Reconditioning of road from Mehar Radhan road to Butt Serai village mile 0/6-1/0	2.600	52,000	2000	12 Months
43	238	Construction of road from Sindhi Butra road to Jhando Khan Gogani village mile 0/5-1/0	2.700	54,000	2000	12 Months
44	257	Construction of road from Andal Tunio to Nari village mile 0/4-0/6	2.000	40,000	2000	06 Months
45	263	Construction of road from Mehar Faridabad road to Hethein Akh Kadhaie village mile 0/6-1/2	3.600	72,000	3000	12 Months
46	264	Construction of road from Loung Mahessar village to Wahan village mile 0/4-1/0	3.600	72,000	3000	12 Months
47		Construction of road from Pateji Regulator to Mehar Faridabad road mile 3/0 via Gnaja Saeed jo Goth along side of Kakol Branch mile 0/0-1/0	11.780	236,000	3000	12 Months
48		Improvement of road from Radhan to Wadha connecting village Taj Muhammad Zardari mile 1/3-2/2	5.000	100,000	3000	12 Months

1. The contract document / blank tenders obtained from office of the Executive Engineer Highways Division Dadu on payment of tender fee (Non-refundable) on any working day up to 04-02-2012 on production of deposit at call in the name of Executive Engineer Highways Division Dadu.
2. The tenders dully filled in properly and sealed in envelop will be received back on 06-02-2012 up to 01:00 pm and will be opened on the same day up to 02:00 pm, bidder to be present.
3. The participant / person / suppliers / companies / firms shall have to quota the rates on the amounts of schedule "B" (Bill of quantities) Committee to opening of tender comprising Superintending Engineer (Works & Services) Dadu, Executive Engineer Highways Division Dadu and Divisional Accounts Officer Highways Division Dadu.

Note:- The next date of issue and opening for un-responded/rejected tenders shall be as under:

	<u>Date of tender Issue up to</u>	<u>Date of Opening</u>
1st Attempt	16/02/2012	18/02/2012
2nd Attempt	05/03/2012	07/03/2012


TERMS AND CONDITION OF THE TENDER.

- > Registration with Pakistan Engineering Council in the field of specialization of work and to the extent of tender amount of each work.
- > Bio Data of Engineers & technical staff working with the firm.
- > List of work in progress, indicating cost of each work and copy of letter of award of
- > List of Staff / Machinery & Equipment.
- > Copy of Bank certificate showing credit worthiness along with bank statement.
- > Copy of NTN Certificate.
- > The Earnest money/bid security will be required at the time of submission of tender documents.
- > Conditional Tender shall not be entertained.
- > The procuring agency may reject all or any bids subject to the relevant provision of (SPPRA) Rules 2010.

**EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU**

Copy FWC's For information to:-

- 1/- The Secretary, Government of Sindh, Information Technology Secretariat No:6, Karachi along with CD for placing the same on Website.
- 2/- The Deputy Commissioner Dadu.
- 3/- The Director Information Advertisement, Public Relation Department, Government of Sindh Block 96 Sindh Secretariat Building Karachi with six spare copies for publication of insertion in three leading news papers i.e Sindhi, Urdu & English.
- ✓4/- The Director (CB) Sindh Public Procurement Regulatory Authority Barrack No: 8, Sindh Secretariat No: 4-A Court road Karachi for Publication of NIT in the web site of SPPRA. The Soft copy is already e-mailed to www.pprasindh.gov.pk from e-mail address of do_roads_dadu@yahoo.com.
- 5/- The Superintending Engineer (Works & Services) Dadu.
- 6/- The Executive Engineer Buildings / Education Works Dadu.
- 7/- The Assisstant Engineers (All) under Executive Engineer Highways Division Dadu.
- 8/- Copy CB / DB (Local).


**EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU**