Enj-I-523

OFFICE OF THE EXECUTIVE ENGINEER (BUILDINGS) DIVISION

DISTRICT JAMSHORO

Jamshoro

No. XEN/(B)/TC/G-55/812

Dated: 17-03-2014

NOTICE INVITING TENDERS

Sealed Tenders on Standard Bidding Documents are invited from the interested Firms / Agencies / Contractors Under SPP Rules - 2010 for the following works:-

Sr. No.	Name of Schemes / Sectors	Estimate Cost (In Million)	Earnest Money	Cost of Printing & Providing Documents	Time of Completion
	District Annual Development Program 2013-14				
1	Construction of CC Block & Drains Bhalai Muhalla to Mallah Muhalla at Jamshoro, Taluka Kotri.	1.200	2%	1500	12 Months
2	Construction of CC Block / Drains at Police Line Lakho Fakeer Jamshoro Taluka Kotri.	0.800	2%	500	12 Months
3	Construction of CC Block / Drains Gharibabad Muhalla at Jamshoro, Taluka Kotri.	1.000	2%	1000	12 Months
4	Construction of CC Block / Drains Lakho Fakeer at Jamshoro, Taluka Kotri.	2.000	2%	3000	12 Months
5	Construction of CC Block & Drains at Village Abdullah Chawro, Brohi, Panhwar and Jamali Muhalla at Jamshoro, Taluka Kotri.	1.800	2%	3000	12 Months
6	Construction of CC Block & Drains Syed Muhalla Bhriya Village Jamshoro, Taluka Kotri.	1.200	2%	1500	12 Months
7	Construction of CC Block & Drains LUHMS Colony, Christain Colony & Street of Nazar Qureshi Jamahoro Taluka Kotri.	1.500	2%	1500	12 Months
8	Construction of CC Block / Drains Railway Colony Jamshoro Station (Rab Nawaz Moohani) Taluka Kotri.	0.250	2%	500	06 Months
9	Construction of CC Block / Drains at Sher Mohammad Balouch Muhalla RBB Colony, Taluka Kotri.	1.000	2%	1000	12 Months
10	Construction of CC Block / Drains at Dr. Qureshi Muhalla RBB Colony, Jamshoro Taluka Kotri.	1.000	2%	1000	12 Months
11	Construction of CC Block / Drains at Suhag Muhalla Near Marwi Cinima Kotri, Taluka Kotri.	1.200	2%	1500	12 Months
12	Construction of CC Block / Drains Gharhain Jo Pir Raswa Mori Taluka Kotri.	1.000	2%	1000	12 Months
13	Construction of CC Block / Drains Railway Station Taluka Kotri, District Jamshoro.	1.200	2%	1500	12 Months
14	Construction of CC Block / Drains / Public Park at Khoharo Muhalla Drainage B Nago Lane, Taluka Kotri.	1.200	2%	1500	12 Months
15	Construction of Drainage from Agriculture Development Bank to Ansari Photo State Kotri, Taluka Kotri.	3.000	2%	3000	12 Months
16	Construction of CC Block / Drains at Abdullah Khan Shoro Khanpur Taluka Kotri.	1.200	2%	1500	12 Months
17	Construction of CC Block / Drains at Village Inatani Muhalla Kotri, Taluka Kotri.	0.350	2%	500	12 Months
18	Construction of CC Block & Drains Village Ali Bux Khaskheli & Pandhi Khaskheli Taluka Kotri.	0.700	2%	750	06 Months
19	Construction of CC Block / Pipe Line Sewerage Apposite P.S. Kotri Memon Muhalla Taluka Kotri.	0.500	2%	500	06 Months
20	Construction of CC Block / Drains at Burfat Muhalla Nango Lane, Taluka Kotri.	1.500	2%	1500	12 Months
21	Construction of CC Block / Drains at Village Ghulam Qadir Khaskheli Taluka Kotri.	0.700	2%	750	06 Months
22	Construction of CC Block / Drains at Meerani Muhalla Kotri, Taluka Kotri.	1.000	2%	1000	12 Months
23	Construction of CC Block / Drains at Raheem Khan Khoso, Taluka Kotri.	1.200	2%	1500	12 Months
24	Construction of CC Block / Drains & Water Supply Pipe Line at Mangarnar Paro, Taluka Kotri.	1.200	2%	1500	12 Months
25	Construction of CC Block / Drains & Water Supply Pipe Line at Jano Paro Taluka Kotri.	1.000	2%	1000	12 Months
26	Construction of CC Block / Drains at Charistain Colony & Koreja Muhalla Sikandarabad, Taluka Kotri.	1.500	2%	1500	12 Months
57	Construction of CC Block / Drains at Kareen Line, Abyoob Atta Chaki Khanpur, Saeed Pathan House Taluka Kotri.	0.600	2%	750	06 Months
58	Construction of CC Block / Drains Abdul Shakoor to Murad Shah & Ubaidullah Brohi to Sayed House Sehwani Muhalla, Taluka Kotri.	1.000	2%	1000	12 Months
59	Construction of CC Block / Drains at Muhalla Bachoo Shoro Telegraph Colony, Taluka Kotri, District Jamshoro.	0.700	2%	750	06 Months
60	Construction of CC Block / Drains at Maryum Garden Street of Raja Mastoi & Lakha House, Taluka Kotri.	1.500	2%	1500	12 Months
61	Construction of CC Block / Drains Sayedabad Jamshoro, Taluka Kotri, District Jamshoro.	1.000	2%	1000	12 Months
62	Construction Surface Drains / CC Block from Main Indus Highway to Alam Pirara Streets, Taluka Sehwan.	3.000	2%	3000	12 Months
63	Construction Surface Drains / CC Block from Main Indus Highway to Stadium Road, Taluka Sehwan.	3.000	2%	3000	12 Months
64	Construction Surface Drains / CC Block for Village Abdul Raheem Burdi Taluka Sehwan.	3.000	2%	3000	12 Months
65	Construction Surface Drains / CC Block Various Streets of Haji Vako & Seyal Muhalla Taluka Sehwan.	3.000	2%	3000	12 Months
66	Construction Surface Drains / CC Block Various Streets of Sardar Muhalla Taluka Sehwan.	3.000	2%	3000	12 Months
67	Construction Surface Drains / CC Block Various Streets of Shaikh Muhalla Taluka Sehwan.	3.000	2%	3000	12 Months
68	Construction Surface Drains / CC Block for Village Panjotha Sehwan Taluka Sehwan.	3.000	2%	3000	12 Months
69	Construction Surface Drains / CC Block Various Streets of Mallah / Solagni Muhalla Lal Haveli Taluka Sehwan.	3.000	2%	3000	12 Months
70	Construction Surface Drains / CC Block Various Streets of Gul Mohammad Shah Muhalla Taluka Sehwan.	3.000	2%	3000	12 Months
71	Construction Surface Drains / CC Block for Village Daim Khan Talpur Sehwan Taluka Sehwan.	3.000	2%	3000	12 Months
72	Construction Surface Drains / CC Block from Main Road Umed Ali Katuhar to Ali Nawaz Katuhar Taluka Sehwan.	1.500	2%	1500	12 Months
73	Construction of CC Block / Drains at Village Bhotara UC Bubak, Taluka Sehwan.	3.500	2%	3000	12 Months
74	Construction of CC Block / Drains at Village Bhamba to Irrigation Bungalow Talti, Taluka Sehwan.	5.960	2%	3000	12 Months
75	Construction of CC Block / Drains at Village Khabroth UC Bubak, Taluka Sehwan.	3.500	2%	3000	12 Months
76	Construction of Road / CC Block / Drains at Jaan Mohammad Bhatti & Bubur Village, Taluka Sehwan.	2.768	2%	3000	12 Months
77	Construction of CC Block / Drains at Muhalla Dr. Versi Dr. Bhwan, Dr. Daya, Anand Mandar Thana Ahmed Khan.	2.500	2%	3000	12 Months
78	Construction of CC Block & Drains at Village Wadda Chhachhar Taluka Manjhand.	2.000	2%	2000	12 Months
79	Construction of CC Block & Drains at Village Aliabad Taluka Manjhand, District Jamshoro.	2.000	2%	2000	12 Months
80	Construction of CC Block & Drains at Village Koreja Taluka Manjhand, District Jamshoro.	1.000	2%	1000	12 Months
81	Construction of CC Block & Drains at Village Manjhand Taluka Manjhand, District Jamshoro.	2.000	2%	2000	12 Months
82	Construction of CC Block & Drains at Maroof Shah Muhalla Taluka Manjhand, District Jamshoro.	1.000	2%	1000	12 Months
83	Construction of CC Block & Drains at Noorpur Sajan Chhachhar Muhalla Taluka Manjhand.	1.000	2%	1000	12 Months
112	ADP No. 1226, Construction of BHU in Naon Wahan U.C Talti, Taluka Sehwan, District Jamshoro.				
	Part - A (BHU Naon Wahan) Main Building.	5.000	2%	3000	12 Months
	Part - B (BHU Naon Wahan) Residences.	3.800	2%	3000	12 Months
	Part - C (Compound Wall).	2.100	2%	3000	12 Months
	Annual Development Program (On-Going)				
113	ADP No. 09, Construction of C.C. Block & Drains, Parking shade & Park in the premises of Dak Bungalow at T.B. Khan, District Jamshoro (Main Building) Balance Work.	5.000	2%	3000	12 Months
114	ADP No. 11, Renovation / Rehabilitation of Executive Engineer & Assistant Engineer (Roads) Office at Kotri, Taluka Kotri, District Jamshoro (Ext: Development).	2.000	2%	3000	12 Months
115	ADP No. 12, Renovation / Rehabilitation of Executive Engineer & Assistant Engineer (Buildings) Office at Kotri, Taluka Kotri, District Jamshoro (Ext: Development).	2.000	2%	3000	12 Months
116	ADP No. 14, Construction of Circuit House at Kotri Taluka Kotri, District Jamshoro (Remaining Work).	5.000	2%	3000	12 Months
117	ADP No. 17, Construction of Assistant Engineer, Highways Office at Kotri, Taluka Kotri, (1st Floor).				
	Part - A (Remaining Work)	5.000	2%	3000	12 Months
	Part - B (Compound Wall)	2.000	2%	2000	12 Months
118	ADP. No 18, Construction of Assistant Engineer, Buildings Office at Kotri, Taluka Kotri, (1st Floor).	2.000	2%	2000	12 Months
	Part - A (Remaining Work)	5.000	2%	3000	12 Months
	Part - B (Compound Wall)	2.000	2%	2000	12 Months
119	ADP No. 134, Construction of CC Block & Drains at Various Streets at Village Haji Jumo Shoro, U.C. Jamshoro, Taluka Kotri, District Jamshoro (Remaining Work).	5.000	2%	3000	12 Months
120	ADP No. 341, Renovation / Rehabilitation of RHC Unerpur, Taluka Manjhand (Under / Over Head Tank).	2.000	2%	2000	12 Months
121	ADP. No. 347, Construction of Medical Dispensary at Village Umed Ali Katohar, Taluka Sehwan, (Ext: Development).	0.500	2%	750	06 Months
122	Re-Construction / Construction of Existing Daak Bungalow of Building Department at Sehwan, Taluka Sehwan, District Jamshoro (Electric Work).	0.400	2%	750	06 Months
123	Construction of Medical Dispensary at Village Duri Dero Taluka Sehwan, District Jamshoro (Electric Work).	0.200	2%	500	06 Months
124	Construction of Medical Dispensary at Village Yousaf Jamali Taluka Sehwan, District Jamshoro (Electric Work).	0.200	2%	500	06 Months
125	Construction of Medical Dispensary at Village Nangar Khan Brohi Taluka Sehwan, District Jamshoro (Electric Work).	0.200	2%	500	06 Months
126	Construction of Medical Dispensary at Village Umed Ali Katohar, Taluka Sehwan, District Jamshoro (Electric Work).	0.200	2%	500	06 Months
127	Renovation / Rehabilitation of RHC @ Bhan (OPD Block) UC Bhan, Taluka Sehwan, District Jamshoro (Electric Work).	0.500	2%	750	06 Months
128	Up-Gradation of BHU to the Level of 20 Beded RHC @ Bubak UC Bubak (Ward Block / Indoor Block) Taluka Sehwan, District Jamshoro (Electric Work).	0.500	2%	750	06 Months
129	Up-Gradation of BHU to the Level of 20 Beded RHC @ Bubak UC Bubak (Admn Block / OPD Block) Taluka Sehwan, District Jamshoro (Electric Work).	0.500	2%	750	06 Months
130	Up-Gradation of BHU to the Level of 20 Beded RHC @ Talti UC Talti (Ward Block / Indoor Block) Taluka Sehwan, District Jamshoro (Electric Work).	0.500	2%	750	06 Months
131	Up-Gradation of BHU to the Level of 20 Beded RHC @ Talti UC Talti (Admn Block / OPD Block) Taluka Sehwan, District Jamshoro (Electric Work).	0.500	2%	750	06 Months
132	Renovation / Rehabilitation of Rural Health Centre Jhangara, Taluka Sehwan District Jamshoro (Electric Work).	0.300	2%	750	06 Months
133	Renovation / Repair of Dispensary Mian Bux Khoso, U.C. Sann, Taluka Manjhand, District Jamshoro (Electric Work).	0.150	2%	500	06 Months
134	Construction Reconstruction of B/Wall + Lav: & Abulation for Dragah Hazrat Juman Jati (R.A.) at Sehwan U.C.-I Taluka Sehwan (Electric Work).	0.100	2%	500	06 Months
135	Provision [illegible] Facilities for RHC Bhan Boundary Wall Mortuary, [illegible] Work & Face Lifting Taluka Sehwan	0.200	2%	500	06 Months

22	Construction of CC Block / Drains at Meerani Muhalla Kotri, Taluka Kotri.	1.000	[illegible]	1000	12 Months
23	Construction of CC Block / Drains at Raheem Khan Khoso, Taluka Kotri.	1.200	2%	1500	12 Months
[illegible]	[illegible] of CC Block / Drains & Water Supply Pipe Line at [illegible] Paro, Taluka Kotri.	1.200	2%	1500	12 Months
25	Construction of CC Block / Drains & Water Supply Pipe Line at Jano Paro Taluka Kotri.	1.000	2%	1000	12 Months
26	Construction of CC Block / Drains at Charistain Colony & Koreja Muhalla Sikandarabad, Taluka Kotri.	1.500	2%	1500	12 Months
27	Construction of CC Block & Drains at Miskeen Colony, Taluka Kotri.	1.200	2%	1500	12 Months
28	Construction of CC Block & Drains at Shahi Bazar Dhobi Para Kotri, Taluka Kotri.	0.500	2%	500	06 Months
29	Construction of CC Block from Bhatai Agency Hyder Bhutto Shops Taluka Kotri.	0.700	2%	750	06 Months
30	Construction of CC Block & Drains Haji Idress Janwari Muhalla to Khursheed Colony Taluka Kotri.	1.200	2%	1500	12 Months
31	Construction of CC Block / Drains at Telegraph Colony, Taluka Kotri. District Jamshoro.	1.000	2%	1000	12 Months
32	Construction of CC Block / Drains at Meghwar Muhalla Raswa Mori, Taluka Kotri.	0.700	2%	750	06 Months
33	Construction of CC Block / Drains at Railway Line / Pathar Line, Taluka Kotri.	0.800	2%	750	06 Months
34	Construction of CC Block / Drains at Shaikh Colony Railway Station Kotri.	0.800	2%	750	06 Months
35	Construction of CC Block / Drains at Bhatia Colony, Taluka Kotri. District Jamshoro.	1.000	2%	1000	12 Months
36	Construction of CC Block & Drains at Ghosia Colony Kotri, Taluka Kotri.	2.000	2%	3000	12 Months
37	Construction of CC Block / Drains Various Streets of Pir Bajadi, Taluka Kotri.	1.000	2%	1000	12 Months
38	Construction of CC Block / Drains of Khuda Ki Basti No. 1, Taluka Kotri.	1.000	2%	1000	12 Months
39	Repair of Labour Squire Park & Labour Colony Park, Taluka Kotri. District Jamshoro.	1.200	2%	1500	12 Months
40	Rehabilitation of Sewerage Line Labour Squire and CC Block Labour Squire, Taluka Kotri.	0.800	2%	750	06 Months
41	Repair of Play Ground Labour Colony and Sewerage Line Phase -III Taluka Kotri.	1.500	2%	1500	12 Months
42	Construction of CC Block / Drains Opposite DC House Faizurehman Pathan & Syed Rasool, Taluka Kotri.	1.200	2%	1500	12 Months
43	Construction of CC Block / Drains Bharya Village at Irshad Mahar Streets Taluka Kotri.	1.000	2%	1000	12 Months
44	Construction of CC Block / Drains at Abdul Rasheed Rind House Bhatai Colony, Taluka Kotri.	1.200	2%	1500	12 Months
45	Construction of CC Block / Drains at Soomra Muhalla Akhtar Hussain Soomro and Muneer Ahmed Soomro Nango Lane, Taluka Kotri.	0.800	2%	750	06 Months
46	Construction of CC Block / Drains at Village Allah Dino Shoro & Abdul Gafoor Shoro, Taluka Kotri.	1.200	2%	1500	12 Months
47	Construction of CC Block / Drains Pandhi Shoro & Village Haji Mohammad Siddique Shoro, Taluka Kotri.	1.200	2%	1500	12 Months
48	Construction of CC Block / Drains at Syed Raiz Shah Bukhari Muhalla near Govt School Miskeen Coloy, Taluka Kotri.	1.000	2%	1000	12 Months
49	Construction of CC Block / Drains at Behar Colony Taluka Kotri, District Jamshoro.	1.200	2%	1500	12 Months
50	Construction of CC Block / Drains at Muslim Town Taluka Kotri, District Jamshoro.	1.200	2%	1500	12 Months
51	Construction of CC Block / Drains at Khursheed Colony No.1 Taluka Kotri. District Jamshoro.	0.700	2%	750	06 Months
52	Construction of CC Block / Drains at Ghareebabad near Jamia Masjid Feroze Behari Taluka Kotri.	1.000	2%	1000	12 Months
53	Construction of CC Block / Drains Various Streets of Mallah Muhalla Pir Bajadi, Taluka Kotri.	1.000	2%	1000	12 Months
54	Construction of CC Block / Drains Ralai Muhalla, Machhi Muhalla & Anwar Panhwar Muhalla at Village Sain Dino Mallah, Taluka Kotri.	1.500	2%	1500	12 Months
55	Construction of CC Block / Drains at Village Manjhi Khan B.:fat & Allah Wanyo Khasekheli, Taluka Kotri.	0.800	2%	750	06 Months
56	Construction of CC Block / Drains at Behar Colony Taluka Kotri, District Jamshoro.	0.800	2%	750	06 Months
79	Construction of CC Block & Drains at Village Aliabad Taluka Manjhand, District Jamshoro.	2.000	2%	2000	12 Months
80	Construction of CC Block & Drains at Village Koreja Taluka Manjhand, District Jamshoro.	1.000	2%	1000	12 Months
81	Construction of CC Block & Drains at Village Manjhand Taluka Manjhand, District Jamshoro.	2.000	2%	2000	12 Months
82	Construction of CC Block & Drains at Maroof Shah Muhalla Taluka Manjhand, District Jamshoro.	1.C00	2%	1000	12 Months
83	Construction of CC Block & Drains at Noorpur Sajan Chhachhar Muhalla Taluka Manjhand.	1.000	2%	1000	12 Months
84	Construction of CC Block & Drains at Village Bhutto Taluka Manjhand, District Jamshoro.	0.600	2%	750	06 Months
85	Construction of Compound Wall of Graveyard Khursheed Colony No.4 Taluka Kotri.	3.500	2%	3000	12 Months
86	Provision for Fixing of Groath Seating Chairs etc Waiting Shed at Behar Colony, Taluka Kotri.	0.700	2%	750	06 Months
87	Construction of Bus Shed at Jamshoro Soceity Phase - I Taluka Kotri.	1.000	2%	1000	12 Months
88	Construction of Boundary Wall Brohi & Sahita Community Graveyard Taluka Sehwan.	2.000	2%	2000	12 Months
89	Construction of Boundary Wall Memon, Koreja & Khosa Community Graveyard Taluka Sehwan.	2.000	2%	2000	12 Months
90	Provision of Lacking Facilities to Historical Madarsa Makhdoom Jaffar (R.A) Bubak i/c Abulation, Face Lifting, Termite Proofing & Electrification, Taluka Sehwan, District Jamshoro.	2.461	2%	3000	12 Months
91	Construction of Boundary Wall for Graveyard at Shaheed Zulfiqar Ali Bhutto, Taluka Sehwan.	2.000	2%	2000	12 Months
92	Construction of Public Park at Village Wadda Chhachhar, Taluka Manjhand.	2.000	2%	2000	12 Months
93	Renovation / Extension of Room of Defunct District Council Residential Quarters near Zila Nazim Office, Taluka Kotri.	2.500	2%	3000	12 Months
94	Renovation / Extension of Room of Defunct District Council Residential Quarters near GPS Kotri, Taluka Kotri.	2.500	2%	3000	12 Months
95	Rehabilitation / Re-Construction Office of Assistant Commissioner Sehwan, Taluka Sehwan.	15.000	2%	3000	24 Months
	Health Sector New Schemes				
96	Up-Gradation of Government Dispensary to Basic Health Unit Behar Colony, Taluka Kotri, (G+3) Phase - I.	15.000	2%	3000	24 Months
97	Provision Lacking Facilities for RHC Bhan Boundary Wall Mortuary Earth Filling Work & Face Lifting Taluka Sehwan.	15.000	2%	3000	24 Months
98	Provision Lacking Facilities to the Maternity Home & 5 Baded Standard (MCH Centre) at Village Bhambha Taluka Sehwan.	8.000	2%	3000	12 Months
99	Rehabilitation / Re-Construction of BHU at Murad Ali Shah Wahur UC Wahur, Taluka Sehwan.	15.000	2%	3000	24 Months
100	Remaining Work of BHU at Village Din Mohammad Aqiani, Taluka T.B. Khan, District Jamshoro.	5.000	2%	3000	12 Months
101	Up-Gradation of Service of Taluka Hospital Thana Bula Khan, District Jamshoro.	15.000	2%	3000	24 Months
102	Renovation / Rehabiliation of Taluka Hospital Thana Bula Khan, District Jamshoro.	15.000	2%	3000	24 Months
103	Up-Gradation of BHU to the Level of 20 Badded RHC at Thana Ahmed Khan (Ward Block / Indoor Block) T.B. Khan.	15.000	2%	3000	24 Months
104	Up-Gradation of BHU to the Level of 20 Badded RHC at Sari Taluka T.B. Khan (Ward Block / Indoor Block).	15.000	2%	3000	24 Months
105	Rehabiliation / Construction of Basic Health Unit at Toung Sharif Taluka Thana Bula Khan.	15.000	2%	3000	24 Months
106	Up-Gradation of BHU to the Level of 20 Badded RHC at Mole Taluka T.B. Khan (Ward Block / Indoor Block).	15.000	2%	3000	24 Months
107	Remaining Work / Extensional Development of Dispensary at Village Kalo Birhamani Taluka Manjhand.	1.000	2%	1000	12 Months
108	Up-Gradation to the Level of RHC at Unerpur (Ward Block / Indoor Block) Taluka Manjhand.	15.000	2%	3000	24 Months
109	Up-Gradation to the Level of RHC at Unerpur (Admin Block / OPD Block) Taluka Manjhand.	15.000	2%	3000	24 Months
110	Rehabilitation / Construction of BHU Compound Wall, Quarters & Drainage Amri Taluka Manjhand.	5.000	2%	3000	12 Months
111	ADP. No. 1226, Construction of BHU in Kot Lashari U.C Talti, Taluka Sehwan, District Jamshoro.				
	Part - A (BHU Kot Lashari) Main Building	5.000	2%	3000	12 Months
	Part - B (BHU Kot Lashari) Residences.	3.800	2%	3000	12 Months
	Part - C (Compound Wall)	2.100	2%	3000	12 Months
130	[illegible] Jamshoro (Electric Work).	0.500	2%	750	06 Months
131	Up-Gradation of BHU to the Level of 20 Beded RHC @ Talti UC Talit (Admn Block / OPD Block) Taluka Sehwan, District Jamshoro (Electric Work).	0.500	2%	750	06 Months
132	Renovation / Rehabilitation of Rural Health Centre Jhangara, Taluka Sehwan District Jamshoro (Electric Work)	0.300	2%	750	06 Months
133	Renovation / Repair of Dispensary Mian Bux Khoso, U.C. Sann, Taluka Manjhand, District Jamshoro (Electric Work).	0.150	2%	500	06 Months
134	Construction Reconstruction of B/Wall + Lav: & Abulation for Dragah Hazrat Juman Jati (R.A.) at Sehwan U.C.-I Taluka Sehwan (Electric Work)	0.100	2%	500	06 Months
135	Provision Lacking Facilities for RHC Bhan Boundary Wall Mortuary Earth Filling Work & Face Lifting Taluka Sehwan (Electric Work)	0.200	2%	500	06 Months

Tender will be issued to the contractors on payment of cost of printing and providing documents shown above (Non Refundable) upto 14-04-2014, from the office of undersigned. Tender will be - received back on 14-04-2014 at 01:00 PM and will be opened on same day at 02:00 PM in presence of contractor or their representative who wish to remain present before committee, comprises over the Superintending Engineer (Works & Services) Department, Jamshoro, Executive Engineer Buildings (Division) Works & Services Jamshoro & Divisional Accounts Officer Buildings Division (Works & Services) Department, Jamshoro.

Conditional tender / tenders not with the Call deposit from any recognized Bank in Pakistan equal to 2% of the bid will not be entertained.

Blank Tender forms / description of work / scheme can be had from the office of the undersigned on any working day.

"The Procuring Agency may reject all or any bids subject to the relevant provision of SPP Rules" 2010.

[The place of tenders issued & opening is Executive Engineer Buildings Division (W&S) Jamshoro at Kotri Opposite Irrigation Work Shop, Taluka Kotri].

In case of no response the issue and opening date of tender will be as under. Second Attempt Tender will be issued upto 28-04-2014 at 01:00 PM received and Opened on 28-04-2014 (02:00 PM).

Note: This NIT can be seen on Sindh Govt Web Site at www.sindh.gov.pk.

Note: This NIT can be seen on SPPRA Web Site at www.pprasindh.gov.pk.

EXECUTIVE ENGINEER (BUILDINGS)
DIVISION (WORKS & SERVICES)
DISTRICT JAMSHORO

Express Tribune 21.03.2014

INF-KRY:NO. 912/2014