Enf.1: 631/13-14

Office Telephone No. 022-2760048

OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION
WORKS & SERVICES DEPARTMENT MATIARI

No. XEN(H)/TC/G-55/ **395** /of 2014 Matiari, Dated: **16-04-2014**

NOTICE INVITING TENDERS

Sealed Tenders are invited from all intending Contractors under SPPRA's Rules 2010.

Sr. # / ADP #	Name of Scheme	Tender Cost in Million	Bid Security	Bid Documents Fee	Completion Period
	ADP-2013-14				
	TALUKA MATIARI				
1/1	Recondition of link road from Kot Tehlram to Palijani Station Road Mile 0/0-0/3+440'	4.000	80,000	3,000	18 Months
2/2	Construction of link road from Palijani Station Road to Village Ramzan Khaskheli Road Mile 0/0-0/1	1.800	36,000	2,000	18 Months
3/3	Recondition of link road from Shahpur Road Talib Shah Dargah Road to Machando Unar Road Mile 0/0-0/1	1.500	30,000	1,000	18 Months
4/4	Recondition of link road from Arif Khatiyan Road to Dargah Mohammad Fakeer Khatiyan Road Mile 0/0-0/1+220'	2.000	40,000	2,000	18 Months
5/5	Construction of link road from Sekhat Deh Dari Road to Kot Mumtaz Hussain Junejo Road Mile 0/0-0/5	9.000	1,80,000	3,000	18 Months
6/6	C.C Block at Village Arif Khatiyan	1.000	20,000	1,000	12 Months
7/7	Construction of link road from Tando Adam Oderolal Road to Village Rahim Khan Khorkhani Road Mile 0/0-0/4+330'	8.000	1,60,000	3,000	18 Months
8/8	Construction of link road from Kot Farman Ali Shah Road to Kot Mir Mohammad Jahejo Road Mile 0/0-0/3	5.500	1,10,000	3,000	18 Months
9/9	C.C Block at Village Bau Khan Pathan	1.500	30,000	1,000	12 Months
10/10	Construction of link road from Nasarpur Oderolal Station Road to Shuja Chhutto and Azam Jamali Road Mile 0/0-0/5	8.000	1,60,000	3,000	18 Months
11/11	Construction of link road from Arif Khatiyan Imam Bargah to Village Din Mohammad Unar Road Mile 0/0-0/1	1.500	30,000	1,000	18 Months
12/12	C.C Block at Village Shuja Mohammad Shah	0.800	16,000	1,000	12 Months
13/13	C.C Block at Village Allah Bux Burdi	0.800	16,000	1,000	12 Months
14/14	C.C Block at Village Pinyal Gaho	0.800	16,000	1,000	12 Months
15/15	C.C Block at Village Farsi Farm with Earth work	0.800	16,000	1,000	12 Months
16/16	C.C Block at Village Hussain Aqlani	0.800	16,000	1,000	12 Months
17/17	C.C Block at Village Abdul Aqlani	0.800	16,000	1,000	12 Months
18/18	C.C Block at Village Yousif Chutto	0.800	16,000	1,000	12 Months
19/19	C.C Block Chutta Farm at Village Ghulam Hussain Chutto	0.800	16,000	1,000	12 Months
20/20	C.C Block at Village Ramzan Khyber	0.800	16,000	1,000	12 Months
21/21	C.C Block at Village Kando Jat	0.800	16,000	1,000	12 Months
22/22	Recondition of link road from N.H.Way Road to Dargah Pir Fakeer Nooh Hothiani Road Mile 0/0-0/3	3.500	70,000	3,000	18 Months
23/23	Recondition of link road from N.H.Way Road to Village Darya Khan Talpur Road Mile 0/0-0/3+330'	4.000	80,000	3,000	18 Months
24/24	Construction of link road from Agham Wasan Road to Village Sobdar Lashari Road Mile 0/0-0/1	1.800	36,000	2,000	18 Months
25/25	Recondition of link road from Shahpur Road to Village Mitho Khaskheli Road Mile 0/0-0/3+330'	4.000	80,000	3,000	18 Months
26/26	Construction of link road from Jam Distry Road to Village Arzani Khatiyan Road Mile 0/0-0/1+220'	2.000	40,000	2,000	18 Months
27/27	Recondition of link road from N.H.Way Matiari Road to Circuit House Road Mile 0/0-0/3+440'	4.000	80,000	3,000	18 Months
28/28	C.C Block at Village Babun Ji Wasi	0.800	16,000	1,000	12 Months
29/29	C.C Block at Baquil Pota and Mian Pota Muhalla Matiari	0.800	16,000	1,000	12 Months
30/30	C.C Block at Village Suleman Khaskheli	0.800	16,000	1,000	12 Months

SPPRA INWARD DIARY
NO: 13691
DATED: 16-4-14

31/31	C.C Block at Village Allah Bachayo Gahelo	0.800	16,000	1,000	12 Months
32/32	C.C Block at Abdul Qadir Memon House to Haji Khuda Bux House Memon Muhalla Matiari	0.400	8,000	500	12 Months
33/33	C.C Block at Village Kamil Pandhiyani	1.200	24,000	1,000	12 Months
34/34	C.C Block at Village Jiandal Kot	0.800	16,000	1,000	12 Months
35/35	C.C Block at Village Usman Turk	0.500	10,000	500	12 Months
36/36	C.C Block at Village Rawat Hajano	0.500	10,000	500	12 Months
37/37	C.C Block at Village Datter Dino Chand	0.500	10,000	500	12 Months
38/38	C.C Block at Village Misri Jakhreja	0.800	16,000	1,000	12 Months
39/39	C.C Block at Village Siddique Channa	0.800	16,000	1,000	12 Months
40/40	C.C Block at Village Soomar Chand	0.800	16,000	1,000	12 Months
41/41	C.C Block at Village Dodo Mangwano	0.800	16,000	1,000	12 Months
42/42	Repair of Culverts and Different Roads of Taluka Matiari	1.000	20,000	1,000	12 Months
43/43	C.C Block at Village Mumtaz Hussain Junejo	0.800	16,000	1,000	12 Months
44/44	C.C Block at Village Tooh Burdi	0.500	10,000	500	12 Months
45/45	C.C Block at Village Mitho Khoso	0.800	16,000	1,000	12 Months
46/46	C.C Block at Village Khan Barnani Khoso	0.500	10,000	500	12 Months
47/47	C.C Block at Village Menhoon Machhi	0.800	16,000	1,000	12 Months
48/48	C.C Block at Village Qaim Burdi	0.500	10,000	500	12 Months
49/49	C.C Block at Village Punhal Khan Burdi	0.500	10,000	500	12 Months
50/50	C.C Block at Village Muharam Khaskheli	0.800	16,000	1,000	12 Months
51/51	C.C Block at Village Sher Khan Khoso	0.500	10,000	500	12 Months
52/52	C.C Block at Village Gul Mohammad Mahar	0.800	16,000	1,000	12 Months
53/53	C.C Block at Village Wali Mohammad Shahok	0.800	16,000	1,000	12 Months
54/54	C.C Block at Village Sache Dino Barecho	0.500	10,000	500	12 Months
55/55	C.C Block at Village Suleman Barecho	0.500	10,000	500	12 Months
56/56	Construction of link road from Dargah Oderolal Road to Kot Syed Mazhar Shah Road Mile 0/0-0/3	5.000	1,00,000	3,000	18 Months
57/57	Recondition of link road from Oderolal Village Road to Village Bachal Waryah Road Mile 0/0-0/4+330'	5.000	1,00,000	3,000	18 Months
58/58	C.C Block at Matiari Bus Stop to N.H.Way via Imam Bargah	1.000	20,000	1,000	12 Months
59/59	C.C Block at Village Bashirabad	0.600	12,000	1,000	12 Months
60/60	C.C Block at Village Kanbho Khan Batti Muhalla Motha	0.400	8,000	500	12 Months
61/61	Construction and Recondition of link road from Village Sher Mohammad Thora Road to Kot Mir Shabir via Graveyard Road Mile 0/0-0/6	8.000	1,60,000	3,000	18 Months
62/62	C.C Block at Village Salamat Keerio	0.800	16,000	1,000	12 Months
63/63	Construction of link road from Village Siddique Khatian Road to Village Khuda Bux Khokhar Road Mile 0/0-0/1+330'	2.700	54,000	2,000	18 Months
64/64	Construction of link road from Masu Ghulam Hyder Joya Road to Dargah Obhayo Pir Road Mile 0/0-0/1	1.800	36,000	2,000	18 Months
65/65	Recondition of link road from N.H.Way Road to Masjid Imam Bargah Dural Khoso Road (In Portions) Mile 0/0-0/1	1.800	36,000	2,000	18 Months
	TALUKA HALA				
66/66	Recondition of link road from Hala Old to Khando via Khanote Road Mile 0/0-1/2	12.000	2,40,000	3,000	18 Months
67/67	Recondition of link road from Village Saeed Khan Laghari Road to Village Miranpur Road Mile 0/0-1/0	9.600	1,92,000	3,000	18 Months
68/68	Recondition of link road from N.H.Way Village Jamal Dahri Road to Village Allah Bux Balal Road Mile 0/0-1/0	9.600	1,92,000	3,000	18 Months

69/69	Repair of Different Culverts and Road in Taluka Hala	1.500	30,000	1,000	12 Months
70/70	C.C Block at Bhit Shah	2.000	40,000	2,000	12 Months
71/71	Repair of Road dual carriage way from N.H.Way to Dargah Shah Abdul Latif Bhittai Road (In Portions) Mile 0/0-2/0	2.000	40,000	2,000	18 Months
72/72	Construction of link road from N.H.Way Barocho Bagh Road to Village Gulab Gahoti Road Mile 0/0-0/1+330'	2.500	50,000	2,000	18 Months
	TALUKA SAEEDABAD				
73/73	Recondition of road from Mansoorah Road to Village Jamal Gahoti Road Mile 0/0-1/2	12.000	2,40,000	3,000	18 Months
74/74	Recondition of link road from N.H.Way Panjmoro Road to Village Seeranchon Kaka via Bakhar Jamali Road Mile 0/0-2/0	19.200	3,84,000	3,000	18 Months
75/75	Repair of Different Culverts and Road in Taluka Saeedabad	1.500	30,000	1,000	12 Months
76/76	Construction of link road from Makhdoom M. Amin Faheem Farm to Kot Makhdoom Aqil-u-Zaman Road Mile 0/0-0/5	9.000	1,80,000	3,000	18 Months
77/77	Recondition of link road from B.D Kaka Sirhari Road to Village Khair Mohammad Kaka Road Mile 0/0-0/2+330'	3.000	60,000	3,000	18 Months
78	(Block 125/49) Construction of road from Bakhar Jamali Road via Panjmoro to Ghulam Qadir Jamali Mile 0/0-0/0+640' Shifted from Construction of link road from Bakhar Jamali via Panjmoro Road to Qadir Bux Jamali Road Mile 0/0-0/0+640' (R/Work)	0.660	13,200	500	01 Month

1 The tender documents to be submitted with relevant documents categorically required i.e copy of NIC, NTN, List of Technical Persons, List of Machinery / Equipments, PEC certificate, Financial capability etc.
2 The Blank Tender Forms can be obtained on payment of Bid Documents Fee as (non-refundable).
3 Conditional tenders and tender without accompanying of bid security shall not be considered.
4 The tenders will be opened in the presence of the tender opening committee / procurement committee and bidders or their authorized representatives who wish to be present.
5 In case the undersigned is out of head quarter or Government announces any public holiday on the date of opening of bids / tenders, the same will be submitted and opened on the next working day as per scheduled time.
6 The procurement agency may reject all or any tender / bid or proposals at any time prior to the acceptances of a bid or proposals subject to the relevant provision of SPPRA Rules.
7 No tender documents will be issued on the date of opening of tenders.

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

Sr. No.	Particulars	1st attempt	In case of Un-responded work (s) / Poor Response 2nd attempt
1.	Date of receipt of application and issuance of tenders from publication to closing date.	08-05-2014	27-05-2014
2.	Date of receipt back of tenders (Upto 2.00 P.M & shall be opened at 3.00 (P.M)	09-05-2014	28-05-2014

Copy forwarded with complements to the:

1. The Director Information (Advertisement) department Karachi, (Four Copies) for publication the same at least (03) National Leading Newspapers (English, Sindh, Urdu) in one insertion.
2. The Secretary Information & Technology Government of Sindh Karachi alongwith soft copy for wide publicity on Government website.
3. The Chief Engineer, Highways Department Hyderabad, for favour of kind information.
4. The Deputy Commissioner Matiari, for favour of kind information.
5. The Superintending Engineer, Works & Services Department Matiari, for favour of kind information.
6. The Managing Director (A&F) SPPRA Block No: 8 Sindh Secretariat No: 4-A Court Road Karachi.
7. The Executive Engineers (all) under Superintending Engineer Works & Services Department Matiari for information & wide publicity.
8. The Assistant Engineers, Matiari/Hala for information & wide publicity.
9. Copy to Head Clerk/Drawing Branch/Notice Board (Local) for information & wide publicity.

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
MATIARI