

**DISTRICT GOVERNMENT MATIARI  
WORKS & SERVICES DEPARTMENT**

**OFFICE OF THE DISTRICT OFFICER ROADS MATIARI**

No. DO(R)/TC/519

/of 2009,

Matiari, Dated:

26.02.2009.

**NOTICE INVITING TENDERS**

Sealed Tenders on B-1/B-II Forms are invited from all intending  
Contractors under PPRA Rules 2004.

Sr. No.	Name of Scheme	Tender Cost in Million	Earnest Money	Completion Period
1	M&R road from Jam Distry to Matiari Allah Dino Saand	0.500	10,000	06 Months
2	M&R Deh Dari to village Muhammad Ali Khushk road	0.500	10,000	06 Months
3	M&R Matiari Allah Dino Saand road to villaeg Paryo Khan Hajano	0.700	14,000	06 Months
4	M&R Masu Bhurgri, Jiandal Kot road to Mushtaque Hajano	0.500	10,000	06 Months
5	M&R Ali Muhammad Detho Mori to Kot Syed Mukeem Shah	0.500	10,000	06 Months
6	M&R Matiari Nasarpur road to Kot Nawab Faroque Ali	0.500	10,000	06 Months
7	M&R Jam Distry to village Jumo Khoso	0.500	10,000	06 Months
8	(a) M&R Ghulam Hyder Joyo to Matiari Allah Dino Saand road 0/0-1/0	0.500	10,000	06 Months
	(b) M&R Ghulam Hyder Joyo to Matiari Allah Dino Saand road 1/0-2/0	0.500	10,000	06 Months
9	M&R Oderolal Station Deh Dari to village Jurio Khoso	0.500	10,000	06 Months
10	M&R Oderolal Village, Oderolal Station to village Khalifo Yar Muhammad Shah	0.500	10,000	06 Months
11	M&R Chandan to village Shahmir Ji Wasi	0.500	10,000	06 Months
12	M&R Oderolal Qaiser Seharo road to village Din Muhammad Hingoro	0.500	10,000	06 Months
13	(a) M&R Qazir Pir Qasmani to village Gahella	0.500	10,000	06 Months
	(b) M&R Oderolal Qaiser Seharo road to village Sultanabad road mile 0/0-1/0	0.500	10,000	06 Months
14	M&R for Various Culverts in Matiari	0.500	10,000	06 Months
15	M&R Oderolal Village Pinyo Khidri	0.500	10,000	06 Months
16	M&R N.H. Way Khando to village Darya Khan Talpur	0.700	14,000	06 Months

17	(a) M&R Allah Dino Saand Matiari Road 7/0-7/4	0.500	10,000	06 Months
	(b) M&R Oderolal Qaiser Seharo road to Dargah Saleh Shah road mile 4/0-5/0	0.500	10,000	06 Months
18	(a) M&R Jam Distry Penar Hamopota upto Allah Saand Matiari 0/0-0/2	0.500	10,000	06 Months
	(b) M&R Pano Regulator to Nadeem Shah Kot	0.500	10,000	06 Months
19	M&R N.H. Way to village Rasool Bux Jafferani Khoso	0.500	10,000	06 Months
20	(a) M&R Chandan Escape to Sekhat	0.500	10,000	06 Months
	(b) M&R Muhammad Abro village road	0.500	10,000	06 Months
21	(a) M&R N.H. Way Akhound Jo Kohe road mile 1/0-1/4	0.500	10,000	06 Months
	(b) M&R N.H. Way Akhound Jo Kohe road mile 1/4-2/0	0.500	10,000	06 Months
22	(a) M&R Soomra Mori to Tajpur City mile 0/4-1/0	0.500	10,000	06 Months
	(b) M&R Soomra Mori to Tajpur City mile 1/0-1/4	0.500	10,000	06 Months
23	(a) M&R Bachal Detha to Ali Muhamamd Detho 1/0-1/4	0.500	10,000	06 Months
	(b) M&R Bachal Detha to Ali Muhamamd Detho 1/4-2/0	0.500	10,000	06 Months
24	M&R Palijani Nasarpur road	0.500	10,000	06 Months
25	M&R Matiari Allah Dino Saand to Noor Khan Vighio	0.500	10,000	06 Months
26	M&R Matiari Allah Dino Saand to Dathar Dino Chand	0.500	10,000	06 Months
27	(a) M&R Masu Bhurgri to Rawat Hajano	0.500	10,000	06 Months
	(b) M&R Fazlani Mori to Usman Shah Ji Huri 0/0-0/3	0.500	10,000	06 Months
28	(a) M&R Deh Dari to Oderolal Station road mile 1/0-1/4	0.500	10,000	06 Months
	(b) M&R Deh Dari to Oderolal Station road mile 1/4-2/0	0.500	10,000	06 Months
29	(a) M&R Soomra Mori to Shahpur Chowki	0.500	10,000	06 Months
	(b) M&R Fazlani Mori to Allah Bux Mirjat road	0.500	10,000	06 Months
30	M&R N.H. Way Al-Ahmed Petrol Pump to Post Office Kachi Mohalla Matiari	0.700	14,000	06 Months
31	M&R Tando Allahyar Nasarpur road to Gul Muhammad Kakepota	0.700	14,000	06 Months

32	M&R Masu Bhurgri, Sipia road to Taj Muhammad Abro	0.500	10,000	06 Months
33	(a) M&R Masu Bhurgri, Sipia road to Allah Dino Saand road mile 1/0-1/4	0.500	10,000	06 Months
	(b) M&R Sher Muhammad Thora to Abbasi Kot	0.500	10,000	06 Months
34	M&R of Airport (Runway) of Bhit Shah	0.500	10,000	06 Months
35	M&R N.H. Way to Saeed Khan Laghari road mile 2/0-3/0 (In Portion)	0.500	10,000	06 Months
36	M&R Hala Bhit Shah road 0/0-3/0 (In Portion)	0.500	10,000	06 Months
37	M&R from Chowdagi to Bhit Shah 1/0-2/0 (In Portion)	0.500	10,000	06 Months
38	M&R from Chowdagi to Bhit Shah 2/0-3/0 (In Portion)	0.500	10,000	06 Months
39	M&R N.H. Way to Khando road (In Portion)	0.500	10,000	06 Months
40	M&R N.H. Way to Khando road (In Portion)	0.500	10,000	06 Months
41	M&R from Sikandarabad Mori to village Bego Jamali 0/0-1/0 (In Portion)	0.500	10,000	06 Months
42	M&R from Bakher Jamali to village Bhale Dino Kaka 1/0-2/0 (In Portion)	0.500	10,000	06 Months
43	M&R for various culverts in Hala	0.500	10,000	06 Months
44	M&R from Bakher Jamali Jam Wah Stop to village Khuda Bux Kaka 0/0-0/5 (In Portion)	0.500	10,000	06 Months
45	M&R from village Khuda Bux Kaka to village Fakir Muhammad Kaka 0/0-0/4 (In Portion)	0.500	10,000	06 Months
46	M&R from Saeedabad Sarhari road to village Obher Soomro 0/0-1/0 (In Portion)	0.500	10,000	06 Months
47	M&R Hala to Bhanoth road (In Portion)	0.500	10,000	06 Months
48	M&R for Ilyas Abrejo to Chowk Bego Kaka via village Gul Muhammad Manhjo mile 0/0-1/0	0.500	10,000	06 Months
49	M&R Hala to Old Hala (In Portion)	0.500	10,000	06 Months
50	M&R for Rohri Canal to village Zairpir	0.500	10,000	06 Months
51	M&R from Khando road to Old Hala (In Portion)	0.500	10,000	06 Months
52	M&R from Chowdagi to Bhit Shah 3/0-4/0 (In Portion)	0.500	10,000	06 Months
53	M&R from N.H. Way to Khando road 0/0-1/0 (In Portion)	0.500	10,000	06 Months
54	M&R Rano Bughio to Tayyab Dahri village	0.500	10,000	06 Months

55	M&R Hala Shahdadpur road to village Ghulam Muhammad Umrani 0/0-0/3 (In Portion)	0.500	10,000	06 Months
56	M&R Zair Pir Rano Bughio road to K.K. Nizamani 0/5-1/5 (In Portion)	0.500	10,000	06 Months
57	M&R Zair Pir Rano Bughio road to K.K. Nizamani 1/5-2/2 (In Portion)	0.500	10,000	06 Months
58	M&R Karam Khan Nizamani to Rano Bughio village road	0.500	10,000	06 Months
59	M&R Old Saeedabad road 1/0-2/0 (In Portion)	0.500	10,000	06 Months
60	M&R of Bhit Shah Dual Carriage Way i/c repair of Culvert 2/0-2/2	0.500	10,000	06 Months
61	M&R Hala to Bhanoth road mile 3/0-4/0 (In Portion)	0.500	10,000	06 Months
62	M&R Hala to Bhanoth road mile 4/0-5/0 (In Portion)	0.500	10,000	06 Months
63	M&R Karam Khan Nizamani to Rano Bughio village road	0.500	10,000	06 Months
64	M&R Karam Khan Nizamani to Rano Bughio village road	0.500	10,000	06 Months
65	M&R of By Pass road to village Mehar Shah	0.500	10,000	06 Months
66	M&R N.H. Way to Meeran Pur road (In Portion)	0.500	10,000	06 Months
67	M&R 3" Spain Culvert along Bakher Jamali to Nabi Bux Jamli road	0.500	10,000	06 Months
68	M&R from Fateh Pur Shakh to Mari Muhammad Khan 0/0-1/0 (In Portion)	0.500	10,000	06 Months
69	M&R from Bhanoth to village Fateh Pur Shakh mile 0/0-1/0 (In Portion)	0.500	10,000	06 Months
70	M&R for various Culverts in Saeedabad	0.500	10,000	06 Months
71	M&R from Zair Pir road to village Koro Dahri mile 0/0-0/4 (In Portion)	0.500	10,000	06 Months
72	M&R from Village Koro Dahri to vill: Tayab Dahri mile 0/0-0/5 (In Portion)	0.500	10,000	06 Months
73	M&R of Bhit Shah road from Revenue office to Rest House (In portion)	0.500	10,000	06 Months
74	M&R N.H. Way to Meeran Pur road (In Portion)	0.500	10,000	06 Months
75	M&R Hala to Khando road (Char Minor)	0.500	10,000	06 Months
76	M&R Hala to Khando road (Char Minor)	0.500	10,000	06 Months
77	M&R Hala to Khando road (Char Minor)	0.500	10,000	06 Months
78	M&R of Heli Pad of Bhit Shah	0.500	10,000	06 Months


79	M&R Bhit Shah to Mehmood Taheem road	0.500	10,000	06 Months
80	M&R Mansoorah Zairpir road	0.500	10,000	06 Months
81	M&R Mansoorah Zairpir road	0.500	10,000	06 Months
82	M&R N.H. Way to Babe Nooh	0.500	10,000	06 Months
83	M&R from Hala to Old Hala 1/0-2/0 (In Portion)	0.500	10,000	06 Months
84	M&R from Khando road to Old Hala 0/0-0/5 (In Portion)	0.500	10,000	06 Months
85	M&R of Bhit Shah Dual Carriage Way i/c Painting of Green Belt 0/0-2/2 (In Portion)	0.500	10,000	06 Months
86	M&R from N.H. Way to Khando road 0/0-1/0 (In Portion)	0.500	10,000	06 Months
87	M&R of Airport (Runway) of Bhit Shah	0.500	10,000	06 Months
88	M&R Hala Shahdadpur road to village Ghulam Muhammad Umrani 0/0-0/3 (In Portion)	0.500	10,000	06 Months
89	M&R Zair Pir Rano Bughio road to K.K. Nizamani 0/5-1/5 (In Portion)	0.500	10,000	06 Months
90	M&R Zair Pir Rano Bughio road to K.K. Nizamani 1/5-2/2 (In Portion)	0.500	10,000	06 Months
91	M&R Old Saeedabad road 0/0-1/0 (In Portion)	0.500	10,000	06 Months
92	M&R Old Saeedabad road 1/0-2/0 (In Portion)	0.500	10,000	06 Months
93	M&R Bhit Shah road to Gani Chajro 0/0-0/5 (In Portion)	0.500	10,000	06 Months
94	M&R Hala to Bhanoth road mile 3/0-4/0 (In Portion)	0.500	10,000	06 Months
95	M&R Hala to Bhanoth road mile 4/0-5/0 (In Portion)	0.500	10,000	06 Months
96	M&R of road of village Dodo Hajano	0.500	10,000	06 Months
97	M&R of road of Zairpir Mori to village Zairpir	0.500	10,000	06 Months
98	M&R of By Pass road to village Mehar Shah	0.500	10,000	06 Months
99	M&R of village Asif Hajano to Saber Hajano	0.500	10,000	06 Months
100	M&R 3" Spain Culvert along Bakher Jamali to Nabi Bux Jamli road	0.500	10,000	06 Months

(6)

1. The tender documents will be issued on production of relevant documents categorically required i.e copy of NIC, NTN, List of Technical Personals, List of Machinery / Equipments, PEC certificate, Financial capability etc.
2. The Blank Tender Forms can be obtained on payment of Tender Fee as (non-refundable) which will be upto Rs. 2,000/-.
3. Conditional tenders and tender without accompanying of Earnest Money shall not be considered.
4. The tenders will be opened in presence of committee constituted by District Government. In case the undersigned or the Executive District Officer, Works & Services Department Matiari, is out of head quarter on the day of opening of tenders, the same will be opened on the next working day.
5. The Competent Authority may reject all or any tender / bid subject to the relevant provision of PPRA Rules

**PROGRAMME FOR ISSUE / RECEIPT BACK AND OPENING OF TENDERS**

Sr. No.	Particulars	1 <sup>st</sup> attempt	In case of Un-responded works			
			2 <sup>nd</sup> attempt	3 <sup>rd</sup> attempt	4 <sup>th</sup> attempt	5 <sup>th</sup> attempt
1.	Date of receipt of application & issuance of tenders from publication to closing date.	17.03.2009	24.03.2009	01.04.2009	14.04.2009	05.05.2009
2.	Date of receipt back of tenders (upto 2.00pm) and opening after 1 hour.	19.03.2009	26.03.2009	03.04.2009	16.04.2009	08.05.2009

  
DISTRICT OFFICER (ROADS)  
MATIARI