

PART – II

OFFICE OF THE TOWN COMMITTEE JHANDO MARI

No. T.C/J. Mari/ 465 /2015

Dated: 01/06/2015

Notice inviting Tender / Sealed Bids

Sealed bids according to single stage one envelop procedure are invited from all intending contractors/ parties for works shown below. The blank Bid Document can be obtained from the Office of Town Committee Jhando Mari on any working day up to **22.06.2015** at **12.00** noon from date of publication on payment of Bid document/tender fee (non-refundable) as shown against each in shape of Dr/ Pay Order in favor of Town Committee Jhando Mari.

Each bid must accompany the 2% Bid security as mentioned below- in shape of deposit at call in favor of Town Committee Jhando Mari. In complete over written and conditional tenders shall not be entertained.

Bid documents will be received back duly filed on **23.06.2015** up to **2.00** pm in this Office and will be opened on the same day **23.06.2015** at **3.00 pm** in presence of tender opening Committee and available parties or their representatives. "In case of Holiday or unforeseen circumstances on opening date the bids shall be submitted and opened on next working day at same time at **2.00** pm and **3.00** pm respectively. Other terms and conditions shall remain same" In case of un-responded tender /Bid document, the same will be issued up to **09.07.2015** upto **4.00 p.m** and received back duly filed on **09.07.2015** upto **2.00 pm** and opened same day at **3.00 pm**

S. No.	Name of Work	Estimated Cost in Million	Earnest Money 2 %	Tender Fee in Rupees	Completion Period
1	Construction of Foot Path Both Side for Road @ Piaro Lund 1980Sft x 2 Total 3960 Sft	2.000	0.04	2000	12 Months
2	Construction of syed Bhoral Shah Childern Park @ Piaro-Lund	0.500	0.01	1000	12 Months
3	Construction of Public Park @ Dargah Syed Haider Shah Bukhari	1.500	0.03	2000	12 Months
4	Construction of waiting Room @ Piaro Lund	0.700	0.014	1000	12 Months
5	Construction of Road From Main Road To Syed Bhoral Shah Children Park Piaro Lund 1320 Sft	2.400	0.048	3000	12 Months
6	Construction of Mattled Road From Piaro Lund To Tharo Shah Graveyard 1320 Sft	2.400	0.048	3000	12 Months
7	Construction of CC Block in Piaro Lund City 25000 Sft	3.000	0.06	3000	12 Months
8	Construction of CC Block @ Village Ramzan Mastoi 5000 Sft	0.600	0.012	1000	12 Months
9	Construction of Culverts @ Hadiki Minor Near Sher Kahn Lund Road Piaro Lund	0.600	0.012	1000	12 Months
10	Construction of Culverts @ Hadiki Minor Near Dr. Roshan KhasKheli Clinic	0.600	0.012	1000	12 Months
11	Construction of Mattled Road @ Bheel Colony Piaro Lund 1320 Sft	2.400	0.048	3000	12 Months
12	Construction of Surface Drains @ Bheel Colony Piaro Lund.	2.000	0.04	2000	12 Months
13	Filling of Earth Work & Bricks Soling Bus Stop Piaro Lund	0.700	0.014	1000	12 Months
14	Construction of CC Block @ Village Qadir Bux Sipahi 5000 Sft	0.600	0.012	1000	12 Months

SPPRA INWARD DIARY

NO:

DATED:

15	Construction of Surface Drains @ Village Qadir Bux Sipahi.	2.000	0.04	2000	12 Months
16	Construction of CC Block @ Village Deen Muhammad Burfat 5000 Sft	0.600	0.012	1000	12 Months
17	Construction of CC Block @ Village Peeral Burfat 5000 Sft	0.600	0.012	1000	12 Months
18	Construction of CC Block @ Village Seth Lal Chand 5000 Sft	0.600	0.012	1000	12 Months
19	Construction of CC Block @ Village Deen Muhammad Aaqlani 5000 Sft	0.600	0.012	1000	12 Months
20	Construction of CC Block @ Village Haji Nim Palari 5000 Sft	0.600	0.012	1000	12 Months
21	Construction of Surface Drains @ Village Allahyar Keerio.	2.000	0.04	2000	12 Months
22	Construction of CC Block @ Village Ali Sher Mohajar 20000 Sft	2.400	0.048	3000	12 Months
23	Construction of Surface Drains @ Village Ali Sher Mohajar.	3.000	0.06	3000	12 Months
24	Construction of CC Block @ Village Hayat Khan Leghari 5000 Sft	0.600	0.012	1000	12 Months
25	Construction of CC Block @ Village Morio Sand 1000 Sft	0.120	0.0024	500	12 Months
26	Construction of CC Block @ Village Bahadur Hajano 1000 Sft	0.120	0.0024	500	12 Months
27	Construction of CC Block @ Village Qsim Makarani 5000 Sft	0.600	0.012	1000	12 Months
28	Construction of CC Block @ Village Jaffar Sand 20000 Sft	2.400	0.048	3000	12 Months
29	Construction of CC Block @ Village Tahir Panjabi 5000 Sft	0.600	0.012	1000	12 Months
30	Construction of Mattled Road @ Village Asghar Shah 1320 Sft	2.400	0.048	3000	12 Months
31	Construction of Culverts @ Village Morio Sand 2 Nos	0.300	0.006	500	12 Months
32	Construction of CC Block @ Village Rakeyal Mekani Tahir Aarain & Haji Kahir Shah 20000 Sft	2.400	0.048	3000	12 Months
33	Construction of CC Block @ Village Jani Farm 5000 Sft	0.600	0.012	1000	12 Months
34	Construction of CC Block @ Village Wali Muhammad Dars 6000 Sft	0.720	0.0144	1000	12 Months
35	Construction of Surface Drains for Village Pir Ji Mari	1.000	0.02	1000	12 Months
36	Filling of Earth Work @ Dargah Hyder Shah Piaro Lund	0.500	0.01	1000	12 Months
37	Construction of CC Block @ Village Pir Ji Mari 1000 Sft	0.120	0.0024	500	12 Months
38	Construction of CC Block @ Village Hashim Bhanbhro 5000 Sft	0.600	0.012	1000	12 Months
39	Construction of CC Block @ Village Syed Panah Shah 20000 Sft	2.400	0.048	3000	12 Months
40	Construction of CC Block @ Village Laung Dalpota 15000 Sft	1.800	0.036	2000	12 Months
41	Construction of CC Block @ Village Jumoon Waryah 5000 Sft	0.600	0.012	1000	12 Months
42	Construction of CC Block @ Village Moiz Ali Shah	1.200	0.024	2000	12 Months
43	Construction of Mattled Road @ Village Ramzan Rind 1320 Sft	2.400	0.048	3000	12 Months
44	Construction of Mattled Road @ Village Hashim Bhanbhro 1320 Sft	2.400	0.048	3000	12 Months
45	Construction of Mattled Road @ Village Hashim Makarni 1320 Sft	2.400	0.048	3000	12 Months

46	Construction of CC Block @ Village Pir Naseer Shah 6000 Sft	0.720	0.0144	1000	12 Months
47	Construction of Culverts @ Village Panah Shah 3 Nos	0.450	0.009	500	12 Months
48	Construction of CC Block @ Village Syed Bachal Shah 10000 Sft	1.200	0.024	2000	12 Months
49	Construction of CC Block @ Village Safar Mehkani 5000 Sft	0.600	0.012	1000	12 Months
50	Construction of CC Block @ Village Hyder Mehkani 5000 Sft	0.600	0.012	1000	12 Months
51	Construction of CC Block @ Village Sozal Mehkani 5000 Sft	0.600	0.012	1000	12 Months
52	Construction of CC Block @ Village Syed Aali Shah 5000 Sft	0.600	0.012	1000	12 Months
53	Construction of CC Block @ Village Dariya Khan Jat 5000 Sft	0.600	0.012	1000	12 Months
54	Construction of CC Block @ Village Rahim Dino Shah 5000 Sft	0.600	0.012	1000	12 Months
55	Construction of CC Block @ Village Mir Muhammad Hingoro 5000 Sft	0.600	0.012	1000	12 Months
56	Construction of CC Block @ Village Rahim Dad Mari 5000 Sft	0.600	0.012	1000	12 Months
57	Construction of Culverts Various Places UC Dasori 4 Nos	0.600	0.012	1000	12 Months
58	Construction of CC Block @ Village Tando Soomro 20000 Sft	2.400	0.048	3000	12 Months
59	Construction of Mattled Road @ Village Mir Munwar Farm 3300 Sft	6.000	0.12	3000	12 Months
60	Construction of CC Block @ Village Mir Munwar Farm 8000 Sft	0.960	0.0192	1000	12 Months
61	Construction of CC Block @ Village Geo Gabol 10000 Sft	1.200	0.024	2000	12 Months
62	Construction of CC Block @ Village Jumma Khan Lund 10000 Sft	1.200	0.024	2000	12 Months
63	Construction of CC Block @ Village Shah Pur Rizvi 5000 Sft	0.600	0.012	1000	12 Months
64	Construction of CC Block @ Village Ismail Khan Lund 10000 Sft	1.200	0.024	2000	12 Months
65	Construction of CC Block @ Village Allayyar Khan Lund 10000 Sft	1.200	0.024	2000	12 Months
66	Construction of Culverts @ Village Jumma Khan Lund 3 Nos	0.450	0.009	500	12 Months
67	Construction of CC Block @ Dargah Shaikh Moosa 10000 Sft	1.200	0.024	2000	12 Months
68	Construction of Culverts @ Village Tayab Gnaglo 1 No	0.150	0.003	500	12 Months
69	Construction of Culverts @ Village Bachal Nagor 2 Nos	0.300	0.006	500	12 Months
70	Construction of CC Block @ Village Shadad Baloch 5000 Sft	0.600	0.012	1000	12 Months
71	Construction of CC Block @ Village Taj Muhammad Baloch 5000 Sft	0.600	0.012	1000	12 Months
72	Construction of CC Block @ Village Deen Muhammad Baloch 5000 Sft	0.600	0.012	1000	12 Months
73	Construction of Surface Drains & CC Block @ Village Kot Haji Soomar	1.000	0.02	1000	12 Months
74	Construction of Culverts @ Village Lashari Farm 3Nos	0.450	0.009	500	12 Months
75	Construction of Raod From Graveyard @ Village Kot Haji Soomar 1320 Sft	2.400	0.048	3000	12 Months
76	Construction of CC Block @ Raja Jani Farm	0.500	0.01	1000	12 Months
77	Construction of Mattled Road @ Village Rais Ayoub Khan Lashari 3300 Sft *	6.000	0.12	3000	12 Months
78	Construction of CC Block @ Village Dad Muhammad Lashari 10000 Sft	1.200	0.024	2000	12 Months

79	Construction of CC Block @ Village Saifal Chhotto 5000 Sft	0.600	0.012	1000	12 Months
80	Construction of CC Block @ Village Bachal Mari 5000 Sft	0.600	0.012	1000	12 Months
81	Construction of 2 Rooms 12x12 Attach Bath @ Press Club Piaro Lund	1.000	0.02	1000	12 Months
82	Construction of CC Block @ Village Atta Mohammad Shah Jeelani 2000 Sft	0.240	0.0048	500	12 Months
83	Construction of 2 Forlongs Matteled Road @ Village Pir Atta Mohammad Shah Jeelani	2.400	0.048	3000	12 Months
84	Construction of CC Block @ Village Haji Ramzan Thebo 10000 Sft	1.200	0.024	2000	12 Months
85	Construction of 2 Forlongs Matteled Road @ Village Bachal Sand	2.400	0.048	3000	12 Months
36	Construction of CC Block @ Village Bachal Sand 20000 Sft	2.400	0.048	3000	12 Months
37	Construction of Surface Drains @ Village Bachal Sand	1.000	0.02	1000	12 Months
38	Construction of CC Block @ Village Hashim Warar 5000 Sft	0.600	0.012	1000	12 Months
39	Construction of C.C Block @ Village Bus Stop Tando Soomro 2000 sft	0.240	0.0048	500	12 Months
90	Construction of CC Block @ Village Hassan Khaskheli 6000 Sft	0.720	0.0144	1000	12 Months
91	Construction of CC Block @ Village Samoon Bheel 5000 Sft	0.600	0.012	1000	12 Months
92	Construction of CC Block @ Village Chirstian Colony 5000 Sft	0.600	0.012	1000	12 Months
93	Construction of CC Block @ Village Shora Water 2000 Sft	0.240	0.0048	500	12 Months
94	Construction of 2 Forlongs Matteled Road @ Village Kehar Khan Khaskheli	2.400	0.048	3000	12 Months
95	Construction of Culvert 2 Nos @ Village Kehar Khan Khaskheli	0.300	0.006	500	12 Months
96	Construction of CC Block @ Village Kehar Khan Khaskheli 5000 sft	0.600	0.012	1000	12 Months
97	Construction of Surface Drains @ Village Irfan Kot	1.000	0.02	1000	12 Months
98	Construction of CC Block @ Village Kheto Patel 5000 Sft	0.600	0.012	1000	12 Months
99	Construction of CC Block @ Village Tulsi Patel 5000 Sft	0.600	0.012	1000	12 Months
100	Construction of CC Block @ Village Haree Patel 5000 Sft	0.600	0.012	1000	12 Months
101	Construction of 2 Forlongs Matteled Road @ Village Allah Warayo Mirjat	2.400	0.048	3000	12 Months
102	Construction of CC Block @ Village Abdul Gaffar Bachani 10000 Sft	1.200	0.024	2000	12 Months
103	Construction of Surface Drains @ Village Jalal Thebo	1.000	0.02	1000	12 Months
104	Construction of CC Block @ Village Jalal Thebo 20000 Sft	2.400	0.048	3000	12 Months
105	Construction of CC Block @ Village Shaikh Moosa 20000 Sft	2.400	0.048	3000	12 Months
105	Construction of 2 Forlongs Matteled Road @ Village Shaikh Moosa to Dargah	2.400	0.048	3000	12 Months
107	Construction of Surface Drains @ Village Shaikh Moosa to Dargah	1.000	0.02	1000	12 Months
108	Construction of CC Block @ Village Madio Kohli 10000 Sft	1.200	0.024	2000	12 Months
109	Construction of 2 Forlongs Matteled Road @ Village Madio Kohli	2.400	0.048	3000	12 Months
110	Construction of CC Block @ Village Hot Dakhano	1.200	0.024	2000	12 Months

111	Construction of 2 Forlongs Matteled Road @ Village Shero Manghwar	2.400	0.048	3000	12 Months
112	Construction of CC Block @ Village Cheetan Manghwar 6000 Sft	0.720	0.0144	1000	12 Months
113	Construction of CC Block @ Village Ibrahim Shah 20000 Sft	2.400	0.048	3000	12 Months
114	Construction of Surface Drains @ Village Ibrahim Shah	2.000	0.04	2000	12 Months
115	Construction of 2 Forlongs Matteled Road @ Village Mitho Khan Mirjat	2.400	0.048	3000	12 Months
116	Construction of CC Block @ Village Saifal Khaskheli 5000 Sft	0.600	0.012	1000	12 Months
117	Construction of CC Block @ Village Madan Mirjat 10000 Sft	1.200	0.024	2000	12 Months
118	Construction of CC Block @ Village Amb Mirjat 5000 Sft	0.600	0.012	1000	12 Months
119	Construction of CC Block @ Village Dodo Sahito 3000 Sft	0.360	0.0072	500	12 Months
120	Construction of CC Block @ Village Kot Ghulam Hyder Shah 3000 Sft	0.360	0.0072	500	12 Months
121	Construction of CC Block @ Village Darya Khan Mirjat 5000 Sft	0.600	0.012	1000	12 Months
122	Construction of CC Block @ Village Haji Mohammad Wadhelo 10000 Sft	1.200	0.024	2000	12 Months
123	Construction of CC Block @ Village Hashim Hingoro 5000 Sft	0.600	0.012	1000	12 Months
124	Construction of CC Block @ Village Syed Aaliy Shah 5000 Sft	0.600	0.012	1000	12 Months
125	Construction of CC Block @ Village Bachal Shah, Wariyah Mohallah 5000 Sft	0.600	0.012	1000	12 Months
126	Construction of 2 Forlongs Matteled Road @ Village Khuda Dino Mirjat	2.400	0.048	3000	12 Months
127	Construction of 2 Forlongs Matteled Road @ Village Chakar Baloch	2.400	0.048	3000	12 Months
128	Construction of CC Block @ Village Mohammad Ibrahim Aqlani 15000 Sft	1.800	0.036	2000	12 Months
129	Construction of CC Block @ Village Karim Dino Aqlani 10000 Sft	1.200	0.024	2000	12 Months
130	Construction of CC Block @ Village Mohammad Ibrahim Aqlani (Abdul Gafar Aqlani) 15000 Sft	1.800	0.036	2000	12 Months
131	Construction of CC Block @ Village Kamal Khan Aqlani 10000 Sft	1.200	0.024	2000	12 Months
132	Construction of CC Block @ Village Deputy Abdul Haq 10000 Sft	1.200	0.024	2000	12 Months
133	Construction of 2 Forlongs Matteled Road @ Village Ghulam Nabi Aqlani	2.400	0.048	3000	12 Months
134	Repair & Maintance Of Water Supply Scheme @ Village Ibrahim Aqlani	2.000	0.04	2000	12 Months
135	Construction of 1 Forlongs Matteled Road @ Village Luqman Khaskhli	1.200	0.024	2000	12 Months
135	construction Of Compound Wall @ Village Shah Pur Rizvi Road Side	5.000	0.1	3000	12 Months
137	Construction of 3 nos culverts @ Village Agh Tamoor Hadaki Minor	0.450	0.009	500	12 Months
133	Construction of CC Block @ Misan Nandi u/c Missan	0.500	0.01	500	12 Months
139	Construction of CC Block @ Village Jaffar Hakro	0.500	0.01	500	12 Months
140	Construction of CC Block @ Village Ali Abad Farm	0.500	0.01	500	12 Months
14	Construction of CC Block @ Village Mohsin Dago	1.000	0.02	1000	12 Months
142	Construction of CC Block @ Village Abdul Karim Dars	1.000	0.02	1000	12 Months

143	Construction of CC Block @ Village Wali Muhammad Dars	0.500	0.01	500	12 Months
144	Construction of CC Block @ Village Bashir Babar	0.500	0.01	500	12 Months
145	Construction of CC Block @ Village Daim KhasKheli	1.000	0.02	1000	12 Months
146	Construction of CC Block @ Village Den Muhammad Katiyo	1.000	0.02	1000	12 Months
147	Construction of CC Block @ Village Ali Khan Jarwar	0.600	0.012	1000	12 Months
148	Construction of CC Block @ Village Haji Khan Talpur	0.600	0.012	1000	12 Months
149	Construction of CC Block @ Village Mehmood Mangrio	0.600	0.012	1000	12 Months
150	Construction of CC Block @ Village Syed Jeanab Ali Shah	0.600	0.012	1000	12 Months
151	Construction of CC Block @ Village Tv Booster Bheel Colony	0.600	0.012	1000	12 Months

The bidder shall submit the information/documents viz bidders profile, performance certificate in last 3/5 years for works of similar nature and size for each, construction equipments, Qualification and experience of technical personal and key site Management, Financial statement of last 3 years, Information regarding litigations and abandoned works if any, Pakistan Engineering Council (PEC) in appropriate category for value of works for the contracts costing above Rs:4.0(M), Registration with Income Tax (NTN Certificate) GST, Registration with Sindh Revenue Board with copy of NIC.


The Bidder who have already collected bid documents but did not respond on first date shall also purchase new bid document.

The procuring agency may reject all or any bid subject to the relevant provisions of SPPRA Rules 2010.

Assistant Commissioner/Administrator
Town Committee Jhando Mari

Copy forwarded for information :-

- The Secretary Government of Sindh Local Government, RDD & HTP Department Karachi.
- The Director Information Advertisement Karachi
- The Director Sindh Public Procurement Regulatory Authority Karachi with a request to hoist the NIT on SPPRA website.
- The Director Local Government Hyderabad Division
- The Deputy Commissioner Tando Allahyar.
- The Assistant Director Local Government Tando Allahyar.
- The Assistant Director Local Fund Audit Tando Allahyar.
- Notice Board.


Assistant Commissioner/Administrator
Town Committee Jhando Mari