



NO.XEN/RDD/NIT/ADP/2014-15/87
OFFICE OF THE EXECUTIVE ENGINEER (ADP)
RURAL DEVELOPMENT DEPARTMENT
HYDERABAD
OLD SRTC OFFICE PREMISES, WAHADAT COLONY
NEAR AGRICULTURE COMPLEX
HYDERABAD

Hyderabad, dated the 28th May, 2015

NOTICE INVITING TENDERS

Sealed Tenders are invited as per SPPRA Rules from the Interested Persons/
Firms/Contractors who wish to participate in the tenders on Standard Form of Bidding Document for
bidding of the following schemes under **Annual Development Program 2014-15**.

S.#	Name of scheme	Estimated cost in (M)	Earnest Money (M)	Tender Fee (Rs.)	Period
ADP NO. 1685					
DISTRICT HYDERABAD					
(A) Union Council Sanwal Khan Gopang					
1	Construction of Link Road Murad Shah to Goth Syed Murad Shah.	3.8820	0.0776	2000/-	24 Months
2	Construction of Link Road Kot Muhib ali MAree to Goth Din Muham mad.	1.7072	0.0341	2000/-	24 Months
3	Construction of Link Road Naseer MAree to Goth Ramzan Maree.	3.8820	0.0776	2000/-	24 Months
4	Construction of Link Road Adam Khan Jamali to Goth Bakhtyar Maree.	6.1573	0.1231	3000/-	24 Months
5	Construction of Link Road Gul Muhammad Katpi to Gul Muhammad Imam.	7.3623	0.1472	3000/-	24 Months
6	Construction of Link Road from Gul Muhammad Katee to Kot Haji Ghulan Ali Nahioon.	2.3549	0.0470	2000/-	24 Months
7	Construction of Link Road OGDCL to goth Syed Kamil Shah.	2.6770	0.0535	2000/-	24 Months
8	Construction of Link road Soopo Magsi to Soopo Magsi Imam Bargah.	3.0786	0.0615	2000/-	24 Months
9	Construction of Link Road Maghan Je Moree to Dargah Dilawar Faqeer.	2.4761	0.0495	2000/-	24 Months
10	Construction of Link Road from Goth Gul Muhammad Burfat to Link Road Gul Muhammad Burfat.	5.9327	0.1186	3000/-	24 Months
(B) Union Council Tando Qaiser					
11	Construction of Link Road Haji Habib Memon to goth Sodo Khan Palari	2.8510	0.0570	2000/-	24 Months
12	Construction of Road Ali Murad Barchani to Shahi Bazar Tando Qaiser (City)	2.9200	0.0584	2000/-	24 Months
13	Construction of Road Taxi Stand Tando Qaiser to Muhammad Shah Colony (City)	2.5027	0.0500	2000/-	24 Months
14	Construction of Link Road Hussain Khan to Beagal Kohli	7.0943	0.1418	3000/-	24 Months
15	Construction of Link Road Rawal Phoor to goth Rawal Phoor	1.3923	0.0278	2000/-	24 Months
16	Construction of Road Tando Qaiser city Chowk Alwani Muhallah (City)	5.4227	0.1084	3000/-	24 Months
(C) Union Council Moosa Khatiyani					
17	Construction of Road Jama Mosque Haji Muhammad Salah to Pir Zaman Shah (City)	1.2576	0.0251	2000/-	24 Months
18	Construction of Road Metala Hotel Road to Muhammad Khan Mettlo	2.8608	0.0572	2000/-	24 Months
19	Construction of Road Tando Jam Matiyari Road to Muhammad Mithan Gadahi	3.0606	0.0612	2000/-	24 Months
20	Construction of Road Tando Jam Matiyari Road to Goth Shahmeer Chandio	7.1198	0.1423	3000/-	24 Months
21	Construction of Road goth Ghazi Khan Siyal to Jahan Khan Siyal	4.4164	0.0883	3000/-	24 Months
22	Construction of Road Tando Jam Matiyari Road to goth Abdul Karim Abbasi	6.5206	0.1304	3000/-	24 Months

DATED: 21-06-15
NO: 18365
SPPRA INWARD DIARY

Pl. examine
2 P-u
JL
5/19/15

Continued Page 02
M (D-3) 2/16/15
AM (C)

(D) Union Council Massu Bhurgari					
23	Construction of Road goth HAMzoo Khan Brohi to goth Gul Muhammad Chalgari	3.2034	0.0640	2000/-	24 Months
24	Construction of Road Massu Bhurgari to Goth Jalal Khan Vigyo	4.1843	0.0836	2000/-	24 Months
25	Construction of Road Massu Bhurgari to Goth Ghulam Khan Chand	0.7847	0.0156	2000/-	24 Months
26	Construction of Road Usman Shah MAssu Bhurgari to Goth Darya Khan Lughha	6.9953	0.1399	3000/-	24 Months
27	Construction of Road NHW to Talib Ul Moula Colony	6.4068	0.1281	3000/-	24 Months
28	Construction of Road Matiyari Road to Goth Allah Bachayo Chilgari	1.2309	0.0246	2000/-	24 Months
29	Construction of Road Goth Tando Saeed Khan to Goth Shadi Khan Laghari	3.2034	0.0640	2000/-	24 Months
30	Construction of Road Muee hajano to Mirz Ali Maree	1.5694	0.0313	2000/-	24 Months
(E) Union Council Tando Jam					
31	Construction of Road Mirpurkhass road to MTM (City)	3.8419	0.0768	2000/-	24 Months
32	Construction of Road Sakhi Wahab Town to Odd colony (City)	2.2667	0.0453	2000/-	24 Months
33	Construction of Road Talpur Phatak to Talpur Eid Gah (City)	2.9887	0.0597	2000/-	24 Months
34	Construction of Road Tanga Stand Telephone Exchange to Talpur Phatak (City)	4.5333	0.0906	3000/-	24 Months
(F) Union Council Hosri					
35	Construction of Road Qulaili Muhammad Shah Moree to Shah Latif Colony	2.2193	0.0443	2000/-	24 Months
36	Construction of Road Toor Shoro to Goth Ghulam Rasool Bhatti	3.4329	0.0686	2000/-	24 Months
37	Construction of Road Channel Moree to Goth Veroo Pateal	8.3826	0.1676	3000/-	24 Months
38	Construction of Road Chatte Jo Koah to goth Khako Machi	4.7491	0.0949	3000/-	24 Months
39	Construction of Road Khan Muhammad Panhwar to Goth Lemo Panhwar	3.1428	0.0628	2000/-	24 Months
40	Construction of Road goth Qasim Panhwar to Goth Ak Panhwar	5.3253	0.1065	3000/-	24 Months
41	Construction of Road Goth Ali Nawaz Khokhar to Modrane Khosa	5.3253	0.1065	3000/-	24 Months
42	Construction of Road BHU Center Goth Haji Moosa Shofro to Kolhi Para	3.7189	0.0743	2000/-	24 Months
(G) Union Council Mullan					
43	Construction of Link Road Siafal Nodane to Matee Nahyoon	3.2407	0.0648	2000/-	24 Months
(H) Union Council Sehri					
44	Construction of Link Road Sohraab Solangi to Goth Sohrab Solangi	1.5652	0.0313	2000/-	24 Months
(I) Union Council Tando Hyder					
45	Construction of Road Police Check Post Tando Hyder to Eid Gah No. 2 (City)	7.1624	0.1432	3000/-	24 Months
46	Construction of Road Kanyar Muhallah to Muneer Zoinar House	1.1774	0.0235	2000/-	24 Months
47	Construction of Road Shaikh Rehan to Goth Shair Khan Bhurgari	2.3549	0.0470	2000/-	24 Months

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

S.#	Particulars	1 st Attempt	In case of un-responded works	
			2 nd Attempt	
1	Last date of receipt of application for issuance of Blank Tenders from publication of NIT upto 12.00 Noon	19-06-2015	06-07-2015	
2	Date of receipt of Tenders and opening (Receipt of tenders upto 1.00 PM & opening at 2.00 PM)	19-06-2015	06-07-2015	

TERMS AND CONDITIONS OF THE TENDERS


- i) Contract documents and other terms and conditions can be seen and blank tenders can be obtained from the office of the undersigned on any working day during working hours after publication of advertisement upto the dates mentioned above on payment documents charges (Non-refundable).
- ii) 2% of the total bid amount as Earnest Money is to be submitted alongwith tender document in shape of Call Deposit of any reputed Bank of Pakistan, in the name of undersigned.

- iii) No conditional tenders will be entertained.
- iv) The tenders will be opened at 2.00 PM in presence of the Committee and Contractors or their authorized agents who are present at the time, other terms and condition, specifications, drawing & design can be seen in the office of the undersigned on any working day during working hours.
- v) The procuring Agency reject any tenders documents subject to relevant provision of SPP Rules 2010 and may cancel the tendering process at any time prior to acceptance of any documents or proposal as per Rule-25 (1) of said rules.
- vi) Tenders will be finalized on the availability of funds and other codal formalities.
- vii) If the undersigned happens to be out of the Headquarter on the date of opening of tenders or in case of holiday or any disturbance the same will be opened on the next working day in presence of interesting bidders or their authorized agents as per schedule.
- viii) The procuring agency may reject all bids or proposal at any time prior to the acceptance of a bid or proposal under SPPRA Rule-2010.
- ix) Registration with Income Tax Department (NTN Certificate) and copy of CNIC.
- x) Bank Statement from schedule bank since last 3 years.
- xi) Registration from the Pakistan Engineering Council for the current financial year in **Category C-6 @ minimum**, having specialization in **CE-01**.
- xii) Undertaking on Affidavit the firm is not involved in any litigation or abandoned any work in the Department.
- xiii) Affidavit to the effect that the Firm/Contractor have not been black listed previously by any executing agency.
- xiv) Affidavit to effect that all documents/particulars/information furnished are true & correct.
- xv) In case of firm, list of Partners/Partnerships Deed, giving full particulars of Directors/Proprietors or other connected alongwith Power of Attorney. In case of being sole proprietors such undertaking on Affidavit be furnished.

Executive Engineer (ADP)
Rural Development Department
Hyderabad

Copy to:-

- 1) The Special Secretary, Local Govt, Rural Development, PHE & HTP Department, (RD Wing), Govt. of Sindh, Karachi for information.
- 2) The Director General, Rural Development Department Sindh, Hyderabad for information.
- 3) The Director (Technical), Rural Development Deptt: Sindh, Hyderabad for information.
- 4) Copy alongwith seven (7) spare copies of N.I.T. f.w.cs to the Director of Information (Advertisement), Information Department, Govt. of Sindh, Karachi for information & publication in leading daily News Papers as per SPPRA Rules.
- ✓ 5) Copy of N.I.T alongwith soft copy of bid documents f.w.cs to the Director, Sindh Public Procurement Regulatory Authority, Barrack No.8, Sindh Secretariat No.4-A, Karachi for information and publication (Up-load) on website www.pprasindh.gov.pk.
- 6) The Director (Dev), RDD, Hyderabad.
- 7) Copy on Notice Board (Local)


Executive Engineer (ADP)
Rural Development Department
Hyderabad