

PH: # 025-9200286

OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION DADU

No: TC/G-55/- 967

of 2015

Dated 15 / 6 / 2015

NOTICE INVITING TENDERS

Sealed Standard Bid Documents are invited from all interested Individual Contractors, Firms and contractors for the following works on (SPP) Rules 2010.

Sr. No.	Name of work	Estimated cost in Million	Earnest money at the rate of 2% Bid price at the time of submission of bid documents	Time for Completion	Cost of Printing & Documents for non-refundable Fee.
DEVELOPMENT SCHEMES UNDER PRODUCTION BONUS FUNDS					
TALUKA JOHI					
01	Construction of Dispensary at Village Ahmed Khan Chandio	0.940	2%	04 Months	1500/-
02	Construction of Dispensary at Village Ahmed Khan Chandio (E.I Work)	0.060	2%	04 Months	300/-
03	Construction of Dispensary at Village Rajo Gandho	0.940	2%	04 Months	1500/-
04	Construction of Dispensary at Village Rajo Gandho (E.I Work)	0.060	2%	04 Months	300/-
05	Construction of Dispensary at Village Wadhio Panhwar at Muhalla Bashir Panhwar	0.940	2%	04 Months	1500/-
06	Construction of Dispensary at Village Wadhio Panhwar at Muhalla Bashir Panhwar (E.I Work)	0.060	2%	04 Months	300/-
07	Construction of Dispensary at Village Shahnawaz Jamali UC Kamal Khan	0.940	2%	04 Months	1500/-
08	Construction of Dispensary at Village Shahnawaz Jamali UC Kamal Khan (E.I Work)	0.060	2%	04 Months	300/-
09	Construction of Dispensary at Village Mian Ji Kandi	0.940	2%	04 Months	1500/-
10	Construction of Dispensary at Village Mian Ji Kandi (E.I Work)	0.060	2%	04 Months	300/-
11	Construction of Dispensary at Village Baloo Jamali	0.940	2%	04 Months	1500/-
12	Construction of Dispensary at Village Baloo Jamali (E.I Work)	0.060	2%	04 Months	300/-
13	Construction of Dispensary at Village Ghulam Qadir Rustamani	0.940	2%	04 Months	1500/-
14	Construction of Dispensary at Village Ghulam Qadir Rustamani (E.I Work)	0.060	2%	04 Months	300/-
15	Construction of Dispensary at Village Ghazi Khan Jamali UC Phulji Village	0.940	2%	04 Months	1500/-
16	Construction of Dispensary at Village Ghazi Khan Jamali UC Phulji Village (E.I Work)	0.060	2%	04 Months	300/-
17	Construction of Compound wall to Veterinary Hospital Bahawalpur	1.000	2%	04 Months	1500/-
18	Construction of Dispensary at Village Yameen Leghari	0.940	2%	04 Months	1500/-
19	Construction of Dispensary at Village Yameen Leghari (E.I Work)	0.060	2%	04 Months	300/-
20	Construction of Dispensary at Village Nangar Daryo	0.940	2%	04 Months	1500/-
21	Construction of Dispensary at Village Nangar Daryo (E.I work)	0.060	2%	04 Months	300/-
22	Construction of Dispensary at Village Rajo Dero	0.940	2%	04 Months	1500/-
23	Construction of Dispensary at Village Rajo Dero (E.I work)	0.060	2%	04 Months	300/-
24	Construction of Dispensary at Village Fazul Jamali	0.940	2%	04 Months	1500/-
25	Construction of Dispensary at Village Fazul Jamali (E.I work)	0.060	2%	04 Months	300/-
26	Construction of Dispensary at Village Jalib Dero	0.940	2%	04 Months	1500/-
27	Construction of Dispensary at Village Jalib Dero (E.I Work)	0.060	2%	04 Months	300/-
28	Construction of Dispensary at Village Naban Panhwar at Chanian Mori	0.940	2%	04 Months	1500/-
29	Construction of Dispensary at Village Naban Panhwar at Chanian Mori (E.I Work)	0.060	2%	04 Months	300/-
30	Construction of Dispensary at Village Muhammad Ali	0.940	2%	04 Months	1500/-

SPPRA INWARD DIARY

NO: 10288

DATE: 15/6/2015

	Jamali Pattel)				
31	Construction of Dispensary at Village Muhammad Ali Jamali Pattel) (E.I Work)	0.060	2%	04 Months	300/-
32	Construction of Compound wall to Dispensary at Village Allah Bachayo Jamali	1.000	2%	04 Months	1500/-
33	Construction of Dispensary at Village Umer Sekhani	0.940	2%	04 Months	1500/-
34	Construction of Dispensary at Village Umer Sekhani (E.I Work)	0.060	2%	04 Months	300/-
35	Construction of Dispensary at Village Darya Khan Rodnani (Muhalla Qurban Baloach)	0.940	2%	04 Months	1500/-
36	Construction of Dispensary at Village Darya Khan Rodnani (Muhalla Qurban Baloach) (E.I Work)	0.060	2%	04 Months	300/-
37	Construction of Dispensary at Village Mitho Rodnani	0.940	2%	04 Months	1500/-
38	Construction of Dispensary at Village Mitho Rodnani (E.I Work)	0.060	2%	04 Months	300/-
39	Renovation / Rehabilitation of Veterinary Hospital Main Building Bahawalpur	0.940	2%	04 Months	1500/-
40	Renovation / Rehabilitation of Veterinary Hospital Main Building Bahawalpur (E.I Work)	0.060	2%	04 Months	300/-
41	Renovation / Rehabilitation of Medical Dispensary at Village Shah Hassan.	0.940	2%	04 Months	1500/-
42	Renovation / Rehabilitation of Medical Dispensary at Village Shah Hassan. (E.I work)	0.060	2%	04 Months	300/-
43	Construction of Dispensary at Village Piaro Khan Lund	0.940	2%	04 Months	1500/-
44	Construction of Dispensary at Village Piaro Khan Lund (E.I work)	0.060	2%	04 Months	300/-
45	Construction of Dispensary at Village Mano Khan Joosani	0.940	2%	04 Months	1500/-
46	Construction of Dispensary at Village Mano Khan Joosani (E.I work)	0.060	2%	04 Months	300/-
47	Construction of Dispensary at Village Torri	0.940	2%	04 Months	1500/-
48	Construction of Dispensary at Village Torri (E.I work)	0.060	2%	04 Months	300/-
49	Construction of Dispensary at Village Ghulam Ali Jamali UC Torri	0.940	2%	04 Months	1500/-
50	Construction of Dispensary at Village Ghulam Ali Jamali UC Torri (E I work)	0.060	2%	04 Months	300/-
51	Construction of Dispensary at Village Jhangal Panhwar	0.940	2%	04 Months	1500/-
52	Construction of Dispensary at Village Jhangal Panhwar (E.I work)	0.060	2%	04 Months	300/-
53	Construction of Dispensary at Village Soomar Saikhani	0.940	2%	04 Months	1500/-
54	Construction of Dispensary at Village Soomar Saikhani (E.I work)	0.060	2%	04 Months	300/-
55	Construction of Dispensary at Village Mullo Ashraf Orani	0.940	2%	04 Months	1500/-
56	Construction of Dispensary at Village Mullo Ashraf Orani (E.I work)	0.060	2%	04 Months	300/-
57	Construction of Primary School at Village Meer Muhammad Khoso UC Patt Gul Muhammad	1.000	2%	04 Months	1500/-
58	Construction of Primary School at Village Aadho Jamali UC Kamal Khan	1.000	2%	04 Months	1500/-
59	Construction Additional Room in Primary School Village Dodo Slangi	1.000	2%	04 Months	1500/-
60	Construction of Primary School at Village Waliyo Khaskhali	1.000	2%	04 Months	1500/-
61	Renovation / Additional Room in Primary School Doran Jamali	1.000	2%	04 Months	1500/-
62	Construction of Bridge at Village Shafi Muhammad Brohi near Digri	1.000	2%	04 Months	1500/-
63	Water facilities in Mastoi Muhalla Wahi Pandhi	1.000	2%	04 Months	1500/-
64	Construction of Compound wall to Public Park Bahawalpur	1.000	2%	04 Months	1500/-
65	Construction of Paving Block at Village Bahawalpur	0.943	2%	04 Months	1500/-
66	Construction of Drainage facilities at Village Kandyari	1.000	2%	04 Months	1500/-
67	Construction of Additional Room in Primary School at Village Muhammad Bux Jangwani.	1.000	2%	04 Months	1500/-
	TALUKA DADU.				
68	Construction of Dispensary at Village Gul Baig Panhwar	0.940	2%	04 Months	1500/-
69	Construction of Dispensary at Village Gul Baig Panhwar (E.I work)	0.060	2%	04 Months	300/-
70	Construction of Dispensary at Village Changlani Khosa Muhalla	0.940	2%	04 Months	1500/-
71	Construction of Dispensary at Village Changlani Khosa Muhalla (E.I work)	0.060	2%	04 Months	300/-
72	Construction of Dispensary at Village Ghazi Khan Jamali UC Siyail	0.940	2%	04 Months	1500/-


73	Construction of Dispensary at Village Ghazi Khan Jamali UC Siyal (E.I work)	0.060	2%	04 Months	300/-
74	Construction of Dispensary at Village Bhurgri Panhwar (Niaz Parhwar)	0.940	2%	04 Months	1500/-
75	Construction of Dispensary at Village Bhurgri Panhwar (Niaz Parhwar) (E.I Work)	0.060	2%	04 Months	300/-
76	Construction of Dispensary at Village Muhib Ali Chandi	0.940	2%	04 Months	1500/-
77	Construction of Dispensary at Village Muhib Ali Chandi (E.I work)	0.060	2%	04 Months	300/-
78	Construction of Dispensary at Village Phitto UC Siyal	0.940	2%	04 Months	1500/-
79	Construction of Dispensary at Village Phitto UC Siyal (E.I work)	0.060	2%	04 Months	300/-
80	Construction of Dispensary at Village Kakarri	0.940	2%	04 Months	1500/-
81	Construction of Dispensary at Village Kakarri (E.I work)	0.060	2%	04 Months	300/-
82	Construction of Dispensary at Village Darah Hingora	0.940	2%	04 Months	1500/-
83	Construction of Dispensary at Village Darah Hingora (E.I work)	0.060	2%	04 Months	300/-
84	Construction of Dispensary at Village Ahmed Khan Jatoi Muhalla Bashir Ahmed Jatoi	0.940	2%	04 Months	1500/-
85	Construction of Dispensary at Village Ahmed Khan Jatoi Muhalla Bashir Ahmed Jatoi (E.I Work)	0.060	2%	04 Months	300/-
TALUKA MEHAR.					
86	Construction of Medical Dispensary at Village Mankani UC Bothro	0.940	2%	04 Months	1500/-
87	Construction of Medical Dispensary at Village Mankani UC Bothro (E.I work)	0.060	2%	04 Months	300/-
88	Construction of Medical Dispensary at Village Khora UC Khan Jo Goth.	0.940	2%	04 Months	1500/-
89	Construction of Medical Dispensary at Village Khora UC Khan Jo Goth (E.I work)	0.060	2%	04 Months	300/-
90	Construction of Medical Dispensary at Village Sojhro Gorrar UC Baledai	0.940	2%	04 Months	1500/-
91	Construction of Medical Dispensary at Village Sojhro Gorrar UC Baledai (E.I work)	0.060	2%	04 Months	300/-
92	Construction of Cement paving Block flooring at Village Syed Jo Goth.	1.000	2%	04 Months	1500/
93	Construction of Cement paving Block flooring at Village Syed Jo Goth (Anis Mahessar Street)	1.000	2%	04 Months	1500/
94	Construction of Cement paving Block flooring from Mukhtiar Office to Main road Mehar City	1.000	2%	04 Months	1500/
95	Construction of Cement paving Block flooring from Ali House near Mukhtiar office to Main road Mehar City	1.000	2%	04 Months	1500/
96	Construction of Cement paving Block flooring from Chandia House to VIP Road Mehar City.	1.000	2%	04 Months	1500/
97	Construction of Cement paving Block flooring of Bhitai Muhalla Chandia Street VIP Road Mehar City	1.000	2%	04 Months	1500/
TALUKA K.N.SHAH					
98	Construction of Cement paving Block flooring at Village Reejpur UC Kandi Chukhi	1.000	2%	04 Months	1500/
99	Construction of Cement paving Block flooring at Rehmanullah Colony City & Taluka K.N.Shah	1.000	2%	04 Months	1500/
100	Construction of Cement paving Block flooring at Village Koro Khan Chandio.	1.000	2%	04 Months	1500/
101	Renovation / Rehabilitation of GBPS at Village Ali Bux Junejo UC Kakar	1.000	2%	04 Months	1500/-
102	Renovation / Rehabilitation of GGPS at Village Ali Bux Junejo UC Kakar	1.000	2%	04 Months	1500/-
103	Renovation / Rehabilitation of GBPS at Village Khanpur Junejo UC Mitho Babar.	1.000	2%	04 Months	1500/-
104	Renovation / Rehabilitation of GBPS at Village Bero Khan Gadeh UC Gozo.	1.000	2%	04 Months	1500/-
105	Construction of Medical Dispensary at Village Chibhur Unar UC Sindhi Butera.	0.940	2%	04 Months	1500/-
106	Construction of Medical Dispensary at Village Chibhur Unar UC Sindhi Butera (E.I Work)	0.060	2%	04 Months	300/-
107	Construction of Medical Dispensary at Village Shah Muhammad Kaloi UC Kakar	0.940	2%	04 Months	1500/-
108	Construction of Medical Dispensary at Village Shah Muhammad Kaloi UC Kakar (E.I work)	0.060	2%	04 Months	300/-

2. The tenders to be issued to suppliers / contractors on payment of cost of printing & providing documents. (Being non-refundable fee).
3. 2% Bid Security amount at the rate of bid price in the shape of Call Deposit will be produced at the time of submission of bid(s) in favour of the undersigned from any schedule Bank of Pakistan. The tender

documents will be issued since the date of NIT Hoisting of SPPRA Website up to **14.07.2015**. The tenders duly filled in properly and sealed in an envelope and will be received back by this office up to **15.07.2015** at **02.00 PM** and will be opened on the same day at **03.00 PM** at the office of Executive Engineer, Buildings Division Dadu in the presence of Tender opening / Evaluation Committee and Bidders or their authorized representative who wish to be present.


4. In case of Holiday and Unforeseen circumstances the openings date will be extended and will be treated up to next working day and the bids shall be submitted / received on same day. Other terms and conditions shall remain same.
5. At the time submission of bid, Bidders / applicant must be registered with Federal Board of Revenue (FBR) and Sindh Revenue Board and produced copy of such certificates.
6. The Registration with Pakistan Engineering Council Certificate is not required for the works up to the limit of Rs: 4.00 (Million).
7. Conditionally Tenders will not be entertained.
8. In case of un-responded tender on 1st Attempt, the next date of issuance, receiving back/opening shall be as follows:

ATTEMPT	DATE OF ISSUE	DATE OF RECEIPT / OPENING
Second Attempt	Upto 03.08.2015, at 02.00 PM	Upto 04.08.2015 at 02.00 PM and the tenders will be opened on same date at 03.00 PM


 (Engr: Ali Bahadur Memon)
 EXECUTIVE ENGINEER
 BUILDINGS DIVISION
 DADU

Copy F.W.C's to:-

- 1/- The Director E.I, Government of Sindh, Sindh Public Procurement Regulatory Authority, Barrack No.8, Sindh Secretariat No.4-A Karachi for placing the same on Website.
- 2/- The Deputy Commissioner, Dadu for favour of his kind information.
- 3/- The Superintending Engineer, (W&S), Dadu for favour of his kind information.
- 4/- The Executive Engineer's (All) under Superintending Engineer, Works & Services, Dadu for publicity.
- 5/- The Executive Engineer, Public Health Engineering Department Dadu (Tenders Opening / Evaluation Committee Member).
- 6/- The Divisional Accounts Officer, Executive Engineer, Buildings Division, Dadu.
- 7/- The Assistant Engineer's (All) working under Executive Engineer, Buildings Division, Dadu for publicity. The Estimates and Schedule (B) should be submitted within Seven (07) days without fail.
- 7/- The Contractor's (All).
- 8/- Notice Board/ Office file.


 (Engr: Ali Bahadur Memon)
 EXECUTIVE ENGINEER
 BUILDINGS DIVISION
 DADU