

PART – II

OFFICE OF THE TOWN COMMITTEE PITHORO

Nc.T.C./Engg Br/Pithoro/241/2015

Dated:22/07/2015

Notice inviting Tender / Sealed Bids

Sealed bids according to single stage one envelop procedure are invited from all intending contractors/ parties for works shown below. The blank Bid Document can be obtained from the Office of Town Committee Pithoro located at Pithoro Town on any working day up to **11.08.2015 at 12.00** noon from date of publication on payment of Bid document/tender fee (non-refundable) as shown against each in shape of Dr/ Pay Order in favor of Town Committee Pithoro.

Each bid must accompany the 2% Bid security as mentioned below- in shape of deposit at call in favor of Town Committee Pithoro. In complete over written and conditional tenders shall not be entertained.

Bid documents will be received back duly filed on **12.08.2015** up to **2.00 pm** in this Office and will be opened on the same day **12.08.2015** at **3.00 pm** in presence of tender opening Committee and available parties or their representatives. "In case of Holiday or unforeseen circumstances on opening date the bids shall be submitted and opened on next working day at same time at **2.00 pm** and **3.00 pm** respectively. Other terms and conditions shall remain same" In case of un-responded tender /Bid document, the same will be issued up to **28.08.2015** upto 4.00 p.m and received back duly filed on **29.08.2015** upto **2.00 pm** and opened same day at **3.00 pm**

S. No.	Name of Work	Estimated Cost in Million	Earnest Money 2 %	Tender Fee in Rupees	Completion Period
1	Wiending & Re-conditioning black top main road from Bab Shaheed Abdul Raheem Girhori Gate to Pithro Town Office Chowk (Dual Carriage) 0/0-0/3.	14.840	0.297	3000	06 Months
2	Repair & Carpeting black top road from main chowk Pithoro Town to Akari Bazar & link roads 0/3-1/0	9.838	0.196	3000	06 Months
3	Wiending & Re-conditioning black top main road from Main Chowk Pithoro Town to Station Road (Dual Carriage) 0/3-1/1.	18.103	0.362	3000	06 Months
4	Construction of Foot Path one side main roads Pithoro Town	9.373	0.187	3000	06 Months
5	Construction of Town Hall Pithoro (Remaining Work)	3.700	0.074	2000	06 Months
6	Improvement of Park Pithoro Town	1.421	0.028	1000	06 Months
7	Repair & Renovation of Town Committee Office Pithoro Town	2.200	0.044	2000	06 Months
8	Construction of Town Officer Residence Block in Town Committee Pithoro	2.000	0.040	1500	06 Months
9	Restore & Repair So-Safe Drinking Water Filter Plant Pithoro	Offer Rate	2%	1000	06 Months
10	Construction of C.C Block & Surface Drains Oad & Lohar Muhallah	0.800	0.016	1000	06 Months

11	Providing laying PVC Pipe line 4" dia water supply various Muhallah Pithoro Town	0.850	0.170	1000	06 Months
12	Construction of C.C Block Street & Surface Drain Kolhi Bazar to Eid Gah Pithoro Town	0.800	0.016	1000	06 Months
13	Construction of C.C Block Mahesh House to Vikram House Pithoro	0.400	0.008	500	06 Months
14	Construction of C.C Block Street & Surface drains opposite Mandar	0.800	0.016	1000	06 Months
15	Earth Filling at Hindu Massan Pithoro	0.500	0.010	500	06 Months
16	Construction / Repair Surface Drain Nala & R.C.C Salab Cross in Pithoro Town	1.500	0.030	1000	06 Months
17	Construction of C.C. Block Street Asghar Malik Hotel to Tillu Mall House	2.000	0.040	1500	06 Months
18	Construction of C.C. Block Street Malik Parra Shadi Palli	1.300	0.026	1000	06 Months
19	Construction of C.C. Block Street Fakir Muhammad Palli Masjid Mohalla & Mumtaz Baloch Muhallah	2.600	0.052	2000	06 Months
20	Construction of C.C. Block Street Jalalabad Kolhi Mangwar Ronjah	2.600	0.052	2000	06 Months
21	Brick Pavement Street Murtaza Cheema & Bhuksho Sher	0.450	0.009	500	06 Months
22	Brick Pavement Street Qasim Panhwar	0.450	0.009	500	06 Months
23	Brick Pavement Street Darshi Kolhi village Veho Kholi	0.450	0.009	500	06 Months
24	Brick Pavement Street Bhatti House to Muhammad Rafique House	0.450	0.009	500	06 Months
25	Brick Pavement Street Ranjha Muhallah to Solangi Muhallah Town	0.450	0.009	500	06 Months
26	Brick pavement Street Village Gul Muhammad Panahwar.	0.600	0.012	500	06 Months
27	brick Pavement Street Village Abdullah Shadi Pali Town.	0.500	0.010	500	06 Months
28	Brick Pavement Street Village Otaq Rasheed Sher village Majeed Panhwar.	0.500	0.010	500	06 Months
29	R.C.C Slab Cross and Surface Drain Various Places Shadi Pali Town.	0.800	0.016	1000	06 Months
30	Providing Laying PVC Water Supply Line Railway Cross to Quarter Jalalabad Habib Cotton Factory Mohalla.	1.350	0.027	1000	06 Months
31	Recondition of Black Top Road from Yar Muhammad Store to Railway Pahatak Railway Station and Old Shadi Pali Town.	10.000	0.200	3000	06 Months
32	Brick Pavement Street Fakir Muhammad Pali to Umar Baloch.	0.600	0.012	500	06 Months
33	Construction of Compound Wall and Three Number Iron Gate Town Committee.	0.500	0.010	500	06 Months
34	Supplying & Installation Pumping Machinery 20 HP Simens Electric Motar KSB Pump etc complete 1 set.	Offer Rate	2%	1000	06 Months
35	Repair of Water Supply Scheme Compound Wall & Main Iron Gate Shadi Pali	0.500	0.010	500	06 Months

36	Improvement of Main Black Top Road from Main Gate to Allah Wala Chowk Ghulam Nabi Shah i/c Road Side Surface Drain	10.00	0.200	3000	06 Months
37	R.C.C Cover Surface Drain Main Nala @ village Ghulam Nabi Shah	0.600	0.012	500	06 Months
38	Constriction of Shaheed Mohtarma Benazir Bhutto Awami Hall @ Glam Nabi Shah City.	4.000	0.080	2000	06 Months
39	Providing and installation of Hand pumps various villages Taluka pithoro	Offer Rate	2%	2000	08 Months
40	Repair of Qabool Muhammad Shah Shopping Center Press Club.	0.500	0.010	500	06 Months
41	Constriction of Press Club Room Pithoro Town.	0.200	0.004	500	06 Months
42	Supplying of dewatering petrol Engine machine Reliable / company Delivery section Pipe foot Wall .	Offer Rate	2%	500	01 Months

The bidder shall submit the information/documents viz bidders profile, Registration Income (NTN Certificate) GST Registration Sindh Revenue Board with copy of N.I.C, performance certificate in last 3/5 years for works of similar nature and size for each, construction equipments, Qualification and experience of technical personal and key site Management, Financial statement of last 3 years, Information regarding litigations and abandoned works if any, Pakistan Engineering Council (PEC) for value of works for the contracts costing above Rs: 4.000 (M)

The Bidder who have already collected bid documents but did not respond on first date shall also purchase new bid document.

The procuring agency may reject all or any bid subject to the relevant provisions of SPPRA Rules 2010.


Assistant Commissioner/Administrator
Town Committee Pithoro

Copy forwarded for information :-

- The Secretary Government of Sindh Local Government, RDD & HTP Department Karachi.
- The Director Information Advertisement Karachi
- The Director Sindh Public Procurement Regulatory Authority Karachi with a request to hoist the NIT on SPPRA website.
- The Director Local Government Mirpurkhas Division
- The Deputy Commissioner Umerkot.
- The Assistant Director Local Government Umerkot.
- The Assistant Director Local Fund Audit Umerkot.
Notice Board.