



OFFICE OF THE EXECUTIVE ENGINEER PROVL: HIGHWAY DIVISION DADU

TENDERS NOTICE.

Sealed tenders are invited from the interested persons firms/contractors / companies under SPPRA Rules 2010.

Sr. No.	Name of work	Estimated Cost	Bid Security	Tender Fee	Time allowed
---------	--------------	----------------	--------------	------------	--------------

AS PER LIST ATTACHED

The tender documents will be issued from the office of the undersigned from the date of publication upto **21-09-2015** during office working hours. The set of bidding documents shall be provided on payment of price/tender fee as shown against each work.

The bid security at the rate of 2% of the bid amount offered be submitted with the bid documents.

Pakistan Engineering Council certificate for the year 2015 is required for the work above 4.0 (M . The contractor shall submit NTN certificate along with application.

The contractor should be registered with **Sindh Revenue Board in terms of Rule 16(i)(iii) of Sindh PPRA Rules 2010 (Amended).**

The tenders will be received on or before **22-09-2015** upto 12.00 Noon & Opened on the same day at 12.30 Noon in the office of the undersigned in the presence of committee members, contractors or their authorized representatives at the time & place mentioned above.

In case of un-responded / rejected tenders, the fresh tenders will be again issued & received on the following dates.

01. 2nd Time issued upto **07-10-2015** till 12:00 Noon and received on or before **09-10-2015** latest by 12:00 Noon and opened on the same day at 12:30 Noon.

In case of any member of procurement committee happens to be out of Head quarter on the date of opening, Bids will be submitted and opened on next working day.

No conditional tender shall be accepted/ considered.

The procuring agency may reject all or any bid subject to SPPRA rules 2010.

D.A/As above.

EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION
DADU

NO. TC/G-55/ 1066

OF 2015

DADU, DATED: 01-09-2015.

- Copy forwarded with compliments to the Secretary Government of Sindh Works & Services Department New Sindh Secretariat 3rd Floor Sindh Karachi for favour of his kind information.
- Copy forwarded with compliments to the Chief Engineer Highways Sindh Hyderabad for favour of his kind information.
- Copy forwarded with compliments to the Superintending Engineer Provincial Highway Circle Hyderabad for favour of his kind information.
- Copy forwarded with compliments to the Director Information, (Advertisement) Public Relation Department Elock 96 Sindh Secretariat Karachi along with Eight More copies for wide publicity through leading news papers (English, Urdu and Sindhi).
- Copy forwarded with compliments to the SPPRA Karachi, along with soft copy of the N.I.T for publicity on the website.
- Copy to the Assistant Engineer Education Works Sub-Division Sehwan for favour of information & white publicity.
- Copy to the Assistant Engineers (All) under Provincial Highway Division, Dadu for favour of information & white publicity.
- Copy to the Head Clerk/Drawing Branch/Notice Board for information.

D.A/As above.

EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION
DADU

SPPRA INWARD DIARY
SPPRA INWARD DIARY

NO: 1228

DATED: 04-09-15

LIST OF WORK

Sr. No. / ADP NO.	Name of Works	Estimated Cost	Earnest Money	Tender Free	Time for completion
1 / 2090	Construction of road from Jhallo road to Nazar Mohammad Jamali mile 1/0-2/0.	10.7	2% Bid amount	3,000/-	08 Months
2 / 2241	Construction of road from Tori Gaji Shah mile 1/2-1/6.	4.10	--Do--	2,000/-	08 Months
3 / 2092	Constriction of road from Faiz Mohammad Laghari to Ali Murtaza Laghari mile 0/5-1/2.	7.6	--Do--	3,000/-	08 Months
4 / 2089	Construction of road from Johi Chinni road to Kamal Khan Rodhanani mile 1/0-1/3.	4.8	--Do--	2,000/-	08 Months
5 / 2091	Construction of road from Faiz Mohammad Laghari to Noor Mohammad Laghari mile 0/5-1/2.	7.6	--Do--	3,000/-	08 Months
6 / 1886	Reconditioning of road from Johi Bhan road to Mangeja Khudabad Minor mile 2/2-2/7.	5.0	--Do--	2,000/-	08 Months
7 / 1824	Reconditioning of road from Panj More to Jhallo road mile 5/0-6/0	6.9	--Do--	3,000/-	08 Months
8 / 1902	Improvement of road from Kandi Chukki to Kumb Mile 0/5-1/2	6.040	--Do--	3,000/-	08 Months
9 / 1896	Improvement of road from Johi to Chinni road U ₄ to F.P Bund 0/0-0/5.	6.50	--Do--	3,000/-	12 Months
10 / 1896	Improvement of road bye pass Hyderabad to Kotri via Khanpur mile 0/0-0/5.	10.0	--Do--	3,000/-	12 Months
11 / 1907	Improvement of road from Sher Shah Soori road to Koro Brohi mile 0/5-2/0.	14.0	--Do--	5,000/-	08 Months
12 / 1908	Improvement of road from Bhan Jahi road to Larrah Wara Machi mile 1/0-2/6.	17.0	--Do--	5,000/-	08 Months
13 / 2044	Construction of road from Shah Bukhari road to Lundi Shakh mile 3/4-4/1 i/c. 2 approaches.	17.0	--Do--	5,000/-	08 Months
14 / 2079	Construction of road from Dargah Baqir Shah Jeelani to Astan Guru Manghar Ghar mile 0/0-0/5.	12.0	--Do--	3,000/-	12 Months


EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION
DADU