

OFFICE OF THE DISTRICT COUNCIL KARACHI

No. D.C.K / Administrator. /2015 /91

Dated: 7-9-2015

TENDER NOTICE

(Through website of SPPRA & Press)

The Tender is sealed covers are invited for the following work under SPPRA Rules-2010 from the firms having adequate experience in the relevant field. The tentative cost of work is under.

Sr # No.	Subject	Estimate	Earnest Money	Tender Cost	Time Period
1	Repair / Renovation of Community Centre at Rahoo Gohram Goth UC Moedan	15,00,000/=	2%	1000	03 Months
2	P/L/J/T PVC Pipe Line at Muhammad Nootani Goth UC Moidan	7,00,000/=	2%	1000	02 Months
3	Improvement / Repair of Metalled Road of Saleh Mohammad Khaskheli Goth UC Moidan	25,00,000/=	2%	2000	03 Months
4	Boring with casing submersible pump (Test Bore) with complete accessories at Rehmatani Mohallaa Gajan Baloch Goth U.C Gadap	20,00,000/=	2%	1500	04 Months
5	Boring with casing submersible pump (Test Bore) with complete accessories at Usman Allah Rakhio Gabol Goth U.C Gadap.	20,00,000/=	2%	1500	04 Months
6	Boring with casing submersible pump Test Bore with machinery at Haji Faqueer Mohd Goth (Phase-I) UC Gadap	20,00,000/=	2%	1500	04 Months
7	Boring with casing submersible pump (Test Bore) i/c machinery at Ali Muhammad Gabol Deh Langheji UC Gadap	20,00,000/=	2%	1500	04 Months
8	Construction of Open Well near Kurkuti Dam Mullah Arzi Goth UC Gadap	15,00,000/=	2%	1000	03 Months
9	Boring with casing submersible pump (Test Bore) i/c machinery at Soomarani Jokhio Goth U C Gadap	20,00,000/=	2%	1500	04 Months
10	Boring with casing submersible pump (Test Bore) i/c machinery at Rasool Bux Khashali U C Gadap	20,00,000/=	2%	1500	04 Months
11	Construction & Repairing of Causeway at Thado Nallah Near Konkar Stop UC Gadap	35,00,000/=	2%	2500	04 Months
12	Construction of Water Storage Tank at different places of UC Gadap	10,00,000/=	2%	1000	02 Months
13	Providing Laying Jointing & Testing Sewerage Line at Ameer Bux Gabol Goth Deh Langheji UC Gadap	7,00,000/=	2%	1000	02 Months
14	Providing Laying Jointing & Testing Sewerage Line at Wahid Bux Gabol Goth Deh Langheji UC Gadap	7,00,000/=	2%	1000	02 Months
15	Providing Laying Jointing & Testing Sewerage Line at Nabi Bux Gabol Goth Deh Langheji UC Gadap	7,00,000/=	2%	1000	02 Months
16	Providing / Laying Jointing & Testing Sewerage Line at Saleh Mohammad Goth (Phase-I) UC Kathore	12,00,000/-	2%	1000	02 Months
17	Construction of R.C.C Culvert near Morio Faqueer Goth Kathore UC Kathore	30,00,000/=	2%	2000	04 Months
18	Repair / Renovation of Shaheed Abdullah Murad community centre at Kathore UC Kathore	20,00,000/=	2%	1500	04 Months
19	Boring with casing submersible pump (Test Bore) with complete accessories at Soofan Jokhio Goth Kathore UC Kathore	20,00,000/=	2%	1500	04 Months
20	Boring with casing submersible pump (Test Bore) with complete accessories at Neik Muhammad Goth UC Kathore	20,00,000/=	2%	1500	04 Months
21	Boring with casing submersible pump (Test Bore) with complete accessories at Ameer Bux Kachelo Goth UC Kathore	20,00,000/=	2%	1500	04 Months
22	Boring with casing submersible pump (Test Bore) i/c machinery for water supply scheme Haji Gul Hassan Jokhio Goth UC Chohar	20,00,000/=	2%	1500	04 Months
23	Repair / Renovation of community center at Jam Mehar Ali Goth UC Chohar	15,00,000/=	2%	1000	03 Months
24	Boring with casing submersible pump (Test Bore) with complete accessories at Miandad Goth UC Kathore	20,00,000/=	2%	1500	04 Months
25	Construction of Pump Room & Staff quarter & Improvement of water supply scheme near Syed Yousuf Shah Dargah (Phase-1) UC Chohar.	25,00,000/=	2%	2000	04 Months
26	Providing Water Supply Pipe Lines and Construction of Water Storage Tank at Banju Jokhio Goth UC Chohar	5,00,000/-	2%	1000	02 Months
27	Providing Water Supply Line at Nabi Bux Rind Goth UC Chohar	7,00,000/-	2%	1000	02 Months
28	Providing / Laying PVC pipe line at Ibrahim Goth & Ramzan Goth UC Chohar	5,00,000/-	2%	1000	02 Months
29	Improvement / Repair of Road from Medical Center to Taxi Stand Darsano Channo UC Chohar	30,00,000/=	2%	2000	04 Months
30	Construction of Water Tank and Providing / Laying Water line at Ghulam Muhammad Mohallah Goth Punhoo Jokhio UC Chohar UC Chohar.	10,00,000/-	2%	1000	02 Months
31	Providing Water Supply Pipe lines and Construction of Water Storage Tank at Lal Bux Gabol Goth UC Chohar.	8,00,000/-	2%	1000	02 Months
32	Providing Water Supply pipe lines, Construction of Water Storage Tank & Providing C.C. Streets at Faqir Muhammad Baloch Goth UC Chohar.	7,00,000/-	2%	1000	02 Months
33	Providing / Laying / Jointing & Testing P.E pipe line & Construction of Water Tank at Achar Salar Goth UC Chohar.	10,00,000/=	2%	1000	02 Months
34	Boring with casing Submersible Pump (test bore) with complete accessories for Water Supply Scheme Wajid Jokhio Goth UC Chohar.	20,00,000/=	2%	1500	04 Months
35	P/L Water Line at Raza Muhammad Goth, Muhallah Beedrani UC Chohar	10,00,000/=	2%	1000	02 Months
36	Construction of Water Storage Tank at Umer Jamote Goth UC Chohar	10,00,000/=	2%	1000	02 Months
37	Construction of C.C. Street Jam Mehar Ali Goth UC Chohar	10,00,000/=	2%	1000	02 Months
38	Improvement of Football Ground at Ahemd Dawood Gorund (Phase-I) UC Chohar.	25,00,000/=	2%	2000	04 Months
39	Construction of Metalled road at Noor Muhammad Brohi Goth (Phase-1) UC Allah phai.	30,00,000/=	2%	2000	04 Months
40	Providing Laying of Water Supply Pipe Line & Pumping Machinery from Hub Dam to Safar Goth UC Allah Phai	15,00,000/=	2%	1000	03 Months
41	Boring with casing submersible pump (Test Bore) i/c machinery at Tulsi Koli Goth UC Konkar	20,00,000/=	2%	1500	04 Months
42	Providing Laying Water Supply Pipe Line at Shahdad Brohi Goth UC Allah Phai	15,00,000/=	2%	1000	03 Months
43	Supplying & fixing submersible pump with all accessories water supply scheme Goth Haji Allah Bachayo Deh Narather UC Shah Mureed	18,00,000/=	2%	1500	03 Months
44	Boring with casing submersible pump (Test Bore) i/c machinery at Mehmoodani Mohallah Yousuf Khaskheli Goth UC Shah Mureed	20,00,000/=	2%	1500	04 Months
45	Construction of Metalled Road From Ramzan Gabol Goth To Dodo Gabol Goth phase-I UC Shah Mureed	25,00,000/=	2%	2000	03 Months
46	P/L P.E Pipe at Beoo Brohi Goth UC Shah Mureed.	7,00,000/=	2%	1000	02 Months
47	Providing / Laying / Jointing & Testing P.E Pipe line Hamal Banbaro Goth, Ghoram Brohi Goth, Mohd Ali Brohi Goth UC Shah Mureed	10,00,000/=	2%	1000	02 Months
48	Construction of Under Ground Tank at Shahjahan Mohallah Ramzan Gabol Goth UC Shah Mureed	5,00,000/=	2%	1000	02 Months

Cont... P 2

49	Providing / Laying / Jointing & Testing P.E Pipe line Bachal Brohi Goth, Hussain Bux Brohi Goth, Saleman Brohi Goth, Haji Wali Mohd Brohi Goth UC Shah Mureed.	10,00,000/=	2%	1000	02 Months
50	Construction of Underground tank UC Shah Mureed	7,00,000/=	2%	1000	02 Months
51	Providing / Laying Water Supply Line in different areas of Allah Pai and UC Shah Mureed	10,00,000/=	2%	1000	02 Months
52	Construction of C.C. Streets at different streets of Zargar Mohallah Memon Goth UC Malh	15,00,000/=	2%	1000	03 Months
53	Construction of Water Storage Tank at Ghulam Muhammad Jokhio Goth UC Shah Mureed	5,00,000/=	2%	1000	02 Months
54	Improvement of Metalled Road from Mannushino Goth To Ghanwar Jokhio Goth UC Shah Mureed	25,00,000/=	2%	2000	04 Months
55	Repair & Renovation of Community Centre at Haji Sain Rakhio Jokhio Goth Deh Narather UC Shah Mureed	15,00,000/=	2%	1000	03 Months
56	Construction of Children Park Near Dagar Hotel along Al-Noor Pump (Phase-I) UC Shah Mureed	20,00,000/=	2%	1500	04 Months
57	P/L Sewerage Line at Adam Gabol Goth (Phase-I) UC Konkar	12,00,000/=	2%	1000	03 Months
58	Construction of C.C Streets at Dargah Usman Shah UC Konkar.	7,00,000/=	2%	1000	02 Months
59	Construction of C.C. Flooring at Mewo Gabol Goth UC Konkar	10,00,000/=	2%	1000	02 Months
60	Construction of Metalled from main Gadap road towards Haji Abdul Karim Gabol Goth UC Konkar	16,00,000/=	2%	1500	03 Months
61	Construction of C.C. Flooring at Mehrab Rind Goth UC Konkar	5,00,000/=	2%	1000	02 Months
62	Construction of C.C Streets at Hashim Jokhio Goth UC Khar Kharo.	10,00,000/=	2%	1000	02 Months
63	P/L Water Line from Dumba Goth Nursery to Dumba Goth UC Khar Kharo	30,00,000/=	2%	2000	04 Months
64	Construction of Metalled road at Ishaque Jokhio Goth (Phase-1) UC Darsano Channo	25,00,000/=	2%	2000	04 Months
65	Improvement of Metalled road at Karim Bux Deh Koterio UC Darsano Channo	20,00,000/=	2%	1500	03 Months
66	Boring with casing submersible pump (Test Bore) with complete accessories at Ghorai Baloch U.C Darsano Channo	20,00,000/=	2%	1500	04 Months
67	Repair / Renovation of community centre at Jamote Mohallah UC Malh	20,00,000/=	2%	1500	03 Months
68	Repair / Renovation of community centre at Bapra / Banchicha Mohallah UC Malah	20,00,000/=	2%	1500	03 Months
69	Providing / Laying / Jointing & Testing P.E Pipe Line at Baprah Mohallah / Bandija Mohallah / Barecha Mohallah Memon Goth UC Malh	10,00,000/=	2%	1000	02 Months
70	Providing / Laying Water Supply PE Pipe Line at Brohi Muhallah UC Malh	20,00,000/=	2%	1500	03 Months
71	Construction / Improvement of Malakhra Stadium at Abdullah Gabol Goth UC Mai Garhi	20,00,000/=	2%	1500	03 Months
72	Providing / Laying Water Line at Govt. Girls School Bhira Goth UC Thano	5,00,000/=	2%	1000	02 Months
73	Providing / Laying / Jointing & Testing Sewerage Line at different streets in Haji Shafi Mohd Mohallah Memon Goth UC Murad Memon	10,00,000/=	2%	1000	02 Months
74	P / L / Jointing & Testing Sewerage Line at Haji Gul Mohd Muhallah Memon Goth UC Murad Memon	10,00,000/=	2%	1000	02 Months
75	Providing / Laying / Jointing & Testing Sewerage Line at Irfan Deen Street near Main Road Memon Goth Bypass UC Murad Memon	10,00,000/=	2%	1000	02 Months
76	Providing / Laying Sewerage line at Faqurani Mohallah & Cleaning / desilting of Manholes a Fish market main Bazaar Memon Goth UC Murad Memon	15,00,000/=	2%	1000	03 Months
77	Providing / Laying Sewerage line & Construction of C.C Streets from Jamia Masjid Madina to Urs House (Phase-1) UC Murad Memon	12,50,000/=	2%	1000	03 Months
78	Providing / Laying / Jointing & Testing Sewerage Line at different streets in Jamot Mohallah Memon Goth UC Murad Memon	10,00,000/=	2%	1000	02 Months
79	Construction of C.C. Flooring at Jokhia Muhallah Bhira Goth UC Murad Memon	5,00,000/=	2%	1000	02 Months
80	Construction of Metalled Road at Main Bazar of Memon Goth UC Murad Memon	30,00,000/=	2%	2000	03 Months
81	Providing / Laying P.E pipe line at Mulla Essa Pumping Station to Amri Hotel UC Jam Murad Ali Khan	25,00,000/=	2%	2000	04 Months
82	Providing Small Borings at Ibrahim Jokhio, Gul Hassan Manghar, Ali Shoro, Nisar Ahmed Jokhio Mohallah Pathan Mohallah Jam Goth UC Jam Murad Ali Khan	10,00,000/=	2%	1000	02 Months
83	Repair / maintenance of water supply scheme at Soomar Ismail Khandhani Goth UC Jam Murad Ali Khan	7,00,000/=	2%	1000	02 Months
84	Providing / Laying / Jointing & Testing Sewerage Line at Soomar Ismail Goth UC Jam Murad Ali Khan	10,00,000/=	2%	1000	02 Months
85	Providing / Laying / Jointing & Testing Sewerage Line at Nasir Town near Jam Goth UC Jam Murad Ali Khan	10,00,000/=	2%	1000	02 Months
86	Providing / Laying / Jointing & Testing Sewerage Line at different Muhalla of Mullah Essa Goth UC Jam Murad Ali Khan	15,00,000/=	2%	1000	03 Months
87	Providing / Laying / Jointing & Testing Sewerage Line at Shora Muhalla Jam Goth UC Jam Murad Ali Khan	10,00,000/=	2%	1000	02 Months
88	Providing / Laying / Jointing & Testing Sewerage Line at Pathan Muhalla Jam Goth UC Jam Murad Ali Khan	7,00,000/=	2%	1000	02 Months
89	Providing / Laying Sewerage line from Yousufani Mohallah to Disposal Thado Nallah Soomar Ismail Khandhani Goth UC Jam Murad Ali Khan	12,00,000/=	2%	1000	02 Months
90	Construction of Metalled road from Kuhad Bazar to Nava Lane UC Jam Murad Ali Khan	20,00,000/=	2%	1500	03 Months
91	Repair/Maintenance of Jam Eleven Football Stadium & Jam Children Park at UC Jam Murad Ali Khan	20,00,000/=	2%	1500	03 Months
92	Repair / Maintenance of Women Community Center at Mullah Essa Goth UC Thano	15,00,000/=	2%	1000	03 Months
93	Construction of RCC Dust Bin (Kachra Kundi) at Sammo Goth & Old Thano UC Jam Murad Ali Khan	7,00,000/=	2%	1000	02 Months
94	Repair & Renovation of Community Center at Haji Miandad Goth UC Thano	15,00,000/=	2%	1000	03 Months
95	Improvement / Renovation of All brother Football Stadium & Malir National Football Club UC Thano	15,00,000/=	2%	1000	03 Months
96	P/L/J/T Water Line at Gazi Goth UC Mai Gahri	15,00,000/=	2%	1000	03 Months
97	Construction of Metalled Road at Zaibu Goth UC Mai Gahri	30,00,000/=	2%	2000	04 Months
98	P/L/J/T Sewerage Line at Wangi Goth UC Mai Gahri	20,00,000/=	2%	1500	03 Months
99	Providing / Laying / Jointing & Testing Water Line at Khairabad UC Mai Gahri	15,00,000/=	2%	1000	03 Months
100	Construction of C.C. Flooring & Construction of RCC Culverts at Abdul Rehman Goth UC-Mai Gahri	25,00,000/=	2%	2000	04 Months
101	Construction of Metalled Road at Noor Muhammad Goth UC Mai Gahri	20,00,000/=	2%	1500	03 Months
102	Construction of Metalled Road at Allah bachayo Goth UC Manghopir-I	30,00,000/=	2%	2000	04 Months
103	Providing Laying Sewerage Line at Allana Muhallah Garam Chashma UC-Manghopir-I	15,00,000/=	2%	1000	03 Months
104	P/L/J/T Sewerage Line at Moon City Mullah Jam Goth UC Manghopir -I	25,00,000/=	2%	2000	04 Months
105	P/L/J/T Sewerage Line & Construction of C.C. Floor at Mari Goth & Haroonabad UC Manghopir -I	20,00,000/=	2%	1500	03 Months
106	Construction of C.C. Flooring at Allana Muhallah Garam Chashma UC-Manghopir-I	7,00,000/=	2%	1000	02 Months
107	Providing Laying PVC Pipe Line at Sultanabad & Paktoonabad of UC Manghopir-II	20,00,000/=	2%	1500	03 Months
108	P/L/J/T Sewerage Line / C.C Flooring at Gulzarabad UC Manghopir -II	15,00,000/=	2%	1000	03 Months
109	P/L/J/T Sewerage Line / C.C Flooring at Khalifa Bah-uddin Goth UC Manghopir -II	20,00,000/=	2%	1500	02 Months
110	Construction of Metalled road at main Road Paktoonabad UC Manghopir-II	30,00,000/=	2%	2000	02 Months
111	Construction of Metalled Road from Main Manghopir Road to Ijtimah Gah UC Manghopir-II	30,00,000/=	2%	2000	02 Months

112	Purchasing of office Furniture/ Air Conditioner with all accessories for District Council Karachi	42,00,000/=	2%	3500	06 Months
113	Improvement / Repair of Sewerage Line, Cleaning / Desilting of Underground Sewerage, Supply of Manhole Covers, Ring Slabs, Raising of Manholes in different Union Councils of District Council, Karachi.	60,00,000/=	2%	4000	06 Months
114	Construction / Improvement patch work of metalled roads at UC Kathore, Allah Phai, Shah Mureed & Manghopur, Kharkharo, District Council Karachi	60,00,000/=	2%	4000	06 Months
115	Construction / Improvement patch work of metalled road at UC Gadap, Chohar, Mai Garhi, Darsano Channo, District Council, Karachi.	60,00,000/=	2%	4000	06 Months
116	Improvement of Water Supply Schemes by Repair of Water Supply Lines Borings Repair of Hand Pumps at different Union Councils of District Council Karachi.	60,00,000/=	2%	4000	06 Months
117	Repair Maintenance of Water Supply Schemes in various Union Councils of District Council Karachi	40,00,000/=	2%	3500	04 Months
118	Providing / Fixing / Installation of Submersible Pumps, Cables & other necessary machinery / equipments on the existing boards available in the premises of District Council Karachi.	1,00,00,000/=	2%	5000	06 Months
119	Improvement of Street Lighting System at different Union Councils of District Council Karachi.	25,00,000/=	2%	2000	02 Months
120	Providing / Fixing / Laying G.I. Pipe, Cable, Panel Board, & Valves & Repair / Maintenance of Submersible Motor / Pump at W/S/Scheme Rahoo Ghoram Jokhio UC Gadap	12,00,000/=	2%	1000	02 Months

TERMS & CONDITIONS

1-Tender Schedule shall be as follows:-

1	1-Receiving of Applications & Issuances of Tenders	14.09.2015 to 29.09.2015	District Engineer , District Council Karachi
	2-Dropping of Tenders	01.10.2015, 2:00 PM	In the office of the District Engineer District Council Karachi
	3-Opening of Tender	01.10.2015, 3:00 PM	Tender opening Committee in the office of the District Engineer District Council Karachi
2	The Tender Document will be issued to contractor on the submission of written request on letter head and on payment of non-refundable cost of tender price through pay order from any schedule bank in favor of District Council Karachi as mentioned above .The photo Copy of P.E.C. Registration Certificate is not required up to 4:30 Million.		
3	Photo copy of Registration certificate with Sindh Revenue Board is required from all participants / contractors, otherwise tender will not be issued.		
4	In case of any reason, if the tenders are not responded on the above date the next date of submission & opening will be 19.10.2015 at 3:00 pm and the tender documents will be available for sale from 02.10.2015 to 16.10.2015.		
5	In case the date of opening is declared as a public holiday by the government, the next official working day shall be deemed to the date for submission and opening of tenders of the same time as mentioned.		
6	2% of specified amount against each work in shape of Pay Order / Bank draft in favor of District Council Karachi shall be attached with the tender.		
7	Tenders in unsealed cover /without 2% earnest money will not be entertained and discarded.		
8	The single envelope procedure adopted for tender work as per SPPRA Rules		
9	The total bid amount as well as the rates of items must be filled both in figure and words and incase any correction is made by the contractor himself then each correction must be initialed by the contractor otherwise the tenders are liable to be summarily rejected		
10	If any fake documents are found then the tender is liable to be rejected-cancelled without any compensation but penalty will be imposed as per rules.		
11	Tender can be seen/download on Authority's web sites SPPRA .www.sppra.sindh.gov.pk.		
12	The procuring agency may reject all or any bid subject to the relevant provision of SPPRA Rules 2010.		

**ADMINISTRATOR
DISTRICT COUNCIL KARACHI**

DIRECTOR(CB)SPPRA,GOS.

With a request to upload on the website of SPPRA (Authority).

Copy to:

- 1-The Chief Officer, D.C.K
- 2-The District Engineer, D.C.K.
- 3-The Executive Engineer D.C.K
- 4- The Accounts Officer D.C.K.
- 5- The P.S. to Managing Director, SPPRA.

**ADMINISTRATOR
DISTRICT COUNCIL KARACHI**