



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION DADU

Address: Near Government Girls Degree College Dadu

Ph: 025-9200284

NO.TC/G-55/XEN/DADU/ 1646 of 2015

Dated: 30-10-2015

NOTICE INVITING TENDERS

Sealed Tenders / Bidding Documents are invited from the interested persons, firm/contractors, companies under SPPRA Rules 2010.

LIST OF WORKS

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security	Tender Fee	Time for completion
Package-1 (3 units)					
1	(i) Construction of road from Drigh Bala road to Ahmed Khan Chandio mile 0/0-0/4 ii) Construction of road from Mian Ji Kandi to Usman Sekhani mile 0/0-0/4 iii) Construction of road from Mian Ji Kandi to F.P Bund mile 0/0-0/2	13.816	2%	3000	12 Months
Package-2 (7 units)					
2	i) Construction of road from Bahawalpur road to Timoon Panhwar mile 0/0-0/4 ii) Construction of road from Bahawalpur Mureed Babar road to village Sekhani Jamali mile 0/0-0/2 iii) Construction of road from Phulji Dawach road to village Kamdar Ghulam Mustafa mile 0/0-0/2 iv) Construction of road from Channa Street at Qazi Imtiaz Muhalla in Phulji Station mile 0/0-0/1 v) Construction of road from Qazi Imtiaz Muhalla to Mehraddin Rajpot at Phulji Station road mile 0/0-0/1 vi) Construction of road from Haji Bhalaro road to Jamal Jamali village mile 0/0-0/1+330. vii) Construction of road from Haji Bhalaro road to village Ghularr Muhammad Channa (Baboo Channa village) mile 0/0-0/2	19.763	2%	3000	12 Months
Package-3 (5 units)					
3	i) Construction of road from Dadu Johi road to village Haji Abbas Panhwar mile 0/0-0/1 ii) Construction of road from Shahi Bazar Piyaro Station mile 0/0-0/1+330'. iii) Construction of road from Shaman Mallah Muhalla at Piyaro Station mile 0/0-0/1+330'. iv) Construction of road from 3' Span Culvert (04 Nos.) at village Kamdar Ghulam Mustafa v) W/R of road for Phulji Chowdagi road mile 1/0-1/4	17.258	2%	3000	12 Months

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security	Tender Fee	Time for completion
-----	--------------	-----------------------	--------------	------------	---------------------

Package-4 (2 units)

4	i) Construction of road from Khuda Bux Jatoi road to village Din Muhammad Jamali mile 0/0-0/3 ii) Construction of road from Wahi Pandhi road to village Hafiz Jamali mile 1/2-1/5+440'.	9.163	2%	3000	12Months
---	--	-------	----	------	----------

Package-5 (1 units)

5	Construction of 200' Rft Pre-Stressed Bridge along construction of road from Faridabad Shah Goderio road to village Ali Bux Teewano via village Allah Dino Teewano (Phase-I).	35.000	2%	3000	12 Months
---	---	--------	----	------	-----------

Package-6 (1 units)

6	Construction of 45' Rft Bridge (01 No.) & 10' Span Bridge (03 Nos.) along construction of road from Faridabad Shah Goderio road to village Ali Bux Teewano via village Allah Dino Teewano.	7.700	2%	3000	12 Months
---	--	-------	----	------	-----------

Package-7 (2 units)

7	i) Construction of road from Faridabad Shah Goderio road to village Ali Bux Teewano via village Allah Dino Teewano mile 0/0-0/5 i/c Retaining Wall (Phase-III) ii) Construction of road from Faridabad Shah Goderio road to village Ali Bux Teewano via village Allah Dino Teewano mile 0/5-1/2 (Phase-IV)	17.315	2%	3000	12 Months
---	---	--------	----	------	-----------

Package-8 (2 units)

8	i) Improvement of road from Indus Highway to village Hasul Khoso via Gahi Mahessar village mile 0/0-0/6 (Phase-I) ii) Improvement of road from Indus Highway to village Hasul Khoso via Gahi Mahessar village mile 0/6-1/4+396 (Phase-II)	17.000	2%	3000	12 Months
---	--	--------	----	------	-----------

Package-9 (3 units)

9	i) Improvement of road along with Drain from Gulzar-E-Madina Masque road to Mallah Hassan road (UC-II & UC-III) - Phase-I ii) Improvement of road along with Drain from Gulzar-E-Madina Masque road to Mallah Hassan road (UC-II & UC-III) - Phase-II iii) Construction of road from Piaro Sita road to village Haji Khan Chandio mile 0/0-0/4+220'	20.000	2%	3000	12 Months
---	---	--------	----	------	-----------

Package-10 (2 units)

10	i) Improvement of road from Piaro Station Sita road to village Abdul Raheem Abro mile 0/0-1/0+330' (Phase-I) ii) Improvement of road from Piaro Station Sita road to village Abdul Raheem Abro mile 1/0+330'-2/1 (Phase-II)	20.000	2%	3000	12 Months
----	--	--------	----	------	-----------

S. #	NAME OF WORK	Estimated Cost in (M)	Bid Security	Tender Fee	Time for completion
------	--------------	-----------------------	--------------	------------	---------------------

Package-11 (2 units)

11	i) Construction of road for village Makoro Lund mile 0/0-0/2 ii) Construction of road from Duabo road to Muhammad Parial Birmani ji Landhi mile 0/0-0/2	5.347	2%	2000	12 Months
----	--	-------	----	------	-----------

Package-12 (6 units)

12	i) Construction of road from Indus Highway to village Mullo Hassan Panhwar U/C Pipri mile 0/0-0/2 ii) Construction of road from Changlani village to Phakka Minor road via Ahmed Khan Jatoli road & Bakhat Ali jo Makan mile 0/2-0/4 iii) Construction of road for village Dhamrah Panhwar mile 0/0-0/2 iv) Construction of road for village Noonar mile 0/0-0/2 v) Construction of road for Landhi Wadero Ghulam Hussain Panhwar mile 0/0-0/2 vi) Construction of road from Qadir Bux Jamali road to village Sher Muhammad mile 0/0-0/2	17.240	2%	3000	12 Months
----	---	--------	----	------	-----------

Package-13 (6 units)

13	i) Reconditioning of road for village Naban Khan Lund mile 0/0-0/1 ii) Reconditioning of road from Bhan Johi road to village Abbas Pirzado mile 0/0-0/3 iii) Reconditioning of road from Hafiz Mir Muhammad Kalhoro road to village Phakka mile 0/0-0/3 iv) Reconditioning of road for village Changlani mile 0/0-0/2 v) Reconditioning of road from Cattle Farm road to village Nau Lakho mile 0/0-0/2 vi) Construction of road for village Faiz Muhammad Abro U/C Pipri mile 0/0-0/2	17.413	2%	3000	12 Months
----	---	--------	----	------	-----------

Package-14 (1 units)

14	Improvement of road from Thariri Muhabat (Kandiwar Stop) to Nau Goth road Burira village via village Allah Bux Jhatial mile 0/0-2/0 (Phase-i)	20.000	2%	3000	12 Months
----	---	--------	----	------	-----------

Package-15 (2 units)

15	i) Improvement of road from Thariri Muhabat (Kandiwar Stop) to Nau Goth road Burira village via village Allah Bux Jhatial mile 2/0-3/0 (Phase-II) ii) Improvement of road from Thariri Muhabat (Kandiwar Stop) to Nau Goth road Burira village via village Allah Bux Jhatial mile 3/0-4/0 (Phase-III)	20.000	2%	3000	12 Months
----	--	--------	----	------	-----------

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security	Tender Fee	Time for completion
Package-16 (1 units)					
15	Repair of road from Mehar Gaji Khuhawar road to village Saddique Machi mile 0/0-2/0	9.000	2%	3000	12 Months
Package-17 (6 units)					
17	i) Construction of road from Police Station Wahi Pandhi road to Yaqoob Rustamani House mile 0/0-0/2 ii) Construction of road from Mir Muhammad Shakh road to village Qadir Bux Brohi mile 0/0-0/2 iii) Construction of road from Bhan Johi road to village Ghulam Ali Jamali mile 0/0-0/1 iv) Construction of road from village Meeran Kot to village Ladho Dero mile 0/0-0/2 v) Construction of road from Kakar Piaro road to village Ali Bux Brohi mile 0/0-0/2 vi) Construction of road from Jung link road to village Buxio Wahan mile 0/0-0/2	15.760	2%	3000	12 Months
Package-18 (5 units)					
18	i) Construction of road from Allah Yarani Link road to village Hout Khan Gurmani mile 0/0-0/2 ii) Construction of road from FP Bund road to village Shahnawaz Jamali Muredani mile 0/0-0/2 iii) Construction of road from village Saeed Khan Jamali to village Bahadur Babar mile 0/0-0/2 iv) Construction of road from Thariri Jado Shaheed road Gaj Banglow road to Meropat road mile 0/0-0/3 v) Construction of road from Indus Highway to Raheem Bux Abbasi road mile 0/0-0/1	14.448	2%	3000	06 Months
Package-19 (1 units)					
19	Construction of road from Chinni Sawro link road to Sajawal Khan Alkhani road mile 0/0-0/3+330	9.792	2%	3000	12 Months
Package-20 (2 units)					
20	i) Construction of road from Gulzar Khushik road to Moundar road via Sarai Ismail Babar along Noor Wah road mile 0/0-0/5 (Phase-I) ii) Construction of road from Gulzar Khushik road to Moundar road via Sarai Ismail Babar along Noor Wah road mile 0/5-1/1 (Phase-II)	16.996	2%	3000	12 Months
Package-21 (2 units)					
21	i) Widening & Reconditioning of road from Sita village to Patt road mile 4/5-5/3 (Phase-I) ii) Widening & Reconditioning of road from Sita village to Patt road mile 5/3-6/0 (Phase-II)	19.989	2%	3000	12 Months

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security	Tender Fee	Time for completion
Package-22 (1 units)					
22	Improvement of road from K.N.Shah to Boriri road mile 0/6-1/6 (Phase-I)	21.195	2%	3000	12 Months
Package-23 (2 units)					
23	ii) Improvement of road from K.N.Shah to Boriri road mile 1/6-2/2 (Phase-II)	18.800	2%	3000	12 Months
	i) Improvement of road from K.N.Shah to Boriri road mile 2/2-2/7 (Phase-III)				
Package-24 (2 units)					
24	i) Construction of road from Gaj Meran Kot road to Nang jo Khooh via Ladho Dero road mile 0/0-0/5 (Phase-I)	17.000	2%	3000	12 Months
	ii) Construction of road from Gaj Mehran Kot road to Nang jo Khooh via Ladho Dero road mile 0/5-1/2 (Phase-II)				

The Standard Bidders Documents will be issued from the office of the undersigned from the date of publication upto **20-11-2015** during office working hours. The set of Bidding Documents shall be provided in payment of price / tender fee as shown against each work.

The bid security at the rate of 2% of the bid amount offered be submitted with the bid documents.

Pakistan Engineering Council Certificate for the year 2015 is required for the work above 4.00 (M). The contractor shall submit NTN certificate alongwith application (Income Tax return for three years).

The contractor should be registered with **Sindh Revenue Board in terms of Rule-16 (i)(iii) or SPPRA Rules 2010 (Amended) (monthly sales tax return of the 1 year.**

Contractor should Valid Registration with Pakistan Engineering Council in Categor C-5 and above with discipline CE-01, CE10 and for pre-stressed bridge work CE-04.

Documentary evidence / work orders two numbers having cost 30 Million or above of each similar nature completed within last two years and supported by income tax payments challan also Audit account statement for last 3 years.

Bio data of Engineerings & Technical Staff with the firms.

The tenders will be received on or before **23 -11-2015** upto 11:00 a.m. and opened on the same date at 12:00 Noon in the office of the undersigned in the presence of committee members, contractors or their authorized representatives at the time & place mentioned above.

In case of un-responded / rejected tenders, the fresh tenders will be again issued & received on the following dates.

2nd Time issued upto **09-12-2015** till 11:00 Noon and received on or before **10-12-2015** latest 12:00 Noon and opened on the same day at 12:30 Noon.

In case of holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day.

No conditional tender shall be accepted / considered.

Incomplete applications without supporting document shall not be entertained

Tender document shall only be issued to the firms qualifying the above mentioned conditioned.

The procuring agency may reject all or any bid subject to SPPRA Rules.

Any contractor or firm which is black listed anywhere will not be eligible to participate.

D.A/As Above,