

No. TC/G-55/EE/BD/599 OF 2015

The Sealed Tenders on B-I & B-II Forms are invited from the Persons / Contractors / Companies as well as pre-qualified firms for the following works as per PPRA Rules.

S. No.	Name of work	Estimated Cost in Million	Earnest Money %	Tender Fee Non-Refundable	Completion Period
<b>NEW ADP 2015-16</b>					
1	Construction of Z.A Bhutto Press Club Sukkur.	30,000	1,500,000	3000	18 Months
	i) Civil & Electric Work				
2	Construction of PMDC Building Sukkur.	20,000	1,000,000	3000	18 Months
	i) Civil & Electric Work				
3	Establishment of Friday / Sunday Bazaar Sukkur.	200,000	10,000,000	3000	18 Months
	i) Civil & Electric Work				
4	Establishment of Graveyard Pano Akl.	45,000	2,250,000	3000	18 Months
	i) Civil Work				
5	Additional Works Stadium Pano Akl.	4,650	232,500	3000	18 Months
	i) Civil Work				
	ii) Electric Work	0.350	17,500	300	—do—
6	Construction of Public Library @ Pano Akl.	9,567	478,350	3000	18 Months
	i) Civil Work				
	ii) Electric Work	0.433	21,650	300	—do—
7	Construction of Hall & Dargah Rohal Fakir @ Kandri Sharif Rohri.	18,600	930,000	3000	18 Months
	i) Civil Work				
	ii) Electric Work	1.400	70,000	3000	—do—
8	Construction of Cultural Hall at Dargah Kalmi Qurani at Salehpat.	18,600	930,000	3000	18 Months
	i) Civil Work				
	ii) Electric Work	1.400	70,000	3000	—do—
9	Construction of CC Paver Block and Marble Work at Dargah Kandhri Sharif (Anwar Fakir) Rohri.	4,000	200,000	3000	18 Months
	i) Civil Work				
10	Construction of Geeta Baghwan Hall @ Kandhra Rohri.	11,160	558,000	3000	18 Months
	i) Civil Work				
	ii) Electric Work	0.840	42,000	1500	—do—
11	Construction of Gao Shala at Kandhra Rohri.	4,650	232,500	3000	18 Months
	i) Civil Work				
	ii) Electric Work	0.350	17,500	500	—do—
12	Construction of Dispensary building @ Village Loung Bhatti Rohri.	4,811	240,550	3000	18 Months
	i) Civil Work				
	ii) Electric Work	0.189	9,450	300	—do—
13	Rehabilitation & Renovation at Military Road Sukkur Green Belt Footpath Military Road to Lab-e-Mehran and Lane Marking.	10,000	500,000	3000	18 Months
	i) Civil & Electric Work				
14	Construction of Paving block at Thermal Colony Sukkur near Old Sukkur.	10,000	500,000	3000	18 Months
	i) Civil Work				
15	Renovation of Gulzar Habib Masjid Sukkur	1,512	75,600	3000	18 Months
	i) Civil Work				
	ii) Electric Work	0.382	19,100	500	—do—

S. No.	Name of work	Estimated Cost in Million	Earnest Money %	Tender Fee Non-Refundable	Completion Period
18	Renovation of Masjid Circuit House Sukkur.	1,000	50,000	3000	18 Months
	i) Civil & Electric Work				
19	Construction of Bachai Shah Park Solar Light Sukkur.	5,000	250,000	3000	18 Months
	i) Electric Work				
20	Construction of Sitting Arrangement and Beautification of Bachai Shah Park Sukkur.	4,000	200,000	3000	18 Months
	i) Civil & Electric Work				
21	Construction of paving Block Drain at Subhan Shah Street at Opposite Public School Military Road Sukkur.	10,000	500,000	3000	18 Months
	i) Civil Work				
22	Construction of Paving Block Drains at Kiri quarter Old Sukkur Mangi Mohalla Nadeem Jatoli House Old Sukkur.	10,000	500,000	3000	18 Months
	i) Civil Work				
23	Renovation & Installation of Solar Light at Lab-e-Mehran Sukkur.	1,000	50,000	3000	18 Months
	i) Electric Work				
24	Construction & Beautification of Ghazi Abdul Rasheed Park (Looks Park) Queens Road Sukkur.	10,000	500,000	3000	18 Months
	i) Civil & Electric Work				
25	Providing & Installation of Solar Light at Ghazi Abdul Rasheed Park (Looks Park) Queens Road Sukkur.	5,000	250,000	3000	18 Months
	i) Electric Work				
26	Construction & Boundary Wall, Drains & Paving block at Nimalish Ground Primary School Khakan Shah graveyard Sukkur.	10,000	500,000	3000	18 Months
	i) Civil Work				
27	Renovation of Fatima Children Park Sukkur.	10,000	500,000	3000	18 Months
	i) Civil & Electric Work				
28	Construction of Compound Wall along Graveyard Pir Mohammad Shah New Pind Sukkur.	5,000	250,000	3000	18 Months
	i) Civil & Electric Work				
29	Construction of Paver Block & Drain at Tambako Bazar UC-3 Sukkur.	4,000	200,000	3000	18 Months
	i) Civil Work				
30	Renovation of Temples & Church of Sukkur.	10,000	500,000	3000	18 Months
	i) Civil & Electric Work				
31	Construction of Paver Block & Drain at Maka Street near SM School & Various Street Sukkur.	3,000	150,000	3000	18 Months
	i) Civil Work				
32	Construction of Paver Block at Airport Road to Naseem Shah House Sukkur.	3,000	150,000	3000	18 Months
	i) Civil Work				
33	Renovation of Various Masjid in NA-198 Sukkur.	10,000	500,000	3000	18 Months
	i) Civil & Electric Work				

S. No.	Name of work	Estimated Cost in Million	Earnest Money %	Tender Fee Non-Refundable	Completion Period
36	Construction of Dispensary @ Village Ahmed Din Shar Taluka Pano Akl.	4,811	240,550	3000	18 Months
	i) Civil Work				
	ii) Electric Work	0.189	9,450	300	—do—
37	Construction of Dispensary @ Village Waryam Jatoli Taluka Pano Akl.	4,811	240,550	3000	18 Months
	i) Civil Work				
	ii) Electric Work	0.189	9,450	300	—do—
38	Repair / Renovation of Sain Wasan Shah Darbar at Rohri District Sukkur (Phase-II).	5,000	250,000	3000	18 Months
	i) Civil & Electric Work				
39	Construction of Compound Wall Graveyard of Lal Mashak Sukkur.	20,000	1,000,000	3000	18 Months
	i) Civil & Electric Work				
40	Construction of Paving Block @ Village Dur Mohammad Thaheem Taluka Pano Akl.	3,500	175,000	3000	18 Months
	i) Civil Work				
41	Renovation & Extension of SSP Office Sukkur.	9,040	452,000	3000	18 Months
	i) Civil Work				
	ii) Electric Work	0.265	13,250	500	—do—
	iii) Sui Gas Work	0.095	4,750	300	—do—
42	Renovation of SSP Residence House Sukkur.	5,000	250,000	3000	18 Months
	i) Civil & Electric Work				
43	Renovation of Circuit House Sukkur (Remaining Work).	10,000	500,000	3000	18 Months
	i) Civil & Electric Work				
44	Construction of Boundary Wall i/c Gate of ACE Judge Resentance Parsi Colony Sukkur.	2,000	100,000	3000	18 Months
	i) Civil & Electric Work				
45	Renovation of C-1 / C-4 bungalow ADC Colony Sukkur (Remaining Work) i/c Main Gate Guard Room Boundary Wall.	4,000	200,000	3000	18 Months
	i) Civil & Electric Work				
46	Renovation of Walking Track Sukkur (Remaining Work).	5,000	250,000	3000	18 Months
	i) Civil & Electric Work				
47	Construction of Conference Hall, Waiting Hall Officers (IBA) Sukkur.	6,000	300,000	3000	18 Months
	i) Civil & Electric Work				
48	Construction of Dispensary Building @ Village Garho Goth Taluka Rohri.	4,811	240,550	3000	18 Months
	i) Civil Work				
	ii) Electric Work	0.189	9,450	300	—do—
49	Construction of Shedo Army Selection & Recruitment Centre Pano Akl District Sukkur.	0,945	47,250	3000	18 Months
	i) Civil Work				
	ii) Electric Work	0.055	2,750	300	—do—
50	Renovation of M.I Office Barrage Colony Sukkur.	3,000	150,000	3000	18 Months
	i) Civil & Electric Work				
	CC Topping Various				

S. No.	Name of work	Estimated Cost in Million	Earnest Money %	Tender Fee Non-Refundable	Completion Period
53	Renovation of Superintending Engineer Works & Services Official Residence A-8 Quarter AUC Colony Sukkur.	1,000	50,000	3000	18 Months
	i) Civil & Electric Work				
54	Renovation / Construction of AEN Highways Sub-Division Rohri.	2,000	100,000	3000	18 Months
	i) Civil & Electric Work				
55	Construction of Paving Block CC Drain @ Village Nirch Taluka Pano Akl.	2,000	100,000	3000	18 Months
	i) Civil Work				
56	Construction of compound Wall Graveyard Ibrahim Shah Taluka Pano Akl.	1,500	75,000	3000	18 Months
	i) Civil & Electric Work				
57	Construction of Paving Block @ Village Suleman Kaihoro Taluka Pano Akl.	2,000	75,000	3000	18 Months
	i) Civil Work				
58	Renovation of Session Court & ATC Court Sukkur.	2,000	100,000	3000	18 Months
	i) Civil & Electric Work				
59	Construction of Eld Gah Nirch Taluka Pano Akl.	2,000	100,000	3000	18 Months
	i) Civil & Electric Work				
60	Renovation of Taluka Hospital Pano Akl.	2,500	125,000	3000	18 Months
	i) Civil & Electric Work				
61	Renovation of Doctor Bungalow Taluka Hospital Colony Rohri (Dr. Gazala Yasmeen Jumani Bungalow).	1,500	75,000	3000	18 Months
	i) Civil & Electric Work				
62	Construction of Watch Tower and Installation of CC TV Camera at High Court Circuit Bench at Sukkur.	5,000	250,000	3000	18 Months
	i) Electric Work				

S. No.	Details	First Date	In Case of Non receipt of tenders 2nd Date
1.	The date of issue of tenders by 1:00 PM	From date of publication to 23-11-2015	09-12-2015
2.	The tender will be received back (1:00 PM) & opened on same date (2:00 PM)		

**Terms & Conditions of the tenders**

- The terms & conditions of the contract & the blank tenders can be seen in office of the undersigned on payment of tenders fee (Non-Refundable) shown against each work together with call deposit of the scheduled bank located in Pakistan in favour of Executive Engineer Buildings Division Sukkur.
- Conditional tender will not be accepted.
- The Blank tenders / documents will be available for the interested Persons / Contractors from the 1st of the publication till the date of closing. In case of the undersigned is out of Headquarter, the tenders shall be opened on the date of his return at 2:00 PM.
- The competent authority reserves the right to reject any are all tenders without assigning any reason thereof as per provision of SPPRA Rules.
- The details of eligibility for participation in the tenders are as under:-
  - To attach registration certificate of Pakistan Engineering Council with the application (PEC Category- C-4 and above).
  - The Bio-Data of Engineers & Technical Staff who will work together with firm. Issued Certificate from the undersigned / documentary evidence of the complete works satisfactory working.
  - List of every work completed & copy of work order.
  - List of available machinery & equipments and ownership certificate which shows the rate of bank along with bank statement.
  - Registration with Income Tax Department, (N.T.N Certificate) and copy of CNIC.
  - Such affidavit which shows that firm is not involved in any case.
  - Such affidavit which shows that firm / contractor has not been blacklisted from any agency.
  - Such affidavit which shows that documents / details / information submitted

0-11-15  
 DARRAN

S. No.	Details	Estimate	Approved	Allocated	Period
2	Building Sukkur				
	i) Civil & Electric Work	20,000	1,000,000	3000	18 Months
3	Establishment of Friday / Sunday Bazaar Sukkur.				
	i) Civil & Electric Work	200,000	10,000,000	3000	18 Months
4	Establishment of Graveyard Pano Akil.				
	i) Civil Work	45,000	2,250,000	3000	18 Months
5	Additional Works Stadium Pano Akil.				
	i) Civil Work	4,650	232,500	3000	18 Months
	ii) Electric Work	0,350	17,500	300	—do—
6	Construction of Public Library @ Pano Akil.				
	i) Civil Work	9,567	478,350	3000	18 Months
	ii) Electric Work	0,433	21,650	300	—do—
7	Construction of Hall & Dargah Rohal Fakir @ Kandri Sharif Rohrl.				
	i) Civil Work	18,600	930,000	3000	18 Months
	ii) Electric Work	1,400	70,000	3000	—do—
8	Construction of Cultural Hall at Dargah Kalmi Gurani at Salehpat.				
	i) Civil Work	18,600	930,000	3000	18 Months
	ii) Electric Work	1,400	70,000	3000	—do—
9	Construction of CC Paver Block and Marble Work at Dargah Kandhri Sharif (Anwar Fakir) Rohrl.				
	i) Civil Work	4,000	200,000	3000	18 Months
10	Construction of Gesta Baghwan Hall @ Kandhra Rohrl.				
	i) Civil Work	11,160	558,000	3000	18 Months
	ii) Electric Work	0,840	42,000	1500	—do—
11	Construction of Gao Shala at Kandhra Rohrl.				
	i) Civil Work	4,650	232,500	3000	18 Months
	ii) Electric Work	0,350	17,500	500	—do—
12	Construction of Dispensary building @ Village Loung Bhatti Rohrl.				
	i) Civil Work	4,811	240,550	3000	18 Months
	ii) Electric Work	0,189	9,450	300	—do—
13	Rehabilitation & Renovation at Military Road Sukkur Green Belt Footpath Military Road to Lab-e-Mehran and Lane Marking.				
	i) Civil & Electric Work	10,000	500,000	3000	18 Months
14	Construction of Paving block at Thermal Colony Sukkur near Old Sukkur.				
	i) Civil Work	10,000	500,000	3000	18 Months
15	Renovation of Guizar Habib Masjid Sukkur				
	i) Civil Work	1,512	75,600	3000	18 Months
	ii) Electric Work	0,362	19,100	500	—do—
16	Renovation of Adam Shah Takri / Colony Mohammadi Masjid Sukkur.				
	i) Civil Work	0,781	39,050	3000	18 Months
	ii) Electric Work	0,155	7,750	300	—do—
17	Renovation of Masjid Betul Muqadam Behar Colony Sukkur.				
	i) Civil & Electric Work	1,500	75,000	3000	18 Months

S. No.	Details	Estimate	Approved	Allocated	Period
20	Construction of Sitting Arrangement and Beautification of Bachal Shah Park Sukkur.				
	i) Civil & Electric Work	4,000	200,000	3000	18 Months
21	Construction of paving Block Drain at Subhan Shah Street at Opposite Public School Military Road Sukkur.				
	i) Civil Work	10,000	500,000	3000	18 Months
22	Construction of Paving Block Drains at Kiri quarter Old Sukkur Mangi Mohalla Nadeem Jatoli House Old Sukkur.				
	i) Civil Work	10,000	500,000	3000	18 Months
23	Renovation & Installation of Solar Light at Lab-e-Mehran Sukkur.				
	i) Electric Work	1,000	50,000	3000	18 Months
24	Construction & Beautification of Ghazi Abdul Rasheed Park (Looks Park) Queens Road Sukkur.				
	i) Civil & Electric Work	10,000	500,000	3000	18 Months
25	Providing & Installation of Solar Light at Ghazi Abdul Rasheed Park (Looks Park) Queens Road Sukkur.				
	i) Electric Work	5,000	250,000	3000	18 Months
26	Construction & Boundary Wall, Drains & Paving block at Nimalsh Ground Primary School Khakan Shah graveyard Sukkur.				
	i) Civil Work	10,000	500,000	3000	18 Months
27	Renovation of Fatima Children Park Sukkur.				
	i) Civil & Electric Work	10,000	500,000	3000	18 Months
28	Construction of Compound Wall along Graveyard Pir Mohammad Shah New Pind Sukkur.				
	i) Civil & Electric Work	5,000	250,000	3000	18 Months
29	Construction of Paver Block & Drain at Tambako Bazar UC-3 Sukkur.				
	i) Civil Work	4,000	200,000	3000	18 Months
30	Renovation of Temples & Church of Sukkur.				
	i) Civil & Electric Work	10,000	500,000	3000	18 Months
31	Construction of Paver Block & Drain at Maka Street near SM School & Various Street Sukkur.				
	i) Civil Work	3,000	150,000	3000	18 Months
32	Construction of Paver Block at Airport Road to Naseem Shah House Sukkur.				
	i) Civil Work	3,000	150,000	3000	18 Months
33	Renovation of Various Masjid in NA-198 Sukkur.				
	i) Civil & Electric Work	10,000	500,000	3000	18 Months
34	Renovation of Various Mazar & Imambargah in NA-198 Sukkur.				
	i) Civil & Electric Work	10,000	500,000	3000	18 Months
35	Renovation of Dargah Hajj Sabir Shah Jillani near Central Jail Sukkur.				
	i) Civil Work	2,626	131,300	3000	18 Months
	ii) Electric Work	0,190	9,500	300	—do—

S. No.	Details	Estimate	Approved	Allocated	Period
37	Construction of Dispensary & Village Waryam Jaloi Taluka Pano Akil.				
	i) Civil Work	4,811	240,550	3000	18 Months
	ii) Electric Work	0,189	9,450	300	—do—
38	Repair / Renovation of Sain Wasan Shah Darbar at Rohri District Sukkur (Phase-II).				
	i) Civil & Electric Work	5,000	250,000	3000	18 Months
39	Construction of Compound Wall Graveyard of Lal Masnah Sukkur.				
	i) Civil & Electric Work	20,000	1,000,000	3000	18 Months
40	Construction of Paving Block @ Village Dur Mohammad Thaheem Taluka Pano Akil.				
	i) Civil Work	3,500	175,000	3000	18 Months
41	Renovation & Extension of SSP Office Sukkur.				
	i) Civil Work	9,040	452,000	3000	18 Months
	ii) Electric Work	0,265	13,250	500	—do—
	iii) Sul Gas Work	0,095	4,750	300	—do—
42	Renovation of SSP Residence House Sukkur.				
	i) Civil & Electric Work	5,000	250,000	3000	18 Months
43	Renovation of Circuit House Sukkur (Remaining Work).				
	i) Civil & Electric Work	10,000	500,000	3000	18 Months
44	Construction of Boundary Wall Uc Gate of ACE Judge Resentence Parsi Colony Sukkur.				
	i) Civil & Electric Work	2,000	100,000	3000	18 Months
45	Renovation of C-1 / C-4 bungalow ADC Colony Sukkur (Remaining Work) Uc Main Gate Guard Room Boundary Wall.				
	i) Civil & Electric Work	4,000	200,000	3000	18 Months
46	Renovation of Walking Track Sukkur (Remaining Work).				
	i) Civil & Electric Work	5,000	250,000	3000	18 Months
47	Construction of Conference Hall, Waiting Hall Officers (BA) Sukkur.				
	i) Civil & Electric Work	6,000	300,000	3000	18 Months
48	Construction of Dispensary Building @ Village Garho Goth Taluka Rohrl.				
	i) Civil Work	4,811	240,550	3000	18 Months
	ii) Electric Work	0,189	9,450	300	—do—
49	Construction of Shedo Army Selection & Recruitment Centre Pano Akil District Sukkur.				
	i) Civil Work	0,945	47,250	3000	18 Months
	ii) Electric Work	0,055	2,750	300	—do—
50	Renovation of M.J Office Barrage Colony Sukkur.				
	i) Civil & Electric Work	3,000	150,000	3000	18 Months
51	CC Topping Various Street Ali Gohar Aeriyo UC-Arrore Taluka Rohrl.				
	i) Civil Work	2,000	100,000	3000	18 Months
52	Construction of Works & Services Department Complex Sukkur.				
	i) Civil Work	31,957	1,597,850	3000	18 Months
	ii) Electric Work	1,505	75,250	3000	—do—
	iii) Sul Gas Work	0,538	26,900	750	—do—

S. No.	Details	Estimate	Approved	Allocated	Period
54	Renovation / Construction of AEN Highways Sub-Division Rohrl.				
	i) Civil & Electric Work	2,000	100,000	3000	18 Months
55	Construction of Paving Block CC Drain @ Village Nirch Taluka Pano Akil.				
	i) Civil Work	2,000	100,000	3000	18 Months
56	Construction of compound Wall Graveyard Ibrahim Shah Taluka Pano Akil.				
	ii) Civil & Electric Work	1,500	75,000	3000	18 Months
57	Construction of Paving Block @ Village Suleman Kalhoro Taluka Pano Akil.				
	i) Civil Work	2,000	75,000	3000	18 Months
58	Renovation of Session Court & ATC Court Sukkur.				
	i) Civil & Electric Work	2,000	100,000	3000	18 Months
59	Construction of Eid Gah Nirch Taluka Pano Akil.				
	i) Civil & Electric Work	2,000	100,000	3000	18 Months
60	Renovation of Taluka Hospital Pano Akil.				
	i) Civil & Electric Work	2,500	125,000	3000	18 Months
61	Renovation of Doctor Bungalow Taluka Hospital Colony Rohrl (Dr. Gazala Yasmeen Jumani Bungalow).				
	i) Civil & Electric Work	1,500	75,000	3000	18 Months
62	Construction of Watch Tower and Installation of CC TV Camers at High Court Circuit Bench at Sukkur.				
	i) Electric Work	5,000	250,000	3000	18 Months

S. No.	Details	First Date	In Case of Non receipt of tenders 2nd Date
1.	The date of issue of tenders by 1:00 PM	From date of publication to 23-11-2015	09-12-2015
2.	The tender will be received back (1:00 PM) & opened on same date (2:00 PM)		

**Terms & Conditions of the tenders**

- The terms & conditions of the contract & the blank tenders can be seen in office of the undersigned on payment of tenders fee (Non-Refundable) shown against each work together with call deposit of the scheduled bank located in Pakistan in favour of Executive Engineer Buildings Division Sukkur.
- Conditional tender will not be accepted.
- The Blank tenders / documents will be available for the interested Persons / Contractors from the 1st of the publication till the date of closing. In case of the undersigned is out of Headquarter, the tenders shall be opened on the date of his return at 2:00 PM.
- The competent authority reserves the right to reject any are all tenders without assigning any reason thereof as per provision of SPPRA Rules.
- The details of eligibility for participation in the tenders are as under-
  - To attach registration certificate of Pakistan Engineering Council with the application (PEC Category- C-4 and above).
  - The Bio-Data of Engineers & Technical Staff who will work together with firm.
  - Issued Certificate from the undersigned / documentary evidence of the complete works satisfactory working.
  - List of every work completed & copy of work order.
  - List of available machinery & equipments and ownership certificate which shows the rate of bank along with bank statement.
  - Registration with Income Tax Department, (N.T.N Certificate) and copy of CNIC.
  - Such affidavit which shows that firm is not involved in any case.
  - Such affidavit which shows that firm / contractor has not been blacklisted from any agency.
  - Such Affidavit which shows that documents / details / information submitted is correct & true.
  - Such affidavit for power of attorney of its director / proprietor or other power of attorney in shape of civil proprietor will be given in case of firm partner / partnership deed.
  - For items below Rupees 2.5 Million registration with Pakistan Engineering Council is not required.

EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SUKKUR

INF-KRY. 375/1/15  
[Say No to Corruption]

DRAIN  
9-11-15

DRAIN