



Left Bank Canals Area Water Board, Badin
Phulleli Canal Division, Badin
Camp Office @ Left Bank Barrage Colony, Hyderabad
Phone No.022-9210343
Website: www.sida.org.pk



No. TC/G-55/ 12 of 2016, Badin, Dated: 5/11/2016


To,

The In-charge (Receipt Section)
Sindh Public Procurement Regulatory Authority,
(SPPRA), Karachi

Subject: **N.I.T SUBMISSION (1).**

The following NIT documents are submitted herewith for upload on SPPRA website.

1. Notice Inviting Tenders (NIT)
2. Notification of Procurement Committee.
3. Notification of Complaint Redressal Committee.
4. Bidding Documents / CD.
5. Annual Procurement Plan.


EXECUTIVE ENGINEER
Phulleli Canal Division
Badin

- Copy forwarded to the Managing Director, Sindh Irrigation & Drainage Authority, Hyderabad for favour of information.
- Copy forwarded to the Director, Left Bank Canals (AWB), Badin for information.

EXECUTIVE ENGINEER
Phulleli Canal Division
Badin

RECEIVED
6762
27-01-16



Left Bank Canals Area Water Board, Badin
Phulleli Canal Division, Badin
 Camp Office at Left Bank Barrage Colony, Hyderabad
 Phone No.022-9210343
 Website: www.sida.org.pk



No. TC/G-55/03

of 2016, Badin, Dated:

1/1/2016

NOTICE INVITING TENDERS

Sealed tenders are invited as per SPPRA Rules 2010 from the interested contractors / companies / firms on Standard Bidding Documents (SBD) for procurement of the following works.

S. No.	Name of Work	Estimated Cost (in million)	Earnest Money (Rs.)	Tender Fee	Completion period
1.	Construction of Bridge over Imam Wah Jagir at RD. 80.	6.548	130960	3000	18 Months
2.	Construction of Bridge over Imam Wah Jagir at RD. 120.	5.206	104120	3000	18 Months
3.	Construction of Bridge over Murad Wah at RD. 17.	6.548	130960	3000	18 Months
4.	Construction of Bridge over Murad Wah at RD. 45.	5.749	114980	3000	18 Months
5.	Construction of Bridge over Murad Wah at RD. 74.	3.989	79780	3000	18 Months
6.	Construction of Bridge over Bahawali Distry at RD. 7.	2.979	59580	3000	18 Months
7.	Construction of Bridge over Dokia Wah at RD. 55.	3.038	60760	3000	18 Months
8.	Construction of Bridge over Dokia Wah at RD. 75.	3.038	60760	3000	18 Months
9.	Construction of 13 Nos. Modules along Dokia Wah.	4.261	85220	3000	18 Months
10.	Construction of Bridge over Sultani Branch at RD. 67.	6.548	130960	3000	18 Months
11.	Construction of Bridge over Morjhar Branch at RD. 36.	7.838	156760	3000	18 Months
12.	Construction of Bridge over Morjhar Branch at RD. 101.	3.989	79780	3000	18 Months
13.	Construction of Bridge over Morjhar Branch at RD. 109.	3.038	60760	3000	18 Months
14.	Construction of Bridge over Mirwah Talhar at RD. 222.	2.979	59580	3000	18 Months
15.	Construction of Bridge over Morjhar Branch Head Regulator.	8.187	163740	3000	18 Months
16.	Construction of Bridge over Mirwah Talhar at RD. 50.	1.806	36120	3000	18 Months
17.	Construction of Tyndel Landhi at Mirwah Talhar on 17 th Mile Fall Regulator & 183 RD and Darogha Landhi at 5 th Mile X-Regulator.	7.415	148300	3000	18 Months
18.	Construction of Slab of Bridge at 10 th Mile fall Regulator Mirwah Talhar.	1.029	20580	3000	18 Months

Programme for issue / receipt and opening of tenders.

S. No.	Particulars	1 st Attempt	2 nd Attempt
1.	Issuance of tenders upto 12:00 P.M	04-02-2016	10-02-2016
2.	Receipt of tenders upto 2:30 PM Opening of tenders at 3:30 PM	04-02-2016	10-02-2016

TERMS & CONDITIONS OF THE TENDERS


1. Contract documents and other terms and conditions can be seen and blank tenders can be obtained from the office of the undersigned in office time on payment of cast as shown against each.
2. No conditional tenders will be entertained.
3. The tenders will be opened at 3:00 P.M in presence of the procurement committee and contractors or their authorized agents who may present at the time, other terms & conditions can be seen in the office of the undersigned on any working day during working hours.
4. The undersigned or any member of the committee happens to be out of the Head Quarter, the bid shall be opened as per given schedule on the next working day at 1:00 PM.
5. The procurement agency reserved the right to reject any or all the tenders in term of SPPRA Rules 2010 and amended Rules 2013.
6. Eligibility conditions for intending participants are as under:
 - a. Registration with Pakistan Engineering Council in category C-6 and above in the relevant field of specialization of work.
 - b. Bio data of Engineers and Technical Staff working with the firm.
 - c. Documentary evidence of similar works executed / work in progress and corticated of satisfactory completion of works.
 - d. List of works in progress cost of each work and copy of letter of award of work.
 - e. List of machineries and equipments available with documentary evidence of its ownership certificate of bank showing the credit worthiness along with bank statement.
7. Registration with Income Tax Department (NTN Certificate) and copy of CNIC.
8. Registration with Sindh Revenue Board.
9. Undertaking on affidavit that firm is not involved in any litigation or abandoned any work in the department.

10. Affidavit to the effect that the firm / contractor have not been Black Listed previously by any execution agency.
11. Affidavit to the effect that all documents / particulars / information furnished is true or correct.
12. In case of firm, list of partners / partnership deed, giving full particulars of sole properties such undertaking on affidavit be furnished.
13. In case of works costing below Rs. 4.00 (M) the condition at Sr. No. 06 will not be applicable.

EXECUTIVE ENGINEER
Phulleli Canal Division
Badin

Copy forwarded with complements to:

- The Secretary Information Technology Department Government of Sindh Secretariat No. 06 Karachi for placing the same on the website for favour of his kind information.
- The Managing Director, Sindh Irrigation & Drainage Authority Hyderabad for favour of kind information.
- The Director Information (Advertisement) Public Relation Department Block-96 Sindh Secretariat Karachi for information along with (07 Nos.) Copies of the advertisement for its publication in 03 three leading News Papers i.e. English, Urdu and Sindh.
- ✓ • The Director (A&F) Sindh Public Procurement Regularity Authority Government of Sindh Karachi along with soft copy (Compact Disk).
- The Director, Left Bank Canals Area Water Board Badin for favour of kind information.


EXECUTIVE ENGINEER
Phulleli Canal Division
Badin

SINDH IRRIGATION & DRAINAGE AUTHORITY

Left Bank Barrage Colony Hyderabad, Sindh

Phone : +92-22-9210080

Fax : +92-22-9210081

Email: sida@hyd.breeze.net.pk

Website: www.sida.org.pk



No. MD/SIDA/DB-Committee / 4442-

Dated: 10 / 12/2015


READ:

Director Left Bank Canal Area Water Board, Badin vide office letter No. Asstt:/G-2/LBCAWB/1965/ dated: 08-12-2015.

NOTIFICATION:

The Committee of following officers is hereby constituted of evaluation Committee for the Development / Non Development works in Phulleli Canal Division, Badin, for the year 2015-16, Under Rule-7 of SPPRA.

01.	Director Left Bank Canal Area Water Board, Badin	Chairman
02.	Executive Engineer, Phullei Canal Division, Badin.	Secretary/ Member
03.	Executive Engineer, Akram Wah Division, Badin.	Member
04.	Divisional Accounts Officer, Phulleli Canal Division, Badin.	Member
05.	Assistant Executive Engineer, Provincial Buildings Division, Thatta.	Member


(Babar Hussain Effendi)
Managing Director
SIDA Hyderabad

C. c to:

- ❖ Secretary to Government of Sindh, Irrigation Department, Karachi.
- ❖ The Officers / Official Concerned.

SINDH IRRIGATION & DRAINAGE AUTHORITY

Left Bank Barrage Colony Hyderabad, Sindh



Phone : +92-22-9210080

Fax : +92-22-9210081

Email: sida@hyd.breeze.net.pk

Website: www.sida.org.pk



No. MD/SIDA/DB-Committee / 4457

Dated:

11 / 12/2015


READ:

The Director Left Bank Canal Area Water Board, Badin vide office letter No. Asstt:/G-2/LBCAWB/1969/ dated: 09-12-2015.

NOTIFICATION:

The Committee of following officers is hereby constituted Committee for complaint redressal committee In Phulleli Canal Division, Badin, Under Rule-31 of SPPRA.

01.	Director Left Bank Canal Area Water Board, Badin	Chairman
02.	Executive Engineer, Phullei Canal Division, Badin.	Secretary/ Member
03.	Divisional Accounts Officer, Phulleli Canal Division, Badin.	Member


(Babar Hussain Effendi)
Managing Director
SIDA Hyderabad

C. c to:

- ❖ Secretary to Government of Sindh, Irrigation Department, Karachi.
- ❖ The Officers / Official Concerned.

ANNEXURE - A1

PROCUREMENT PLAN (DEVELOPMENT / CAPITAL)

Sr. No. / ADP No.	Name of Scheme & Estimated Cost	Allocated Funds	Cost of ongoing works (Expenditure already incurred)	Funds earmarked for ongoing works	Cost of New works (Components)	Funds for New works (c - e)	Nature of Procurement	Method of Procurement	Anticipated / Actual date of Advertisement	Anticipated / Actual date of Start	Anticipated / Actual date of Completion
A	B	C	D	E	F	G	H	I	J	K	L
818	Construction of Bridges, Structures and other works in Left Bank Canals Area Water Board.	25,000	-	-	85,554	25,000	Single Stage	Single Stage	03.12.2015	01.01.2016	30.06.2017
1	Estimate for Construction of Road Bridge along Imam Wah Jagir at RD 80.				6,548						
2	Estimate for Construction of Road Bridge along Imam Wah Jagir at RD 120.				5,206						
3	Estimate for Construction of Road Bridge along Murad Wah at RD 17.				5,548						
4	Estimate for Construction of Road Bridge along Murad Wah at RD 45.				5,749						
5	Estimate for Construction of Road Bridge along Murad Wah at RD 74.				3,989						
6	Estimate for Construction of Road Bridge along Bahawali Distry at RD 07.				2,979						
7	Estimate for Construction of Road Bridge along Dokia Wah at RD 55.				3,038						
8	Estimate for Construction of Road Bridge along Dokia Wah at RD 75.				3,038						
9	Estimate for Construction of 13-Nos. Modules along Dokia Wah.				4,261						
10	Estimate for Construction of Road Bridge along Sultani Branch at RD 67.				6,548						

Sr. No. / ADP No.	Name of Scheme & Estimated Cost	Allocated Funds	Cost of ongoing works (Expenditure already incurred)	Funds earmarked for ongoing works	Cost of New works (Components)	Funds for New works (c - e)	Nature of Procurement	Method of Procurement	Anticipated / Actual date of Advertisement	Anticipated / Actual date of Start	Anticipated / Actual date of Completion
A	B	C	D	E	F	G	H	I	J	K	L
11	Estimate for Construction of Road Bridge along Morjhar Branch RD 36.				7.838						
12	Estimate for Construction of Road Bridge along Morjhar Branch RD 101.				3.989						
13	Estimate for Construction of Road Bridge along Morjhar Branch RD 109.				3.038						
14	Estimate for Construction of Road Bridge along Mirwah Talhar RD 222.				2.979						
15	Estimate for Construction of Road Bridge along Morjhar Branch Head Regulator.				8.187						
16	Estimate for Construction of Foot Bridge over Mirwah Talhar RD 50.				1.806						
17	Estimate for Construction of Tyndel Landhi at Mirwah Talhar on 17 th Mile Fall Regulator & 183 RD and darogha Landhi at 5 th Mile Cross Regulator.				7.415						
18	Estimate for Construction of Slab of Bridge at 10 th Mile Fall Regulator Mirwah Talhar.				1.029						

NRALA
EXECUTIVE ENGINEER

Phulleli Canal Division

Badin