OFFICE OF THE 

EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION, LARKANO
(Near High Court Building, CMC Road  Larkano  Ph:  074-9410501, Fax 074-9410552,  Email: ewlarkana@hotmail.com)
No. XEN(EWD)/TC/G-55/99
 

 
Larkano, Dated 
                                 19/01/2016                     
NOTICE INVITING TENDERS


Sealed tenders are invited on Standard bidding documents from interested contractors/firms for the following works as per SPPRA Rules 2010.

	ADP No./ S.No.
	Name of Scheme /Location 
	Estimated 

Cost

(in million)
	Earnest

 Money

(in rupees)
	Tender

 Fee

(in rupees)
	Period 
of

Completion

	130
	Construction / Reconstruction of building for existing Primary Schools Taluka Ratodero (2010-11 Programme) (12 Units)
	
	
	
	

	1
	GGPS. Wassayo Jeho (balance work)
	0.300
	6,000
	750
	06 months

	132
	Integrated rehabilitation of Primary Schools in Taluka Larkano (2010-11 Programme) (16 Units)
	
	
	
	

	2
	GBPS. Kafila Sira (balance work)
	0.250
	5,000
	750
	06 months

	134
	Integrated rehabilitation of Primary Schools in Taluka Bakrani (2010-11 Programme) (13 Units)
	
	
	
	

	3
	GBPS. Qadir Bux Bhutto 
	1.000
	20,000
	1500
	12 months

	4
	GBPS. Bhanho Jatoi
	1.000
	20,000
	1500
	12 months

	135
	Integrated rehabilitation of Primary Schools in Taluka Dokri (2010-11 Programme) (11 Units)
	
	
	
	

	5
	GBPS. Ali Bux Chandio (Elect:)
	0.080
	1,600
	500
	06 months

	6
	GBPS. Muhammad Safar Lashari (Elect:)
	0.080
	1,600
	500
	06 months

	143
	Rehabilitation of building for existing Primary Schools in Taluka Larkano (2011-12 Programme) (14 Units)
	
	
	
	

	7
	GBPS. Agani (balance work)
	0.500
	10,000
	750
	06 months

	145
	Rehabilitation of building for existing Primary Schools in Taluka Bakrani & Dokri (2011-12 Programme) (24 Units)
	
	
	
	

	8
	GGPS. Khairo Jhatiyal Tal: Dokri (Elect:)
	0.075
	1,500
	500
	06 months

	9
	GBPS. Gul Muhammad Hisbani (Elect:)
	0.050
	1,000
	300
	06 months

	10
	GGPS. Rewachand Tal: Dokri (Elect:)
	0.050
	1,000
	300
	06 months

	11
	GBPS. Shadan Jatoi Tal: Bakrani
	0.600
	12,000
	1500
	12 months

	148
	Construction of additional class rooms in existing Primary Schools in Taluka Bakrani / Dokri (2011-12 Programme) (16 class rooms)
	
	
	
	

	12
	GBPS. Shadan Jatoi (1 C/R) (Elect:)
	0.050
	1,000
	300
	06 months

	13
	GBPS. Bakrani Station (balance work)
	1.000
	20,000
	1500
	12 months

	151
	Reconstruction of dangerous Primary / Middle School Buildings in Taluka Bakrani/Dokri (2011-12 Programme) (12 Units)
	
	
	
	

	14
	GBPS. Mitho Jatoi Tal: Bakrani
	1.000
	20,000
	1500
	12 months

	15
	GBPS. Yar Muhammad Jatoi Tal: Bakrani
	0.500
	10,000
	750
	12 months

	152
	Construction of building for existing Shelterless Primary Schools in Taluka Larkano (04 Units) (2013-14 Programme)
	
	
	
	

	16
	GBPS. Noor Muhammad Khoso (Elect:)
	0.120
	2,400
	500
	06 months

	17
	GBPS. Mian Waryal Faqir (Elect:)
	0.120
	2,400
	500
	06 months

	18
	GBPS. Raees Ahmed Brohi (Elect:)
	0.120
	2,400
	500
	06 months

	153
	Construction of building for existing shelterless Primary Schools in Taluka Bakrani / Dokri (06 Units) (2013-14 Programme)
	
	
	
	

	19
	GBPS. Ali Khan Kanasro (Elect:)
	0.120
	2,400
	500
	06 months

	20
	GBPS. Daim Mashori (Elect:)
	0.120
	2,400
	500
	06 months

	21
	GBPS. Seth Ghulam Muhammad Jiskani (Elect:)
	0.120
	2,400
	500
	06 months

	22
	GBPS. Raza Muhammad Abro Tal: Dokri (Elect:)
	0.120
	2,400
	500
	06 months

	154
	Construction of additional class rooms in existing Primary Schools in Taluka Ratodero (09 Units) (2013-14 Programme)
	
	
	
	

	23
	GBPS. Mullan Kalhoro (2 C/R) (Elect:)
	0.120
	2,400
	500
	06 months

	24
	GBPS. Gharibabad-1 (3 C/R) (Elect:)
	0.150
	3,000
	500
	06 months

	25
	GBPS. Noorabad Muhalla  (2 C/R) (Elect:)
	0.120
	2,400
	500
	06 months

	26
	GBPS. Shah-Ji-Wandh (1 C/R) (Elect:)
	0.080
	1,600
	500
	06 months

	27
	GBPS. Bharchoond (1 C/R) (Elect:)
	0.080
	1,600
	500
	06 months

	155
	Construction of additional class rooms in existing Primary Schools in Taluka Larkano (08 Units) (2013-14 Programme)
	
	
	
	

	28
	GBPS. Ghulam Bhutto (2 C/R) (Elect:)
	0.120
	2,400
	500
	06 months

	29
	GBPS. Sher Muhammad Mairee (3 C/R) (Elect:)
	0.180
	3,600
	500
	06 months

	30
	GBPS. Sajjan Sangi (2 C/R) (Elect:)
	0.120
	2,400
	500
	06 months

	31
	GBPS. Talbani (1 C/R) (Elect:)
	0.080
	1,600
	500
	06 months

	32
	GBPS. Khudabad (2 C/R) (Elect:)
	0.120
	2,400
	500
	06 months

	156
	Construction of additional class rooms in existing Primary Schools in Taluka Bakrani & Dokri (07 Units) (2013-14 Programme)
	
	
	
	

	33
	GBPS. Aabdul Samad Tunio (2 C/R) (Elect:)
	0.120
	2,400
	500
	06 months

	34
	GBPS. Muhammad Essa Hulio ( 2 C/R) (Elect:)
	0.120
	2,400
	500
	06 months

	35
	GBPS. Bhai Khan Waggan (2 C/R) (Elect:)
	0.120
	2,400
	500
	06 months

	36
	GBPS. Usman Kalhoro (2 C/R) (Elect:)
	0.120
	2,400
	500
	06 months

	37
	GBPS. Yaroo Lakhair (2 C/R) (Eelct:)
	0.120
	2,400
	500
	06 months

	38
	GBPS. Gul Muhammad Jatoi (1 C/R) (Elect:)
	0.070
	1,400
	500
	06 months

	157
	Integrated rehabilitation of Elementary Schools in Taluka Ratodero (12 Units) (2013-14 Programme)
	
	
	
	

	39
	GBPS. Ghanwer Bhatti (Elect:)
	0.120
	2,400
	500
	06 months

	40
	GBPS. Kamal Chandio (Elect:)
	0.120
	2,400
	500
	06 months

	41
	GBPS. Mushtaq Korkani (Elect:)
	0.080
	1,600
	500
	06 months

	42
	GBPS. Barkatabad (Elect:)
	0.120
	2,400
	500
	06 months

	43
	GBPS. Moria Faqeer (Elect:)
	0.120
	2,400
	500
	06 months

	44
	GBPS. Abad Bhutto (Elect:)
	0.200
	4,000
	500
	06 months

	45
	GBPS. Shahani (Elect:)
	0.100
	2,000
	500
	06 months

	158
	Integrated rehabilitation of Elementary Schools in Taluka Larkano (11 Units) (2013-14 Programme)
	
	
	
	

	46
	GBPS. Shahabad Pir Jo Goth (Elect:)
	0.120
	2,400
	500
	06 months

	47
	GBPS. Ali Goharabad (Elect:)
	0.120
	2,400
	500
	06 months

	48
	GBPS. Muhammad Peryal Korkani (Elect:)
	0.130
	2,600
	500
	06 months

	49
	GBPS. Haji Matayo Khan Jagirani (Elect:)
	0.120
	2,400
	500
	06 months

	50
	GBPS. Talbani (Elect:)
	0.080
	1,600
	500
	06 months

	51
	GBPS. Suhib Ji Wandh (Elect:)
	0.120
	2,400
	500
	06 months

	52
	GBPS. Sher Muhammad Kalhoro (Elect:)
	0.100
	2,000
	500
	06 months

	53
	GBPS. Railway Colony Larkano (Elect:)
	0.090
	1,800
	500
	06 months

	159
	Integrated rehabilitation of Elementary Schools in Taluka Dokri & Bakrani (14 Units) (2013-14 Programme)
	
	
	
	

	54
	GGPS. Abdul Kareem Unar (Elect:)
	0.110
	2,200
	500
	06 months

	55
	GGPS. Main Dokri (Elect:)
	0.110
	2,200
	500
	06 months

	56
	GGPS. Gujhar Tal: Dokri (Elect:)
	0.110
	2,200
	500
	06 months

	57
	GBPS. Haji Dhadra Tal: Bakrani (Elect:)
	0.100
	2,000
	500
	06 months

	58
	GGPS. Bakrani Station (Elect:)
	0.100
	2,000
	500
	06 months

	59
	GGPS. Mullan Abro  Tal: Bakrani (Elect:)
	0.110
	2,200
	500
	06 months

	60
	GGPS. Muhammad Ali Burdi Tal: Bakrani (Elect:)
	0.060
	1,200
	500
	06 months

	160
	Reconstruction of dangerous Primary Schools Buildings of Taluka & District Larkano (10 Units) (2013-14 Programme)
	
	
	
	

	61
	GBPS. Qaiser Sandilo (Elect:)
	0.120
	2,400
	500
	06 months

	62
	GBPS. Deen Muhammad Chandio (Elect:)
	0.080
	1,600
	500
	06 months

	63
	GBPS. Dilijan Khakhrani (Elect:)
	0.090
	1,800
	500
	06 months

	64
	GBPS. Shaikh Zaid Colony-1 Larkano (Elect:)
	0.120
	2,400
	500
	06 months

	65
	GBPS. Fazal Muhammad Malgani (Elect:)
	0.085
	1,700
	500
	06 months

	66
	GBPS. Syed Imamuddin Shah (Elect:)
	0.100
	2,000
	500
	06 months

	67
	GBPS. Masu Hab (Elect:)
	0.100
	2,000
	500
	06 months

	68
	GBPS. Dolat Khuhro (Elect:)
	0.140
	2,800
	500
	06 months

	166
	Rehabilitation and provision of missing facilities of building for existing Secondary  / Higher Secondary Schools Taluka Bakrani/Dokri (2010-11 Programme) (07 Units)
	
	
	
	

	69
	GBHS. Pathan (Reconstt: of north side wing) (balance work).
	1.000
	20,000
	1500
	10 months

	168
	Construction of additional class rooms in existing Secondary / Higher Secondary Schools Taluka Ratodero District Larkano (16 class rooms) (2010-11 Programme)
	
	
	
	

	70
	GBHS. Lashari (2 C/R) (balance work)
	0.300
	6,000
	750
	06 months

	171
	Provision of missing facilities in existing Secondary / Higher Secondary Schools Taluka Bakrani (2010-11 Programme) (4 Units)
	
	
	
	

	71
	GGHS. Pathan (Computer Lab, C.Wall, Lav:) (balance work)
	0.300
	6,000
	750
	06 months

	173
	Construction of Auditorium Hall at Govt. Girls High School Dokri (2010-11 Programme)
	
	
	
	

	72
	GGHS. Dokri (Elect:)
	0.350
	7,000
	750
	06 months

	180
	Rehabilitation of building for existing High / Higher Secondary Schools in Taluka Dokri (2011-12 Programme) (04 Units)
	
	
	
	

	73
	GBHS. Moen-Jo-Daro (balance work)
	1.000
	20,000
	1500
	12 months

	74
	GBHS. Dara (Middle School Portion (Elect:)
	0.340
	6,800
	750
	06 months

	75
	GBHS. Moen-Jo-Daro (Elect:)
	0.250
	5,000
	750
	06 months


	126
	Rehabilitation / Reconstruction of existing Primary & Elementary Schools in Sindh (damaged due to rain / flood or any other conditions) in District Larkano (37 Units)
	
	
	
	

	76
	GBPS. Ratodero No.1 (Elect:)
	0.100
	2,000
	500
	06 months

	77
	GBPS. Jumo Agham Tal: Ratodero (Elect:)
	0.100
	2,000
	500
	06 months

	78
	GBPS. Rewachand Tal: Dokri (Elect:)
	0.100
	2,000
	500
	06 months

	79
	GB PS. Dokri-II (Elect:)
	0.100
	2,000
	500
	06 months

	80
	GBPS. Qazi Dara Tal: Dokri (Elect:)
	0.100
	2,000
	500
	06 months

	81
	GBMS. Saindad Junejo Tal: Dokri (Elect:)
	0.100
	2,000
	500
	06 months

	82
	GBPS. Badeh Main Tal: Dokri (Elect:)
	0.100
	2,000
	500
	06 months

	83
	GBMS. Abdul Karim Unar Tal: Dokri (Elect:)
	0.100
	2,000
	500
	06 months

	84
	GGMS. Bakrani (Elect:)
	0.100
	2,000
	500
	06 months

	85
	GBPS. Bahawal Gadhi Tal: Bakrani (Elect:)
	0.100
	2,000
	500
	06 months

	86
	GGPS. Matoo Tal: Bakrani (Elect:)
	0.100
	2,000
	500
	06 months

	87
	GGPS. Main Naudero Tal: R’Dero (Elect:)
	0.150
	3,000
	500
	06 months

	88
	GBPS. Panjoo Lorir Tal: Ratodero (Elect:)
	0.080
	1,600
	500
	06 months

	89
	GBPS. Chandka Colony (Elect:)
	0.150
	3,000
	500
	06 months

	90
	GBPS. Abbas Colony Tal: Larkano (Elect:)
	0.100
	2,000
	500
	06 months

	91
	GBPS. Noorani Masjid Tal: Larkano (Elect:)
	0.300
	6,000
	750
	06 months

	92
	GBPS. PTS Colony Larkano (Elect:)
	0.065
	1,300
	500
	06 months

	93
	GBPS. Sachal Colony Larkano (Elect:)
	0.150
	3,000
	500
	06 months

	94
	GBPS. O.C Lahori Larkao (Elect:)
	0.100
	2,000
	500
	06 months

	95
	GGPS. Abdul Qadir Laghari (Elect:)
	0.200
	4,000
	500
	06 months

	96
	GBPS. Collectorate Larkano (Elect:)
	0.150
	3,000
	500
	06 months

	97
	GBPS. Siddiqui Colony (Gajjanpur) (Elect:)
	0.100
	2,000
	500
	06 months

	98
	GBPS. Muhammadi Colony Larkano (Elect:)
	0.070
	1,400
	500
	06 months

	99
	GBMS. Wapda Colony Larkano (Elect:)
	0.150
	3,000
	500
	06 months

	100
	GBPS. Wapda Colony Larkano (Elect:)
	0.200
	4,000
	500
	06 months

	101
	GGPS. Nazar Muhalla Larkano (Elect:)
	0.150
	3,000
	500
	06 months

	102
	GBPS. Lahori Muhalla Larkano (Elect:)
	0.150
	3,000
	500
	06 months

	103
	GBPS. Pakistan Baitulmal Colony (Elect:)
	0.065
	1,300
	500
	06 months

	104
	GBPS. Mian Lal Tal: Larkano (Elect:)
	0.065
	1,300
	500
	06 months

	105
	GBMS. Ratokot Tal: Larkano (Elect:)
	0.050
	1,000
	500
	06 months

	106
	GBPS. Khedkar Tal: Larkano (Elect:)
	0.060
	1,200
	500
	06 months

	107
	GBPS. Karma Bagh Larkano (Elect:)
	0.120
	2,400
	500
	06 months

	108
	GBPS. Ghulam Bhutto Tal: Larkano (Elect:)
	0.100
	2,000
	500
	06 months


	127
	Up-gradation of Primary Schools to Middle Schools in Sindh (2007-08 Programme) (460 Units)
	
	
	
	

	109
	GBPS. Zangeja Tal: Ratodero (balance work)
	0.300
	6,000
	750
	06 months

	128
	Construction of 2-roomed shelterless Primary Schools (450 Units) (2007-08 Programme)
	
	
	
	

	110
	GGPS. Madersatul Gurba’ R’Dero (balance work)
	0.300
	6,000
	750
	06 months

	111
	GGPS. Muhammad Khan Langah (balance work)
	0.300
	6,000
	750
	06 months

	162
	Up-gradation of Middle Schools to High Schools & High Schools to Higher Secondary Schools in Sindh (2007-08 Programme)
	
	
	
	

	112
	GBHS. Badeh (Elect:)
	1.000
	20,000
	1500
	10 months

	164
	Rehabilitation of existing High/ Higher Secondary Schools in Saindh (2008-09 Programme) 
	
	
	
	

	113
	GGHS(S.S) Ratodero (balance  work)
	1.000
	20,000
	1500 
	10 months

	196
	Rehabilitation of existing High Schools & Higher Secondary Schools in District Larkano (08 Units) (2014-15 Programme)
	
	
	
	

	114
	GBHS. Khairodero Tal: Ratodero (Elect:)
	0.290
	5,800
	750
	08 months

	115
	GBHS. Wasayo Bhutto Tal: Ratodero (Elect:)
	0.400
	8,000
	750
	08 months

	116
	GBHS. Mirpur Bhutto Tal: Ratodero (Elect:)
	0.300
	6,000
	750
	08 months

	117
	GGHS. Akil Tal: Larkano (Elect:)
	0.150
	3,000
	500
	08 months

	118
	GBHS. Bero Chandio Tal: Larkano (Elect:)
	0.300
	6,000
	750
	08 months

	264
	Construction / Reconstruction of building in existing Degree Colleges (GBDC. R’Dero & GBDC Larkano (B.Sc Block) (2014-15 Programme) 
	
	
	
	

	119
	GBDC. Ratodero (1st Floor &2nd Floor Elect:)
	1.000
	20,000
	1500
	10 months

	120
	GBDC. Larkano (Elect:)
	1.000
	20,000
	1500
	10 months

	1223
	Construction of 2-roomed building & additional class rooms to existing Primary Schools Taluka Raotdero District Larkano (16 Units)
	
	
	
	

	121
	GBPS. Chandio Pitafi (1 C/R) (Elect:)
	0.080
	1,600
	500
	06 months

	122
	GGPS. Kodrani (balance work)
	0.150
	3,000
	500
	06 months

	1236
	Establishment of Begum Nusrat Bhutto Girls Degree College Larkano
	
	
	
	

	123
	BNB GDC. Larkano (Elect:)
	1.000
	20,000
	1500
	12 months


2. Eligibility: Valid Registration with Income Tax, Sales Tax, Sindh Revenue Board and Pakistan Engineering Council in relevant categories.

3. Method of Procurement (Single Stage Single Envelope).

4. Bidding/Tender Documents:

i. Issuance: Documents will be issued from date of publication / hoisting i.e from 25-01-2016.

ii. Submission: Last date will be 11.02.2016 up to 1:00 pm.

iii. Opening: will be opened on 11.02.2016 at 2:00 pm.
iv. Un-responded tenders will be again issued / submitted/opened on following dates.
Attempt:

(a) Issue date: 

(b) Submission & Opening date
  2nd
 
    15.02.2016 

      02.03.2016 at 2:00 pm. 

5. Terms & Conditions:

a. Under following conditions bid will be rejected:-

i. Conditional and telegraphic bids/tenders. 

ii. Bids not accompanied by bid security of required amount and form.
iii. Bids received after specified date and time. 

iv. Bids of black listed firms.

b. Bid Validity Period: 90 Days.
c. If the undersigned remains out of head quarter on date of opening of tenders, the same will be opened on          the next working day at the same time as mentioned above.
d. Procuring Agency reserves the right to reject all or any bids subject to the relevant provisions of Sindh Public       Procurement Rules 2010. 
EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION

LARKANO

CFWCs to:

1. The Deputy Commissioner, Larkano for favour of his kind information.

2. The Chief Engineer, Education Works, Sukkur.

3. The Superintending Engineer, Education Works Circle, Larkano for favour of information and approval please.

4. The Director (Information), Advertisement Government of Sindh, Karachi along-with 03 extra copies for publication in the leading newspapers. 

5. The Director (C.B) SPPRA, Planning and Development Department, GoS Karachi for posting NIT on website.

6. The Secretary (Focal Person), Information Technology Department, Govt. of Sindh, New Sindh Secretariat, 1st Floor, Karachi for floating tenders on website.

7. The Executive Engineer, Roads Division / Buildings Division, Larkano.

8. The Assistant Engineer, Education Works Sub-Division, Larkano/Ratodero/Dokri/Electric Works, Larkano Region for vide publicity.

9. Copy to Divisional Accounts Officer/Draftsman/Establishment Branch/Notice Board (local).

EXECUTIVE ENGINEER

1

