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GOVERNMENT OF SINDH 

CIVIL HOSPITAL KARACHI 

 

STANDARD BIDDING DOCUMENTS 

FOR  

 

MAINTENANCE & REPAIR WORKS    

FOR  

“OPHTHALMOLOGY OPD & ONCOLOGY WARD” 

 

ROUGH COST ESTIMATE  

Rs. 0.788 

OPENED ON 25th April, 2016 

AT 12:00 PM 
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BIDDING DATA 
 

 

 

Procuring Agency   : Medical Superintendent Civil Hospital Karachi 

 

Address    : Baba-e-Urdu Road, Karachi 

 

Name of Work   : M&R works for Opthamology OPD & Oncology  

      Ward at Civil Hospital Karachi 

 

Bid Validity    : 90 Days 

 

Amount of Bid Security   : 2% of Bid Quoted Price 

 

Date of Submission   : As per Tender Enquiry 

 

Performance Security   : 2% of the Contract Value 

 

Language of Bid   : English 

 

Bidding Procedure   : Single Stage One Envelope Procedure 

 

Advance Payment   : No Advance Payment 

 

Period of Completion    : 10 – 15 Days 

 

Liquidity Damages : 0.05% of the bid price per day after the period of   

Completion upto 10% maximum      
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INSTRUCTIONS TO BIDDERS 

 

1. The contract resulting from this invitation to tender shall be governed by the SPP Rule 

2010 (Amended 2013). 

 

2. In the event of Tender being submitted by the firm, it must be signed by the         

contractor / Manufacturer / Dealer / Supplier thereof, in the event of the absence of any 

partner it must be signed on his behalf by a person holding a power attorney authorized to 

do so. 

 

3. The amount of Bid Security (SD) shall be Rs. 2% of the maximum quoted value of all 

items, Bid Security (SD) should be paid by the contractors through Pay Order / Demand 

Draft of the scheduled banks in favor of Medical Superintendent, Civil Hospital, 

Karachi (No other payment will be accepted). 

 

4. The procuring Agency reserves the right to call any or all the bidder[s] to give 

presentation / Demonstration for their items / works. 

 

5. The proposal of bid shall be opened publically at the time, date and venue announced and 

communicated to the bidders in advance. 

 

6. The income tax and all Government taxes shall be deducted at source on total value of 

bid. 

 

7. The Bidder has to provide Registration with Income Tax / General Sales Tax  / Sindh 

Sales Tax / Sindh Revenue Board  

 

8. The Procuring Agency shall have right of rejecting all or any of the Tenders as per 

provisions of SPP Rules 2010. 
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CONDITIONS OF CONTRACT 
 

Clause – 1: Commencement & Completion Dates of work. 

The contractor shall not enter upon or commence any portion or work except with the written 

authority and instructions of the Site Engineer / DMS (Incharge M&R) of the work. Failing such 

authority the contractor shall have no claim to ask for measurements of or payment for work. 

 

The contractor shall proceed with the works with due expedition and without delay and complete 

the works in the time allowed for carrying out the work as entered in the tender shall be strictly 

observed by the contractor and shall reckoned from the date on which the order to commence 

work is given to the contractor and further to ensure good progress during the execution of the 

work, contractor shall be bound, in all in which the time allowed for completion of any work 

exceeds one month to achieve progress on the Prorate basis. 

 

Clause – 2: Liquidated Damages. 
The contractor shall pay liquidated damages to the Procuring Agency at the rate per day stated in 

the bidding data for each day that the completion date is later than the Intended completion date; 

the amount of liquidated damage paid by the contractor to the Procuring Agency shall not exceed 

l0% of the contract price. Procuring Agency may deduct liquidated damages from payments due 

to the contractor. Payment of liquidated damages does not affect the contractor's liabilities. 

 

Clause – 3: Termination of the Contract. 

(A) Procuring Agency / Site Engineer / Incharge (M&R) may terminate the contract if either of 

the following conditions exits:- 

i. Contractor causes a breach of any clause of the Contract; 

ii. The progress of any particular portion of the work is unsatisfactory and notice of 10 days 

has expired; 

iii. In the case of abandonment of the work owing to the serious illness or death of the 

contractor or any other cause. 

iv. Contractor can also request for termination of contract if a payment certified by the 

Engineer is not paid to the contractor within 28 days of the date of the submission of the 

bill; 

 

(B) The Site Engineer / Incharge (M&R) has power to adopt any of the following courses as may 

deem fit:- 

i. To forfeit the security deposit available except conditions mentioned at a (iii) and (iv) 

above; 

ii. To finalize the work by measuring the work done by the contractor. 

 

(C) In the event of any of the above clauses being adopted by the Site Engineer / Incharge 

(M&R) Procuring Agency, the contractor shall have:- 

i. No claim to compensation for any loss sustained by him by reason of his having 

purchased or procured any materials or entered into any engagements, or made any 

advances on account of, or with a view to the execution of the work or the performance 

of the contract. 
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ii. However, the contractor can claim for this work done at site duly certified by the          

Site Engineer in writing regarding the performance of such work and has not been paid. 

Procuring Agency / Site Engineer may invite fresh bids for remaining work. 

 

Clause – 4: Possession of the site and claims for compensation for delay. 

The Site Engineer / Incharge (M&R) shall give possession of all parts of the site to the 

contractor. lf possession of site is not given by the date stated in the contract data, no 

compensation shall be allowed for any delay caused in starting of the work on account of any 

acquisition of land, water standing in borrow pits/ compartments or in according sanction to 

estimates. In such case, either date of commencement will be changed or period of completion is 

to be extended accordingly. 

 

Clause – 5: Extension of Intended Completion Date 

The Procuring Agency / Site Engineer / Incharge (M&R) either at its own initiatives before the 

date of completion or on desire of the contractor may extend the intended completion date, if an 

event (which hinders the execution of contract) occurs or a variation order is issued which makes 

it impossible to complete the work by the intended completion date for such period as he may 

think necessary or proper. The decision of the Site Engineer / Incharge (M&R) in this matter 

shall be final; where time has been extended under this or any other clause of this agreement, the 

date for completion of the work shall be the date fixed by the order giving the extension or by the 

aggregate of all such orders, made under this agreement. 

 

When time has been extended as aforesaid, it shall continue to be the essence of the contract and 

all clauses of the contract shall continue to be operative during the extended period. 

 

Clause – 6: Specifications 

The contractor shall execute the whole and every part of the work in the most substantial and 

work-man-like manner and both as regards materials and all other matters in strict accordance 

with the specifications lodged in the office of the Site Engineer / Incharge (M&R)  and initiated 

by the parties, the said specification being a part of the contract. The contractor shall also 

confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating 

to the work signed by the Site Engineer / Incharge (M&R) and lodge in his office and to which 

the contractor shall be entitled to have access at such office or on the site of work for the purpose 

of inspection during office hours and the contract or shall, if he so requires, be entitled at his own 

expense to make or cause to be made copies of the specifications, and of all such designs, 

drawings, and instructions as aforesaid. 

 

Clause – 7: Payments. 

(A) Interim / Running Bill. Deleted 

(B) The Final Bill. A bill shall be submitted by the contractor within ten days of the date fixed 

for the completion of the work otherwise Site Engineer's certificate of the measurements and of 

the total amount payable for the works shall be final and binding on all parties. 

 

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, 

the Site Engineer / Incharge (M&R) may make payment on account of such items at such 

reduced rates as he may consider reasonable in the preparation of final or on running account 

bills with reasons recorded in writing. 
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Clause – 9: Issuance of Variation and Repeat Orders. 

(A) Procuring Agency may issue a Variation Order for procurement of works, physical services 

from the original contractor to cover any increase or decrease in quantities, including the 

introduction of new work items that are either due to change of plans, design or alignment to suit 

actual field conditions, within the general scope and physical boundaries of the contract. 

 

(B) Contractor shall not perform a variation until the Procuring Agency has authorized the 

variation in writing subject to the limit not exceeding the contract cost by of 15% on the same 

conditions in all respects on which he agreed to do them in the work, and at the same rates, as are 

specified in the tender for the main work. The contractor has no right to claim for compensation 

by reason of alterations or curtailment of the work. 

 

(C) In case the nature of the work in the variation does not correspond with items in the Bill of 

Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items 

of work, and if the Site Engineer / Incharge (M&R) is satisfied that the rate quoted is within the 

rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after 

approval from authority. 

 

(D) The time for the completion of the work shall be extended in the proportion that the 

additional work bear to the original contact work. 

 

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by 

more than 15%, and then Site Engineer / Incharge (M&R) can adjust the rates for those 

quantities causing excess the cost of contract beyond 15% after approval of the consultant 

Engineer of M/s NESPAK (Pvt.) Ltd. 

 

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be 

subject of another contract to be tendered out if the works are separate from the original contract. 

 

Clause – 10: Quality Control. 

(A) Identifying Defects: 

If at any time before the security deposit is refunded to the contractor / during defect liability 

period mentioned in bid data, the Site Engineer / Incharge (M&R) of the work may instruct the 

contractor to uncover and test any part of the works which he considers may have a defect due to 

use of unsound materials or unskillful workmanship and the contractor has to carry out a test at 

his own cost irrespective of work already approved or paid.  

 

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and 

reconstruct the work so specified in whole or in part, as the case may require. The contractor 

shall connect the notified defect within the Defects Correction Period mentioned in notice. 

 

Uncorrected Defects: 

(i) In the case of any such failure, the Site Engineer / Incharge (M&R) shall give the 

contractor at least 14 days notice of his intention to use a third party to correct a defect. 

He may rectify or remove, and re-execute the work or removed and replace the materials 

or articles complained of as the case may be at the risk and expense in all respects of the 

contractor. 
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(ii) If the Site Engineer / Incharge (M&R) considers that rectification / correction of a defect 

is not essential and it may be accepted or made use of; it shall be within his discretion to 

accept the same at such reduced rates as he may fix therefore. 

 

Clause – 11: Inspection 

(A) Inspection of Operations. The Site Engineer / Incharge (M&R), shall at all reasonable 

times have access to the site for supervision and inspection of works under or in course of 

execution in pursuance of the contract and the contractor shall afford every facility for and 

every assistance in obtaining the right to such access. 

 

(B) Dates for Inspection and Testing: The Engineer shall give the contractor reasonable notice 

of the intention of the Site Engineer / Incharge (M&R) to visit the work shall have been 

given to the contractor, then he either himself be present to receive orders and instructions, 

or have a responsible agent duly accredited in writing present for that purpose, orders given 

to the contractor's duly authorized agent shall be considered to have the same force an effect 

as if they had been given to the contractor himself. 

 

Clause - 12: Examination of work before covering up 

(A) No part of the works shall be covered up or put out of view beyond the reach without 

giving notice of not less than five days to the Site Engineer / Incharge (M&R) whenever 

any such part of the works or foundations is or are ready or about to be ready for 

examination and the Site Engineer / Incharge (M&R) shall, without delay, unless he 

considers it unnecessary and advises the contractor accordingly, attend for the purpose of 

examining and measuring such part of the works or of examining such foundations; 

 

(B) If any work is covered up or placed beyond the reach of measurement without such 

notice having been given, the same shall be uncovered at the contractor's expense, and in 

default there of no payment or allowance shall be made for such work, or for the 

materials with which the same was executed.  

 

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to 

physical property or facilities or related services at the premises and of personal injury and 

death which arise during and in consequence of its performance of the contract. if any 

damage is caused while the work is in progress or become apparent within three months of the 

grant of the certificate of completion, final or otherwise, the contractor shall make good the same 

at his own expense, or in default the Engineer may cause the same to be made good by other 

workmen, and deduct the expenses from Security Deposit lying with the Procuring Agency. 

 

Clause – 14: Measures for prevention of fire and safety measures. The contractor shall not 

set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Site 

Engineer / Incharge (M&R). When such permit is given, and also in all cases when destroying, 

cutting or uprooting trees, bush-wood, grass, etc by fire. The contractor shall take necessary 

measures to prevent such fire spreading to or otherwise damaging surrounding property. The 

contractor is responsible for the safety of all its activities including protection of the environment 

on and off the site. Compensation of all damage done intentionally or intentionally on or off the 

site by the contractor's labor shall be paid by him. 
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Clause – 15: Disputes: All disputes arising in connection with the present contract, and which 

cannot be amicably settled between the parties, the decision of the Medical Superintendent, Civil 

Hospital Karachi shall be final, conclusive and binding on all parties to the contract upon all 

questions relating to the meaning of the specifications, designs drawings, and instructions, 

hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or 

as to any other questions, claim, right matter, or thing whatsoever in any way arising out of or 

relating to the contract design, drawings, specifications, estimates, instructions, orders or these 

conditions or otherwise concerning the works, or the execution, of failure to execute the same, 

whether arising, during the progress of the work, or after the completion or abandonment       

thereof. 

 

Clause -17: Financial Assistance / Advance Payment. 

(A) Mobilization Advance: Deleted 

 

Clause – 18: Refund of Security Deposit / Retention Money. On completion of the whole of 

the works (a work should be considered as complete for the purpose of refund of Security 

Deposit to a contractor from the last date on which its final measurements are checked by a 

competent authority, if such check is necessary otherwise from the last date of recording the final 

measurements), the defects notice period has also passed and the Site Engineer / Incharge 

(M&R) has certified that all defects notified to the contractor before the end of this period have 

been corrected, the security deposit lodged by a contractor shall be refunded to him after the 

expiry of three months from the date on which the work is completed. 

 

 
 
 
 
Contractor           SITE ENGINEER 

            M/s NESPAK (Pvt.) Ltd.  

            at Civil Hospital, Karachi  
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INSTRUCTIONS / BID EVALUATION CRITERIA:- 

a) Each bid shall comprise one Single Envelope containing the required information. 
 

b) Bid Security may be attached in shape of DD / Pay Order / Bank Guarantee issued by the 

scheduled Bank(s) in Pakistan. 
 

c) Bid should be dropped in the office of the Additional Medical Superintendent 

(Procurement) 1
st
 Floor Admin Block Civil Hospital Karachi by mail or by hand in due 

course of time and the same will be opened at Board Room 2
nd

 Floor Admin Block Civil 

Hospital Karachi. 
 

d) Bid / offer will be evaluated as per criteria and the bid’s terms & conditions. 
 

e) Tender Fee in shape of pay order in favor of Medical Superintendent, Civil Hospital 

Karachi must be attached, else the offer will be rejected.  
 

f) Bid should be inclusive all Government taxes (If applicable) and the same will be paid 

themselves by the Contractor except withholding tax and 0.30% Stamp Duty which will 

be deducted at source in office of the Accountant General Sindh Karachi. 
 

g) Civil Hospital Karachi shall disqualify a contractor, whether pre-qualified or not, if it find 

at any time, that the information submitted by him concerning his qualification and 

professional, technical, financial, legal, or managerial competence as contractor was false 

and materially inaccurate or incomplete at any stage.    
 

h) Sindh Sales Tax (if applicable) then 20% will be deducted from the bill of the 

Contractors / Suppliers remaining 80% will be deposited b the Contractors / Suppliers 

themselves. 
 

i) Registration from Sindh Revenue Board 

CRITERIA FOR EVALUATION OF THE BID:- 

                                      Yes          No 

1. Compliance of Terms & Conditions / Instructions mentioned in the 

Bid Form / NIT. 

  

2. Relevant Experience (Three Years)   

3. Registration with Income Tax / General Sales Tax / Sindh Sales 

Tax (if applicable) / Sindh Revenue Board 

  

4. Copy of Bank Certificate regarding financially soundness and turn 

over for the last three years.  

  

 

 

Signature of Contractor(s) 

       Stamp 

  



Page 10 of 15 
 

TENDER FEE Rs. 500/- 

NON – REFUNDABLE  

BILL OF QUANTITIES (BOQ) 
CIVIL HOSPITAL KARACHI 

M&R WORKS FOR OPHTHALMOLOGY OPD & ONCOLOGY WARD 
 

S. 
# 

C.S.R.  
2012  

ITEM NO. 
DESCRIPTION Unit QTY  RATE (Rs.)   AMOUNT  

CIVIL WORKS 
 
   DISMANTLING (DEMOLITION) 

1. P # 13 
Item # 54 

(a) 

White wash or colour wash. % Sft 7,000.00 Rs. 75.63 Rs. 5,294.10 

   BRICK WORK 

2. P # 19 
Item # 24 

Providing and laying 1 : 3 : 6 cement 
concrete solid block masonry wall 6" 
and below in thickness set in 1: 6 
cement mortar in ground floor Super  
Structure including raking out joints & 
curing etc, complete. 

% Cft 32.00 Rs. 15,771.01 Rs. 5,046.72 

   FLOORING  

3. P # 48 
Item # 62 

Providing and laying HALA or gattewrn 
tiles glazed 8" x 8" x ¼" on floor or wall 
facing in required  pattern of STILE 
specification jointed in white cement 
and pigment over a base of 1:2 grey 
cement mortar 3/4" thick including 
washing and filling of joints with slurry 
of white cement and pigment in desired 
shape with finishing , cleaning and cost 
of wax ploish etc. complete including 
cutting tiles to proper  profile. 

% Sft 25.00 Rs. 34,520.31 Rs. 8,630.08 

   SURFACE RENDERING 

4. P # 54 
Item # 24 

(c) 

Distempering: 
(c) Three coats 

% Sft 3,000.00 Rs. 1,079.65 Rs. 32,389.50 

5. P # 55 
Item # 37 

(a) 
(b) 

Preparing the surface & painting with 
matt finish paint of approved make to 
old matt finish surface 
2nd & subsequent coat. 

 
 

% Sft 
% Sft 

 
 

4,000.00 
4,000.00 

 
 

Rs. 1045.00 
Rs. 727.38 

 
 

Rs. 41,800.00 
Rs. 29,095.20 
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   WOOD WORKS 

6. P # 58 
Item # 8 

Providing and fixing in position, Doors, 
Windows  and Ventilators of 2" x 2"  
1/4" Angle iron frames and 1 3/4" thick 
Commercial ply wood veneer shutters 
of deodar wood (3 Ply ) on both sides, 
including hold fasts, cheats, iron towel 
bolts handles, hinges and one mortise 
lock. 

Per Sft 15.00 Rs. 933.75 Rs. 14,006.25 

7. P # 61 
Item # 22 

(b) 

Expanded metal ½" to ¾" mesh 16 
gauge fixed with 1" cover molding and 
screws including deodar wood frame   
2" x 2" 

Per Sft 150.00 Rs. 621.60 Rs. 93,240.00 

8. P # 66 
Item # 64 

(a) 

Aluminum wire gauge 144 mesh 
P.Square fixed to chowkats with 3/4" 
deodar strips and screws. 

Per Sft 150.00 Rs. 222.40 Rs. 33,360.00 

   PAINTING AND VARNISHING 

9. P # 68 
Item # 4 

(c) 

Painting old surfaces. 
Painting doors and windows any type. 
(i)  First coat 
(ii) Each subsequent coat. 

 
 

% Sft 
% Sft 

 
 

900.00 
900.00 

 
 

Rs. 657.91 
Rs. 414.15 

 
 

Rs. 5,921.19 
Rs. 3,727.35 

   IRON WORKS  

10. P # 94 
Item # 30 

Providing and fixing iron steel grill 
using solid square bars of size 1/2" x 
1/2" placed at 4" I/c and frame of flat 
iron patti of 3/4" x 3/4" I/c circle shape 
at 1-0 apart equivalent fitted with 
screws are pins I/c  painting 3 coats 
with 1st coat of red oxide paint etc. 

Per Sft 75.00 Rs. 194.16 Rs. 14,562.00 

11. P # 94 
Item # 32 

Providing and fixing iron collapsible 
gate with channel framing of section  
¾" x 5/16" at 4" I/c revitted with 3/4" x 
1/8" flat iron patti placed diagonally and 
provided with top & bottom T- section 
1" x 1" 1/8" along with rollers also I/c 
locking arrangement and fixing in 
floor/ceiling or wall etc: completed. 

Per Sft 50.00 Rs. 387.04 Rs. 19,352.00 

   MISCELLANEOUS  

12. P # 108 
Item # 84 

(b) 

Supplying & fixing in position 
Aluminum channels framing for hinged 
doors or Alcop made with 5 mm thick 
tinted glass glazing (Belgium) and 
Alpha (Japan) locks I/c handles, 
stoppers etc. 
(b) Deluxe model (Bronze). 

Per Sft 175.00 Rs. 1,647.69 Rs. 288,345.75 

 

Amount of Civil Works  

 

Rs. 594,770.14 

Above / Below in % 
 
 

Total Amount of Civil Works after (Above / Below) 
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BILL OF QUANTITIES (BOQ) 
M&R WORKS FOR OPHTHALMOLOGY OPD & ONCOLOGY WARD 

S. 
# 

C.S.R.  
2012  

ITEM NO. 
DESCRIPTION Unit QTY  RATE (Rs.)   AMOUNT  

 
ELECTRICAL WORKS 

 
1. P # 34 

Item # 
235 

Providing & fixing Brass Ceiling fan 56’’ 
(good quality) 

Per No 6.00 Rs. 3,185.00 Rs. 19,110.00 

 

Amount of Electrical Works  

 

Rs. 19,110.00 

Above / Below in % 
 
 

Total Amount of Electrical Works after (Above / Below)  
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BILL OF QUANTITIES (BOQ) 
M&R WORKS FOR OPHTHALMOLOGY OPD & ONCOLOGY WARD 

S. 
# 

C.S.R.  
2012  

ITEM NO. 
DESCRIPTION Unit QTY  RATE (Rs.)   AMOUNT  

NON SCHEDULE ITEMS 
 
1. Non 

Schedule 
Item 

Providing and fixing of precast slab, 
beams with joints filling complete in all 
respect. 

Per Sft 375.00   

2. Non 
Schedule 

Item 

Providing & fixing Bracket Fans  
(Hi-Speed) four blades 18" 

Per No 6.00   

3. Non 
Schedule 

Item 

Providing & fixing Tube Light 4 feets 
length complete (Best Quality) 

Per No 12.00   

Amount of Non-Schedule Items Rs.   

 

SUMMARY 

 

Total amount for Civil Works   (A)   Rs.      

(after Above / Below) 

 

Total amount for Electrical Works  (B)   Rs.      

(after Above / Below) 

 

Total amount for Non – Schedule Item (C)   Rs.      

 

GRAND TOTAL (A + B + C)     Rs.      
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FORM OF CONTRACT AGREEMENT 

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the _____ day 

of     20    , between _________________________ (hereinafter called the 

“Employer”) of the one part and ______________ (hereinafter called the “Contractor”) of the 

other part. 

WHEREAS the Employer is desirous that certain Works, viz _______________ should be 

executed by the Contractor and has accepted a Bid by the Contractor for the execution and 

completion of such Works and the remedying of any defects therein. 

NOW this Agreement witnesseth as follows: 

1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 

 

2. The following documents after incorporating addenda, if any except those parts relating 

to Instructions to Bidders, shall be deemed to form and be read and construed as part of 

this Agreement, viz: 

 (a) The Letter of Acceptance; 

 (b) The completed Form of Bid along with Schedules to Bid; 

 (c) Conditions of Contract & Contract Data; 

 (d) The priced Schedule of  Prices;  

      (e) The Specifications and Drawings 

  

3. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 

complete the Works and remedy defects therein in conformity and in all respects within 

the provisions of the Contract. 

 

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution 

and completion of the Works as per provisions of the Contract, the Contract Price or such 

other sum as may become payable under the provisions of the Contract at the times and in 

the manner prescribed by the Contract. 
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IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be 

executed on the day, month and year first before written in accordance with their respective laws. 

 

 

Signature of the Contactor Signature of the Employer 

 

 

______________________        

(Seal) (Seal) 

 

Signed, Sealed and Delivered in the presence of: 

 

 

Witness: Witness: 

 

________________________        

 

(Name, Title and Address) (Name, Title and Address) 

 

 


