BILL OF QUANTITIES 
NAME OF WORK:-
Providing Laying Jointing and Testing PVC Pipe 6”, 4 & 3” dia for Distribution 


system for Repair & Maintenance for Water Supply Scheme  Thana Ahmed 


Khan  (Taluka Thana Bula Khan)  (District Jamshoro) 
 (A) 
Description and rate of item based on Composite schedule of Rates 

	Item No:
	Quantity 
	Description of Item to be executed at site 
	Rate
	Unit
	Amount

	01
	02
	03
	04
	05
	06

	01
	618.75 Cft 
	Dismantling Cement concrete plain (1:2:4) (G.S.I.NO;19( c)P/11)
	3327/50
	P%cft
	20,589/-

	02
	915.75 Cft 
	Dismantling cement concrete plain (1:4:8)(G.S.INO;19(  c)P/11)
	1663/75
	P%cft
	15,236/-

	03
	1125.0 Cft 
	Dismantling and removing road matling (G.S.I.NO;5, P/13)
	605/-
	P%Cft 
	6,806/-

	04
	1872.00 Cft 
	Excavation for pipe lines into trenches and pits in hard   soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer incharge providing fence
 guards lights flags and temporary crossing for non vehicular traffic where ever required lift upto 5’ft(1.52m) and lead upto one chain(30.5mm)

(P.H.S.I.NO; 1, P/61)
	3900/-
	P%0cft 
	7,301/-

	05
	5438.00 Cft 
	Excavation for pipe lines into trenches and pits in soft Rock    i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer incharge providing fence
 guards lights flags and temporary crossing for non vehicular traffic where ever required lift upto 5’ft(1.52m) and lead upto one chain (30.5mm)                      (P.H.S.I.NO; 3, P/61)
	10770/-
	P%0cft 
	58,567/-

	06
	2144.0 Cft 
	Excavation for pipe lines into trenches and pits in hard  Rock    i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer incharge providing fence
 guards lights flags and temporary crossing for non vehicular traffic where ever required lift upto 5’ft(1.52m) and lead upto one chain (30.5mm)                      (P.H.S.I.NO; 10 P/64)
	24150/-
	P%0cft 
	51,778/-

	07
	
	Providing PVC pipe of class ‘B’  (equivalent make)fixing in trenches i/c cutting and jointing with “Z” joints with one rubber rings i/c testing  with water to head of 
61 meter or 200’ft. (P.H.S.I.NO;1,P/21)
	
	
	

	
	500.0 Rft 
	6” dia 
	262/-
	P/Rft 
	131,000/-

	
	500.0 Rft 
	4” dia 
	137/-
	P/Rft
	68,500/-

	
	800.0 Rft 
	3” dia 
	90/-
	P/Rft
	72,000/-

	08
	
	PVC ‘Z’ Jointing (P.H.S.M.I.NO;18,P/27)
	
	
	

	
	02 Nos: 
	PVC Bend 6” dia 
	1913/-
	Each 
	3,826/-

	
	05 Nos: 
	PVC Bend 4” dia 
	956/-
	Each 
	4,780/-


(Cont: on page No:02)
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	Item No:
	Quantity 
	Description of Item to be executed at site 
	Rate
	Unit
	Amount

	01
	02
	03
	04
	05
	06

	
	4 Nos: 
	PVC Bend 3” dia 
	731/-
	Each 
	2,924/-

	
	4 Nos: 
	PVC Socket 6” dia 
	1575/-
	Each 
	6,300/-

	
	6 Nos: 
	PVC Socket 4” dia 
	1125/-
	Each 
	6,750/-

	
	4 Nos: 
	PVC Socket 3” dia 
	405/-
	Each 
	1,620/-

	09
	
	C.I. Sluice valve heavy pattern test pressure 300 lbs/sq: inch (P.H.S.I.NO;M. 7,P/12) (Imported)
	
	
	

	
	5 Nos: 
	6” dia 
	9360/-
	Each 
	46,800/-

	
	2 Nos: 
	4” dia 
	5460/-
	Each 
	10,920/-

	
	2 Nos: 
	3” dia 
	4290/-
	Each 
	8,580/-

	10
	
	C.I. Tail piece for PVC Pipe

 (P.H.S.(M)I.NO;9,  P/15)
	
	
	

	
	10 Nos: 
	6” dia 
	618/75
	Each 
	6,138/-

	
	4 Nos: 
	4” dia 
	487/50
	Each 
	1,950/-

	
	4 Nos: 
	3” dia 
	375/-
	Each 
	1,500/-

	11
	
	Cost iron specials for A.C. Pressure pipe (standared weight for A.C.I.L. ‘B’ CLASS (P.H.S.I.NO;15,  P/99)
	
	
	

	
	6 Nos: 
	C.I. Jibault joint 6” dia 
	1062/50
	Each 
	6,375/-

	
	4 Nos: 
	C.I. Jibault joint 6” dia 
	731/25
	Each 
	2,925/-

	
	4 Nos: 
	C.I. Jibault joint 6” dia 
	568/75
	Each 
	2,275/-

	12
	
	Making joints to PVC.  specials fitting (i/c laying specials and cost of sovent cement of required diameter and
testing the joint along with 
the asbestos cement pressure pipe line to the specified pressure and making good to all leaky joints etc: complete.(P.H.S.I.NO:1, P/56)
	
	
	

	
	4 Nos: 
	6” dia 
	96/-
	Each 
	384/-

	
	6 Nos: 
	4” dia 
	70/-
	Each 
	420/-

	
	4 Nos: 
	3” dia 
	59/-
	Each 
	236/-

	13
	
	Jointing C.I/M.S flanged pipes and specials flanged and inside a trenches i/c supplying rubber packing of the required  thickness nuts bolts with washers etc and other tools required for jointing and testing the joints to the specified pressure etc: complete (P.H.S.I.NO;1, P/35)
	
	
	

	
	8 Joints 
	6” dia 
	499/-
	P/Joint
	3,992/-

	
	8 Joints 
	4” dia 
	513/-
	P/Joint 
	4,104/-

	
	16 Joints 
	3” dia 
	938/-
	P/Joint 
	15,008/-

	14
	10902.15 Cft 
	Refilling the excavated stuff in trenches 6” thick layers i/c watering
 ramming to full compaction etc: complete

 (P.H.S.I.NO;24, P/53)
	2760/-
	P%0cft 
	30,091/-


(Cont: on page No:03)
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	Item No:
	Quantity 
	Description of Item to be executed at site 
	Rate
	Unit
	Amount

	01
	02
	03
	04
	05
	06

	15
	9 Nos: 
	Providing chamber 3”x2” (915x615mm) inside dimension 4½”(1372 mm) deep as per approved design for sluice valve 3” to 12” dia with 18” (457mm) dia inside cast iron cover and frame (wt= 1 cwt 3 qr) fixed in RCC 1:2:4  (102 mm) thick with 5 lbs steel per cft)9” (299 mm) thick brick masonary wall set in 1:6 cement mortar 6” (1152mm ) thick cement concrete 1:3:6 in foundation 1” thick cement concrete 1:2:4 flooring ½” (12.5mm) thick cement plaster 1:3 to all inside wall surface and to top i/c providing and fixing M.S. foot beyond 2½” depth curring excavation back filling and disposal of surplus earth etc; complete (P.H.S.I.NO:1,  P/49)
	18820/-
	Each
	169,380/-

	
	
	
	
	Total
	769,105/-


Amount Total (a) + (b) Rs:___________________

________% above / below on the rates of CSR, Amount to be added / deducted on the basis 


Total (b) of premium quoted ______________

Total (A) = a + b in works & Figures______________________________________________

Contractor 





 
EXECUTIVE ENGINEER








   PUBLIC HEALTH ENGG:DIVISION










JAMSHORO

SUMARY OF BILL QUANTITIES

NAME OF WORK: -
Providing Laying Jointing and Testing PVC Pipe 6”, 4 & 3” dia for Distribution system for Repair & Maintenance for Water Supply Scheme  Thana Ahmed Khan  (Taluka Thana Bula Khan)  (District Jamshoro)
Cost of Bid
_________________



Amount __________________

1.
(A) Cost based on Composite Schedule of Rates
   
_______________

2.
(B) Cost based on Offered Schedule of Rates 

_______________

3.
(C) Amount of Item based on Market (Offer Rates) 
 _______________ 

4.
(D) Amount of Expected Escalation Rates

 _______________
TOTAL COST OF BID = TOTAL OF (A) + (B) + (C) + (D) 
_______________
CONTRACTOR








(SHAFIQUE HUSSAIN MEMON)


EXECUTIVE ENGINEER


PUBLIC HEALTH ENGG: DIVISION JAMSHORO





(NAZIR AHMED KHOKHAR)


DIVISIONAL ACCOUNTS OFFICER


PUBLIC HEALTH ENGG: DIVISION JAMSHORO








