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 DETAILED WORKING ESTIMATE FOR WATER SUPPLY  SCHEME R.B.B COLONY JAMSHORO PHASE-1(TALUKA KOTRI)  (DISTRICT JAMSHORO) .

ESTIMATED COST   Rs:97,28,000/-
PREPARED BY

PUBLIC HEALTH ENGINEERING DEPARTMENT
DETAILED WORKING ESTIMATE FOR WATER SUPPLY  SCHEME R.B.O  COLONY JAMSHORO
 (TALUKA KOTRI)(DISTRICT JAMSHORO.

                                          GENERAL ABSTRACT OF COST 

1)                  P.E PIPE LINE                                        Rs; 81,06,607/-
                                 Add; 20% Premium                                Rs;16,21,321/-

             



TOTAL                   Rs;97,27,928/-
                                                                      Say                    Rs;97,28,000/-


ASSISTANT ENGINEER
                       EXECUTIVE ENGINEER


PUBLIC HEALTH ENGG: SUB-DIVN:
     PUBLIC HEALTH ENGG; DIVISION




JAMSHORO



       JAMSHORO

DETAILED WORKING ESTIMATE FOR  WATER SUPPLY  SCHEME R.B.B  COLONY 
  

JAMSHORO (TALUKA KOTRI)(DISTRICT DISTRICT JAMSHORO.

1,        Excavation for pipe line in trenches and pits in soft and rock  

           Soil by blast i/c trimming an dressing sides to ture alignment

           and shape leveling  of beds joints holes and disposal of surplus

           earth within one chain as directed by Engineer Incharge providing


           fence guards light flags and temporary crossing for non-vehicular

            traffic wherever required lift upto 5ft and  lead upto one chain  



 (P.H.S.I.No:1P/60).
8”dia
1 x 2100 x 2.25 x 3.17
=14978.25 Cft

4”dia
1 x 9000 x 2.0 x 3.17
          =57060.00 Cft

3”dia
1 x 14500 x 2.0 x 3.17
=91930.00 Cft

                                                                                    =163968.25cft

162700.25 Cft:  

          @ Rs.3900/-

P%0Cft
   Rs.6,39,476/-

02/-
Dismantling of Cement concrete brick or stone ballast 1½” to 2” guage

(Ratio 1:4:8) (G.S.I.NO;19(a)P/10)

            For 8” dia 2100x2.25x0.50= 2362.50Cft 

           For 4” dia 9000x2.00x0.50= 9000.00Cft

           For 3” dia 14500x2.00x0.50=14500.00Cft

                                                                25862.5CFT@Rs:1663/75 P%Cft
     Rs:4,30,287/-
03/-
Dismantling of Cement concrete plain(Ratio 1:2:4)(G.S.I.NO;19(C)P/10)
            For 8” dia  2100x2.25x0.33  =1559.25Cft 

           For 4” dia 9000x2. 00x0.33= 5940.00Cft

           For 3” dia 14500x2. 00x0. 33 =9570.00 Cft

                                                                17069.25CFT@Rs:3327/5 P%Cft
    Rs:5,67,979/-
4,        Providing, Laying & fixing in trench i/c Jointing & Testing 

           etc complete In all respect the high Density Polyethylene P.E.

           Pipes (HDPE-100) FOR Confirming ISO 4427/DIN8074/8075

           B.S 3580 & PSI 3051(P.H.S.I.NO;F(1) P/25)
             8”dia   1x2100.0= 2100.00 Rft 
  @Rs:691/-
          P/Rft

     Rs:14,51,100/-
             4”dia   1x9000.0= 9000.00 Rft 
  @Rs:224/-
          P/Rft

     Rs:20,16,000/-
            3”dia   1x14500.0= 14500.00 Rft 
  @Rs:148/-
          P/Rft

     Rs:,21,46,000/-
5,      P.E. Specials ‘B’ Class test pressure 122 meter or 400’ft 

           (  S.O.P.H.(M) NO:B, P/104)


       Elbow Bend 900
8”dia
1 x1
=1 No:




             
   1x1.0=                      @Rs:10861/-

P/No

     Rs:10,861/-

                   Elbow Bend 900 
4”dia
1 x2
=4Nos


                                        2.0=            
@Rs:3310/-
            P/No

    Rs:6,620/-                                   


      Elbow Bend 900 
3”dia
1 x4
=4 Nos




              
 4.0=            

 @Rs:2235/-

P/No
                Rs:8,940/ -   
                                                              (Cont; on page No02)

                                                              (Page No:02)

                    Equal Tee        
63x63x63 dia
1 x15
=15 Nos




                    15.0=            

 @Rs:660/-

P/Rft
                Rs:9,900/-
                 Un-equal Tee        
200x63x200 dia  1 x15=15 Nos    


                             15.0=            

 @Rs:4564/-

P/Rft
                Rs:68,460/-
  7,      Providing & fixing M.S Flange made of M.S, Plate, having thickness 

           and total weight as mentioned against each item,It .Including the cost

           of making, holes, facing, welding, nuts Bolts, rubber, packing, white,   
           lead fitter, cartage etc complete (P.H.S.I.NO (M.S)Part-D (8) P/8)


       For s/valve    8” dia =2x4.040 =8.08 Kg:               

                                8.08 Kg:                   @Rs:1973 /
           P/Kg:

      Rs:15,942/-

                For s/volve     4” dia =8x2.424 =19.39 Kg:

                                  19.39 Kg:            @Rs:1148 /
          
          P/Kg:

      Rs:22,260/-

 8.
C.I.Sluice valve heavy pattern (Test pressure 21.0kg/sq:cm 

or 300lb/sq:inch)(Imported).(P.H.S.I.(M) NO:2, P/9)



8” dia
1x1=
1 No:

   @Rs:17940/-         Each                Rs:17,940/-

          4” dia
1x4=
 Nos:

   @Rs:5460/-
 Each

    Rs:21,840/
-
9,       supply c.i short piece(sch of (M) /P/)

                      8”dia     1x2   =2 Nos             @Rs;1056/25      Each                 Rs; 2,113/-
                       4”dia        2x4  = 8Nos               @Rs;487/50           Each                  Rs;3,900/-
10,        Making Joints to C.I/M.S  specials fitting (Tyton)(i/c laying )

            Of the required diameter and testing the joints along with 

            The Asbestos cement pressure pipes line to the specified

            Pressure and making good to all leaky joints etc complete

            (P.H.S.I.NO;1, P/81)

           8” dia  1x45=
45Joints 
      @Rs:108/
   
P/Joint
    
  Rs:4,860/-

           4” dia  2x25=
50Joints 
      @Rs:93/
 

P/Joint
   
  Rs:4,650/-

                        3” dia  1x8=
8 Joints 
      @Rs:93/
 
P/Joint
   
  Rs:744/-


11,        Jointing C.I/M.S flanged pipes and specials flanged and inside 

            a trenches i/c supplying rubber packing of the required thickness

            nuts bolts with washers etc and other tools required for

            jointing and testing the joints to the specified pressure

            etc: complete.(P.H.S.I.NO;1, P/35)

             8” dia  1x2=
2Joints 
      @Rs:940/
   
P/Joint
    
Rs:1,880/

                
 4” dia  2x4=
8Joints 
      @Rs:513/
 
P/Joint
   
Rs:4,104/-

(Cont: on page No:03)
(Page No:03)

12,        Providing chamber 2½”x2½” (750x750mm) inside dimension 4½”

           (1372 mm) deep as per approved design for sluice valve 3” to 

           12” dia with 18” (457mm) dia inside cast iron cover and frame 

           (wt= 1 cwt 3 qr) fixed in RCC 1:2:4  (102 mm) thick with 5 lbs

           Steel per cft)9” (299 mm) thick brick masonary wall set in 1:6 

           Cement mortar 6” (1152mm ) thick cement concrete 1:3:6 in 

           Foundation 1” thick cement concrete 1:2:4 flooring ½” (12.5mm) 

           Thick cement plasters 1:3 to all inside wall surface and to top i/c

           Providing and fixing M.S. foot beyond 2½” depth curring

           Excavation back filling and disposal of surplus earth etc; complete

           (P.H.S.I.NO:1,  P/40)


               
1 x5=5 Nos:

                 @Rs:18820/- Each
         Rs:94,100/                                                  

13,
Refilling the excavated stuff in trenches 6” thick layers i/c watering


 ramming to full compaction etc: complete (P.H.S.I.NO;24, P/53)

 

163968.25+25862.5+17069.25=216900.00 Cft  








   206900.00 x 90=186210.00 Cft  @Rs:2760/-   P%0cft
             Rs:5,13,940/-

                  
      100                                                                                    Total:
  Rs:80,63,896/-

                                                                   Add;10 on specials=173104          Rs;     17,310/-
                                                                              Add; Cartage                                  Rs;    25,401/-
                                                                                                                    Total:
  Rs:81,06,607/-
                                                                               Add; 20%                                       Rs;16,21,321/
                                                                                                                    Total:
  Rs:97,27,928/-


ASSISTANT ENGINEER
                       EXECUTIVE ENGINEER


PUBLIC HEALTH ENGG: SUB-DIVN:
    PUBLIC HEALTH ENGG; DIVISION




JAMSHORO



       JAMSHORO

             CARTAGE:


Cartage of steel ,G.I & C.I Pipes steel,G.I F.C & 

           Aluminium sheets boring equipment and other heavy

          materials i/c fitting by mechanical transport i/c loading 

          unloading and stacking at site (P.H.S.I.No: 1 (c) P/ 15) 


P.V.C Pipe from Kararchi (lead 100 Miles)


                  8”dia 2100  Rft

@ Rs.360/23 

P%Rft


Rs.7,565/-

                  4”dia 9000  Rft

@ Rs.101/23 

P%Rft


Rs.9,111/-


      3”dia  14500 Rft

@ Rs.60/17 


P%Rft


Rs.8,725/-









               

  Total
Rs:25,401/                  


ASSISTANT ENGINEER
                       EXECUTIVE ENGINEER


PUBLIC HEALTH ENGG: SUB-DIVN:
    PUBLIC HEALTH ENGG; DIVISION




JAMSHORO



       JAMSHORO

SUMARY OF BILL QUANTITIES

NAME OF WORK: -
Providing Laying Jointing and testing PVC Pipe 4” dia & 3” dia for Water Supply Scheme Bhitai colony & Ghousia colony  Taluka  Kotri District Jamshoro
Cost of Bid
_________________



Amount __________________

1.
(A) Cost based on Composite Schedule of Rates
   
_______________

2.
(B) Cost based on Offered Schedule of Rates 

_______________

3.
(C) Amount of Item based on Market (Offer Rates) 
 _______________ 

4.
(D) Amount of Expected Escalation Rates

 _______________
TOTAL COST OF BID = TOTAL OF (A) + (B) + (C) + (D) 
_______________
CONTRACTOR








(SHAFIQUE HUSSAIN MEMON)


EXECUTIVE ENGINEER


PUBLIC HEALTH ENGG: DIVISION JAMSHORO





(NAZIR AHMED KHOKHAR)


DIVISIONAL ACCOUNTS OFFICER


PUBLIC HEALTH ENGG: DIVISION JAMSHORO








