BILL OF QUANTITIES 
NAME OF WORK:-
 water supply scheme at village Soomar Hero Phase-II (Taluka Manjhand)



( District Jamshoro)




 (A) 
Description and rate of item based on Composite schedule of Rates 

	Item No:
	Quantity 
	Description of Item to be executed at site 
	Rate
	Unit
	Amount

	01
	02
	03
	04
	05
	06

	01
	36000.0 Cft 
	Excavation for pipe lines into trenches and 

pits in all kind of  soil of murum  i/c 

trimming and dressing sides to true 

alignment and shape leveling of beds of 

trenches to correct level and grade cutting 

joint holes and disposal of surplus earth 

within a one chain as directed by Engineer 

in charge providing fence guards lights 

flags and temporary crossing for non 

vehicular  traffic where ever required lift 

upto 5’ft(1.52m) and  lead upto one chai


(30.5mm) (P.H.S.I.NO; 1, P/60)
	4650/-
	P%0cft
	167,400/-

	02
	
	Supplying UPVC pressure pipe of 

equivalent make with Z joint   class  ‘B’  

one rubber rings with each pipe (test 

pressure 91 meter) or 300ft water head   

(P.H.S.O.M.I.No.3,P-22)
	
	
	

	
	6000.00

Rft
	3” dia 
	90/-
	P/Rft 
	540,000/-

	03
	
	P.V.C. ‘Z’ Jointing fitting

 (P.H.S.I.I-16, P/28)
	
	
	

	
	6 Nos: 
	PVC Bend 3” dia 
	731/-
	Each 
	4,386/-

	
	10 Nos: 
	Tee Equal 3”x3”x3”
	968/25
	Each 
	9,683/-

	04
	
	C.I. Sluice valve heavy pattern (test 

pressure 21.0 kg:/sq: cm or 300lbs/sq: 

inch) (Imported) (P.H.S.I-(M)2, P/9)
	
	
	

	
	5 Nos: 
	3” dia 
	4290/-
	Each
	4,290/-

	05
	
	C.I. Tail Piece  (P.H.S.I-(M)2, P/9)  
	
	
	

	
	20 Nos: 
	3” dia 
	375/-
	Each
	7,500/-

	06
	10 Joint 3” dia 
	Making joints specials fitting (i/c laying of specials and cost of solvent cement of required diameter and testing the joints alongwith PVC Pipe line ‘B’, ‘C’ and ‘D’ class of the specified pressure and making  Good to all leaky joints etc

Complete (PHSI.NO;1, P/35)
	59/-
	Each
	590/-

	07
	5 Nos: 
	Providing chamber 2½”x2½”(750x750mm) 

inside dimension 4½” (1372 mm) deep as 

per approved design for sluice valve 3” to 

12” dia with 18” (457mm) dia inside cast 

iron cover and frame (wt= 1 cwt 3 qr)fixed 

in RCC 1:2:4(102 mm) thick with 5 lbs 

steel per cft)9” (299 mm)thick brick 

masonary wall set in 1:6 cement mortar 6” 

(1152mm ) thick cement concrete 1:3:6 in 

foundation 1” thick cement concrete 1:2:4 

flooring ½” (12.5mm) thick cement plaster 

1:3 to all inside wall surface and to top  i/c  

providing and fixing M.S. foot beyond 2½” 

depth curring excavation back filling and 

disposal of surplus earth etc; complete.

(P.H.S.I.NO:1,  P/49)
	18820/-
	Each 
	94,100/-
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	Item No:
	Quantity 
	Description of Item to be executed at site 
	Rate
	Unit
	Amount

	01
	02
	03
	04
	05
	06

	08
	32400.0 Cft 
	Refilling the excavated stuff in trenches 6” 

thick layers i/c watering ramming to full 
                                 

compaction etc: complete

 (P.H.S.I.NO;24, P/53) 
	2760/-
	P%0cft 
	89,424/-

	
	
	
	
	Total
	934,533/-


Amount Total (a) + (b) Rs:___________________

________% above / below on the rates of CSR, Amount to be added / deducted on the basis 


Total (b) of premium quoted ______________

Total (A) = a + b in works & Figures______________________________________________

Contractor 





 
EXECUTIVE ENGINEER








   PUBLIC HEALTH ENGG:DIVISION










JAMSHORO

SUMARY OF BILL QUANTITIES

NAME OF WORK: -
water supply scheme at village Soomar Hero Phase-II (Taluka Manjhand)
( District Jamshoro)
   
Cost of Bid
_________________



Amount __________________

1.
(A) Cost based on Composite Schedule of Rates
   
_______________

2.
(B) Cost based on Offered Schedule of Rates 

_______________

3.
(C) Amount of Item based on Market (Offer Rates) 
 _______________ 

4.
(D) Amount of Expected Escalation Rates

 _______________
TOTAL COST OF BID = TOTAL OF (A) + (B) + (C) + (D) 
_______________
CONTRACTOR








(SHAFIQUE HUSSAIN MEMON)


EXECUTIVE ENGINEER


PUBLIC HEALTH ENGG: DIVISION JAMSHORO





(NAZIR AHMED KHOKHAR)


DIVISIONAL ACCOUNTS OFFICER


PUBLIC HEALTH ENGG: DIVISION JAMSHORO








