OFFICE OF THE EXECUTIVE ENGINEER PROVL: HIGHWAY DIVISION DADU
OPPOSITE SIKANDER PETROLEUM JOHI ROAD DADU PHONE : N0.025-9200222

TENDERS NOTICE.

Sealed tenders are invited from the interested persons firms/contractors / companies under
- SPPRA Rules 2010. :

| Sr.No. |  Name of work Estimated Cost | Bid Security | TenderFee | Timeallowed

AS PER LIST ATTACHED

The tender documents will be issued from the office of the undersigned from the date of
pubhcatnon upto 27-04-2016 during office workmg hours. The set of bidding documents shall be provided on
payment of price/tender fee as shown against each work.

The bid security at the rate of 2% of. the bid amount offered be submltted with the bid
documents.

' Pakistan Engineering Council certiﬁcate‘for the year 2016 Category Wise CEO1 & CE10.
. The contractor should be registered with Sindh Revenue Board in terms of Rule 16(i)(iii) of
Sindh PPRA Rules 2010 (Amended).

’ The tenders will be received on 27-04-2016 up-to 12.00 Noon & Opened on the same day
at 3.00 P.M in the office of the unders:gned in the presence of committee members, contractors or their
authorized representatives at the time & place mentioned above. _ s

In case of un- responded / rejected tenders, the fresh tenders will be agam issued & received -
- on the following dates.

o1. 2" Time issued upto 12-05- 2016 till 12 00 Noon and received & opened on the
same day 3.00 P.M.

In case of any member of procurement committee happens to be out of Head quarter on

. the date of openlng, Bids wxll be‘submitted and opened onnext working day.

“No condmonal tender shall be accepted/ considered.
The procuring agency may reject all or any bld subject to SPPRA rules 2010

D.A/As above, = o o ST e / o
) : ) . ) EXECUTIVE ENGINEER
' PROVL: HIGHWAY DIVISION
. : DADU
NO. TC/G-55/ L)\ 20 OF 2016 DADU, DATED: & - Z{ 2016.
® Copy forwarded with compliments to the Secretary Government of Sindh Works & Services Department

New Sindh Secretariat 3 Floor Sindh Karachi for favour of his kind information. ,
° Copy forwarded with compliments to the Chief Engineer Highways Sindh Hyderabad for favour of his kind

information.
e Copy forwarded with compllments to the Supermtendmg Engmeer Provmcnal Highway Circle Hyderabad for
~ favour of his kind information. "
e - Copy forwarded with compliments to the . Director lnformatlon (Advertisement) Public Relation

Department Block 96 Sindh Secretariat Karachi along with Eight More copies for wide publicity through

A - leading news papers (English, Urdu and Sindhi).-
‘ \/ Copy forwarded with compliments to the SPPRA Karachn along with soft copy of the N.L.T for publicity on

the website.
° Copy to'the Assistant Engineer Education Works Sub- DIVlSlon Sehwan for favour of information & white
publicity.
° Copy to the Assistant Engineers (All) under Provincial Highway Division, Dadu for favour of information &
~ white publicity.
o Copy to the Head Clerk/Drawing Branch/Notice Board for information. S
D.A/As above. ML

EXECUT!VE ENGINEER
OVL: HIGHWAY DIVISION
DADU



LIST OF WORK

5. No. Name of Works Estimated| Earnest | Tender | Time f(-)l'
Cost Money Free |completion
01. | CONSTRUCTION / IMPROVEMENT OF VARIOUS ROADS IN U.C BUBAK & DAL.
. Improvement of Ring Road to village Bubak mile 2% Bid
i. 0/0-0/5. 9.00 —— 3,000/- | 12 Months
= Construction of road from Dhingano Balal to Jaheja
.| habroth road mile 0/0-0/5. 9.00 -do- 3,000/- | 12 Months
Construction of road from Bhan Chhini road to
il village Ghulam Nabi Shahani via Ali Muhammad 9.00 -do- 3,000/- | 12 Months
Shahani mile 0/0-0/5. ‘
Construction of road from Daim Branch to village
iv. : -do- ? - 112
W+ |Mahi Jamali mile 0/0-0/5. S0 de- | 5,000 g
Construction of road from Bubak Akhtar road to
Ve village Ali Hassan Panhwar mile 0/0-0/5. Al “do- 3'_000/- 12 Menths
Construction of road from Wali Muhammad
vi. Rodhani village to Makhdoom Ji Landhi mile 0/0- 9.00 -do- 3,000/- | 12 Months
0/5+330.
Improvement / WR of road from Mehar to Dokri
02. via Radhan mile 0/0-0/5. 9.00 do 3,000/- | 12 Months
Improvement of road from Indus Highway (Old
03. Alignment) mile 8/0-13/0. 90.0 do 3,000/- | 12 Months
04 CONSTRUCTION OF VARIOUS ROADS OF VILLAGES U.C TALTI U.C BHAN AND U.C BUBAK 8-6 MILE
" | (14.0 KMS).
Construction of road from New Wahan Village to
. 2 Duri Dero (Approach to village New Wahan U.C 5.00 -do- 2,000/- |-12 Months
Talti 0-1+330’ i/c M. Structure.
05. |W/R of Johi Bhan road mile 11/0-11/4. 10.00 -do- 3,000/- | 12 Months
Construction of 40’ RFT Bridge 20’ Span Each for
06. Recondition of road from 5 Mor to Jhalo on mile 5.0 -do- 2,000/- | 12 Months
5/2-5/3.
07. M&R Johi Bye Pass Mile 0/0-2/2 (I.P). 26.527 -do- 5,000/- | 03 Months
08. M&R of road from K.N Shah to Gozo road Mile 0/4- 37558 s 5,000/ | 93 Months
4/2 (1.P).
M&R of road from Dargah Rehmani Sain to Sita 3,000/
99 | Main Road Mile 0/0-0/7 (1.P). Gt d 0 domithes
M&R of road from Kakar to Sita (Kakar to Piaro 5,000/
. . = = 7 h
10- " Road) mile 0/0-7/4 (1.P). 23.536 do LI




i1 | Z\I/ISL)R of road fi nr;)m Mangwam‘to Mado mlle 0/0-8/0‘ ‘ 19'513 : do- .5,000/- | 03 Mont_hé =
2 ]S\fri?;]:!;%a/% 27(?1(1I:)dus'Highway'tQHChA‘?ka‘fkﬁa“- 11.50 -do- .5'000/ 03 Morﬁhs
14 . .xi}{zz g%a}(é {Irg;n Radhan .\-hllage to Sltta Vlllagé .12_).356 | -d-c;—‘ 5,000/ 03 Ménths
| 15, :Vl;/}(%lzlzf(;g?d from Chodagl to Phuljl Vlllage mlle-_ " 41(:).0 ‘—'do- 3,000/ 03 Months
? 16, b g/}%z;; E;D;)d from Wahi Pandhl to Sevo Jamasl mx!eA 4'1510. B 'dd' | 5»,OOC.)./ 03 Mgnths
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