



OFFICE OF THE EXECUTIVE ENGINEER PROVL: HIGHWAY DIVISION DADU

OPPOSITE SIKANDER PETROLEUM JOHI ROAD DADU PHONE : NO.025-9200222

TENDERS NOTICE.

Sealed tenders are invited from the interested persons firms/contractors / companies under SPPRA Rules 2010.

Sr. No.	Name of work	Estimated Cost	Bid Security	Tender Fee	Time allowed
---------	--------------	----------------	--------------	------------	--------------

AS PER LIST ATTACHED

The tender documents will be issued from the office of the undersigned from the date of publication upto **27-04-2016** during office working hours. The set of bidding documents shall be provided on payment of price/tender fee as shown against each work.

The bid security at the rate of 2% of the bid amount offered be submitted with the bid documents.

Pakistan Engineering Council certificate for the year 2016 Category Wise CE01 & CE10.

The contractor should be registered with Sindh Revenue Board in terms of Rule 16(i)(iii) of Sindh PPRA Rules 2010 (Amended).

The tenders will be received on **27-04-2016** up-to 12.00 Noon & Opened on the same day at 3.00 P.M in the office of the undersigned in the presence of committee members, contractors or their authorized representatives at the time & place mentioned above.

In case of un-responded / rejected tenders, the fresh tenders will be again issued & received on the following dates.

01. 2nd Time issued upto **12-05-2016** till 12:00 Noon and received & opened on the same day 3.00 P.M.

In case of any member of procurement committee happens to be out of Head quarter on the date of opening, Bids will be submitted and opened on next working day.

No conditional tender shall be accepted/ considered.

The procuring agency may reject all or any bid subject to SPPRA rules 2010.

D.A/As above,

EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION
DADU

NO. TC/G-55/ 436

OF 2016

DADU, DATED: 8-4-2016.

- Copy forwarded with compliments to the Secretary Government of Sindh Works & Services Department New Sindh Secretariat 3rd Floor Sindh Karachi for favour of his kind information.
- Copy forwarded with compliments to the Chief Engineer Highways Sindh Hyderabad for favour of his kind information.
- Copy forwarded with compliments to the Superintending Engineer Provincial Highway Circle Hyderabad for favour of his kind information.
- Copy forwarded with compliments to the Director Information, (Advertisement) Public Relation Department Block 96 Sindh Secretariat Karachi along with Eight More copies for wide publicity through leading news papers (English, Urdu and Sindhi).
- ✓ Copy forwarded with compliments to the SPPRA Karachi, along with soft copy of the N.I.T for publicity on the website.
- Copy to the Assistant Engineer Education Works Sub-Division Sehwan for favour of information & white publicity.
- Copy to the Assistant Engineers (All) under Provincial Highway Division, Dadu for favour of information & white publicity.
- Copy to the Head Clerk/Drawing Branch/Notice Board for information.


D.A/As above.

EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION
DADU

LIST OF WORK

S. No.	Name of Works	Estimated Cost	Earnest Money	Tender Free	Time for completion
01.	<u>CONSTRUCTION / IMPROVEMENT OF VARIOUS ROADS IN U.C BUBAK & DAL.</u>				
i.	Improvement of Ring Road to village Bubak mile 0/0-0/5.	9.00	2% Bid Amount	3,000/-	12 Months
ii.	Construction of road from Dhingano Balal to Jaheja Khabroth road mile 0/0-0/5.	9.00	-do-	3,000/-	12 Months
iii.	Construction of road from Bhan Chhini road to village Ghulam Nabi Shahani via Ali Muhammad Shahani mile 0/0-0/5.	9.00	-do-	3,000/-	12 Months
iv.	Construction of road from Daim Branch to village Mahi Jamali mile 0/0-0/5.	9.00	-do-	3,000/-	12 Months
v.	Construction of road from Bubak Akhtar road to village Ali Hassan Panhwar mile 0/0-0/5.	9.00	-do-	3,000/-	12 Months
vi.	Construction of road from Wali Muhammad Rodhani village to Makhdoom Ji Landhi mile 0/0-0/5+330.	9.00	-do-	3,000/-	12 Months
02.	Improvement / WR of road from Mehar to Dokri via Radhan mile 0/0-0/5.	9.00	-do-	3,000/-	12 Months
03.	Improvement of road from Indus Highway (Old Alignment) mile 8/0-13/0.	90.0	-do-	3,000/-	12 Months
04.	<u>CONSTRUCTION OF VARIOUS ROADS OF VILLAGES U.C TALTI U.C BHAN AND U.C BUBAK 8-6 MILE (14.0 KMS).</u>				
i.	Construction of road from New Wahan Village to Duri Dero (Approach to village New Wahan U.C Talti 0-1+330' i/c M. Structure.	5.00	-do-	2,000/-	12 Months
05.	W/R of Johi Bhan road mile 11/0-11/4.	10.00	-do-	3,000/-	12 Months
06.	Construction of 40' RFT Bridge 20' Span Each for Recondition of road from 5 Mor to Jhalo on mile 5/2-5/3.	5.0	-do-	2,000/-	12 Months
07.	M&R Johi Bye Pass Mile 0/0-2/2 (I.P).	26.527	-do-	5,000/-	03 Months
08.	M&R of road from K.N Shah to Gozo road Mile 0/4-4/2 (I.P).	32.558	-do-	5,000/	03 Months
09.	M&R of road from Dargah Rehmani Sain to Sita Main Road Mile 0/0-0/7 (I.P).	8.416	-do-	3,000/	03 Months
10.	M&R of road from Kakar to Sita (Kakar to Piaro Road) mile 0/0-7/4 (I.P).	23.536	-do-	5,000/	03 Months

11.	M&R of road from Mangwani to Mado mile 4/0-8/0 (I.P).	19.518	-do-	5,000/	03 Months
12.	M&R of road from Indus Highway to Chakar Khan Sihol mile 0/0-2/0 (I.P).	11.50	-do-	5,000/	03 Months
13.	M&R of road from Indus Highway to Village Muradabad mile 0/0-2/0 (I.P).	10.0	-do-	5,000/	03 Months
14.	M&R of road from Radhan Village to Sitta Village mile 2/4-10/0 (I.P).	19.356	-do-	5,000/	03 Months
15.	M&R of road from Chodagi to Phulji Village mile 1/0-2/4 (I.P).	10.0	-do-	3,000/	03 Months
16.	M&R of road from Wahi Pandhi to Sevo Jamali mile 0/0-3/1 (I.P).	15.0	-do-	5,000/	03 Months


 EXECUTIVE ENGINEER
 PROVL: HIGHWAY DIVISION
 DADU