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Ph: 0235-920237			                         No: MCS/G.B/            /2016
Fax No: 0235-920239			                Sanghar dated: /   /   /2016




		Sealed bids according to single stage one envelop procedure are invited from all intending contractors / parties for works shown below. The Blank Bid Document can be obtained from the office of the Municipal Committee Sanghar, on any working day up to __________________ at 12:00 Noon from date of publication on payment of bid document / tender fee (non-refundable) of as shown against each in shape of Dr/pay order in favour of Municipal Committee Sanghar.
		Each bid must accompany the 2% bid security as mentioned below in shape of deposit at call in favour of Municipal Committee Sanghar. In complete over written and conditional tenders shall not be entertained.
		Bid documents will be received bank duly filed on _________ up to 02:00 PM in this office and will be opened on the same day _____________ at 03:00 PM in presence of tender opening Committee and available parties or their representatives. “In case of Holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on next working day at same time at 02:00 PM and 03:00 PM respectively. Other terms and conditions shall remain same” in case of un-responded tender / bid document, the same will be issued up to ___________________ up to 04:00 PM and received back duly filed on _________________ up to 02:00  and opened same day  at 03:00 PM.   
 
	
S:No
	
Name of Work
	
Estimate Cost
	
Bid security  
	
Bid document Fee 
	
Completion
Period 

	01.
	Reconditioning of Sinjhoro Road to Shahi Masjid Mile 0/0-0/1+330
	1668000/-
	33400/-
	1600/-
	03 Months

	02.
	Reconditioning of Yousif Rehmani to Nabi Bux Nizamani Road Mile 0/0-01+330
	1741000/-
	34800/-
	2000/-
	03 Months

	03.
	Reconditioning of Sinjhoro road Sajan Hotel to Al Mansoora colony Shafique Jat house road Mile 0/0-02
	2225000/-
	44500/-
	2500/-
	03 Months

	04. 
	Reconditioning of Mirpurkhas road Hur Masjid Suleman Khaskheli road Mile 0/0-0/1+330
	1832000/-
	36600/-
	2000/-
	03 Months

	05.
	Reconditioning of MA Jinnah road opposite Eid Gah road Mile 0/0-0/1
	1112000/-
	22200/-
	1000/-
	03 Months

	06.
	Reconditioning of Kashif Nizamani house  to MA Jinnah Road via Qazi Sadar Din road Mile 0/0-0/2
	2619000/-
	52400/-
	2500/-
	03 Months

	07.
	Reconditioning of Dilbar Chowk to Graveyard Eid Gah Road Sanghar Mile 0/0-0/1+330
	2203000/-
	44100/-
	2000/-
	03 Months

	08.

	Reconditioning Toori Road Shamir Panhwar colony Parallel compound wall road Mile 0/0-0/2
	2246000/-
	44900/-
	2000/-
	03 Months

	09.
	Reconditioning of Bakhoro road to Pir Sahib Thallah Road Mile 0/0-0/3
	3096000/-
	61900/-
	3000/-
	03 Months

	10.
	Reconditioning of Bakhoro road to Narejo House via Mangrio Mohalla road Mile 0/0-0/2
	2795000/-
	55900/-
	2600/-
	03 Months

	11.
	Reconditioning of Shahdadpur road to Haji Wali Mohammad Nizamani Din Mohammad Nizamani colony road Mile 0/0-0/2+330
	2901000/-
	58000/-
	3000/-
	03 Months

	12.
	Construction of Foot Path Allah Wala Chowk to 15 Chowk both sides of the road
	 4988000/-
	99800/-
	5000/-
	03 Months

	13.
	Construction of Foot Path at Girls College to Bacho Badshah Chowk Shahdadpur road Sanghar, both sides.  
	 4924000/-
	98500/-
	4000/-
	03 Months

	14.
	Construction of Foot Path Girls College to District Council Shahdadpur road  Sanghar to  both Sides.
	4918000/-
	98400/-
	5000/-
	03 Months

	15.
	Construction of Foot Path from 15 to Police Station Sanghar Bakhoro road Sanghar, both sides 
	4929000/-
	98600/-
	5500/-
	03 Months

	16.
	Providing installation and testing Purification filter  plant 2000 GPH for Pir Sahib Thallah  
	4000000/-
	80000/-
	4000/-
	03 Months

	17.
	Providing installation and testing Purification filter  plant 2000 GPH for Eid Gah MA Jinnah Road 
	4000000/-
	80000/-
	4000/-
	03 Months

	18.
	Reconditioning  of Shahdadpur road to Shah Abdul Latif Park 0/0-0/1
	1012000/-
	20200/-
	2000/-
	03 Months

	19.
	Construction/ Renovation of compound wall at Eid Gah Graveyard 
	3000000/- 
	60000/-
	3000/-
	03 Months

	20.
	Construction of RCC crosses & Surface drain Mohammad Anwar Khaskheli house to disposal Kamal colony Sanghar 
	1500000/- 
	30000/-
	1500/-
	03 Months

	21.
	Construction of CC road Mohammad Hassan Khaskheli house to Shahdadpur road Shah Latif colony Sanghar 
	1000000/-
	20000/-
	1000/-
	03 Months

	22.
	Construction of Mattelled road at Gul Hassan Wassan to Dr. Bhagh Chand via Malook Khaskheli M.A Jinnah road Sanghar 
	1999000/-
	39800/-
	2000/-
	03 Months

	23.
	Renovation of Bus Stand Mirpurkhas road Sanghar 
	1000000/-
	20000/-
	1000/-
	03 Months

	24.
	Construction of CC road Dr. Ali Akbar Keerio house to Mirpurkhas road Sanghar 
	1000000/-
	20000/-
	1000/-
	03 Months



				The bidder shall submit the information / documents viz bidders profile, performance certificate in last 3/5 years for works of similar nature and size for each, Financial statement of last 3 years, information regarding litigations and abandoned works if any, Pakistan Engineering Council (PEC) in appropriate category for value of works for the contracts costing above Rs.4.0 (M).
				The bidder who have already collected bid documents but bid not respond on first date shall also purchase new bid document.
				The procuring agency may reject all or any bid subject to the relevant provisions of SPPRA Rules 2010. 
		  


          DEPUTY COMMISSIONER AND ADMINISTRATOR 
   MUNICIPAL COMMITTEE 
SANGHAR. 
Copy Forwarded for information:-
01. The Secretary Government of Sindh, Local Government, RDD & HTP Department Karachi.
02. The Director Information Advertisement Karachi.
03. The Director, Sindh Public Procurement Regulatory Authority Karachi, with a request to hoist the NIT on SPPRA website. 
04. The Director, Local Government Shaheed Benazeerabad Division at Nawab Shah.
05. The Assistant Director, Local Government Sanghar.
06. Notice Board. 






      DEPUTY COMMISSIONER AND ADMINISTRATOR 
   MUNICIPAL COMMITTEE 
SANGHAR. 



