	NAME OF WORK :-
	M/R TO  SINDH SECRETARIAT NO-I (NEW BUILDING)  KARACHI   
(ADDITIONAL WORKS AT MACCA MASJID VIZ FIBRE GLASS SHADE OVER ABLUTION  OPEN COURT YARD, PAVING BLOCK IN FRONT, S.S. RATILING, STEEL GATE, FROM SHOE RACKS, PRE-CAST DOMB & MEENAR, CLAY POTS IN SUNK PORTION ETC)




“ SCHEDULE  ‘B’  “
	S.#
	DESCRIPTION OF ITEMS
	QTY:
	RATE
	UNIT
	AMOUNT

	
	PART (A). Schedule ITEM (CIVIL WORKS)

	
	
	
	

	1
	Making & fixing steel grated door with 1/16” thick sheeting including angle iron frame 2”x2” 3/8” and 3/4" square bars 4” centre to centre with locking arrangement. (SI.24/P-92) 
	70.64 Sft
	726/72
	P/Sft.
	51335/-

	
	Rupees. Seven hundred twenty six. And. Seventy two. Paisa 

	2
	P/F cement paving blocks flooring having size 197x97x80 (mm) of city / quddra / cobble shape with  pigment  having strength b/w 5000 psi to  8500 psi in/c filling the joints with hill sand and laying in specified manner / pattern and design etc complete. (SI-74/P-50)
	1530.00 Sft
	248/17
	P/Sft.
	379700/-

	
	Rupees. Two hundred forty eight. And. Seventeen. Paisa 

	
	
	Total Rs.
	431035/-

	
	Add:          % above Item No 1  (+)  Rs. 
	

	
	Less:               % below  Item No 2 (-)  Rs. 
	

	
	
	(A). Total Rs.
	

	
	PART (B). Non-Schedule Items.

	
	
	
	

	1
	P/L  tiles glazed or  matt glazed Master or equivalent jointed in white cement and laid over 1:2 grey cement sand mortar ¾” thick in/c finishing & filling of joints with  slurry of white cement or tile grout in desired shape  in/c cutting of tiles to proper profile (on floor or facing) size 16”x16”x1/4”
	114.00 Sft
	
	P/Sft
	

	2
	P/Fixing fiber glass shade with fiber glass sheet 2-3mm thick including necessary frame  work of angle iron or G.I pipe & fixing sheet with screws in proper design & shape as directed by Engineer Incharge
	2961.74 Sft
	
	P/Sft
	

	3
	P/F S.S. steel pipe railing in approved design &shape by using 2” dia 1” dia, 3/4” dia & 1/2” dia S.S. pipe as per design in/c fixing on stair steps with rawal bolts as directed by the Engineer Incharge.  
	419.32 Sft
	
	P/Sft
	

	4
	P/F wooden cabinet with shutter of lassani sheet 3/4" thick and  frame work of 1st class partal  wood 2”x1” pasted with classic Formica 18” deep in/c necessary hinges, catchers, handles, sliding wheels in doors, nails, screws etc with approved design and shape. The cost also in/c necessary tools and plants to be used in making etc complete as directed by the Engineer Incharge.
	40.00 Sft
	
	P/Sft
	

	5
	S/F  frosted glass( size 7”x12”)  3mm of approved quality with semi white color designing in rectangle shape fitted in existing doors  window in/c removing broken / different type  colour glass from frame  cleaning the all four sides for fixing new glass, cutting, fitting, wastage,  carriage  complete as directed by the Engineer Incharge., 
	260 Nos 
	
	P/Sft
	

	6
	Filling sunk portion by S/L  clay pot 2.0 in height 1.0 dia top and   0.50 bottom dia of approved thickness laid in sunk portion of existing roof of Musjid for the purpose of leveling the 1st floor height,  spreading charcoal in between pot and compacting manually as directed by the Engineer Incharge. Cost in/c carriage from shop  lifting over roof etc complete.  
	1071.00 Sft
	
	P/Sft
	

	7
	Supplying and fabricating iron shoes rack with 5 Nos shelves upto required height inc/c making by using 1”x1” angle iron frame both horizontal &  vertical,  fixing 1-1/2”x1-1/2” solid bar strips welded @ 4” center to center of frame in all 5 shelves as directed by the Engineer Incharge. 
	64.51 Cft
	
	P/Cft
	

	8
	S/F precast ornamental domb for Masjid having size 4’.50x2’.0  4.0 height with 5 Nos designing shelves on outer side  three meenar on top right & left sides in same size and middle  larger than over meenar fitted with fine C.C. ratio, filling mortar in hallow portion & plastering back side straight with 1:6 ratio,  coloring with weather coat all around and graffito painting in inside of designing shelf as directed by the Engineer Incharge. The charges in/c carriage, lifting, fixing and all tools scaffolding etc complete.. 
	01 Nos 
	
	Each 
	

	9
	S/F pre-cast Masjid meenar 6” to 9” dia  & 4.0 in height in three different parts with approved  shape,  design for showing Masjid sign, fixed on main entrance gate upto height of 15’-0 feet in/c jointing the pieces as per requirement with cement concrete. The cost in/c carriage, lifting,  painting etc complete 
	02 No
	
	Each 
	

	10
	P/F  Iron Steel grill using solid square bars of size 1/2" x 1/2” placed @ 4” centre to centre in approved design and pattern  in/c frame of flat iron Patti of  3/4"x1/8” fixed with screws or pins and painting  with two  or required coats after first coat of red oxide. The cost in/c all cartage, tools, plants,  welding machine etc  used in making as directed by the Engineer Incharge.
	525.00 Sft
	
	P/Sft
	

	11
	Providing and Fixing cement concrete Kerb Blocks (Envicrete make) of size 12”x18” in grey colour having crushing strength not less than 5000 PSI laid over a bed of 3” thick cement sand                mortar & laying kerbs properly compacted maintaining slop and filling joints with cement sand  mortar etc. the cost in/c. dismantling old CC kerbs or stone blocks excavation upto required depth & laying kerbs Blocks also in/c. all cartage labour & material as directed by Engineer Incharge.
	145.50 Sft 
	
	P/Sft
	

	
	
	(B). Total Rs. 
	

	
	
	(A). Total Rs. 
	

	
	
	(A+B).Total Rs. 
	

	
	
	
	Say Rs. 
	



CONDITION.

1).	Typographical errors in the schedule-“B” are the subject to the correction with                       reference to the schedule of rate ( Gen: Vol: III, Part-II, inforced: 2012, as approved by the standing rates committee.
2).	No Cartage will be paid on any items of works.
3).	No premium shall be paid on Non-Schedule items.
4).	Water shall be arranged by the Contractor.


CONTRACTOR.


	ASSISTANT  ENGINEER
PROVINCIAL BUILDINGS SUB-DIVISION-V,
KARACHI.
	EXECUTIVE  ENGINEER
PROVINCIAL BUILDINGS DIVISION-II,
KARACHI.



Estimate    SS-I  &  II . Fiber Glass  2015-16
