	NAME OR WORK :-
	M/R TO SINDH SECRETARIAT NO. I  (NEW BUILDING) KARACHI 
(P/F FALSE CEILING IN VIP SIDE CORRIDOR CHIEF SECRETARY OFFICE, LIFT LOBBY WITH LIGHTING, RENOVATION OF KITCHEN AT FIRST FLOOR) 


“ SCHEDULE ‘B’ “
	S.#
	DESCRIPTION OF ITEMS
	QTY:
	RATE
	UNIT
	AMOUNT

	
	  SCHEDULE ITEMS  (A-I) (Civil works)

	
	
	
	

	1
	Dismantling sun dry brick masonary  (SI.10/P-10)
	195.49 Cft. 
	378/13
	%Cft.
	739/-

	
	Rupees. Three hundred seventy eight. And. Thirteen. Paisa 

	2
	Providing and laying 1: 3: 6 cement concrete solid block masonry  wall 6” and below in thickness set in 1:6 cement mortar in ground floor Super Structure including raking out joints & curring etc, complete.( SI.24 / P-19 ).
	15.82-Cft
	15771/01
	% Cft
	2495/-

	
	Rupees. Fifteen thousand seven hundred seventy one. And. One. Paisa 

	3
	 Cement plaster 1:5 upto 12' height. (a) 3/8" thick. 
( SI.12(a)/P-52 ).
	148.65-Sft
	2166/72
	%Sft
	3221/-

	
	Rupees. Two thousand one hundred sixty six. And. Seventy two. Paisa 

	4
	Providing and fixing G.I frames /Chowkats of size 7" x 2"  or 4 1/2" x 3" for door using 20 gauge G.I sheet in/c welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the jambs. The cost also i/c all carriage  , tools  and plants used in making and fixing.( SI.29/P-93 ).
	48.00-Rft
	228/90
	P.Rft
	10987/-

	
	Rupees. Two hundred twenty eight. And. Ninety. Paisa 

	5
	Cement concrete plain including placing compacting, finishing and curing, complete ( including screening and washing at stone aggregate without shuttering.(h). Ratio 1: 3: 6. ( SI.5-h / P-16 ).
	29.71-Cft
	12595/-
	%Cft
	3742/-

	
	Rupees. Twelve thousand five hundred ninety five,. Only. 

	
	
	Total (A). Rs.
	21184/-

	
	
	
	

	
	  NON-SCHEDULE ITEMS  (B) 
	
	

	1
	P/F Gypsum board pelmet to be hanged from ceiling in specified shape and design as approved by the consultant. This in/c cutting the existing Gypsum board false ceiling in proper shape, hanging the structure by aluminum angle 1’x1” @ 3’-0 apart drilled and screwed in RCC slab, making hanging frame by using Aluminum U-channel section 1-1/2” wide in 18”x18” rafters and fixing Gypsum board sheet with chips and screws. Then filling the joints & screws holes with plastic mesh and plaster of Paris and making surface smooth as directed by the Engineer Incharge.
	2284.57-Sft
	
	P/Sft
	

	2
	Removing debries from Sindh Secretariat Buildings in/c collecting from different floors, throwing to stair to ground floor at proper place  and then loading on truck and throwing out of city government premises, fuel & hire charges of truck, loading & unloading etc complete.
	02-Truck
	
	P.Truck
	

	3
	S/F full porcelain and colour full laser cut tiles of size 2’.0”x1’.6” / 2”.0x2’.0 & 1’.10”x1’.0” fully imported made in ‘Spain’ of approved quality & make as approved by the Minister / their official staff and fixing with tile grout as per direction by the Engineer Incharge in/c filling the joints with white cement fitted in floor / dado in desired shape in/c finishing after cutting of tiles in proper profile in/c all cost of material, labour cartage & wastage as directed by the Engineer Incharge. 
	534.74-Sft
	
	PSft
	

	4
	P/F wooden partition by using partal wood 2”x2” frame size 2’.0x2’.0 then pasting laminated lassani sheet 3/4" thick (Al-Noor or equivalent) on both sides and wooden leaping all around    2” wide and French polishing on wooden leaping as directed by the Engineer Incharge. 
	245.00-Sft
	
	PSft
	

	5
	P/F fibre board cabinet with shutter and back shelves by using fibre board (Imported)  sheet 3/4" thick and  frame work of   1st class partal  wood 2”x1” with 18” deep box in/c providing & fixing wooden leaping or gola around fibre board (Imported)  shutter or making gola by router in approved design & shape & polishing it.  The cost  in/c necessary  fixture all heavy imported i.e. hinges, catchers, handles, sliding wheels in draws, nails, screws, draws locks etc. The cost also in/c necessary tools and plants to be used in making etc complete as directed by the Engineer Incharge.
	65.66-Sft
	
	PSft
	

	6
	P/F laminated wood skirting  (imported made in Germany) (Jatoba) having size 51”x4” fixed on 5-mm  thick Al-Noor Lassani sheet pasting with glue or bounding solution in/c ¾” x ½” deodar wood gola fixed on the top of skerting, in/c preparing,  laying laminated wood floor strips, pasting with glue or bonding solution, filling joints with pigmented grout as directed by the Engineer Incharge.
	138.12-Sft
	
	PSft
	

	7
	Supplying and fixing in position Aluminum  channels framing for sliding windows & ventilators of Lucky or equivalent made with 5mm thick tinted glass glazing (Belgium) and aluminum fly screen, handles, stoppers and locking arrangement etc complete.  (b) Deluxe Model (Bronze of Champion color)
	51.66-Sft
	
	PSft
	

	8
	P/F best quality Burma teak doors & windows partially glazed with imported glass of high quality & partially paneled 1-1/2” thick shutter in/c chowkats size 7”x2” as per PWD specification in/c hold fasts, hinges, brass tower bolts brass handles, eye hook brass hinges brass screw with teak wood cords etc complete. 
	38.06  Sft
	
	P/Sft
	

	
	
	Total (B).  Rs.
	

	
	  NON-SCHEDULE ITEMS  (C) (Sanitary works)

	
	
	
	

	1
	P/F white/colored glazed earthen ware squatting/Indian type W.C pan of not less than 23” (USA MAKE PORTA) with low level flush tank (Push button type) having capacity of 3.0 gallon in/c necessary lead connection with pipe &  bend etc making requisite number of holes in wall, plinth & floor for pipe connection and making good in c.c. 1:2:4 as per instruction of the Engineer Incharge.  .
	01 No
	
	Each. 
	

	2
	P/F sanitary fitting chrome plated heavy gauge of approved quality (Sonex / Master  or equivalent make) fitted with completed accessories as directed by the Engineer Incharge.   Basin Mixture . ½” dia  
	02 Nos 
	
	Each. 
	

	3
	P/F sanitary fitting chrome plated heavy gauge of approved quality (Master / Sonex  make) fitted with completed accessories as directed by the Engineer Incharge.    Double bib cock . ½” dia  
	03 Nos 
	
	Each. 
	

	4
	P/F GI pipe of IIL (L) or equivalent with fittings of TG or equivalent recessed in wall or columns in/c cutting pipe, the threading,, fixing and wrapping bitumen tape all around and making required No. of holes in wall, floor or plinth for pipe connection and making good in CC 1:2:4 as directed by Engineer Incharge.,  1/2" dia pipe with fittig
	
45.00 Rft. 
	
	P/Rft. 
	

	5
	P/F UPVC fittings of schedule 40(E) ASTM –D-1785 Standard (AGM or Pak Arab make) with the cost of breaking through walls and roof in/c jointing with PVC solvent/JTG solution and fixing at any height/floor using Jhoola or long ladder or scaffolding  in horizontal or vertical position  as directed by the Engineer Incharge    
	
	
	
	

	a.
	4” dia  floor trap.
	06-Nos
	
	Each. 
	

	b.
	4” dia  plain tee.
	06-Nos
	
	Each. 
	

	c..
	4” dia elbow / bend 45/90 degree
	04-Nos
	
	Each. 
	

	6
	Dismantling bath rooms having size upto 5.0x3.50  CC floor of 1:3:6 ratio upto 2’ in depth for finding the trickle and also removing shattered pipes, fittings, removing dado tiles earthen ware all accessories and applying 1/32” floating coat and then leveling the un-ever plaster, filling voids, cracks, of walls, as per  site demand and prepare for new tiles fixing and refilling the debris / earth after fixing W.C commode, sewerage fitting as directed by the Engineer Incharge.
	05 Nos 
	
	Each. 
	

	7
	P/F Artificial marble top  as per approved color & shade with chemical polish for fixing vanity or sink bowl in/c making edges with half round shape in/c cutting edge for making approved  shape in front and down 6” & 3” in  centre and sides jointing with solution / jelly with marble pieces & angle iron frame in side for support and embedded  1” in wall after cutting & chiseling carefully as directed by the Engineer Incharge in/c all cost of labor material & cartage etc complete. 
	19.74 Sft. 
	
	P/Sft. 
	

	8
	P/F UPVC floor trap jali or top tile size 6”x 6”of approved color & design  as directed by the Engineer Incharge.
	10 Nos 
	
	Each 
	

	9
	P/F Flush Tank Golden make with waste pipe of approved quality as directed by the Engineer Incharge.
	01 No
	
	Each 
	

	10
	P/F sanitary fitting chrome plated heavy gauge of approved quality (Sonex / Master  make) fitted with completed accessories as directed by the Engineer Incharge. Muslim shower. ½” dia.  
	05 Nos 
	
	Each 
	

	11
	P/F UPVC soil and vent  pipe 4” dia. of AGM or Pak Arab make schedule SDR- 41(B) pipe  without fittings which will be paid separately. This includes fixing on walls with clamps or Jubilee clips upto height 50’-0 in vertical or horizontal position using Jhoola or long ladder or scaffolding and jointing pipe & fittings with approved cement solvent / JTG solution. The rate includes all cost of labour, material, and cartage, as directed by Engineer Incharge.
	58.00 Rft
	
	P/Rft
	

	12
	S/F looking glass or  mirror of Belgium or Italian make of approved quality & make in/c fixing with clips as directed by the Engineer Incharge
	21.00 Sft
	
	P/Sft
	

	13
	Providing and fixing Sink Bowel Stainless steel size 15”x18” also in/c. fitting after cutting the Marble and fixed with silicon parts as directed by the Engineer Incharge.
	01 No 
	
	Each 
	

	14
	P/F Sink cock / mixture 1/2” dia chrome plated heavy gauge of approved quality (Irfan or equivalent    make) fitted with completed accessories as directed by the Engineer Incharge.     
	01 No
	
	Each 
	

	15
	P/F door lock knob type  (DKN-55 SHOWA ENTRANCE KNOB LOCK SET) imported made in Thailand  complete in all respect in/c all fixing arrangement .
	08-Nos.
	
	Each 
	

	16
	P/F PVC bottle trap fine quality with necessary PVC fittings for wash basin and kitchen sink as directed by the consultant with the approval of competent authority  in/c all cost of labour material & cartage etc complete.
	02 Nos 
	
	Each 
	

	17
	P/F marble top 1” thick (botesina or teravera or equivalent) having size upto 8’-0x2’-0 in/c cutting into proper size, making round gola & cutting for fixing vanity basin or sink bowl  and filling joints with white cement or jelly in/c grinding and chemical polishing etc complete as directed by the Engineer Incharge. 
	31.33 Sft
	
	P/Sft
	

	
	
	Total (C).  Rs.
	

	
	SCHEDULE ITEMS  (D) (Electric  works)

	
	
	
	

	1
	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm ( ¾” ) PVC conduit recessed in the wall or column as required.( SI.124 / P-15 ).
	22 Nos 
	1130/-
	P.Point
	24860/-

	
	One thousand one hundred thirty . only. 

	2
	Wiring for plug point with 3/.029 PVC insulated wire in 20mm (3/4”) PVC conduit on surface as required . (SI.125/P-15)
	87 Nos
	669/-
	P/Point. 
	58203/-

	
	Rupees. Six hundred sixty nine. Only. 

	3
	Wiring for plug point with 3/.029 PVC insulated wire in 20mm ( ¾” ) PVC conduit recessed in the wall or column as required.( SI.126 / P-15 ).
	10 Nos 
	985/-
	P.Point
	9850/-

	
	Rupees. Nine hundred eighty five. Onluy. 

	
	
	Total (I).  Rs.
	92913/-

	
	
	
	

	
	  NON-SCHEDULE ITEMS  (D-II) (Electric  works)

	
	
	
	

	1
	S/F 5/8” dia fan hook mild steel with box fitted on existing fabrication framing at  the time of C.C. pouring as directed by the Engineer Incharge. 
	04-Nos
	
	Each. 
	

	2
	P/F LED down light 7-watt 220-volts warm / white Philips (Imported) essyn / 44082, long lift LED light source with anti glass diffuser in/c also providing all fixing arrangement in false ceiling and necessary wiring complete in all respect.
	111-Nos
	
	Each
	

	3
	Supplying and fixing flush type switch with sheet 5 to 10 amps single phase of approved quality (SO GO / Clipsal  Armour series make / or Imported
	
	
	
	

	a.
	06 Gang 01-Way  Switch
	9-Nos
	
	Each
	

	b.
	04 Gang 01-Way  Switch
	9-Nos
	
	Each
	

	c.
	01 Gang 01-Way  Switch
	03-Nos
	
	Each
	

	4
	P/F fan dimmer of ceiling fan Pak / Royal / GFC of approved quality & make as directed by the Engineer Incharge.
	13-Nos
	
	Each
	

	5
	P/F multi socket 15-amps of approved quality & make Clipsal or equivalent as directed by the Engineer Incharge
	27-Nos
	
	Each
	

	6
	P/F PVC/PVXC LED lighting rope imported (China make) in warm colour in/c 220 to 240 volts  adopter fixing in wooden / gypsum false ceiling complete in all respect.   
	184-Rft
	
	PRft
	

	7
	P/F ceiling fan 56” sweep Pak/Royal/GFC or equivalent Deluxe model in/c carriage from shop to site of work, fixing & necessary lead connection as directed by the Engineer Incharge.
	06-Nos
	
	Each
	

	8
	P/F LED Liner LED light (2x20)  watts led rods, color      temperature 6000 K in put voltage 170/ 265 volts (Imported).
	08-Nos
	
	Each
	

	9
	S/F LED  spot light square / round shape having size 8”x8” imported quality model 4504-A-RF in/c fixing in false calling by making hole & necessary wiring as directed by the Engineer Incharge.  
	02-Nos
	
	Each
	

	
	
	Total (II).  Rs.
	

	
	
	Total (I).  Rs.
	

	
	
	Total (D).  Rs.
	

	
	ABSTRACT
	

	1
	Part (A). Civil Work Schedule Items
	Rs.
	

	2
	Part (B) Non-Schedule Item (Civil Works)
	Rs.
	

	3
	Part (B) Non-Schedule Item (Sanitary  Works)
	Rs.
	

	4
	Part (D). Electric Works.  
	Rs.
	

	
	G. Total Part (A+B+C+D) Total Rs. 
	Rs.
	

	
	Say Rs.
	Rs.
	



CONDITION.

1).	Typographical errors in the schedule-“B” are the subject to the correction with                       reference to the schedule of rate ( Gen: Vol: III, Part-II, inforced: 2012, as approved by the standing rates committee.
2).	No Cartage will be paid on any items of works.
3).	No premium shall be paid on Non-Schedule items.
4).	Water shall be arranged by the Contractor.


CONTRACTOR.


	ASSISTANT  ENGINEER
PROVINCIAL BUILDINGS SUB-DIVISION-V,
KARACHI.
	EXECUTIVE  ENGINEER
PROVINCIAL BUILDINGS DIVISION-II,
KARACHI.



Sindh secretariat No.I CS Office  

