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Approved Cost (In Million)


	Earnest Mony     
	Tender Fee
	Completion Period

	
	
	
	
	
	
	
	
	
	

	1
	Construction of road from Faqir-Jo-Goth Laro to Dildar Khan Jamali, Gulsher Khan Jamali, Sadoro Khan Jamali, Fatoo-Jo-Khooh & Aae-Ja-Bungla 
	7.0000
	
	0.3500
	
	3000
	
	12 Months
	

	2
	Construction of road from Farhan City Dakhan to Nadir Khan Dakhan House i/c C.C Block 
	4.0000
	
	0.2000
	
	3000
	
	12 Months
	

	3
	Construction of road from Dakhan, Pir Chandram to Baksho Shakh via Dahani House to Imam Bux Bohiro 
	4.0000
	
	0.2000
	
	3000
	
	12 Months
	

	4
	Construction of road from Gaheja, Dakhan to Sharan-Ji-Wandh 
	3.0000
	
	0.1500
	
	3000
	
	12 Months
	

	5
	Construction of road from Dakhan, Madeji to Rano Khan Shar 
	5.0000
	
	0.2500
	
	3000
	
	12 Months
	

	6
	Construction of road from Sukkur Larkana to Banglani to Haji Khan Abro via Banglani 
	7.0000
	
	0.3500
	
	3000
	
	12 Months
	

	7
	Construction of road from Village Hakra to Pir Daim Shah 
	7.0000
	
	0.3500
	
	3000
	
	12 Months
	

	8
	Construction of road from Village Chutti Drib to Village Mukhtiar Odho 
	5.0000
	
	0.2500
	
	3000
	
	12 Months
	

	9
	Construction of road from Dakhan Naka to Indus Highway via Dhani Bux Marfani Otaq 
	7.0000
	
	0.3500
	
	3000
	
	12 Months
	

	10
	Construction of road from Fatehpur Son wah to Shoukat Thaheem House 
	3.0000
	
	0.1500
	
	3000
	
	12 Months
	

	11
	Reconditioning of road from Ratodero-Sheranpur to Ali Murad Seelro 
	7.0000
	
	0.3500
	
	3000
	
	12 Months
	

	12
	Reconditioning / Construction of road from Ratodero-Jacobabad road to Jahangir Thaheem 
	5.0000
	
	0.2500
	
	3000
	
	12 Months
	

	13
	Reconditioning / Construction of road from Indus Highway to Village Chakar Marfani via Sim Shakh via Dhani Bux Marfani 
	5.0000
	
	0.2500
	
	3000
	
	12 Months
	

	14
	Construction of road from Son wah-Sheranpur to Qaim Khan Wadhyo via Mohammad Mithal Wadhyo 
	7.0000
	
	0.3500
	
	3000
	
	12 Months
	

	15
	Reconditioning of road from New Amrote to Old Amrote  
	6.0000
	
	0.3000
	
	3000
	
	12 Months
	

	16
	Construction of road from Shikarpur Larkana road to Sahita Pul via Kheerthar Canal 
	7.0000
	
	0.3500
	
	3000
	
	12 Months
	

	17
	Construction of road from Mohammad Salah Buriro to Lal Bux Buriro 
	4.0000
	
	0.2000
	
	3000
	
	12 Months
	

	18
	Construction of road from Nim to Deputy Bunglow via Moula Bux Rind 
	4.0000
	
	0.2000
	
	3000
	
	12 Months
	

	19
	Construction of road from Fatehpur Son Wah road to Angan Khan Jafferi 
	7.0000
	
	0.3500
	
	3000
	
	12 Months
	

	20
	Construction of road from City Jindo Dero 
	4.0000
	
	0.2000
	
	3000
	
	12 Months
	

	21
	Rehabilitation of road from Shikarpur Larkana road to Bagra Juneja 
	5.0000
	
	0.2500
	
	3000
	
	12 Months
	

	22
	Rehabilitation of road from Shikarpur Larkana road to Indus Highway to Dayan-Ji-wandh 
	3.0000
	
	0.1500
	
	3000
	
	12 Months
	

	23
	Rehabilitation of road from Sukkur Shikarpur road to Panhwar Paleeja via Jindodero 
	6.0000
	
	0.3000
	
	3000
	
	12 Months
	

	24
	Rehabilitation of road from Govt: Boys High School Madeji New Shaikh Muhalla to Govt: Girls College Madeji 
	7.0000
	
	0.3500
	
	3000
	
	12 Months
	

	25
	Rehabilitation Of Road From Bachal Shah Pir Upto Disposable Pumping Station (R.C.C Work 700’ Rft) 
	9.0249
	
	0.4512
	
	3000
	
	12 Months
	

	26
	Rehabilitation of road from Chatto Mangi to Nawab Sanghro House to Link road Mohammad Essa Sanghro 
	7.0000
	
	0.3500
	
	3000
	
	12 Months
	

	27
	Construction/Rehabilitation of road from Rato Dero Jacobabad road to Dital Jalbani 
	5.0000
	
	0.2500
	
	3000
	
	12 Months
	

	28
	Rehabilitation of road from Shikarpur Larkana Indus Highway road to Hayat Wah Photo Markhiani 
	6.0000
	
	0.3000
	
	3000
	
	12 Months
	

	29
	Rehabilitation of road from Amrote Sharif to Orangabad link road 
	7.0000
	
	0.3500
	
	3000
	
	12 Months
	

	30
	Rehabilitation of road from Mirzapur road to Allahdadani Station 
	7.0000
	
	0.3500
	
	3000
	
	12 Months
	

	31
	Rehabilitation of road from Garhi Yasin Jagan to Dhani Bux Tajejo via Ali Gul Marfani 
	7.0000
	
	0.3500
	
	3000
	
	12 Months
	

	32
	Rehabilitation of road from Chatto Mangi to Dinpur Shaikh 
	3.0000
	
	0.1500
	
	3000
	
	12 Months
	

	33
	Rehabilitation of road from Sukkur Larkana road to tarai via Mohammad Murad Brohi 
	7.0000
	
	0.3500
	
	3000
	
	12 Months
	

	34
	Rehabilitation of road from Ratodero Jacobabad to Waryaso 
	6.0000
	
	0.3000
	
	3000
	
	12 Months
	

	35
	R/Wall @ Nim Shakh Village Sain Dino Kalhoro, Abdul Sattar Jamali 15' Rft 
	3.5000
	
	0.1750
	
	3000
	
	12 Months
	

	36
	Reconditioning of road from Village Soomrani to Dargah Soomrani Sharif 
	7.0000
	
	0.3500
	
	3000
	
	12 Months
	

	37
	Construction of road from Sahkji to Thenda i/c Streets 
	7.0000
	
	0.3500
	
	3000
	
	12 Months
	

	38
	Construction of road from Shah Qulipur Halepota 
	5.0000
	
	0.2500
	
	3000
	
	12 Months
	

	39
	Construction of road from Sukkur Shikarpur road to Rangers  Chowki to Haji Ali Muhammad Brohi Link to Sher Mohammad Brohi 
	7.0000
	
	0.3500
	
	3000
	
	12 Months
	

	40
	Construction of Liaquat Memon to Village Jhali Kalwari Paver Block 
	3.0000
	
	0.1500
	
	3000
	
	12 Months
	

	41
	Construction of Abdu Village to Hussain Bux Bhaya Muhalla Paver Block 
	3.0000
	
	0.1500
	
	3000
	
	12 Months
	

	42
	Rehabilitation / Cosntruction of road from Village Orangabad to Mari Sharif, Village Orangabad to Village Allah Wasayo, Aitbar & Saith Kharos i/c & Retaining Wall 600' Rft 
	7.0000
	
	0.3500
	
	3000
	
	12 Months
	

	43
	Construction of road from Ali Anwar Brohi to Allah Bux Brohi link to Village Raza Muhammad Brohi 
	7.0000
	
	0.3500
	
	3000
	
	12 Months
	

	44
	Rehabilitation Of Road From Circular Road Kehar House Siddique Mari Darri Street, To Wagna Gate Masjid Via Siddique Mari School Link (1200' Rft) 
	19.9992
	
	1.0000
	
	3000
	
	12 Months
	

	45
	Rehabilitation of road from Sherkot Hajana road to Village Jamra via Kalar Goth 
	7.0000
	
	0.3500
	
	3000
	
	12 Months
	

	46
	Construction of road from Jumo Jagirani House to Ali Bux Shar Village 
	7.0000
	
	0.3500
	
	3000
	
	12 Months
	

	47
	Construction of Road from Shakloo Jagirani to Lal Bux Jagirani 
	7.0000
	
	0.3500
	
	3000
	
	12 Months
	

	48
	Construction of Road from Borirri Stop to Hazoor Bux Jagirani 
	7.0000
	
	0.3500
	
	3000
	
	12 Months
	

	49
	Construction of road from Rustam Shakh to Village Ali Bux 
	7.0000
	
	0.3500
	
	3000
	
	12 Months
	

	50
	Reconditioning of Road from Sukkur Shikarpur road to Mungrani 
	5.0000
	
	0.2500
	
	3000
	
	12 Months
	

	51
	Reconditioning of Road from Ruk Lakhi road to Rahan Khan Jamali 
	5.0000
	
	0.2500
	
	3000
	
	12 Months
	

	52
	Construction of Paver Block in Internal Rustam Town 
	7.0000
	
	0.3500
	
	3000
	
	12 Months
	

	53
	Construction of Paver Block in Internal Chak Town 
	7.0000
	
	0.3500
	
	3000
	
	12 Months
	

	54
	Rehabilitation of Internal Roads of Chak City
	4.0000
	
	0.2000
	
	3000
	
	12 Months
	

	55
	Rehabilitation of Internal Roads of Rustam City
	5.0000
	
	0.2500
	
	3000
	
	12 Months
	

	56
	Construction of road from Mian-Jo-Goth Sultankot road to Agha Shaheen Khan 
	7.5000
	
	0.3750
	
	3000
	
	12 Months
	

	57
	Construction of road from Village Haji Ali Muhammad Brohi to Jamal Shah (Shaheed) Graveyard UC-Ruk 
	5.0000
	
	0.2500
	
	3000
	
	12 Months
	

	58
	Construction of road from Zerkhail-Sultankot road to Inayat Jhulan link to Pir Bux-Ji-Wandh 
	7.0000
	
	0.3500
	
	3000
	
	12 Months
	

	59
	Rehabilitation Of Road From Circular Road Memon Kherati Hospital Upto National Saving Centre Bank Via Qazi Naeem House (600' Rft)
	10.0401
	
	0.5020
	
	3000
	
	12 Months
	

	60
	Providing Paver Block at Village Dakhan 
	2.5000
	
	0.1250
	
	3000
	
	12 Months
	

	61
	Providing Paver Block at Madeji Town
	5.0000
	
	0.2500
	
	3000
	
	12 Months
	

	62
	Providing Paver Block at Garhi Yasin City 
	5.0000
	
	0.2500
	
	3000
	
	12 Months
	

	63
	Rehabilitation of road from Madeji-Dakhan road to Arain
	7.0000
	
	0.3500
	
	3000
	
	12 Months
	

	64
	Construction of road from Son Wah to Noor Bux Brohi 
	1.0000
	
	0.0500
	
	3000
	
	12 Months
	

	65
	Rehabilitation of road from Nim road to Rais Ghulam Ali Deenari
	1.5000
	
	0.0750
	
	3000
	
	12 Months
	

	66
	Rehabilitation of road from Nim road to Shahani Wadhyo
	1.5000
	
	0.0750
	
	3000
	
	12 Months
	

	67
	Rehabilitation of road from Ratodero jacobabad road to Sain Dino Kalhoro Nim Shakh 
	7.0000
	
	0.3500
	
	3000
	
	12 Months
	

	68
	R/Wall and road Dakhan Graveyard
	7.0000
	
	0.3500
	
	3000
	
	12 Months
	

	69
	Construction of R/Wall and road Dari Jakhri to Ghulam Nabi Kakepoto
	7.0000
	
	0.3500
	
	3000
	
	12 Months
	

	70
	Construction of Rural roads of Taluka Garhi Yasin
	19.6000
	
	0.9800
	
	3000
	
	12 Months
	

	71
	Bridge @ Mir Wah Sadiq Jeho
	1.2000
	
	0.0600
	
	3000
	
	12 Months
	

	72
	Bridge @ Chandio-Ji-Wandh to Bakhsho Shakh
	1.2000
	
	0.0600
	
	3000
	
	12 Months
	

	73
	Reconditioning of road fromVillage Kalhoro Shakh via Rahimabad Thul link road to Diloo Daro
	5.0000
	
	0.2500
	
	3000
	
	12 Months
	

	74
	Rehabilitation of road from National Bank Upto Allied Bank (R.C.C Work 705’ Rft)
	5.1260
	
	0.2563
	
	3000
	
	12 Months
	

	75
	Construction of Road From Faizu Laro via Hashim Pahore to Bhati Shakh 
	4.2000
	
	0.2100
	
	3000
	
	12 Months
	

	76
	Reconditioning of road from Jarar Pahore to Indus Highway 
	10.0000
	
	0.5000
	
	3000
	
	12 Months
	

	77
	Construction of Road From Hamayoon Wakro road to Jabal Khan Bhayo 
	5.0000
	
	0.2500
	
	3000
	
	12 Months
	

	78
	Construction of Road From RQC Highway road to Hussain Bux Bakhrani 
	5.0000
	
	0.2500
	
	3000
	
	12 Months
	

	79
	Construction of Road From Village Mohammad Umar Jafferi to Garhi Syed road 
	5.1000
	
	0.2550
	
	3000
	
	12 Months
	

	80
	Construction of road from Hamayon Wakro Link road to Faiz Wah via Maqbool Sadhayo 
	5.0000
	
	0.2500
	
	3000
	
	12 Months
	

	81
	Construction of Road From Hamayoon link road to Mian Abdul Baqi Pechuho (Paver Block) 
	3.8000
	
	0.1900
	
	3000
	
	12 Months
	

	82
	Construction of Road From Hamayoon link road to Mir Asif Khan Bhayo road 
	5.0000
	
	0.2500
	
	3000
	
	12 Months
	

	83
	Reconditioning of Road From Mian-Jo-Goth City to Police Station Mian Sahib 
	5.0000
	
	0.2500
	
	3000
	
	12 Months
	

	84
	Construction of Road From Village Chodio Sadhayo 
	5.0000
	
	0.2500
	
	3000
	
	12 Months
	

	85
	Construction of Road From Khanpur link road to Muhammad Laiq Bhayo (Paver Block)
	10.0000
	
	0.5000
	
	3000
	
	12 Months
	

	86
	Construction of Road From Indus Highway to Ghazi Khan Pahore 
	5.0000
	
	0.2500
	
	3000
	
	12 Months
	

	87
	Construction of road from Haji Paliyo Brohi (Paver Block)
	4.0000
	
	0.2000
	
	3000
	
	12 Months
	

	88
	Construction of road from Chodio Sadhayo to Pir Shahzaman 
	5.0000
	
	0.2500
	
	3000
	
	12 Months
	

	89
	Construction Of Road From Jaggan to Jan Mohammad Khoso 
	5.0000
	
	0.2500
	
	3000
	
	12 Months
	

	90
	Construction of road from Village Salehpur Sadhayo to Imran Sadhayo 
	3.0000
	
	0.1500
	
	3000
	
	12 Months
	

	91
	Construction Of Road From Jaggan Link Road To Rab Dino Marfani 
	5.0000
	
	0.2500
	
	3000
	
	12 Months
	

	92
	Construction of road from Village Kot Shahoo to Mile Five Bund
	7.0000
	
	0.3500
	
	3000
	
	12 Months
	

	93
	Reconditionnig / Construction of road from RQC Highway to Ahmed Jafferi via Village Koro Machi 
	6.0000
	
	0.3000
	
	3000
	
	12 Months
	

	94
	Reconditioning of road from Rahimabad  Thull road via Degi upto Hameer Soomro Bunglow 
	6.0000
	
	0.3000
	
	3000
	
	12 Months
	

	95
	Reconditioning of road from Ber Wari Masjid to Dr. Muqeem House via Govt: Primary School Kath Madi (Paver Block)
	5.0000
	
	0.2500
	
	3000
	
	12 Months
	

	96
	Construction of road from RQC Highway to Dr. Younis Hyder Bunglow via Choi Shakh Path Hyder Shakh 
	6.0000
	
	0.3000
	
	3000
	
	12 Months
	

	97
	Rehabilitation of Paver Block Aftab Ahmed Soomro Street, Sethar Muhalla, Bhutta Padhar & Street i/c Cross & Drain.
	3.0000
	
	0.1500
	
	3000
	
	12 Months
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A. 
GENERAL
IB. 1

Scope of Bid & Source of Funds 

1.1 

Scope of Bid 

The Procuring Agency as defined in the Bidding Data (“Executive Engineer Highways Division Shikarpur”) wishes to receive Bids for the Works summarized in the Bidding Data. 

Bidders must quote for the complete scope of work. Any Bid covering partial scope of work will be rejected as non-responsive.

1.2 

Source of Funds 

The Procuring Agency has arranged funds by Government of Sindh from ADP Programme from Serial No. 01, to 97, which may be indicated accordingly in bidding data towards the cost of the cited in the NIT.
IB. 2 

Eligible Bidders 

2.1

Bidding is open to all firms and persons meeting the following requirements: 

a) 
Duly licensed by the Pakistan Engineering Council (PEC) in the above mentioned appropriate category for value of work. 

b) 
Contractor should provide the documents quoted under and mentioned in the Notice for Invitation of Bids. 

i) Contractors/firms should have experience in similar nature of work.

ii) The detail of works completed/ongoing on the same nature last five years should be attached. 
iii) List of works in progress indicating cost of each work and copy of letter of award of work.
iv) Documentary evidence of work executed/works in progress and certificate of satisfactory completion of works by the employers. 
v) List of machinery and equipment’s available with Contractor/Firm (Prove Ownership with evidence).
vi) Bio-data of Engineers and Technical Staff working with the firm. 
vii) The applicant should be registered with Income Tax Department as well as Sindh Revenue Board and the same NTN and SRB certificates should be attached with the application, otherwise the application will not be entertained.  Also copy of CNIC should be attached.
viii) Undertaking on affidavit that firm is not involved in any litigation or abandoned any work in the Department. 
ix) Undertaking on affidavit to the effect that the firm/contractor have not been black listed previously by any executing agency. 
x) Undertaking on affidavit that all documents/information provided by the contractor/firm are true and correct. 
xi) Fresh Bank Certificate alongwith Statement of Bank duly checked by the Charter Accountant last three years.
xii) In case of firm consortium list of partnership deed, giving full particulars of Directors/Proprietors or other connected alongwith power of attorney. In case of being sole proprietors such undertaking on affidavit be furnished. 
IB. 3 

Cost of Bidding 

3.1 
The bidder shall bear all costs associated with the preparation and submission of its bid and the Procuring Agency will in no case be responsible or liable for those costs, regardless of the conduct or outcome of the bidding process (SPP Rules 24 & 25)

B. 
BIDDING DOCUMENTS

IB. 4 

Contents of Bidding Documents 

4.1
In addition to Invitation for Bids, the Bidding Documents are those stated below, and should be read in conjunction with any Addendum issued in accordance with Sub-Clause IB.6.1. 

1. Instructions to Bidders & Bidding Data 
2. 
Form of Bid, Qualification Information & Schedules to Bid comprise on the following: 
 
(i)
Schedule A: Schedule of Prices/ Bill of Quantities (BoQ). 

(ii)
Schedule B: Specific Works Data 

(iii)
Schedule C: Works to be Performed by Subcontractors 

(iv)
Schedule D: Proposed Programme of Works 

(v) 
Schedule E: Method of Performing Works 

(vi)
Schedule F: Integrity Pact (works costing Rs 10 million and above) 

3. 
Conditions of Contract & Contract Data 

4.  
Standard Forms: 

 


(i) 
Form of Bid Security, 

 


(ii) 
Form of Performance Security; 

 


(iii)
Form of Contract Agreement; 

 


(iv)
Form of Bank Guarantee for Advance Payment. 

5. 
Specifications.   

6. 
Drawings.
4.2
The bidders are expected to examine carefully the contents of all the above documents. Failure to comply with the requirements of bid submission will be at the bidder’s own risk. Pursuant to Clause IB.26, bids which are not substantially responsive to the requirements of the Bid Document will be rejected.


IB. 5 

Clarification of Bidding Documents 

5.1
A prospective bidder requiring any clarification(s) in respect of the Bidding Documents may notify to this Agency at the address indicated in the Bidding Data. 

5.2 
An interested bidder, who has obtained bidding documents, may request for clarification of contents of bidding documents in writing and procuring agency shall respond to such quarries in writing within three calendar days, provided they are received at least five calendar days prior to the date of opening of bid (SPP Rule 23-1). 

IB. 6  

Amendments of Bidding Documents (SPP Rules 22(2) & 22) 

6.1
At any time prior to the deadline for submission of Bids, the Procuring Agency may, for any reason, whether at his own initiative or in response to a clarification requested by a interested  bidder, modify the Bidding Documents by issuing addendum. 
6.2  
Any  addendum  thus  issued  shall  be  part  of  the Bidding Documents  pursuant  to  Sub-Clause 6.1 hereof, and shall be communicated in writing to all purchasers of the Bidding Documents. Prospective bidders shall acknowledge receipt of each addendum in writing to the Procuring Agency.  

6.3  
To afford interested bidders reasonable time in which to take an addendum into account in preparing their Bids, the Procuring Agency may at its discretion extend the deadline for submission of Bids. 

C.  
PREPARATION OF BIDS

IB. 7 

Language of Bid 

7.1     
All documents relating to the Bid shall be in the language specified in the Contract Data.
IB. 8  

Documents Comprising the Bid 

8.1  

The Bid submitted by the bidder shall comprise the following: 

(a)
Covering Letter

(b)  Form of Bid duly filled, signed and sealed, in accordance with Sub-Clause   IB.14.3.

(c)
Schedules (A to F) to Bid duly filled and initialed, in accordance with the instructions contained therein & in accordance with Sub-Clause IB14.3.
(d)  
Bid Security furnished in accordance with Clause IB.13.

(e)  
Power of Attorney in accordance with Sub-Clause IB 14.5.
(f)   
Documentary evidence in accordance with Clause IB.11 


(g)
Documentary evidence in accordance with Clause IB.12.
IB. 9 

Sufficiency of Bid 

9.1 
Each bidder shall satisfy himself before Bidding as to the correctness and sufficiency of his Bid and of the prices quoted/entered in the BoQ, which rates and prices shall except in so far as it is otherwise expressly provided in the Contract,  cover all his obligations under the Contract and all matters and things necessary for the proper completion of the works.

9.2  
The bidder  is  advised  to  obtain  for  himself  at  his  own  cost  and  responsibility  all information that may be necessary for preparing the bid and entering into a Contract for execution of the Works. 

IB. 10  
Bid Prices, Currency of Bid and Payment 

10.1  
The bidder shall fill up the Schedule of Prices (Schedule-A to Bid) including the unit rates and prices of the Works to be performed under the Contract. Prices in the Schedule of Prices shall be quoted entirely in Pak Rupees keeping in view the instructions contained in the Preamble to Schedule of Prices and payment shall be made in Pak Rupees.

10.2  
Unless otherwise stipulated in the Conditions of Contract, prices quoted by the bidder shall remain fixed during the bidder‘s performance of the Contract and not subject to variation on any account. 

10.3
The unit rates and prices in the Schedule of Prices shall be quoted by the bidder in the currency as stipulated in Bidding Data. 

10.4 
Items for which no rate or price is entered by the Bidder will not be paid for by the Procuring Agency when executed and shall be deemed covered by the other rates and prices in the Bill of Quantities.  

IB. 11 

Documents Establishing Bidder’s Eligibility and Qualifications 

11.1
Pursuant to Clause IB.8, the bidder shall furnish, as part of its bid, documents establishing the bidder‘s eligibility to bid and its qualifications to perform the Contract if its bid is accepted. 

11.2 
Bidder must possess and provide evidence of its capability and the experience as stipulated in Bidding Data and the Qualification Criteria mentioned in the Bidding Documents. 

IB. 12 

Documents Establishing Works’ Conformity to Bidding Documents 

12.1
The documentary evidence of the Works’ conformity to the Bidding Documents may be in the form of literature, drawings and data and the bidder shall furnish documentation as set out in Bidding Data. 

12.2
The bidder  shall  note  that  standards  for  workmanship,  material  and  equipment,  and references  to  brand  names  or  catalogue  numbers,  if  any, designated  by  the Procuring Agency in the Technical Provisions are intended to be descriptive only and not restrictive. 

IB. 13

Bid Security 

13.1 
Each bidder shall furnish, as part of his bid, at the option of the bidder, a Bid Security as 05 percentage of bid price in Pak. Rupees in the form of Deposit at Call issued by a Scheduled Bank in Pakistan in favour of the Procuring Agency (Executive Engineer Highways Division Shikarpur).
13.2 
Any bid not accompanied by an acceptable Bid Security shall be rejected by the Procuring Agency as non-responsive. 

13.3 
The bid securities of unsuccessful bidders will be returned upon award of contract to the successful bidder or on the expiry of validity of Bid Security whichever is earlier. 

13.4
The Bid Security of the successful bidder will be returned when the bidder has furnished the required Performance Security, and signed the Contract Agreement (SPP Rule 37).
13.5 

The Bid Security may be forfeited: 

(a)  
if a bidder withdraws his bid during the period of bid validity; or 
(b)  
if a bidder does not accept the correction of his Bid Price, pursuant to Sub-Clause 16.4 (b) hereof; or 

(c)  
in the case of a successful bidder, if he fails within the specified time limit to: 

(i) Furnish the required Performance Security or 

(ii) Sign the Contract Agreement. 

IB.14
 
Validity of Bids, Format, Signing and Submission of Bid 

14.1 
Bids shall remain valid for the period stipulated in the Bidding Data after the date of bid opening.  

14.2   
In exceptional circumstances, Procuring Agency may request the bidders to extend the period of validity for an additional period but not exceeding 1/3 of the original period. The request and the bidders’ responses shall be made in writing or by cable.  A Bidder may refuse the request without forfeiting the Bid Security. A Bidder agreeing to the request will not be required or permitted to otherwise  modify  the Bid, but will be required to extend the validity of Bid Security for the period of the extension, and in compliance with IB.13 in all respects (SPP Rule 38). 

14.3 

All Schedules to Bid are to be properly completed and signed. 

14.4 
No alteration is to be made in the Form of Bid except in filling up the blanks as directed. If any alteration be made or if these instructions be not fully complied with, the bid may be rejected. 

14.5 
Each bidder shall prepare Original and number of copies specified in the Bidding Data of the  documents  comprising  the  bid  as  described  in  IB.8  and  clearly  mark  them “ORIGINAL” and “COPY” as appropriate. In the event of discrepancy between them, the original shall prevail. 

14.6  
The original and all copies of the bid shall be typed or written in indelible ink and shall be signed by a person or persons duly authorized to sign (in the case of copies, Photostats are also acceptable).  This shall be indicated by submitting a written Power of Attorney authorizing the signatory of the bidder to act for and on behalf of the bidder. All pages of the bid shall be initialed and official seal be affixed by the person or persons signing the bid. 

14.7  
The Bid shall be delivered in person or sent by registered mail at the address to Procuring Agency as given in Bidding Data. Bidder shall indicate their full and proper address which notices may be legally served in them and which all correspondence in connection with their bids. 

D. 
SUBMISSION OF BID

IB. 15

Deadline for Submission, Modification & Withdrawal of Bids 

15.1 
Bids must be received by the Procuring Agency at Office of the Executive Engineer Highways Division Shikarpur not later than 01 hours on 15.04.2016.
15.2   

The inner and outer envelopes shall 

(a)  
be addressed to the Procuring Agency at the address provided in the Bidding Data; 

(b) 
bear the name and identification number of the Contract as defined in the Bidding and Contract Data; and 

(c)  
provide a warning not to open before the specified time and date for Bid opening as defined in the Bidding Data. 

(d)   
in addition to the identification required in 15.2, the inner envelopes shall indicate the name and address of the Bidder to enable the Bid to be returned unopened in case it is declared late. 

(e)   
If the outer envelope is not sealed and marked as above, the Procuring Agency will assume no responsibility for the misplacement or premature opening of the Bid. 

15.3 

Bids submitted through telegraph, telex, fax or e-mail shall not be considered. 

15.4
Any bid received by the Procuring Agency after the deadline for submission prescribed in Bidding Data will be returned unopened to such bidder. 

15.5  
Any bidder may modify or withdraw his bid after bid submission provided that the modification or written notice of withdrawal is received by the Procuring Agency prior to the deadline for submission of bids. 

15.6 
Withdrawal of a bid during the interval between the deadline for submission of bids and the expiration of the period of bid validity specified in the Form of Bid may result in forfeiture of the Bid Security pursuant to IB.13.5 (a).

E.  
BID OPENING AND EVALUATION

IB.16 

Bid Opening, Clarification and Evaluation (SPP Rules 41, 42 & 43) 

16.1  
The Procuring committee will open the bids, in the presence of bidders’ representatives who choose to attend, at 02:00 pm, on 15.04.2016 in the Office of the Executive Engineer Highways Division Shikarpur 

16.2  
The bidder‘s name, Bid Prices, any discount, the presence or absence of Bid Security, and such other details as the Procuring Agency at its discretion may consider appropriate, will be announced by the Procuring Agency at the bid opening. The Procuring Agency will record the minutes of the bid opening. Representatives of the bidders who choose to attend shall sign the attendance sheet. 

Any Bid Price or discount which is not read out and recorded at bid opening will not be taken into account in the evaluation of bid. 

16.3  
To assist in the examination, evaluation and comparison of Bids the Engineer/Procuring Agency may, at its discretion, ask the bidder for a clarification of its Bid. The request for clarification and the response shall be in writing and no change in the price or substance of the Bid shall be sought, offered or permitted (SPP Rule 43). 

16.4  
(a)
Prior to the detailed evaluation, pursuant to IB.16.7 to 16.9, the Engineer/Procuring Agency will determine the substantial responsiveness of each bid to the Bidding Documents. For purpose of these instructions, a substantially responsive bid is one which conforms to all the terms and conditions of the Bidding Documents without material deviations. It will include determining the requirements listed in Bidding Data. 

    
(b) 
 Arithmetical errors will be rectified on the following basis: 

If there is a discrepancy between the unit price and total price that is obtained by  multiplying  the  unit  price  and  quantity,  the  unit  price  shall  prevail  and  the  total price  shall  be  corrected.  If  there  is  a  discrepancy  between  the  words  and  figures the amount in words shall prevail. If there is a discrepancy between the Total Bid price entered in Form of Bid and the total shown in Schedule of Prices-Summary, the amount stated in the Form of Bid will be corrected by the Procuring Agency in accordance with the Corrected Schedule of Prices. 

If the bidder does not accept the corrected amount of Bid, his Bid will be rejected and his Bid Security forfeited. 

16.5  
A Bid  determined  as  substantially  non-responsive  will  be  rejected  and  will  not subsequently be made responsive by the bidder by correction of the non-conformity. 

16.6 
Any  minor  informality  or  non-conformity  or  irregularity  in  a Bid  which  does  not constitute  a  material  deviation (major  deviation) may  be  waived  by Procuring  Agency, provided  such  waiver  does  not  prejudice  or  affect  the  relative  ranking  of  any  other bidders.

(A).

 Major (material) Deviations include:- 

(i)
Has been not properly signed;  

(ii)
Is not accompanied by the bid security of required amount and manner;  

(iii)
Stipulating price adjustment when fixed price bids were called for; 

(iv)
Failing to respond to specifications; 

(v) 
Failing to comply with mile-stones/critical dates provided in Bidding Documents; 

(vi)  
Sub-contracting contrary to the Conditions of Contract specified in Bidding Documents;  

(vii)  
Refusing to bear important responsibilities and liabilities allocated in the Bidding Documents, such as performance guarantees and insurance coverage;  

(viii)  
Taking exception to critical provisions such as applicable law, taxes and duties and dispute resolution procedures; 

(ix)  
A material deviation or reservation is one: 



(a) 
Which affect in any substantial way the scope, quality or performance of the works; 

(b) 
Adoption/rectification whereof would affect unfairly the competitive position of other bidders presenting substantially responsive bids.  

(B) 

Minor Deviations 
Bids that offer deviations acceptable to the Procuring Agency and which can be assigned a monetary value may be considered substantially responsive at least as to the issue of fairness. This value would however be added as an adjustment for evaluation purposes only during the detailed evaluation process. 

16.7  
The Engineer/Procuring Agency will evaluate and compare only the bids previously determined to be substantially responsive pursuant to IB.16.4 to 16.6 as per requirements given hereunder. Bids will be evaluated for complete scope of works. The prices will be compared on the basis of the Evaluated Bid Price pursuant to IB.16.8 herein below. 

Technical Evaluation: It will be examined in detail whether the works offered by the bidder complies with the Technical Provisions of the Bidding Documents. For this purpose, the bidder‘s data submitted with the bid in Schedule B to Bid will be compared with technical features/criteria of the works detailed in the Technical Provisions. Other technical information submitted with the bid regarding the Scope of Work will also be reviewed. 

16.8  

Evaluated Bid Price 

In evaluating the bids, the Engineer/Procuring Agency will determine for each bid in addition to the Bid Price, the following factors (adjustments) in the manner and to the extent indicated below to determine the Evaluated Bid Price: 

(i) Making any correction for arithmetic errors pursuant to IB.16.4 hereof.

(ii) Discount, if any, offered by the bidders as also read out and recorded at the   time of bid opening.
(iii) Excluding provisional sums and the provisions for contingencies in the Bill of Quantities if any, but including Day work, where priced competitively. 

(iv) Making an appropriate adjustment for any other acceptable variation or deviations.

16.9 
The estimate effect of the price adjustment provisions of the condition of contract, applied over the period of execution of the contract, shall not be taken into account in Bid evaluation.

16.10          
If the Bid of successful bidder is seriously unbalanced in relation to the procuring Agency’s estimate of the cost of work to be performed under the contract. The procuring Agency may require the bidder to produce detailed price analysis for any or all items of the Bill of Quantities to demonstrate the internal consistency of those prices with the construction methods and schedule proposed. After evaluation of the price analyses, the procuring Agency is authorized to accept or not accept unbalanced amount against the estimate.

IB.17 

 Process to be Confidential 

17.1  
Subject to IB.16.3 heretofore, no bidder shall contact Engineer/Procuring Agency on any matter relating to its Bid from the time of the Bid opening to the time the bid evaluation result is announced by the Procuring Agency. The evaluation result shall be announced at least seven (07) days prior to award of Contract (SPP Rule 45). The announcement to all bidders will include table(s) comprising read out prices discounted prices, price adjustments made, final evaluated prices and recommendations against all the bids evaluated. 

17.2  
Any effort by a bidder to influence Engineer/Procuring Agency in the Bid evaluation, Bid comparison or Contract Award decisions may result in the rejection of his Bid. Whereas any bidder feeling aggrieved, may lodge a written complaint to Complaint Redressal Committee as per terms and conditions mentioned in SPP Rules 31 & 32. However, mere fact of lodging a complaint shall not warrant suspension of procurement process.  

17.3     
Bidders may be excluded if involved in “Corrupt and Fraudulent Practices” means either one or any combination of the practices given below SPP Rule2(q); 

(i) 
“Coercive  Practice” means any impairing or harming, or threatening to impair or harm, directly or indirectly, any party or the property of the party to influence the actions of a party to achieve a wrongful gain or to cause a wrongful loss to another party; 
(ii)  
“Collusive  Practice”  means  any  arrangement  between  two  or  more  parties to the procurement process or contract execution, designed to achieve with or without the knowledge of the procuring agency to establish prices at artificial, noncompetitive levels for any wrongful gain; 

(iii)  
“Corrupt Practice” means the offering, giving, receiving or soliciting, indirectly or directly, of anything of value to influence the acts of another party for wrongful gain; 
(iv) 
“Fraudulent  Practice” means any act or omission, including a misrepresentation, that knowingly or recklessly misleads, or attempts to  mislead, a party to obtain a financial or other benefit or to avoid an obligation; 
(v)
“Obstructive Practice” means  harming  or  threatening  to  harm,  directly  or  indirectly, persons  or  their  property  to  influence  their  participation  in  a  procurement  process,  or  affect  the execution of a contract or deliberately destroying, falsifying, altering or concealing of evidence material to the investigation or making false statements before investigators in order to materially impede an investigation into allegations of a corrupt, fraudulent, coercive or collusive practice;  or  threatening,  harassing  or  intimidating  any  party  to  prevent  it  from  disclosing  its knowledge  of  matters  relevant  to  the  investigation  or  from  pursuing  the  investigation,  or  acts intended to materially impede the exercise of inspection and audit rights provided for under the Rules. 

F.  
AWARD OF CONTRACT

IB. 18. 
Post Qualification 

18.1  
The Procuring Agency, at any stage of the bid evaluation, having credible reasons for or prima facie evidence of any defect in contractor‘s capacities, may require the contractors to provide information concerning their professional, technical,  financial, legal or managerial competence whether already pre-qualified or not: 

Provided, that such qualification shall only be laid down after recording reasons therefore in writing. They shall form part of the records of that bid evaluation report. 

18.2  
The determination will take into account the bidder‘s financial and technical capabilities. It will be based upon an examination of the documentary evidence of the bidders’ qualifications submitted under B.11, as well as such other information required in the Bidding Documents. 

IB. 19  
Award Criteria & Procuring Agency’s Right 

19.1  
Subject to IB.19.2, the Procuring Agency will award the Contract to the bidder whose bid has been determined to be substantially responsive to the Bidding Documents and who has offered the lowest evaluated Bid Price, provided that such bidder has been determined to be qualified to satisfactory perform the Contract in accordance with the provisions of the IB.18. 

19.2 
Not withstanding IB.19.1, the Procuring Agency reserves the right to accept or reject any bid, and to annul the bidding process and reject all bids, at any time prior to award of Contract, without thereby incurring any liability to the affected bidders or any obligation to inform the affected bidders of the grounds for the Procuring  Agency‘s action except that the grounds for its rejection of all bids shall upon request be communicated, to any bidder who submitted a bid, without justification of the grounds. Notice of the rejection of all the bids shall be given promptly to all the bidders (SPP Rule 25). 

IB. 20  
Notification of Award & Signing of Contract Agreement 

20.1  
Prior to expiration of the period of bid validity prescribed by the Procuring Agency, the Procuring Agency will notify the successful bidder in writing (“Letter of Acceptance”) that his bid has been accepted (SPP Rule 49).  

20.2  
Within seven (07) days from the date of furnishing of acceptable Performance Security under the Conditions of Contract, the Procuring Agency will send the successful bidder the Form of Contract Agreement provided in the Bidding Documents, incorporating all agreements between the parties. 

20.3  
The formal Agreement between the Procuring Agency and the successful bidder duly stamped at rate of 0.30% of bid price (updated from time to time) stated  in  Letter of Acceptance shall be  executed  within seven (07) days of the receipt of Form of Contract Agreement by the successful bidder from the Procuring Agency.

IB. 21  
Performance Security 

21.1  
The successful bidder shall furnish to the Procuring Agency a Performance Security in the form and the amount stipulated in the Conditions of Contract within a period of fourteen (14) days after the receipt of Letter of Acceptance (SPP 39). 

21.2  
Failure of the successful bidder to comply with the requirements of Sub-Clauses IB.20.2 & 20.3 or 21.1 or Clause IB.22 shall constitute sufficient grounds for the annulment of the award and forfeiture of the Bid Security. 

21.3 
Publication of Award of Contract: within seven days of the award of contract, the  procuring shall publish on the website of the authority and on its own website, if  such a website exists, the results of the bidding process, identifying the bid through  procurement identifying Number if any and the following information:  
(1) 
Evaluation Report;  

(2) 
Form of Contract and letter of Award;  

(3) 
Bill of Quantities or Schedule of Requirements. (SPP Rule 50) 

IB. 22  
Integrity Pact 
 
The Bidder shall sign and stamp the Form of Integrity Pact provided at Schedule-F to Bid in the Bidding Document for all Sindh Government procurement contracts exceeding Rupees ten (10) million. Failure to provide such Integrity Pact shall make the bid non-responsive (SPP Rule 89).  

BIDDING DATA
BIDDING DATA
Instructions of Bidders
Clause Reference

	1.1
	Name of Procuring Agency
	Executive Engineer Highways Division Shikarpur

	
	
	

	
	Brief Description of Work
	(Book is valid for the work from serial # 1 to 97 ADP Programme NIT)



	
	
	

	5.1 
	(a) Procuring Agency’s address
	Office of the Executive Engineer Highways Division Shikarpur

	
	
	

	
	(b) Engineer’s address
	Muhammad Muneer Abbasi Executive Engineer Highways Division Shikarpur

	
	
	

	10.3
	Bid shall be quoted entirely in Pak. Rupees. The payment shall be made in Pak. Rupees.

	
	
	

	11.2
	The bidder has the financial, technical and constructional capability necessary to perform the Contract as follows:

	
	i. Financial capacity:

ii. Technical capacity:

iii. Construction Capacity:

	
	

	12.1
	(a) A detailed description of the Works, essential technical and performance characteristics.

	
	
	

	
	(b) Complete set of technical information, description data, literature and drawings as required in accordance with Schedule B to Bid, Specific Works Data. This will include but not be limited to a sufficient number of drawings, photographs, catalogues, illustrations and such other information as is necessary to illustrate clearly the significant characteristics such as general construction dimensions and other relevant information about the works to be performed.

	
	

	13.1
	Amount of Bid Security  
	05% of Bid Price.

	
	
	

	14.1
	Period of Bid Validity 
	90 Days 

	
	
	

	14.4
	Number of Copies of the Bid to be submitted:
	One Original plus One copy.

	
	
	

	14.6
	(a) Procuring Agency's Address for the Purpose of Bid Submission
	Office of the Executive Engineer Highways Division Shikarpur

	
	
	

	
	
	

	15.1
	Deadline for Submission of Bids
	Time 01 hours on 14.04.2016

	
	
	

	16.1
	Venue, Time, and Date of Bid Opening
	Venue:
Office of the Executive Engineer 


Highways Division Shikarpur
Time

02 pm
Date

15.4.2016

	
	
	

	16.4
	Responsiveness of Bids
	

	
	(i) Bid is valid till required period,

	
	(ii) Bid prices are firm during currency of contract/Price adjustment;

	
	(a) Fixed  Price  contract: In  these  contracts  no  escalation  will  be  provided during currency of the contract and normally period of completion of these works is upto 12 months.  

	
	(b) Price adjustment contract: In these contracts escalation will be paid only on those items and in the manner as notified by Finance Department, Government of Sindh, after bid opening during currency of the contract.

	
	iii) Completion period offered is within specified limits.

	
	iv) Bidder is eligible to Bid and possesses the requisite experience, capability and qualification.

	
	v) Bid does not deviate from basic technical requirements and

	
	vi) Bids are generally in order, etc.


FORM OF BID
FORM OF BID
	Bid Reference No.
	: -
	(Serial # 01 to 97 ADP PROGRAMME)


To,



 

EXECUTIVE ENGINEER,
 

HIGHWAYS DIVISION SHIKARPUR
 Gentlemen, 
1. 
Having examined the Bidding Documents including Instructions to Bidders, Bidding Data, Conditions of Contract, Contract Data, Specifications, Drawings, if any, Schedule of Prices and Addenda Nos. _________________________ for the execution of the above-named works, we, the undersigned, being a company doing business under the name of and address ___________________________________ and being duly incorporated under the laws of  Pakistan hereby offer to execute and complete such works and remedy any defects therein in conformity with the said Documents including Addenda thereto for the Total Bid Price of Rs________________(Rupees_________________________) or such other sum as may be ascertained in accordance with the said Documents.
 
2.  
We understand that all the Schedules attached hereto form part of this Bid. 

3.  
As security for due performance of the undertakings and obligations of this Bid, we submit herewith a Bid Security in the amount of  ___________________________ drawn in your favour or made payable to  you and valid for a period of twenty eight (28) days beyond the period of validity of Bid. 
4. 
We undertake, if our Bid is accepted, to commence the Works and to deliver and complete the Works comprised in the Contract within the time(s) stated in Contract Data. 

5.  
We  agree  to  abide  by  this  Bid  for  the  period  of  ______  days  from  the  date fixed  for  receiving  the  same  and  it  shall  remain  binding  upon  us  and  may  be accepted at any time before the expiration of that period. 

6.  
Unless and until a formal Agreement is prepared and executed, this Bid, together with your written acceptance thereof, shall constitute a binding contract between us. 

7.  
We undertake, if our Bid is accepted, to execute the Performance Security referred to in Conditions of Contract for the due performance of the Contract. 
8. 
We understand that you are not bound to accept the lowest or any bid you may receive. 

9. 
We do hereby declare that the Bid is made without any collusion, comparison of figures or arrangement with any other person or persons making a bid for the Works. 

Dated this _______________day of _____________, 20  

Signature ________________  

in the capacity of _____________ duly authorized to sign bid for and on behalf of __________________________________________ 

(Name of Bidder in Block Capitals) 

(Seal) 

Address 

__________________________________________________________________
__________________________________________________________________
__________________________________________________________________
Witness:  
(Signature)______________________________ 

Name: ______________________________________________________________ 

Address: ____________________________________________________________ 

SCHEDULES TO BID INCLUDE THE FOLLOWING:
· Schedule A to Bid: 
Schedule of  Prices 

· Schedule B to Bid: 
Specific Works Data 

· Schedule C to Bid: 
Works to be Performed by Subcontractors 

· Schedule D to Bid: 
Proposed Program of Works 

· Schedule E to Bid: 
Method of Performing Works 

· Schedule F to Bid: 
Integrity Pact
	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES – SUMMARY OF BID PRICES
	Bill No.
	Description
	Total Amount (Rs.)

	1
	Construction of road from Faqir-Jo-Goth Laro to Dildar Khan Jamali, Gulsher Khan Jamali, Sadoro Khan Jamali, Fatoo-Jo-Khooh & Aae-Ja-Bungla 
	

	2
	Construction of road from Farhan City Dakhan to Nadir Khan Dakhan House i/c C.C Block 
	

	3
	Construction of road from Dakhan, Pir Chandram to Baksho Shakh via Dahani House to Imam Bux Bohiro 
	

	4
	Construction of road from Gaheja, Dakhan to Sharan-Ji-Wandh 
	

	5
	Construction of road from Dakhan, Madeji to Rano Khan Shar 
	

	6
	Construction of road from Sukkur Larkana to Banglani to Haji Khan Abro via Banglani 
	

	7
	Construction of road from Village Hakra to Pir Daim Shah 
	

	8
	Construction of road from Village Chutti Drib to Village Mukhtiar Odho 
	

	9
	Construction of road from Dakhan Naka to Indus Highway via Dhani Bux Marfani Otaq 
	

	10
	Construction of road from Fatehpur Son wah to Shoukat Thaheem House 
	

	11
	Reconditioning of road from Ratodero-Sheranpur to Ali Murad Seelro 
	

	12
	Reconditioning / Construction of road from Ratodero-Jacobabad road to Jahangir Thaheem 
	

	13
	Reconditioning / Construction of road from Indus Highway to Village Chakar Marfani via Sim Shakh via Dhani Bux Marfani 
	

	14
	Construction of road from Son wah-Sheranpur to Qaim Khan Wadhyo via Mohammad Mithal Wadhyo 
	

	15
	Reconditioning of road from New Amrote to Old Amrote  
	

	16
	Construction of road from Shikarpur Larkana road to Sahita Pul via Kheerthar Canal 
	

	17
	Construction of road from Mohammad Salah Buriro to Lal Bux Buriro 
	

	18
	Construction of road from Nim to Deputy Bunglow via Moula Bux Rind 
	

	19
	Construction of road from Fatehpur Son Wah road to Angan Khan Jafferi 
	

	20
	Construction of road from City Jindo Dero 
	

	21
	Rehabilitation of road from Shikarpur Larkana road to Bagra Juneja 
	

	22
	Rehabilitation of road from Shikarpur Larkana road to Indus Highway to Dayan-Ji-wandh 
	

	23
	Rehabilitation of road from Sukkur Shikarpur road to Panhwar Paleeja via Jindodero 
	

	24
	Rehabilitation of road from Govt: Boys High School Madeji New Shaikh Muhalla to Govt: Girls College Madeji 
	

	25
	Rehabilitation Of Road From Bachal Shah Pir Upto Disposable Pumping Station (R.C.C Work 700’ Rft) 
	

	26
	Rehabilitation of road from Chatto Mangi to Nawab Sanghro House to Link road Mohammad Essa Sanghro 
	

	27
	Construction/Rehabilitation of road from Rato Dero Jacobabad road to Dital Jalbani 
	

	28
	Rehabilitation of road from Shikarpur Larkana Indus Highway road to Hayat Wah Photo Markhiani 
	

	29
	Rehabilitation of road from Amrote Sharif to Orangabad link road 
	

	30
	Rehabilitation of road from Mirzapur road to Allahdadani Station 
	

	31
	Rehabilitation of road from Garhi Yasin Jagan to Dhani Bux Tajejo via Ali Gul Marfani 
	

	32
	Rehabilitation of road from Chatto Mangi to Dinpur Shaikh 
	

	33
	Rehabilitation of road from Sukkur Larkana road to tarai via Mohammad Murad Brohi 
	

	34
	Rehabilitation of road from Ratodero Jacobabad to Waryaso 
	

	35
	R/Wall @ Nim Shakh Village Sain Dino Kalhoro, Abdul Sattar Jamali 15' Rft 
	

	36
	Reconditioning of road from Village Soomrani to Dargah Soomrani Sharif 
	

	37
	Construction of road from Sahkji to Thenda i/c Streets 
	

	38
	Construction of road from Shah Qulipur Halepota 
	

	39
	Construction of road from Sukkur Shikarpur road to Rangers  Chowki to Haji Ali Muhammad Brohi Link to Sher Mohammad Brohi 
	

	40
	Construction of Liaquat Memon to Village Jhali Kalwari Paver Block 
	

	41
	Construction of Abdu Village to Hussain Bux Bhaya Muhalla Paver Block 
	

	42
	Rehabilitation / Cosntruction of road from Village Orangabad to Mari Sharif, Village Orangabad to Village Allah Wasayo, Aitbar & Saith Kharos i/c & Retaining Wall 600' Rft 
	

	43
	Construction of road from Ali Anwar Brohi to Allah Bux Brohi link to Village Raza Muhammad Brohi 
	

	44
	Rehabilitation Of Road From Circular Road Kehar House Siddique Mari Darri Street, To Wagna Gate Masjid Via Siddique Mari School Link (1200' Rft) 
	

	45
	Rehabilitation of road from Sherkot Hajana road to Village Jamra via Kalar Goth 
	

	46
	Construction of road from Jumo Jagirani House to Ali Bux Shar Village 
	

	47
	Construction of Road from Shakloo Jagirani to Lal Bux Jagirani 
	

	48
	Construction of Road from Borirri Stop to Hazoor Bux Jagirani 
	

	49
	Construction of road from Rustam Shakh to Village Ali Bux 
	

	50
	Reconditioning of Road from Sukkur Shikarpur road to Mungrani 
	

	51
	Reconditioning of Road from Ruk Lakhi road to Rahan Khan Jamali 
	

	52
	Construction of Paver Block in Internal Rustam Town 
	

	53
	Construction of Paver Block in Internal Chak Town 
	

	54
	Rehabilitation of Internal Roads of Chak City
	

	55
	Rehabilitation of Internal Roads of Rustam City
	

	56
	Construction of road from Mian-Jo-Goth Sultankot road to Agha Shaheen Khan 
	

	57
	Construction of road from Village Haji Ali Muhammad Brohi to Jamal Shah (Shaheed) Graveyard UC-Ruk 
	

	58
	Construction of road from Zerkhail-Sultankot road to Inayat Jhulan link to Pir Bux-Ji-Wandh 
	

	59
	Rehabilitation Of Road From Circular Road Memon Kherati Hospital Upto National Saving Centre Bank Via Qazi Naeem House (600' Rft)
	

	60
	Providing Paver Block at Village Dakhan 
	

	61
	Providing Paver Block at Madeji Town
	

	62
	Providing Paver Block at Garhi Yasin City 
	

	63
	Rehabilitation of road from Madeji-Dakhan road to Arain
	

	64
	Construction of road from Son Wah to Noor Bux Brohi 
	

	65
	Rehabilitation of road from Nim road to Rais Ghulam Ali Deenari
	

	66
	Rehabilitation of road from Nim road to Shahani Wadhyo
	

	67
	Rehabilitation of road from Ratodero jacobabad road to Sain Dino Kalhoro Nim Shakh 
	

	68
	R/Wall and road Dakhan Graveyard
	

	69
	Construction of R/Wall and road Dari Jakhri to Ghulam Nabi Kakepoto
	

	70
	Construction of Rural roads of Taluka Garhi Yasin
	

	71
	Bridge @ Mir Wah Sadiq Jeho
	

	72
	Bridge @ Chandio-Ji-Wandh to Bakhsho Shakh
	

	73
	Reconditioning of road fromVillage Kalhoro Shakh via Rahimabad Thul link road to Diloo Daro
	

	74
	Rehabilitation of road from National Bank Upto Allied Bank (R.C.C Work 705’ Rft)
	

	75
	Construction of Road From Faizu Laro via Hashim Pahore to Bhati Shakh 
	

	76
	Reconditioning of road from Jarar Pahore to Indus Highway 
	

	77
	Construction of Road From Hamayoon Wakro road to Jabal Khan Bhayo 
	

	78
	Construction of Road From RQC Highway road to Hussain Bux Bakhrani 
	

	79
	Construction of Road From Village Mohammad Umar Jafferi to Garhi Syed road 
	

	80
	Construction of road from Hamayon Wakro Link road to Faiz Wah via Maqbool Sadhayo 
	

	81
	Construction of Road From Hamayoon link road to Mian Abdul Baqi Pechuho (Paver Block) 
	

	82
	Construction of Road From Hamayoon link road to Mir Asif Khan Bhayo road 
	

	83
	Reconditioning of Road From Mian-Jo-Goth City to Police Station Mian Sahib 
	

	84
	Construction of Road From Village Chodio Sadhayo 
	

	85
	Construction of Road From Khanpur link road to Muhammad Laiq Bhayo (Paver Block)
	

	86
	Construction of Road From Indus Highway to Ghazi Khan Pahore 
	

	87
	Construction of road from Haji Paliyo Brohi (Paver Block)
	

	88
	Construction of road from Chodio Sadhayo to Pir Shahzaman 
	

	89
	Construction Of Road From Jaggan to Jan Mohammad Khoso 
	

	90
	Construction of road from Village Salehpur Sadhayo to Imran Sadhayo 
	

	91
	Construction Of Road From Jaggan Link Road To Rab Dino Marfani 
	

	92
	Construction of road from Village Kot Shahoo to Mile Five Bund
	

	93
	Reconditionnig / Construction of road from RQC Highway to Ahmed Jafferi via Village Koro Machi 
	

	94
	Reconditioning of road from Rahimabad  Thull road via Degi upto Hameer Soomro Bunglow 
	

	95
	Reconditioning of road from Ber Wari Masjid to Dr. Muqeem House via Govt: Primary School Kath Madi (Paver Block)
	

	96
	Construction of road from RQC Highway to Dr. Younis Hyder Bunglow via Choi Shakh Path Hyder Shakh 
	

	97
	Rehabilitation of Paver Block Aftab Ahmed Soomro Street, Sethar Muhalla, Bhutta Padhar & Street i/c Cross & Drain.
	

	
	TOTAL BID PRICE:-
	


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 1  
CONSTRUCTION OF ROAD FROM FAQIR-JO-GOTH LARO TO DILDAR KHAN JAMALI, GULSHER KHAN JAMALI, SADORO KHAN JAMALI, FATOO-JO-KHOOH & AAE-JA-BUNGLA MILE 0/0-0/4+330 (0.90 KM)

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	
	
	
	

	2
	“A” Compacting 85% Modified
AASHO density
	207636 Cft
	7723.95
	P.‰ Cft
	1603770

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	36709 Cft
	10253.72
	P.‰ Cft
	376404

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	18355 Cft
	7005.99
	P.‰ Cft
	

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	6118 Rft
	2729.96
	6118 Rft
	167019



	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	9177
	7991.17
	P.‰ Cft
	733350

	7
	Providing dressing 1st coat on new or existing surface with 30 lbs bitumen and 4.0 cft of crushed bajri of required size i/c cleaning the road surface rolling etc complete (rate i/c all cost of materials T&P and carriage upto site of work).
	36709 Cft
	1624.13
	P%.SFT
	596202

	8
	Providing 1" thick (consolidated) premixed carpet in proper camber and grade i/c supplying of 10 cft crush bajri of 4 cft hill sand of app: quality and grade Bitumen 67 lbs of 80/100 penetration i/c mixing in mechnical mixture in required peoration i/c heating the material and cleaning the road surface rate (rate i/c all cost of material T&P and carriage upto site of work).
	36709 Cft
	4481.89
	P%.SFT
	1645257

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	30599 Cft
	6278.37


	P.‰ Cft


	192112



	
	SUB-TOTAL: -
	6600063

	
	Percentage Quoted          % Above/Below on the Prices of Items Based On Composite Schedule of Rates Rs.
	

	
	TOTAL: -
	

	
	Diff: Cost of Bitumen (-)
	Rs.86289.00

	
	Total Rs.
	

	
	(Rupees____________________________________________________ ___________________________________________________________) 
	


	PART “B”  (MASNORY STRUCUTRE )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	2654 Cft
	3176.25
	P.%oCft
	8430

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	472 Cft
	9416.28
	P.%oCft
	44445

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	954 Cft
	12899.70
	P.% Rft
	123063

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	102 Cft
	14429.25
	P.%Cft
	14718

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	102 Cft
	3127.41
	P.%Cft
	3189

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.26 Cwt
	5001.70
	P.Cwt
	61321

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	258 Cft
	337.00
	P.Cft
	86946

	8
	Cement plaster upto ht 1:4 thick ½” 
	628 Cft
	2283.93
	P.% Sft
	14343

	
	02 Nos. 3.0’ Span Culverts TOTAL: -
	356454


	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	780 Cft
	3176.25
	P.Cft
	2477

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	188 Cft
	9416.28
	P.Cft
	17702

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	64 Cft
	412.00
	P.Cft
	26368

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	188 Cft
	12899.70
	P.% Rft
	24251

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	206 Cft
	14429.25
	P.Cft
	29724

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	298 Cft
	3127.41
	P.Cft
	9317

	7
	Cement plaster upto ht 1:4 thick ½” 
	154 Cft
	2283.93
	P.% Sft
	3515

	
	02 Nos. Pipe Culverts TOTAL: -
	113354

	
	G.TOTAL
	469808

	
	Percentage Quoted          % Above/Below on the Prices of Items Based On Composite Schedule of Rates Rs.
	

	
	TOTAL: -
	

	
	(Rupees____________________________________________________ ___________________________________________________________) 
	


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 2  
CONSTRUCTION OF ROAD FROM FARHAN CITY DAKHAN TO NADIR KHAN DAKHAN HOUSE I/C C.C BLOCK MILE 0/0-0/2 (0.40 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	
	
	
	

	2
	“A” Compacting 85% Modified
AASHO density
	77327 Cft
	7723.95
	P.‰ Cft
	597270

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	16315 Cft
	10253.72
	P.‰ Cft
	167289

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	8158 Cft
	7518.16
	P.‰ Cft
	613331

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	2719 Rft
	2729.96
	P.Rft
	74228

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	4079
	8521.24
	P.‰ Cft
	347581

	7
	Providing dressing 1st coat on new or existing surface with 30 lbs bitumen and 4.0 cft of crushed bajri of required size i/c cleaning the road surface rolling etc complete (rate i/c all cost of materials T&P and carriage upto site of work).
	16315 Cft
	1639.88
	P%.SFT
	267546

	8
	Providing 1" thick (consolidated) premixed carpet in proper camber and grade i/c supplying of 10 cft crush bajri of 4 cft hill sand of app: quality and grade Bitumen 67 lbs of 80/100 penetration i/c mixing in mechnical mixture in required peoration i/c heating the material and cleaning the road surface rate (rate i/c all cost of material T&P and carriage upto site of work).
	16315 Cft
	4563.91
	P%.SFT
	744602

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	13599 Cft
	6278.37
	P.‰ Cft


	85380

	
	SUB-TOTAL: -
	2897228

	
	Percentage Quoted          % Above/Below on the Prices of Items Based On Composite Schedule of Rates Rs.
	

	
	TOTAL: -
	

	
	Diff: Cost of Bitumen (-)
	Rs.38369

	
	Total Rs.
	

	
	(Rupees____________________________________________________ ___________________________________________________________) 
	


	PART “B”  (MASNORY STRUCUTRE )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	5539 Cft
	3176.25
	P.%oCft
	17593

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	665 Cft
	9416.28
	P.%oCft
	62618

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	3109 Rft
	12899.70
	P.% Rft
	401052

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	120 Cft
	14429.25
	P.%Cft
	17315

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	41 Cft
	3127.41
	P.%Cft
	1282

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	14.72 Cwt
	5001.70
	P.Cwt
	73625

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	268 Cft
	337.00
	P.Cft
	90316

	8
	Cement plaster upto ht 1:4 thick ½” 
	1310 Cft
	2283.93
	P.% Sft
	29919

	
	01 No. 3.0’ Span Culverts TOTAL: -
	693721


	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%oCft
	2072

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%oCft
	3174

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Cft
	12899.70
	P.% Cft
	6450

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Cft
	2283.93
	P.%oCft
	1003

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Cft
	337.00
	P.%Cft
	20220

	
	02 Nos.Drain TOTAL: -
	43070

	1
	Supplying & filling sand under floor and plugging in walls (S.I.No.29 P-31). 3 Miles Lead.


	1950 Cft
	1720.66
	P.Cft
	33553

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio (1:4:8).
	1300 Cft
	9416.28


	P.Cft
	122412



	3
	Providing and laying C.C Topping 3” Thick Ratio (1:2:4).


	2600 Cft
	4411.82


	P.Cft
	114707



	
	200 Rft C.C Topping  TOTAL: -
	270672

	
	G.TOTAL
	1007463

	
	Percentage Quoted          % Above/Below on the Prices of Items Based On Composite Schedule of Rates Rs.
	

	
	TOTAL: -
	

	
	(Rupees____________________________________________________ ___________________________________________________________) 
	


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 3  
CONSTRUCTION OF ROAD FROM DAKHAN, PIR CHANDRAM TO BAKSHO SHAKH VIA DAHANI HOUSE TO IMAM BUX BOHIRO MILE 0/0-0/2+330 (0.50 KM)

	
	
	
	

	

	Item No.
	Description of item to be executed at site
	Quantities
	Rate
	Units
	Amount

	
	
	
	
	
	

	
	PART “A”  (ROAD WORK )
	
	
	
	

	
	
	
	
	
	

	1
	Earth Work for road embankment by bulldozers including plugging mixing, clod breaking dressing and compacting with optimum moisture content, lead upto 100ft and lift upto 5ft in all types of soil except rock if Earth work is done by other than departmenta
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	2
	“A” Compacting 85% Modified
AASHO density
	96658 Cft
	7723.95
	P.‰ Cft
	746582

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	20394 Cft
	10253.72
	P.‰ Cft
	209114

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	10197 Cft
	7564.72
	P.‰ Cft
	771374

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	3399 Rft
	2729.96
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P. Rft


	92791

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	5099
	8569.43
	P.‰ Cft
	436955

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	20394 Cft
	1639.88
	P%.SFT
	334437

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heati
	20394 Cft
	4566.52
	P%.SFT
	931296

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	16999 Cft
	6278.37
	P.‰ Cft
	106726

	 
	Total 
	3629276

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 47,920.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	1327 Cft
	3176.25
	P.%oCft
	4215
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	236 Cft
	9416.28
	P.%oCft
	22222
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	477 Cft
	12899.70
	P.% Rft
	61532
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	51 Cft
	14429.25
	P.%Cft
	7359
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	51 Cft
	3127.41
	P.%Cft
	1594
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13 Cwt
	5001.70
	P.Cwt
	30660
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Cft
	337.00
	P.Cft
	43473
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	314 Cft
	2283.93
	P.% Sft
	7172
	

	 
	 
	 01 No. 3.0' Span Culv: Total 
	178227
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	1170 Cft
	3176.25
	P.Cft
	3716
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	282 Cft
	9416.28
	P.Cft
	26554
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	96 Cft
	412.00
	P.Cft
	39552
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	282 Cft
	12899.70
	P.% Rft
	36377
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	309 Cft
	14429.25
	P.Cft
	44586
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	447 Cft
	3127.41
	P.Cft
	13980
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	231 Cft
	2283.93
	P.% Sft
	5276
	

	 
	03 Nos. Pipe Culverts Total 
	170041
	

	 
	G.Total
	348268
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) ___________________________________________________

	
	
	
	
	
	
	

	
	_______________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 4  
CONSTRUCTION OF ROAD FROM GAHEJA, DAKHAN TO SHARAN-JI-WANDH MILE 0/0-0/2 (0.40 KM)

	
	
	
	

	
	
	
	
	

	

	Item No.
	Description of item to be executed at site
	Quantities
	Rate
	Units
	Amount


	
	PART “A”  (ROAD WORK )
	
	
	
	

	
	
	
	
	
	

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	 
	 
	 
	 

	 
	Without Lead Mile 0/0-0/1
	38664 Cft
	3656.23
	P.‰ Cft
	141364

	 
	With Lead Mile 0/1-0/2
	38664 Cft
	7723.95
	P.‰ Cft
	298639

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	 
	 
	 
	 

	 
	Without Lead Mile 0/0-0/1
	8158 Cft
	6190.17
	P.‰ Cft
	50499

	 
	With Lead Mile 0/1-0/2
	8158 Cft
	10253.72
	P.‰ Cft
	83650

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	8158 Cft
	7331.91
	P.‰ Cft
	598137

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	2719 Rft
	2729.96
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P. Rft


	74228

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	4079
	8328.48
	P.‰ Cft
	339719

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	16315 Cft
	1634.15
	P%.SFT
	266612

	8
	Providing 1" Thick Consolidated premixed carpet in proper camber and grade i/c supplying of 10 cft Crush bajri of 4 Cft hill Sand of App: quality and grade 67 Ibs bitumen 80/100 penetration i/c mixing in mechanical mixture in required peroration i/c heati
	16315 Cft
	4544.50
	P%.SFT
	741435

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	Without Lead Mile 0/0-0/1
	6800 Cft
	2208.37
	P.‰ Cft
	15017

	 
	With Lead Mile 0/1-0/2
	6800 Cft
	6278.37
	P.‰ Cft
	42693

	 
	Total 
	2651993

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	

	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	

	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 38,369.00
	

	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	

	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	

	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	

	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	1327 Cft
	3176.25
	P.%oCft
	4215

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	236 Cft
	9416.28
	P.%oCft
	22222

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	477 Cft
	12899.70
	P.% Rft
	61532

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	51 Cft
	14429.25
	P.%Cft
	7359

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	51 Cft
	3127.41
	P.%Cft
	1594

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13 Cwt
	5001.70
	P.Cwt
	30660

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Cft
	337.00
	P.Cft
	43473

	8
	Cement plaster upto ht 1:4 thick ½” 
	314 Cft
	2283.93
	P.% Sft
	7172

	 
	 
	 01 No. 3.0' Span Culv: Total 
	178227

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	1170 Cft
	3176.25
	P.Cft
	3716

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	282 Cft
	9416.28
	P.Cft
	26554

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	96 Cft
	412.00
	P.Cft
	39552

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	282 Cft
	12899.70
	P.% Rft
	36377

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	309 Cft
	14429.25
	P.Cft
	44586

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	447 Cft
	3127.41
	P.Cft
	13980

	7
	Cement plaster upto ht 1:4 thick ½” 
	231 Cft
	2283.93
	P.% Sft
	5276

	 
	03 Nos. Pipe Culverts Total 
	170041

	 
	G.Total
	348268

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	

	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	

	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	Total Amount in words (B) ___________________________________________________

	
	
	
	
	
	

	
	__________________________________________________________________________

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 5  
CONSTRUCTION OF ROAD FROM DAKHAN, MADEJI TO RANO KHAN SHAR MILE 0/0-0/3+330 (0.90 KM)

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth Work for road embankment by bulldozers including plugging mixing, clod breaking dressing and compacting with optimum moisture content, lead upto 100ft and lift upto 5ft in all types of soil except rock if Earth work is done by other than departmenta
	 
	 
	[image: image10.png]



	 

	2
	“A” Compacting 85% Modified
AASHO density
	 
	 
	 
	 

	 
	Without Lead Mile 0/0-0/1+330
	57995 Cft
	3656.23
	P.‰ Cft
	212043

	 
	Without Lead Mile 0/1+330-0/3+330
	77327 Cft
	7723.95
	P.‰ Cft
	597270

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	 
	 
	 
	 

	 
	Without Lead Mile 0/0-0/1+330
	12236 Cft
	6190.17
	P.‰ Cft
	75743

	 
	Without Lead Mile 0/1+330-0/3+330
	16315 Cft
	10253.72
	P.‰ Cft
	167289

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	14276 Cft
	7425.04
	P.‰ Cft
	1059999

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	4759 Rft
	2729.96
	[image: image11.png]



P. Rft


	129919

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	7138
	8424.86
	P.‰ Cft
	601367

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	28552 Cft
	1638.32
	P%.SFT
	467773

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heati
	28552 Cft
	4558.76
	P%.SFT
	1301617

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	Without Lead Mile 0/0-0/1+330
	10200 Cft
	2208.37
	P.‰ Cft
	22525

	 
	Without Lead Mile 0/1+330-0/3+330
	13599 Cft
	6278.37
	P.‰ Cft
	85380

	 
	Total 
	4720925

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 67,078.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	1327 Cft
	3176.25
	P.%oCft
	4215
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	236 Cft
	9416.28
	P.%oCft
	22222
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	477 Cft
	12899.70
	P.% Rft
	61532
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	51 Cft
	14429.25
	P.%Cft
	7359
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	51 Cft
	3127.41
	P.%Cft
	1594
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13 Cwt
	5001.70
	P.Cwt
	30660
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Cft
	337.00
	P.Cft
	43473
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	314 Cft
	2283.93
	P.% Sft
	7172
	

	 
	 
	 01 No. 3.0' Span Culv: Total 
	178227
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	780 Cft
	3176.25
	P.Cft
	2477
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	188 Cft
	9416.28
	P.Cft
	17703
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	64 Cft
	412.00
	P.Cft
	26368
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	188 Cft
	12899.70
	P.% Rft
	24251
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	206 Cft
	14429.25
	P.Cft
	29724
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	298 Cft
	3127.41
	P.Cft
	9320
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	154 Cft
	2283.93
	P.% Sft
	3517
	

	 
	02 No. Pipe Culverts Total 
	113361
	

	 
	G.Total
	291588
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) ___________________________________________________

	
	
	
	
	
	
	

	
	_______________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 6  
CONSTRUCTION OF ROAD FROM SUKKUR LARKANA TO BANGLANI TO HAJI KHAN ABRO VIA BANGLANI MILE 0/0-0/4+330' (0.90 KM)

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	 
	 
	 
	 

	 
	Without Lead Mile 0/0-0/2
	77327 Cft
	3656.23
	P.‰ Cft
	282725

	 
	Without Lead Mile 0/2-0/4+330
	96658 Cft
	7723.95
	P.‰ Cft
	746582

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	 
	 
	 
	 

	 
	Without Lead Mile 0/0-0/2
	16315 Cft
	6190.17
	P.‰ Cft
	100993

	 
	Without Lead Mile 0/2-0/4+330
	20394 Cft
	10253.72
	P.‰ Cft
	209114

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	18355 Cft
	7378.48
	P.‰ Cft
	1354320

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	6118 Rft
	2729.96
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P. Rft


	167019

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	9177
	8376.68
	P.‰ Cft
	768728

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	36709 Cft
	1635.59
	P%.SFT
	600409

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heati
	36709 Cft
	4550.66
	P%.SFT
	1670502

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	Without Lead Mile 0/0-0/2
	13599 Cft
	2208.37
	P.‰ Cft
	30032

	 
	Without Lead Mile 0/2-0/4+330
	16999 Cft
	6278.37
	P.‰ Cft
	106726

	 
	Total 
	6037149

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 86,289.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	5308 Cft
	3176.25
	P.%oCft
	16860
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	944 Cft
	9416.28
	P.%oCft
	88890
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	1908 Cft
	12899.70
	P.% Rft
	246126
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	204 Cft
	14429.25
	P.%Cft
	29436
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	204 Cft
	3127.41
	P.%Cft
	6377
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	24.52 Cwt
	5001.70
	P.Cwt
	122642
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	516 Cft
	337.00
	P.Cft
	173892
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	1256 Cft
	2283.93
	P.% Sft
	28686
	

	 
	 
	 04 Nos. 3.0' Span Culv: Total 
	712908
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	780 Cft
	3176.25
	P.Cft
	2477
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	188 Cft
	9416.28
	P.Cft
	17703
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	64 Cft
	412.00
	P.Cft
	26368
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	188 Cft
	12899.70
	P.% Rft
	24251
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	206 Cft
	14429.25
	P.Cft
	29724
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	298 Cft
	3127.41
	P.Cft
	9320
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	154 Cft
	2283.93
	P.% Sft
	3517
	

	 
	02 No. Pipe Culverts Total 
	113361
	

	 
	G.Total
	826269
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 7  
CONSTRUCTION OF ROAD FROM VILLAGE HAKRA TO PIR DAIM SHAH MILE 0/0-0/4+330' (0.90 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	 
	 
	 
	 

	 
	Without Lead Mile 0/0-0/2
	77327 Cft
	3656.23
	P.‰ Cft
	282725

	 
	Without Lead Mile 0/2-0/4+330
	96658 Cft
	7723.95
	P.‰ Cft
	746582

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	 
	 
	 
	 

	 
	Without Lead Mile 0/0-0/2
	16315 Cft
	6190.17
	P.‰ Cft
	100993

	 
	Without Lead Mile 0/2-0/4+330
	20394 Cft
	10253.72
	P.‰ Cft
	209114

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	18355 Cft
	7331.91
	P.‰ Cft
	1345772

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	6118 Rft
	2729.96
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P. Rft


	167019

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	9177
	8328.48
	P.‰ Cft
	764305

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	36709 Cft
	1634.15
	P%.SFT
	599880

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heati
	36709 Cft
	4545.81
	P%.SFT
	1668721

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	Without Lead Mile 0/0-0/2
	13599 Cft
	2208.37
	P.‰ Cft
	30032

	 
	Without Lead Mile 0/2-0/4+330
	16999 Cft
	6278.37
	P.‰ Cft
	106726

	 
	Total 
	6021869

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 86,289.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	3981 Cft
	3176.25
	P.%oCft
	12645
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	708 Cft
	9416.28
	P.%oCft
	66667
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	1431 Cft
	12899.70
	P.% Rft
	184595
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	153 Cft
	14429.25
	P.%Cft
	22077
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	153 Cft
	3127.41
	P.%Cft
	4783
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	18.39 Cwt
	5001.70
	P.Cwt
	91981
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	387 Cft
	337.00
	P.Cft
	130419
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	942 Cft
	2283.93
	P.% Sft
	21515
	

	 
	 
	 03 Nos. 3.0' Span Culv: Total 
	712908
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	1560 Cft
	3176.25
	P.Cft
	4955
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	376 Cft
	9416.28
	P.Cft
	35405
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	128 Cft
	412.00
	P.Cft
	52736
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	376 Cft
	12899.70
	P.% Rft
	48503
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	412 Cft
	14429.25
	P.Cft
	59449
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	596 Cft
	3127.41
	P.Cft
	18639
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	308 Cft
	2283.93
	P.% Sft
	7035
	

	 
	04 No. Pipe Culverts Total 
	226721
	

	 
	G.Total
	761403
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 8  
CONSTRUCTION OF ROAD FROM VILLAGE CHUTTI DRIB TO VILLAGE MUKHTIAR ODHO MILE 0/0-0/3 (0.60 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	
	
	
	
	

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	 
	 
	 
	 

	 
	Without Lead Mile 0/0-0/2
	57995 Cft
	3656.23
	P.‰ Cft
	212043

	 
	Without Lead Mile 0/2-0/4+330
	77327 Cft
	7723.95
	P.‰ Cft
	597270

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	 
	 
	 
	 

	 
	Without Lead Mile 0/0-0/2
	12236 Cft
	6190.17
	P.‰ Cft
	75743

	 
	Without Lead Mile 0/2-0/4+330
	16315 Cft
	10253.72
	P.‰ Cft
	167289

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	14276 Cft
	8123.45
	P.‰ Cft
	1159704

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	4759 Rft
	2729.96
	[image: image14.png]



P. Rft


	129919

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	7138 Cft
	9147.69
	P.‰ Cft
	652962

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	28552 Sft
	1658.52
	P%.SFT
	473541

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heati
	28552 Sft
	4628.27
	P%.SFT
	1321464

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	Without Lead Mile 0/0-0/2
	10200 Cft
	2208.37
	P.‰ Cft
	22525

	 
	Without Lead Mile 0/2-0/4+330
	13599 Cft
	6278.37
	P.‰ Cft
	85380

	 
	Total 
	  4897839

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	

	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	

	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 67,078.00
	

	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	

	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	

	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	

	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	2654 Cft
	3176.25
	P.%oCft
	8430

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	472 Cft
	9416.28
	P.%oCft
	44445

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	954 Cft
	12899.70
	P.% Rft
	123063

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	102 Cft
	14429.25
	P.%Cft
	14718

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	102 Cft
	3127.41
	P.%Cft
	3189

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.26 Cwt
	5001.70
	P.Cwt
	61321

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	258 Cft
	337.00
	P.Cft
	86946

	8
	Cement plaster upto ht 1:4 thick ½” 
	628 Cft
	2283.93
	P.% Sft
	14343

	 
	 
	02 Nos. 3.0' Span Culv: Total 
	356454

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	390 Cft
	3176.25
	P.Cft
	1239

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	94 Cft
	9416.28
	P.Cft
	8851

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	32 Cft
	412.00
	P.Cft
	13184

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	94 Cft
	12899.70
	P.% Rft
	12126

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	103 Cft
	14429.25
	P.Cft
	14862

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	149 Cft
	3127.41
	P.Cft
	4660

	7
	Cement plaster upto ht 1:4 thick ½” 
	77 Cft
	2283.93
	P.% Sft
	1759

	 
	01 No. Pipe Culverts Total 
	56680

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.  
	700 Cft
	3176.25
	P.% Cft
	2223

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	350 Cft
	9416.28
	P.% Cft
	32957

	3
	Pacca brick work in foundation of plainth in cement sand mortar ratio 1:4.
	1237 Cft
	12899.70
	P.% Cft
	159569

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	28 Cft
	14429.25
	P.% Cft
	4040

	5
	Cement plaster upto ht 1:4 thick ½” 
	573 Sft
	2283.93
	P.% Sft
	13086

	 
	100' Rft R/Wall Total 
	211876

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	484 Cft
	3176.25
	P. % Cft
	1537

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	121 Cft
	9416.28
	P. % Cft
	11393

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	225 Rft
	12899.70
	P. % Rft
	29024

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	61 Cft
	14429.25
	P. % Cft
	8802

	6
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	100 Rft
	94.00
	P. % Rft
	9400

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	3.34 Cwt
	5001.70
	P.Cwt
	16706

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	36 Cft
	337.00
	P. % Rft
	12132

	8
	Cement plaster upto ht 1:4 thick ½” 
	450 Sft
	2283.93
	P.% Sft
	10276

	 
	100' Rft A-Type Drain  Total 
	99270

	 
	G.Total
	724280

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	

	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	

	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	

	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	

	
	___________________________________________________________________________

	
	
	
	
	
	

	
	
	
	
	


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 9  
CONSTRUCTION OF ROAD FROM DAKHAN NAKA TO INDUS HIGHWAY VIA DHANI BUX MARFANI OTAQ MILE 0/0-0/4+330' (0.90 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


						
	1

	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 

	 

	 

	 

	 


	2

	“A” Compacting 85% Modified
AASHO density

	 

	 

	 

	 


	 

	Without Lead Mile 0/0-0/2

	77327 Cft

	3656.23

	P.‰ Cft

	282725


	 

	Without Lead Mile 0/2-0/4+330

	96658 Cft

	7723.95

	P.‰ Cft

	746582


	3

	“B” Compacting 95% upto100%Modified
AASHO density

	 

	 

	 

	 


	 

	Without Lead Mile 0/0-0/2

	16315 Cft

	6190.17

	P.‰ Cft

	100993


	 

	Without Lead Mile 0/2-0/4+330

	20394 Cft

	10253.72

	P.‰ Cft

	209114


	4

	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.

	18355 Cft

	7797.52

	P.‰ Cft

	1431235


	5

	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)

	6118 Rft

	2729.96

	[image: image15.png]



P. Rft

	167019


	6

	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).

	9177 Cft

	8810.37

	P.‰ Cft

	808528


	7

	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of

	36709 Sft

	1648.49

	P%.SFT

	605144


	8

	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heati

	36709 Sft

	4594.31

	P%.SFT

	1686525


	9

	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).

	 

	 

	 

	 


	 

	Without Lead Mile 0/0-0/2

	13599 Cft

	2208.37

	P.‰ Cft

	30032


	 

	Without Lead Mile 0/2-0/4+330

	16999 Cft

	6278.37

	P.‰ Cft

	106726


	 

	Total 

	6174622


						
		___________% Above / Below on the rates of CSR.

			
		                          Amount to be added / deducted on the 

		
							
		Total (A)

		Rs:

			
							
		Diff: cost of Bitumen (B)

	(-)

	Rs. 86,289.00

		
							
		Grand Total (A+B)

		Rs:

			
							
		Total Amount in words (A+B) ______________________________________________


							
		________________________________________________________________________


							
						
							
							
						
				
				
				
							
							
							
							
							
							
							
							
							
							
							
							
							
							
							
							
							
							
						
						
		PART “B” (Masonry Structure)

				
						
	1

	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.

	3981 Cft

	3176.25

	P.%oCft

	12645

	
	2

	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.

	708 Cft

	9416.28

	P.%oCft

	66667

	
	3

	Pacca brick work in after then building in cement sand mortar ratio 1:4.

	1431 Cft

	12899.70

	P.% Rft

	184595

	
	4

	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.

	153 Cft

	14429.25

	P.%Cft

	22077

	
	5

	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 

	153 Cft

	3127.41

	P.%Cft

	4783

	
	6

	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 

	18.39 Cwt

	5001.70

	P.Cwt

	91981

	
	7

	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   

	387 Cft

	337.00

	P.Cft

	130419

	
	8

	Cement plaster upto ht 1:4 thick ½” 

	942 Cft

	2283.93

	P.% Sft

	21515

	
	 

	 

	 03 No. 3.0' Span Culv: Total 

	534681

	
	1

	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 

	780 Cft

	3176.25

	P.Cft

	2477

	
	2

	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.

	188 Cft

	9416.28

	P.Cft

	17703

	
	3

	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft

	64 Cft

	412.00

	P.Cft

	26368

	
	4

	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.

	188 Cft

	12899.70

	P.% Rft

	24251

	
	5

	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.

	206 Cft

	14429.25

	P.Cft

	29724

	
	6

	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 

	298 Cft

	3127.41

	P.Cft

	9320

	
	7

	Cement plaster upto ht 1:4 thick ½” 

	154 Cft

	2283.93

	P.% Sft

	3517

	
	 

	02 No. Pipe Culverts Total 

	113361

	
	 

	G.Total

	648042

	
							
		___________% Above / Below on the rates of CSR.

				
		                          Amount to be added / deducted on the 

		
							
		Total (B)

		Rs:

			
						
						
						
							
		Total Amount in words (B) ___________________________________________________


							
		
							

	
	
	
	
	
	


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 10  
CONSTRUCTION OF ROAD FROM FATEHPUR SON WAH TO SHOUKAT THAHEEM HOUSE MILE 0/0-0/2 (0.40 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	 
	 
	 
	 

	 
	Without Lead Mile 0/0-0/0+330
	23071 Cft
	3656.23
	P.‰ Cft
	84353

	 
	With Lead Mile 0/0+330-0/2
	69212 Cft
	7723.95
	P.‰ Cft
	534590

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	 
	 
	 
	 

	 
	Without Lead Mile 0/0-0/0+330
	4079 Cft
	6190.17
	P.‰ Cft
	25250

	 
	With Lead Mile 0/0+330-0/2
	12236 Cft
	10253.72
	P.‰ Cft
	125465

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	8158 Cft
	7983.77
	P.‰ Cft
	651316

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	2719 Rft
	2729.96
	[image: image16.png]



P. Rft


	74228

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	4079 Cft
	9003.13
	P.‰ Cft
	367238

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	16315 Sft
	1654.09
	P%.SFT
	269865

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heati
	16315 Sft
	4604.31
	P%.SFT
	751193

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	Without Lead Mile 0/0-0/0+330
	3400 Cft
	2208.37
	P.‰ Cft
	7508

	 
	With Lead Mile 0/0+330-0/2
	10200 Cft
	6278.37
	P.‰ Cft
	64039

	 
	Total 
	2955044

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 38,369.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________


	
	PART “B” (Masonry Structure)
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	102 Cft
	3176.25
	P.%oCft
	324

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	11 Cft
	9416.28
	P.%oCft
	1036

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	11 Cft
	14429.25
	P.%oCft
	1587

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	25 Cft
	12899.70
	P.% Cft
	3225

	5
	Cement plaster upto ht 1:4 thick ½” 
	22 Cft
	2283.93
	P.%oCft
	502

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	.95 Cwt
	5001.70
	P.Cwt
	4752

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	30 Cft
	337.00
	P.%Cft
	10110

	 
	 
	01 No. Drain Cross  Total
	21535

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	678 Cft
	3176.25
	P. % Cft
	2152

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	169 Cft
	9416.28
	P. % Cft
	15950

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	315 Rft
	12899.70
	P. % Rft
	40634

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	85 Cft
	14429.25
	P. % Cft
	12323

	6
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	14 Rft
	174.00
	P. % Rft
	2436

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	11.84 Cwt
	5001.70
	P.Cwt
	59240

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	234 Cft
	337.00
	P. % Rft
	78791

	8
	Cement plaster upto ht 1:4 thick ½” 
	630 Sft
	2283.93
	P.% Sft
	14386

	 
	140' Rft A-Type Drain  Total 
	225912

	 
	G.Total
	247447

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 11 
RECONDITIONING OF ROAD FROM RATODERO-SHERANPUR TO ALI MURAD SEELRO MILE 0/0-0/6+330' (1.30 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	8837 Rft
	2729.96
	[image: image17.png]



P. Rft


	241247

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	26512 Cft
	8232.11
	P.‰ Cft
	2182497

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	53024 Sft
	1631.29
	P%.SFT
	864975

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	53024 Sft
	4534.80
	P%.SFT
	2404532

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	Without Lead Mile 0/0-0/3+330
	48485 Cft
	2208.37
	P.‰ Cft
	107073

	 
	With Lead Mile 0/3+330-0/6+330'
	53794 Cft
	6278.37
	P.‰ Cft
	337739

	 
	Total 
	6138063

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 124,604.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%oCft
	2072
	

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%oCft
	3174
	

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Cft
	12899.70
	P.% Cft
	6450
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Cft
	2283.93
	P.%oCft
	1004
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Cft
	337.00
	P.%Cft
	20220
	

	 
	 
	02 Nos. Drain Cross  Total
	43071
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	390 Cft
	3176.25
	P.%Cft
	1239
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	94 Cft
	9416.28
	P.%Cft
	8851
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	32 Cft
	412.00
	P.%Cft
	13184
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	94 Cft
	12899.70
	P.% Rft
	12126
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	103 Cft
	14429.25
	P.%Cft
	14862
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	149 Cft
	3127.41
	P.%Cft
	4660
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	77 Cft
	2283.93
	P.% Sft
	1759
	

	 
	01 No. Pipe Culverts Total 
	56680
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.  
	2030 Cft
	3176.25
	P.% Cft
	6448
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	1015 Cft
	9416.28
	P.% Cft
	95575
	

	3
	Pacca brick work in foundation of plainth in cement sand mortar ratio 1:4.
	3587 Cft
	12899.70
	P.% Cft
	462751
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	81 Cft
	14429.25
	P.% Cft
	11717
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	1662 Sft
	2283.93
	P.% Sft
	37950
	

	 
	290' Rft R/Wall Total 
	614440
	

	 
	G.Total
	714191
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 12 
RECONDITIONING / CONSTRUCTION OF ROAD FROM RATODERO-JACOBABAD ROAD TO JAHANGIR THAHEEM MILE 0/0-0/4 (0.80 Km)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	40024 Cft
	7723.95
	P.‰ Cft
	309143

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	8158 Cft
	10253.72
	P.‰ Cft
	83650

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	4079 Cft
	8263.13
	P.‰ Cft
	337053

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	1360 Rft
	2729.96
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P. Rft


	37127

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	2039 Cft
	9292.26
	P.‰ Cft
	189469

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	8158 Sft
	1662.82
	P%.SFT
	135653

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heati
	8158 Sft
	4610.25
	P%.SFT
	376104

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	7235 Cft
	6278.37
	P.‰ Cft
	45424

	 
	Total 
	1513624

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 19,157.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “A”  (ROAD WORK ) ii) Reconditioning Work
	
	
	
	

	
	
	
	
	
	
	

	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	4079 Rft
	2729.96
	P. Rft
	111355
	

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	12236 Cft
	9292.26
	P.‰ Cft
	1137001
	

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	24473 Sft
	1662.82
	P%.SFT
	406942
	

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heati
	24473 Sft
	4610.25
	P%.SFT
	1128266
	

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 
	

	 
	W.O.L Mile 0/0-0/1+330
	20779 Cft
	2208.37
	P.‰ Cft
	45888
	

	 
	W.L Mile 0/1+330-0/3
	20779 Cft
	6278.37
	P.‰ Cft
	130458
	

	 
	Total 
	2959910
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 57,526.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________


	
	PART “B” (Masonry Structure)
	
	
	
	

	
	
	
	
	
	

	1
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	87 Cft
	12899.70
	P.% Cft
	11223

	2
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	53 Cft
	14429.25
	P.%Cft
	7648

	3
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13
	5001.70
	P.Cwt
	30656

	4
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Cft
	337.00
	P.%Cft
	43473

	5
	Cement plaster upto ht 1:4 thick ½” 
	314 Cft
	2283.93
	P.%oCft
	7172

	 
	01 No. 3.0' Span Cul: Repair Total
	100172

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	1327 Cft
	3176.25
	P.%oCft
	4215

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	236 Cft
	9416.28
	P.%oCft
	22222

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	477 Cft
	12899.70
	P.% Rft
	61532

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	51 Cft
	14429.25
	P.%Cft
	7359

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	51 Cft
	3127.41
	P.%Cft
	1594

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13 Cwt
	5001.70
	P.Cwt
	30660

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Cft
	337.00
	P.Cft
	43473

	8
	Cement plaster upto ht 1:4 thick ½” 
	314 Cft
	2283.93
	P.% Sft
	7172

	 
	 
	01 No. 3.0' Span Culv: Total 
	178227

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%oCft
	2072

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%oCft
	3174

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Cft
	12899.70
	P.% Cft
	6450

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Cft
	2283.93
	P.%oCft
	1004

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Cft
	337.00
	P.%Cft
	20220

	 
	 
	02 Nos. Drain Cross  Total
	43071

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	390 Cft
	3176.25
	P.Cwt
	1239

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	94 Cft
	9416.28
	P.Cwt
	8851

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	32 Cft
	412.00
	P.Cwt
	13184

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	94 Cft
	12899.70
	P.% Rft
	12126

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	103 Cft
	14429.25
	P.Cwt
	14862

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	149 Cft
	3127.41
	P.Cwt
	4660

	7
	Cement plaster upto ht 1:4 thick ½” 
	77 Cft
	2283.93
	P.% Sft
	1759

	 
	01 No. Pipe Culverts Total 
	56680

	 
	G.Total
	378150

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 13 
RECONDITIONING / CONSTRUCTION OF ROAD FROM INDUS HIGHWAY TO VILLAGE CHAKAR MARFANI VIA SIM SHAKH VIA DHANI BUX MARFANI MILE 0/0-0/4 (0.80 Km)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	40024 Cft
	7723.95
	P.‰ Cft
	309143

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	8158 Cft
	10253.72
	P.‰ Cft
	83650

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	4079 Cft
	7518.16
	P.‰ Cft
	306666

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	1360 Rft
	2729.96
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P. Rft


	37127

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	2039 Cft
	8521.24
	P.‰ Cft
	173748

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	8158 Sft
	1639.88
	P%.SFT
	133781

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heati
	8158 Sft
	4532.66
	P%.SFT
	369774

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	7235 Cft
	6278.37
	P.‰ Cft
	45424

	 
	Total 
	1459314

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 19,157.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “A”  (ROAD WORK ) ii) Reconditioning Work
	
	
	
	

	
	
	
	
	
	
	

	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	4079 Rft
	2729.96
	P. Rft
	111355
	

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	12236 Cft
	8521.24
	P.‰ Cft
	1042659
	

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	24473 Sft
	1639.88
	P%.SFT
	401328
	

	4
	Providing 1" Thick Consolidated premixed carpet in proper camber and grade i/c supplying of 10 cft Crush bajri of 4 Cft hill Sand of App: quality and grade 67 Ibs bitumen 80/100 penetration i/c mixing in mechanical mixture in required peroration i/c heati
	24473 Sft
	4532.66
	P%.SFT
	1109278
	

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 
	

	 
	W.O.L Mile 0/0-0/1+330
	27549 Cft
	2208.37
	P.‰ Cft
	60838
	

	 
	W.L Mile 0/1+330-0/3
	27549 Cft
	6278.37
	P.‰ Cft
	172963
	

	 
	Total 
	2898421
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 57,526.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	Contractor                                       
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	107 Cft
	12899.70
	P.% Cft
	13802
	

	3
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13
	5001.70
	P.Cwt
	30656
	

	4
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Cft
	337.00
	P.%Cft
	43473
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	314 Cft
	2283.93
	P.%oCft
	7172
	

	 
	01 No. 3.0' Span Cul: Repair Total
	95103
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%oCft
	2072
	

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%oCft
	3174
	

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Cft
	12899.70
	P.% Cft
	6450
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Cft
	2283.93
	P.%oCft
	1004
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Cft
	337.00
	P.%Cft
	20220
	

	 
	 
	02 Nos. Drain Cross  Total
	43071
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.  
	700 Cft
	3176.25
	P.% Cft
	2223
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	350 Cft
	9416.28
	P.% Cft
	32957
	

	3
	Pacca brick work in foundation of plainth in cement sand mortar ratio 1:4.
	1237 Cft
	12899.70
	P.% Cft
	159569
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	28 Cft
	14429.25
	P.% Cft
	4040
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	573 Sft
	2283.93
	P.% Sft
	13086
	

	 
	100' Rft R/Wall Total 
	211876
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	484 Cft
	3176.25
	P. % Cft
	1537
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	121 Cft
	9416.28
	P. % Cft
	11393
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	225 Rft
	12899.70
	P. % Rft
	29024
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	61 Cft
	14429.25
	P. % Cft
	8802
	

	6
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	100 Rft
	94.00
	P. % Rft
	9400
	

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	3.34 Cwt
	5001.70
	P.Cwt
	16706
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	36 Cft
	337.00
	P. % Rft
	12132
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	450 Sft
	2283.93
	P.% Sft
	10276
	

	 
	100' Rft A-Type Drain  Total 
	99270
	

	 
	G.Total
	449319
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 14 
CONSTRUCTION OF ROAD FROM SON WAH-SHERANPUR TO QAIM KHAN WADHYO VIA MOHAMMAD MITHAL WADHYO MILE 0/0-0/4+330 (0.90 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	
	
	
	

	 
	W.O.L Mile 0/0-0/2
	75968 Cft
	3656.23
	P.‰ Cft
	277756

	 
	W.L Mile 0/2-0/4+330
	94959 Cft
	7723.72
	P.‰ Cft
	733437

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/2
	16315 Cft
	6190.17
	P.‰ Cft
	100993

	 
	W.L Mile 0/2-0/4+330
	20394 Cft
	10253.72
	P.‰ Cft
	209114

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	8158 Cft
	7797.52
	P.‰ Cft
	636122

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	2719 Rft
	2729.96
	[image: image20.png]



P. Rft


	74228

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	4079
	8810.37
	P.‰ Cft
	359375

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	16315 Cft
	1648.49
	P%.SFT
	268951

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heati
	16315 Cft
	4593.01
	P%.SFT
	749350

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/2
	13599 Cft
	2208.37
	P.‰ Cft
	30032

	 
	W.L Mile 0/2-0/4+330
	16999 Cft
	6278.37
	P.‰ Cft
	106726

	 
	Total 
	3546083

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 38,369.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	2654 Cft
	3176.25
	P.%oCft
	8430
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	472 Cft
	9416.28
	P.%oCft
	44445
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	954 Cft
	12899.70
	P.% Rft
	123063
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	102 Cft
	14429.25
	P.%Cft
	14718
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	102 Cft
	3127.41
	P.%Cft
	3189
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.26 Cwt
	5001.70
	P.Cwt
	61321
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	258 Cft
	337.00
	P.Cft
	86946
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	628 Cft
	2283.93
	P.% Sft
	14343
	

	 
	 
	 02 Nos. 3.0' Span Culv: Total 
	356454
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	306 Cft
	3176.25
	P.%oCft
	972
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	33 Cft
	9416.28
	P.%oCft
	3107
	

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	33 Cft
	14429.25
	P.%oCft
	4762
	

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	75 Cft
	12899.70
	P.% Cft
	9675
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	66 Cft
	2283.93
	P.%oCft
	1505
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	2.85 Cwt
	5001.70
	P.Cwt
	14255
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	90 Cft
	337.00
	P.%Cft
	30330
	

	 
	 
	03 Nos. Drain Cross  Total
	64606
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.  
	700 Cft
	3176.25
	P.% Cft
	2223
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	350 Cft
	9416.28
	P.% Cft
	32957
	

	3
	Pacca brick work in foundation of plainth in cement sand mortar ratio 1:4.
	1237 Cft
	12899.70
	P.% Cft
	159569
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	28 Cft
	14429.25
	P.% Cft
	4040
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	573 Sft
	2283.93
	P.% Sft
	13086
	

	 
	100' Rft R/Wall Total 
	211876
	

	 
	G.Total
	632936
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 15 
RECONDITIONING OF ROAD FROM NEW AMROTE TO OLD AMROTE   MILE 0/0-0/6 (1.20 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	8158 Rft
	2729.96
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P. Rft


	222710

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	24473 Cft
	7798.41
	P.‰ Cft
	1908505

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	48946 Sft
	1618.39
	P%.SFT
	792137

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	48946 Sft
	4492.45
	P%.SFT
	2198875

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/3
	41558 Cft
	2208.37
	P.‰ Cft
	91775

	 
	W.L Mile 0/3-0/4
	53794 Cft
	6278.37
	P.‰ Cft
	337739

	 
	Total 
	5551741

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 115,052.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	214 Cft
	12899.70
	P.% Cft
	27603
	

	3
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.26
	5001.70
	P.Cwt
	61313
	

	4
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	258 Cft
	337.00
	P.%Cft
	86946
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	628 Cft
	2283.93
	P.%oCft
	14344
	

	 
	02 Nos. 3.0' Span Cul: Repair Total
	190206
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	780 Cft
	3176.25
	P.%oCft
	2477
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	188 Cft
	9416.28
	P.%Cft
	17703
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	64 Cft
	412.00
	P.%Cft
	26368
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	188 Cft
	12899.70
	P.% Rft
	24251
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	206 Cft
	14429.25
	P.%Cft
	29724
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	298 Cft
	3127.41
	P.%Cft
	9320
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	154 Cft
	2283.93
	P.% Sft
	3517
	

	 
	02 No. Pipe Culverts Total 
	113361
	


Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 

	
	484 Cft
	3176.25
	P. % Cft
	1537
	
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	121 Cft
	9416.28
	P. % Cft
	11393
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	225 Rft
	12899.70
	P. % Rft
	29024
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	61 Cft
	14429.25
	P. % Cft
	8802
	

	6
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	10 Rft
	174.00
	P. % Rft
	1740
	

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	8.46 Cwt
	5001.70
	P.Cwt
	42314
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	167 Cft
	337.00
	P. % Rft
	56279
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	450 Sft
	2283.93
	P.% Sft
	10276
	

	 
	100' Rft A-Type Drain  Total 
	161365
	

	 
	G.Total
	464932
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 16 
CONSTRUCTION OF ROAD FROM SHIKARPUR LARKANA ROAD TO SAHITA PUL VIA KHEERTHAR CANAL MILE 0/0-0/5 (1.0 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/4
	151935 Cft
	3656.23
	P.‰ Cft
	555509

	 
	W.L Mile 0/4-0/5
	37984 Cft
	7723.95
	P.‰ Cft
	293387

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/4
	32630 Cft
	6190.17
	P.‰ Cft
	201985

	 
	W.L Mile 0/4-0/5
	8158 Cft
	10253.72
	P.‰ Cft
	83650

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	20394 Cft
	7378.48
	P.‰ Cft
	1504767

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	6798 Rft
	2729.96
	[image: image22.png]



P. Rft


	185583

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	10197
	8376.68
	P.‰ Cft
	854170

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	40788 Cft
	1635.59
	P%.SFT
	667124

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	40788 Cft
	4549.36
	P%.SFT
	1855593

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/4
	27199 Cft
	2208.37
	P.‰ Cft
	60065

	 
	W.L Mile 0/4-0/5
	6800 Cft
	6278.37
	P.‰ Cft
	42693

	 
	Total 
	6304527

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 95,841.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	2654 Cft
	3176.25
	P.%oCft
	8430
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	472 Cft
	9416.28
	P.%oCft
	44445
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	954 Cft
	12899.70
	P.% Rft
	123063
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	102 Cft
	14429.25
	P.%Cft
	14718
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	102 Cft
	3127.41
	P.%Cft
	3189
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.26 Cwt
	5001.70
	P.Cwt
	61321
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	258 Cft
	337.00
	P.Cft
	86946
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	628 Cft
	2283.93
	P.% Sft
	14343
	

	 
	 
	 02 Nos. 3.0' Span Culv: Total 
	356454
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	1170 Cft
	3176.25
	P.Cft
	3716
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	282 Cft
	9416.28
	P.Cft
	26554
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	96 Cft
	412.00
	P.Cft
	39552
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	282 Cft
	12899.70
	P.% Rft
	36377
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	309 Cft
	14429.25
	P.Cft
	44586
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	447 Cft
	3127.41
	P.Cft
	13980
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	231 Cft
	2283.93
	P.% Sft
	5276
	

	 
	03 Nos. Pipe Culverts Total 
	170041
	

	 
	G.Total
	526495
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) ___________________________________________________

	
	
	
	
	
	
	

	
	_______________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 17 
CONSTRUCTION OF ROAD FROM MOHAMMAD SALAH BURIRO TO LAL BUX BURIRO MILE 0/0-0/2+330 (0.50 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	96658 Cft
	7723.95
	P.‰ Cft
	746582

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	20394 Cft
	10253.72
	P.‰ Cft
	209114

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	10197 Cft
	7331.91
	P.‰ Cft
	747635

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	3399 Rft
	2729.96
	[image: image23.png]



P. Rft


	92791

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	5099
	8328.48
	P.‰ Cft
	424669

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	20394 Cft
	1634.15
	P%.SFT
	333269

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	20394 Cft
	4544.50
	P%.SFT
	926805

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	16999 Cft
	6278.37
	P.‰ Cft
	106726

	 
	Total 
	3587591

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 47,920.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	1327 Cft
	3176.25
	P.%oCft
	4215
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	236 Cft
	9416.28
	P.%oCft
	22222
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	477 Cft
	12899.70
	P.% Rft
	61532
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	51 Cft
	14429.25
	P.%Cft
	7359
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	51 Cft
	3127.41
	P.%Cft
	1594
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13 Cwt
	5001.70
	P.Cwt
	30660
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Cft
	337.00
	P.Cft
	43473
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	314 Cft
	2283.93
	P.% Sft
	7172
	

	 
	 
	 01 No. 3.0' Span Culv: Total 
	178227
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	1560 Cft
	3176.25
	P.Cft
	4955
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	376 Cft
	9416.28
	P.Cft
	35405
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	128 Cft
	412.00
	P.Cft
	52736
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	376 Cft
	12899.70
	P.% Rft
	48503
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	412 Cft
	14429.25
	P.Cft
	59449
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	596 Cft
	3127.41
	P.Cft
	18639
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	308 Cft
	2283.93
	P.% Sft
	7035
	

	 
	04 Nos. Pipe Culverts Total 
	226721
	

	 
	G.Total
	404948
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) ___________________________________________________

	
	
	
	
	
	
	

	
	_______________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 18 
CONSTRUCTION OF ROAD FROM NIM TO DEPUTY BUNGLOW VIA MOULA BUX RIND MILE 0/0-0/2+330 (0.50 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	96658 Cft
	7723.95
	P.‰ Cft
	746582

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	20394 Cft
	10253.72
	P.‰ Cft
	209114

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	10197 Cft
	7611.28
	P.‰ Cft
	776122

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	3399 Rft
	2729.96
	[image: image24.png]



P. Rft


	92791

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	5099
	8617.62
	P.‰ Cft
	439412

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	20394 Cft
	1642.76
	P%.SFT
	335024

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	20394 Cft
	4573.61
	P%.SFT
	932742

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	16999 Cft
	6278.37
	P.‰ Cft
	106726

	 
	Total 
	3638514

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 47,920.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	1327 Cft
	3176.25
	P.%oCft
	4215
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	236 Cft
	9416.28
	P.%oCft
	22222
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	477 Cft
	12899.70
	P.% Rft
	61532
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	51 Cft
	14429.25
	P.%Cft
	7359
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	51 Cft
	3127.41
	P.%Cft
	1594
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13 Cwt
	5001.70
	P.Cwt
	30660
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Cft
	337.00
	P.Cft
	43473
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	314 Cft
	2283.93
	P.% Sft
	7172
	

	 
	 
	 01 No. 3.0' Span Culv: Total 
	178227
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.  
	700 Cft
	3176.25
	P.% Cft
	2223
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	350 Cft
	9416.28
	P.% Cft
	32957
	

	3
	Pacca brick work in foundation of plainth in cement sand mortar ratio 1:4.
	1237 Cft
	12899.70
	P.% Cft
	159569
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	28 Cft
	14429.25
	P.% Cft
	4040
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	573 Sft
	2283.93
	P.% Sft
	13086
	

	 
	100' Rft R/Wall Total 
	211876
	

	 
	G.Total
	390103
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) ___________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	
	


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 19 
CONSTRUCTION OF ROAD FROM FATEHPUR SON WAH ROAD TO ANGAN KHAN JAFFERI MILE 0/0-0/5 (1.0 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/3
	113951 Cft
	3656.23
	P.‰ Cft
	416631

	 
	W.L Mile 0/3-0/5
	75968 Cft
	7723.95
	P.‰ Cft
	586773

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/3
	24473 Cft
	6190.17
	P.‰ Cft
	151492

	 
	W.L Mile 0/3-0/5
	16315 Cft
	10253.72
	P.‰ Cft
	167289

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	20394 Cft
	7471.6
	P.‰ Cft
	1523758

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	6798 Rft
	2729.96
	[image: image25.png]



P. Rft


	185583

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	10197
	8473.06
	P.‰ Cft
	863998

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	40788 Cft
	1638.32
	P%.SFT
	668238

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	40788 Cft
	4560.06
	P%.SFT
	1859957

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/3
	20399 Cft
	2208.37
	P.‰ Cft
	45049

	 
	W.L Mile 0/3-0/5
	13599 Cft
	6278.37
	P.‰ Cft
	85380

	 
	Total 
	6554148

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 95,841.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	1327 Cft
	3176.25
	P.%oCft
	4215
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	236 Cft
	9416.28
	P.%oCft
	22222
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	477 Cft
	12899.70
	P.% Rft
	61532
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	51 Cft
	14429.25
	P.%Cft
	7359
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	51 Cft
	3127.41
	P.%Cft
	1594
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13 Cwt
	5001.70
	P.Cwt
	30660
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Cft
	337.00
	P.Cft
	43473
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	314 Cft
	2283.93
	P.% Sft
	7172
	

	 
	 
	 01 No. 3.0' Span Culv: Total 
	178227
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	780 Cft
	3176.25
	P.Cft
	2477
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	188 Cft
	9416.28
	P.Cft
	17703
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	64 Cft
	412.00
	P.Cft
	26368
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	188 Cft
	12899.70
	P.% Rft
	24251
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	206 Cft
	14429.25
	P.Cft
	29724
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	298 Cft
	3127.41
	P.Cft
	9320
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	154 Cft
	2283.93
	P.% Sft
	3517
	

	 
	02 Nos. Pipe Culverts Total 
	113361
	

	 
	G.Total
	291588
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) ___________________________________________________

	
	
	
	
	
	
	

	
	____________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 20 
CONSTRUCTION OF ROAD FROM CITY JINDO DERO MILE 0/0-0/2+330 (0.50 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/1+330
	57995 Cft
	3656.23
	P.‰ Cft
	212043

	 
	W.L Mile 0/1+330-0/2
	38664 Cft
	7723.95
	P.‰ Cft
	298639

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/1+330
	12236 Cft
	6190.17
	P.‰ Cft
	75743

	 
	W.L Mile 0/1+330-0/2
	8158 Cft
	10253.72
	P.‰ Cft
	83650

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	10197 Cft
	7285.36
	P.‰ Cft
	742888

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	3399 Rft
	2729.96
	[image: image26.png]



P. Rft


	92791

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	5099
	8280.3
	P.‰ Cft
	422212

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	20394 Cft
	1632.72
	P%.SFT
	332977

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	20394 Cft
	4539.66
	P%.SFT
	925818

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/1+330
	10200 Cft
	2208.37
	P.‰ Cft
	22525

	 
	W.L Mile 0/1+330-0/2
	6800 Cft
	6278.37
	P.‰ Cft
	42693

	 
	Total 
	3251980

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 47,920.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%oCft
	2072
	

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%oCft
	3174
	

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Cft
	12899.70
	P.% Cft
	6450
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Cft
	2283.93
	P.%oCft
	1003
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Cft
	337.00
	P.%Cft
	20220
	

	 
	 
	02 Nos. Drain Cross  Total
	43070
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	1839 Cft
	3176.25
	P. % Cft
	5842
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	460 Cft
	9416.28
	P. % Cft
	43292
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	855 Rft
	12899.70
	P. % Rft
	110292
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	232 Cft
	14429.25
	P. % Cft
	33447
	

	6
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	38 Rft
	174.00
	P. % Rft
	6612
	

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	32.15 Cwt
	5001.70
	P.Cwt
	160795
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	635 Cft
	337.00
	P. % Rft
	213860
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	1710 Sft
	2283.93
	P.% Sft
	39048
	

	 
	380' Rft A-Type Drain  Total 
	613189
	

	1
	Supplying & filling sand under floor and plugging in walls (S.I.No.29 P-31). 3 Miles Lead.
	975 Cft
	1720.66
	P.Cft
	16776
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio (1:4:8).
	650 Cft
	9416.28
	P.Cft
	61206
	

	3
	Providing and laying C.C Topping 3” Thick Ratio (1:2:4).
	1300 Cft
	4411.82
	P.Cft
	57354
	

	 
	100' Rft C.C Topping Total 
	135336
	

	 
	G.Total
	791595
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) ___________________________________________________

	
	
	
	
	
	
	

	
	_______________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 21 
REHABILITATION OF ROAD FROM SHIKARPUR LARKANA ROAD TO BAGRA JUNEJA MILE 0/0-0/4 (0.80 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	5438 Rft
	2729.96
	[image: image27.png]



P. Rft


	148455

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	16315 Cft
	8617.62
	P.‰ Cft
	1405965

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	32630 Sft
	1642.76
	P%.SFT
	536033

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	32630 Sft
	4573.61
	P%.SFT
	1492369

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	55410 Cft
	6278.37
	P.‰ Cft
	347884

	 
	Total 
	3930706

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 76,684.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	408 Cft
	3176.25
	P.%oCft
	1296
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	44 Cft
	9416.28
	P.%oCft
	4143
	

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	44 Cft
	14429.25
	P.%oCft
	6349
	

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	100 Cft
	12899.70
	P.% Cft
	12900
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	88 Cft
	2283.93
	P.%oCft
	2007
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	3.80 Cwt
	5001.70
	P.Cwt
	19006
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	120 Cft
	337.00
	P.%Cft
	40440
	

	 
	 
	04 Nos. Drain Cross  Total
	86141
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.  
	2450 Cft
	3176.25
	P.% Cft
	7782
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	1225 Cft
	9416.28
	P.% Cft
	115349
	

	3
	Pacca brick work in foundation of plainth in cement sand mortar ratio 1:4.
	4330 Cft
	12899.70
	P.% Cft
	558493
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	98 Cft
	14429.25
	P.% Cft
	14141
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	2005 Sft
	2283.93
	P.% Sft
	45801
	

	 
	350' Rft R/Wall Total 
	741566
	

	 
	G.Total
	827707
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 22 
REHABILITATION OF ROAD FROM SHIKARPUR LARKANA ROAD TO INDUS HIGHWAY TO DAYAN-JI-WANDH MILE 0/0-0/2+330' (0.50 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	3399 Rft
	2729.96
	[image: image28.png]



P.% Rft


	92791

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).

	10197 Cft
	8714.00
	P.‰ Cft
	888567

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).

	20394 Sft
	1645.62
	P%.SFT
	335608

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.

	20394 Sft
	4563.78
	P%.SFT
	930737

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/1+330
	20779 Cft
	2208.37
	P.‰ Cft
	45888

	 
	W.L Mile 0/1+330-0/2+330
	9530 Cft
	6278.37
	P.‰ Cft
	59833

	 
	Total 
	2353424

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 47,920.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%oCft
	2072
	

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%oCft
	3174
	

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Cft
	12899.70
	P.% Cft
	6450
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Cft
	2283.93
	P.%oCft
	1004
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Cft
	337.00
	P.%Cft
	20220
	

	 
	 
	02 Nos. Drain Cross  Total
	43071
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	871 Cft
	3176.25
	P. % Cft
	2767
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	218 Cft
	9416.28
	P. % Cft
	20507
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	405 Rft
	12899.70
	P. % Rft
	52244
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	110 Cft
	14429.25
	P. % Cft
	15843
	

	6
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	18 Rft
	174.00
	P. % Rft
	3132
	

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	15.23 Cwt
	5001.70
	P.Cwt
	76166
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	301 Cft
	337.00
	P. % Rft
	101302
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	810 Sft
	2283.93
	P.% Sft
	18497
	

	 
	180' Rft A-Type Drain  Total 
	290458
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.  
	700 Cft
	3176.25
	P.% Cft
	2223
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	350 Cft
	9416.28
	P.% Cft
	32957
	

	3
	Pacca brick work in foundation of plainth in cement sand mortar ratio 1:4.
	1237 Cft
	12899.70
	P.% Cft
	159569
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	28 Cft
	14429.25
	P.% Cft
	4040
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	573 Sft
	2283.93
	P.% Sft
	13086
	

	 
	100' Rft R/Wall Total 
	211876
	

	 
	G.Total
	545404
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 23 
REHABILITATION OF ROAD FROM SUKKUR SHIKARPUR ROAD TO PANHWAR PALEEJA VIA JINDODERO MILE 0/0-0/5+330 (1.10 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	7478 Rft
	2729.96
	P.% Rft
	204146

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	22433 Cft
	8280.30
	P.% Cft
	1857520

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	44867 Sft
	1632.72
	P%.SFT
	732552

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	44867 Sft
	4539.66
	P%.SFT
	2036809

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/2+330
	34631 Cft
	2208.37
	P.‰ Cft
	76478

	 
	W.L Mile 0/2+330-0/5+330
	53794 Cft
	6278.37
	P.‰ Cft
	337739

	 
	Total 
	5245245

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 105,447.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	510 Cft
	3176.25
	P.%oCft
	1620
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	55 Cft
	9416.28
	P.%oCft
	5179
	

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	55 Cft
	14429.25
	P.%oCft
	7936
	

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	125 Cft
	12899.70
	P.% Cft
	16125
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	110 Cft
	2283.93
	P.%oCft
	2509
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	4.75 Cwt
	5001.70
	P.Cwt
	23758
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	150 Cft
	337.00
	P.%Cft
	50550
	

	 
	 
	05 Nos. Drain Cross  Total
	107677
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	968 Cft
	3176.25
	P. % Cft
	3075
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	242 Cft
	9416.28
	P. % Cft
	22786
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	450 Rft
	12899.70
	P. % Rft
	58049
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	122 Cft
	14429.25
	P. % Cft
	17604
	

	6
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	20 Rft
	174.00
	P. % Rft
	3480
	

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	16.92 Cwt
	5001.70
	P.Cwt
	84629
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	334 Cft
	337.00
	P. % Rft
	112558
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	900 Sft
	2283.93
	P.% Sft
	20552
	

	 
	200' Rft A-Type Drain  Total 
	322731
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.  
	980 Cft
	3176.25
	P.% Cft
	3113
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	490 Cft
	9416.28
	P.% Cft
	46140
	

	3
	Pacca brick work in foundation of plainth in cement sand mortar ratio 1:4.
	1732 Cft
	12899.70
	P.% Cft
	223397
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	39 Cft
	14429.25
	P.% Cft
	5656
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	802 Sft
	2283.93
	P.% Sft
	18321
	

	 
	140' Rft R/Wall Total 
	296626
	

	 
	G.Total
	727034
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 24 
REHABILITATION OF ROAD FROM GOVT BOYS HIGH SCHOOL MADEJI NEW SHAIKH MUHALLA TO GOVT GIRLS COLLEGE MADEJI  MILE 0/0-0/6+330 (1.30 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	8837 Rft
	2729.96
	[image: image29.png]



P.% Rft


	241247

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).

	26512 Cft
	8328.48
	P.‰ Cft
	2208047

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).

	53024 Sft
	1635.46
	P%.SFT
	867186

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.

	53024 Sft
	4549.07
	P%.SFT
	2412099

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/3+330
	48485 Cft
	2208.37
	P.‰ Cft
	107073

	 
	W.L Mile 0/3+330-0/6+330'
	53794 Cft
	6278.37
	P.‰ Cft
	337739

	 
	Total 
	6173390

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 124,604.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	1020 Cft
	3176.25
	P.%oCft
	3240
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	110 Cft
	9416.28
	P.%oCft
	10358
	

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	110 Cft
	14429.25
	P.%oCft
	15872
	

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	250 Cft
	12899.70
	P.% Rft
	32249
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	220 Cft
	2283.93
	P.%oCft
	5018
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	9.50 Cwt
	5001.70
	P.Cwt
	47516
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	300 Cft
	337.00
	P.%Cft
	101100
	

	 
	 
	10 Nos. Drain Cross  Total
	215353
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	1560 Cft
	3176.25
	P.Cwt
	4955
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	376 Cft
	9416.28
	P.Cwt
	35405
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	128 Cft
	412.00
	P.Cwt
	52736
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	376 Cft
	12899.70
	P.% Rft
	48503
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	412 Cft
	14429.25
	P.Cwt
	59449
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	596 Cft
	3127.41
	P.Cwt
	18639
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	308 Cft
	2283.93
	P.% Sft
	7035
	

	 
	04 Nos. Pipe Culverts Total 
	226721
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	968 Cft
	3176.25
	P. % Cft
	3075
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	242 Cft
	9416.28
	P. % Cft
	22786
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	450 Rft
	12899.70
	P. % Rft
	58049
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	122 Cft
	14429.25
	P. % Cft
	17604
	

	6
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	20 Rft
	174.00
	P. % Rft
	3480
	

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	16.92 Cwt
	5001.70
	P.Cwt
	84629
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	334 Cft
	337.00
	P. % Rft
	112558
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	900 Sft
	2283.93
	P.% Sft
	20552
	

	 
	200' Rft A-Type Drain  Total 
	322731
	

	 
	G.Total
	764805
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 25 
REHABILITATION OF ROAD FROM GOVT BOYS HIGH SCHOOL MADEJI NEW SHAIKH MUHALLA TO GOVT GIRLS COLLEGE MADEJI  MILE 0/0-0/6+330 (1.30 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 26 
REHABILITATION OF ROAD FROM CHATTO MANGI TO NAWAB SANGHRO HOUSE TO LINK ROAD MOHAMMAD ESSA SANGHRO  MILE 0/0-0/6+330 (1.30 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	8837 Rft
	2729.96
	[image: image30.png]



P.% Rft


	241247

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).

	26512 Cft
	8954.94
	P.‰ Cft
	2374134

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).

	53024 Sft
	1626.99
	P%.SFT
	862695

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.

	53024 Sft
	4520.25
	P%.SFT
	2396817

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/3+330
	48485 Cft
	2208.37
	P.‰ Cft
	107073

	 
	W.L Mile 0/3+330-0/6+330
	41558 Cft
	6278.37
	P.‰ Cft
	260917

	 
	Total 
	6242882

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 124,604.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (MASONRY STRUCTURE)
	
	
	
	
	

	1
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	107 Cft
	12899.70
	P.% Cft
	13802
	

	3
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13
	5001.70
	P.Cwt
	30656
	

	4
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Cft
	337.00
	P.%Cft
	43473
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	314 Cft
	2283.93
	P.%oCft
	7172
	

	 
	01 No. 3.0' Span Cul: Repair Total
	95103
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	484 Cft
	3176.25
	P. % Cft
	1537
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	121 Cft
	9416.28
	P. % Cft
	11393
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	225 Rft
	12899.70
	P. % Rft
	29024
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	61 Cft
	14429.25
	P. % Cft
	8802
	

	6
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	10 Rft
	174.00
	P. % Rft
	1740
	

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	8.46 Cwt
	5001.70
	P.Cwt
	42314
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	167 Cft
	337.00
	P. % Rft
	56279
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	450 Sft
	2283.93
	P.% Sft
	10276
	

	 
	100' Rft A-Type Drain  Total 
	161365
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.  
	1260 Cft
	3176.25
	P.% Cft
	4002
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	630 Cft
	9416.28
	P.% Cft
	59323
	

	3
	Pacca brick work in foundation of plainth in cement sand mortar ratio 1:4.
	2227 Cft
	12899.70
	P.% Cft
	287225
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	50 Cft
	14429.25
	P.% Cft
	7272
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	1031 Sft
	2283.93
	P.% Sft
	23555
	

	 
	180' Rft R/Wall Total 
	381377
	

	 
	G.Total
	637845
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 27 
CONSTRUCTION / REHABILITATION OF ROAD FROM RATO DERO JACOBABAD ROAD TO DITAL JALBANI MILE 0/0-0/4 (0.80 Km)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	38664 Cft
	7723.95
	P.‰ Cft
	298639

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	8158 Cft
	10253.72
	P.‰ Cft
	83650

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	4079 Cft
	7611.28
	P.‰ Cft
	310464

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	1360 Rft
	2729.96
	[image: image31.png]



P. Rft


	37127

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	2039 Cft
	8617.62
	P.‰ Cft
	175713

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	8158 Sft
	1642.76
	P%.SFT
	134016

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heati
	8158 Sft
	4542.35
	P%.SFT
	370565

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	7235 Cft
	6278.37
	P.‰ Cft
	45424

	 
	Total 
	1455599

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 19,157.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “A”  (ROAD WORK ) ii) Reconditioning Work
	
	
	
	

	
	
	
	
	
	
	

	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	4079 Rft
	2729.96
	P. Rft
	111355
	

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	12236 Cft
	8617.62
	P.‰ Cft
	1054452
	

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	8158 Sft
	1642.76
	P%.SFT
	134016
	

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heati
	8158 Sft
	4542.35
	P%.SFT
	370565
	

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 
	

	 
	W.O.L Mile 0/0-0/1+330
	20779 Cft
	2208.37
	P.‰ Cft
	45888
	

	 
	W.L Mile 0/1+330-0/3
	20779 Cft
	6278.37
	P.‰ Cft
	130458
	

	 
	Total 
	1846734
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 57,526.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________


	
	PART “B” (Masonry Structure)
	
	
	
	

	
	
	
	
	
	

	1
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	107 Cft
	12899.70
	P.% Cft
	13802

	2
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13
	5001.70
	P.Cwt
	30656

	3
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Sft
	337.00
	P.%Sft
	43473

	4
	Cement plaster upto ht 1:4 thick ½” 
	314 Sft
	2283.93
	P.% Sft
	7172

	 
	01 No. 3.0' Span Cul: Repair Total
	95103

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%oCft
	2072

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%oCft
	3174

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Cft
	12899.70
	P.% Cft
	6450

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Cft
	2283.93
	P.%oCft
	1004

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Sft
	337.00
	P.%Sft
	20220

	 
	 
	02 Nos. Drain Cross  Total
	43071

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.  
	1155 Cft
	3176.25
	P.% Cft
	3669

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	578 Cft
	9416.28
	P.% Cft
	54379

	3
	Pacca brick work in foundation of plainth in cement sand mortar ratio 1:4.
	2041 Rft
	12899.70
	P.% Rft
	263289

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	46 Cft
	14429.25
	P.% Cft
	6666

	5
	Cement plaster upto ht 1:4 thick ½” 
	945 Sft
	2283.93
	P.% Sft
	21592

	 
	165' Rft R/Wall Total 
	349595

	 
	G.Total
	487769

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 28 
REHABILITATION OF ROAD FROM SHIKARPUR LARKANA INDUS HIGHWAY ROAD TO HAYAT WAH PHOTO MARKHIANI MILE 0/0-0/5+330 (1.10 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	7478 Rft
	2729.96
	[image: image32.png]



P.% Rft


	204146

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).

	22433 Cft
	8762.19
	P.‰ Cft
	1965622

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).

	44867 Sft
	1647.05
	P%.SFT
	738982

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.

	44867 Sft
	4588.16
	P%.SFT
	2058570

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/2+330'
	34631 Cft
	2208.37
	P.‰ Cft
	76478

	 
	W.L Mile 0/2+330-0/5+330
	53794 Cft
	6278.37
	P.‰ Cft
	337739

	 
	Total 
	5381537

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 105,447.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%oCft
	2072
	

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%oCft
	3174
	

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Cft
	12899.70
	P.% Cft
	6450
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Cft
	2283.93
	P.%oCft
	1004
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Cft
	337.00
	P.%Cft
	20220
	

	 
	 
	02 Nos. Drain Cross  Total
	43071
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	390 Cft
	3176.25
	P.Cwt
	1239
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	94 Cft
	9416.28
	P.Cwt
	8851
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	32 Cft
	412.00
	P.Cwt
	13184
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	94 Cft
	12899.70
	P.% Rft
	12126
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	103 Cft
	14429.25
	P.Cwt
	14862
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	149 Cft
	3127.41
	P.Cwt
	4660
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	77 Cft
	2283.93
	P.% Sft
	1759
	

	 
	01 No. Pipe Culverts Total 
	56680
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.  
	1400 Cft
	3176.25
	P.% Cft
	4447
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	700 Cft
	9416.28
	P.% Cft
	65914
	

	3
	Pacca brick work in foundation of plainth in cement sand mortar ratio 1:4.
	2474 Cft
	12899.70
	P.% Cft
	319139
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	56 Cft
	14429.25
	P.% Cft
	8080
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	1146 Sft
	2283.93
	P.% Sft
	26172
	

	 
	200' Rft R/Wall Total 
	423752
	

	 
	G.Total
	523503
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 29 
REHABILITATION OF ROAD FROM AMROTE SHARIF TO ORANGABAD LINK ROAD MILE 0/0-0/6+330' (1.30 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	8837 Rft
	2729.96
	[image: image33.png]



P.% Rft


	241247

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	26512 Cft
	7942.97
	P.‰ Cft
	2105840

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	53024 Sft
	1622.68
	P%.SFT
	860410

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	53024 Sft
	4505.69
	P%.SFT
	2389097

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/3+330
	48485 Cft
	2208.37
	P.‰ Cft
	107073

	 
	W.L Mile 0/3+330-0/6+330
	41558 Cft
	6278.37
	P.‰ Cft
	260917

	 
	Total 
	5964583

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 124,604.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	321 Cft
	12899.70
	P.% Cft
	41405
	

	3
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	18.39
	5001.70
	P.Cwt
	91969
	

	4
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	387 Cft
	337.00
	P.%Cft
	130419
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	942 Cft
	2283.93
	P.%oCft
	21516
	

	 
	03 Nos. 3.0' Span Cul: Repair Total
	285309
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.  
	1785 Cft
	3176.25
	P.% Cft
	5670
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	893 Cft
	9416.28
	P.% Cft
	84040
	

	3
	Pacca brick work in foundation of plainth in cement sand mortar ratio 1:4.
	3154 Cft
	12899.70
	P.% Cft
	406902
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	71 Cft
	14429.25
	P.% Cft
	10302
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	1461 Sft
	2283.93
	P.% Sft
	33370
	

	 
	255' Rft R/Wall Total 
	540284
	

	 
	G.Total
	825593
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 30 
REHABILITATION OF ROAD FROM MIRZAPUR ROAD TO ALLAHDADANI STATION MILE 0/0-0/7 (1.40 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	9517 Rft
	2729.96
	[image: image34.png]



P.% Rft


	259810

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	28552 Cft
	7750.22
	P.‰ Cft
	2212843

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	57103 Sft
	1616.95
	P%.SFT
	923327

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	57103 Sft
	4487.60
	P%.SFT
	2562554

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/5
	69263 Cft
	2208.37
	P.‰ Cft
	152958

	 
	W.L Mile 0/5-0/7
	35862 Cft
	6278.37
	P.‰ Cft
	225155

	 
	Total 
	6336648

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 134,210.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	390 Cft
	3176.25
	P.% Cft
	1239
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	94 Cft
	9416.28
	P.% Cft
	8851
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	32 Cft
	412.00
	P.% Cft
	13184
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	94 Cft
	12899.70
	P.% Rft
	12126
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	103 Cft
	14429.25
	P.% Cft
	14862
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	149 Cft
	3127.41
	P.% Cft
	4660
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	77 Cft
	2283.93
	P.% Sft
	1759
	

	 
	01 Nos. Pipe Culverts Total 
	56680
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.  
	1190 Cft
	3176.25
	P.% Cft
	3780
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	595 Cft
	9416.28
	P.% Cft
	56027
	

	3
	Pacca brick work in foundation of plainth in cement sand mortar ratio 1:4.
	2103 Cft
	12899.70
	P.% Cft
	271268
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	48 Cft
	14429.25
	P.% Cft
	6868
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	974 Sft
	2283.93
	P.% Sft
	22246
	

	 
	170' Rft R/Wall Total 
	360189
	

	 
	G.Total
	416870
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 31 
REHABILITATION OF ROAD FROM GARHI YASIN JAGAN TO DHANI BUX TAJEJO VIA ALI GUL MARFANI MILE 0/0-0/6+330' (1.30 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	8837 Rft
	2729.96
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P.% Rft


	241247

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	26512 Cft
	8569.43
	P.‰ Cft
	2271927

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	53024 Sft
	1641.32
	P%.SFT
	870294

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	53024 Sft
	4568.76
	P%.SFT
	2422539

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/3+330
	48485 Cft
	2208.37
	P.‰ Cft
	107073

	 
	W.L Mile 0/3+330-0/6+330
	53794 Cft
	6278.37
	P.‰ Cft
	337739

	 
	Total 
	6250818

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 124,604.00
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	321 Cft
	12899.70
	P.% Cft
	41405
	

	3
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	18.39
	5001.70
	P.Cwt
	91969
	

	4
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	387 Cft
	337.00
	P.%Cft
	130419
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	942 Cft
	2283.93
	P.%oCft
	21516
	

	 
	03 Nos. 3.0' Span Cul: Repair Total
	285309
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.  
	1400 Cft
	3176.25
	P.% Cft
	4447
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	700 Cft
	9416.28
	P.% Cft
	65914
	

	3
	Pacca brick work in foundation of plainth in cement sand mortar ratio 1:4.
	2474 Cft
	12899.70
	P.% Cft
	319139
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	56 Cft
	14429.25
	P.% Cft
	8080
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	1146 Sft
	2283.93
	P.% Sft
	26172
	

	 
	200' Rft R/Wall Total 
	423752
	

	 
	G.Total
	709061
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 32 
REHABILITATION OF ROAD FROM CHATTO MANGI TO DINPUR SHAIKH MILE 0/0-0/2+330' (0.50 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	3399 Rft
	2729.96
	[image: image36.png]



P. Rft


	92791

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	10197 Cft
	8906.75
	P.‰ Cft
	908221

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	20394 Sft
	1652.65
	P%.SFT
	337041

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	20394 Sft
	4607.26
	P%.SFT
	939605

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/1+330
	34631 Cft
	2208.37
	P.‰ Cft
	76478

	 
	W.L Mile 0/1+330-0/2
	13853 Cft
	6278.37
	P.‰ Cft
	86974

	 
	Total 
	2441111

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 47,920.00
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	306 Cft
	3176.25
	P.%oCft
	972
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	33 Cft
	9416.28
	P.%oCft
	3107
	

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	33 Cft
	14429.25
	P.%oCft
	4762
	

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	75 Cft
	12899.70
	P.% Cft
	9675
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	66 Cft
	2283.93
	P.%oCft
	1505
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	2.85 Cwt
	5001.70
	P.Cwt
	14255
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	90 Cft
	337.00
	P.%Cft
	30330
	

	 
	 
	03 Nos. Drain Cross  Total
	64606
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.  
	1260 Cft
	3176.25
	P.% Cft
	4002
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	630 Cft
	9416.28
	P.% Cft
	59323
	

	3
	Pacca brick work in foundation of plainth in cement sand mortar ratio 1:4.
	2227 Cft
	12899.70
	P.% Cft
	287225
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	50 Cft
	14429.25
	P.% Cft
	7272
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	1031 Sft
	2283.93
	P.% Sft
	23555
	

	 
	180' Rft R/Wall Total 
	381377
	

	 
	G.Total
	445983
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 33 
REHABILITATION OF ROAD FROM SUKKUR LARKANA ROAD TO TARAI VIA MOHAMMAD MURAD BROHI MILE 0/0-0/6+330' (1.30 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	8837 Rft
	2729.96
	[image: image37.png]



P. Rft


	241247

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	26512 Cft
	8424.86
	P.‰ Cft
	2233599

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	53024 Sft
	1637.02
	P%.SFT
	868013

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	53024 Sft
	4555.50
	P%.SFT
	2415508

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/3+330
	90041 Cft
	2208.37
	P.‰ Cft
	198844

	 
	W.L Mile 0/3+330-0/6+330
	53794 Cft
	6278.37
	P.‰ Cft
	337739

	 
	Total 
	6294950

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 124,604.00
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	________________________________________________________________________

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	1
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	107 Cft
	12899.70
	P.% Cft
	13802
	

	3
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13
	5001.70
	P.Cwt
	30656
	

	4
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Cft
	337.00
	P.%Cft
	43473
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	314 Cft
	2283.93
	P.%oCft
	7172
	

	 
	01 No. 3.0' Span Cul: Repair Total
	95103
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	780 Cft
	3176.25
	P.% Cft
	2477
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	188 Cft
	9416.28
	P.% Cft
	17703
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	64 Cft
	412.00
	P.% Cft
	26368
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	188 Cft
	12899.70
	P.% Rft
	24251
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	206 Cft
	14429.25
	P.% Cft
	29724
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	298 Cft
	3127.41
	P.% Cft
	9320
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	154 Cft
	2283.93
	P.% Sft
	3517
	

	 
	02 Nos. Pipe Culverts Total 
	113361
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.  
	1463 Cft
	3176.25
	P.% Cft
	4647
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	732 Cft
	9416.28
	P.% Cft
	68880
	

	3
	Pacca brick work in foundation of plainth in cement sand mortar ratio 1:4.
	2585 Cft
	12899.70
	P.% Cft
	333500
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	59 Cft
	14429.25
	P.% Cft
	8444
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	1197 Sft
	2283.93
	P.% Sft
	27350
	

	 
	209' Rft R/Wall Total 
	442821
	

	 
	G.Total
	651284
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 34 
REHABILITATION OF ROAD FROM RATODERO JACOBABAD TO WARYASO MILE 0/0-0/5+330 (1.10 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	7478 Rft
	2729.96
	[image: image38.png]



P. Rft


	204146

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	22433 Cft
	9195.89
	P.‰ Cft
	2062914

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	44867 Sft
	1659.83
	P%.SFT
	744716

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	44867 Sft
	4632.83
	P%.SFT
	2078612

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/3+330'
	48485 Cft
	2208.37
	P.‰ Cft
	107073

	 
	W.L Mile 0/3+330'-0/5+330
	27704 Cft
	6278.37
	P.‰ Cft
	173936

	 
	Total 
	5371397

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 105,447.00
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	107 Rft
	12899.70
	P.% Rft
	13802
	

	2
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13 Cwt
	5001.70
	P.Cwt
	30656
	

	3
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Sft
	337.00
	P.%Sft
	43473
	

	4
	Cement plaster upto ht 1:4 thick ½” 
	314 Sft
	2283.93
	P.%Sft
	7172
	

	 
	01 No. 3.0' Span Cul: Repair Total
	95103
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	780 Cft
	3176.25
	P.% Cft
	2477
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	188 Cft
	9416.28
	P.% Cft
	17703
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	64 Rft
	412.00
	P.% Rft
	26368
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	188 Cft
	12899.70
	P.% Rft
	24251
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	206 Cft
	14429.25
	P.% Cft
	29724
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	298 Cft
	3127.41
	P.% Cft
	9320
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	154 Cft
	2283.93
	P.% Sft
	3517
	

	 
	02 Nos. Pipe Culverts Total 
	113361
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.  
	1463 Cft
	3176.25
	P.% Cft
	4647
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	732 Cft
	9416.28
	P.% Cft
	68880
	

	3
	Pacca brick work in foundation of plainth in cement sand mortar ratio 1:4.
	2585 Cft
	12899.70
	P.% Cft
	333500
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	59 Cft
	14429.25
	P.% Cft
	8444
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	1197 Sft
	2283.93
	P.% Sft
	27350
	

	 
	209' Rft R/Wall Total 
	442821
	

	 
	G.Total
	651284
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 35 
R/WALL @ NIM SHAKH VILLAGE SAIN DINO KALHORO, ABDUL SATTAR JAMALI

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.  
	9401 Cft
	3176.25
	P.% Cft
	29860

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	4701 Cft
	9416.28
	P.% Cft
	442612

	3
	Pacca brick work in foundation of plainth in cement sand mortar ratio 1:4.
	16613 Rft
	12899.70
	P.% Rft
	2143016

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	380 Cft
	14429.25
	P.% Cft
	54841

	5
	Cement plaster upto ht 1:4 thick ½” 
	7695 Sft
	2283.93
	P.% Sft
	175757

	 
	1343' Rft R/Wall Total 
	2846086

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________

	
	
	
	
	
	
	

	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 36 
RECONDITIONING OF ROAD FROM VILLAGE SOOMRANI TO DARGAH SOOMRANI SHARIF MILE 0/0-0/6 (1.20 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	8158 Rft
	2729.96
	[image: image39.png]



P. Rft


	222710

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	18355 Cft
	7942.97
	P.‰ Cft
	1457932

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	48946 Sft
	1622.68
	P%.SFT
	794237

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	48946 Sft
	4507.00
	P%.SFT
	2205996

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	150416 Cft
	6278.37
	P.‰ Cft
	944367

	 
	Total 
	5625243

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 115,052.00
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	214 Rft
	12899.70
	P.% Rft
	27603
	

	2
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.26
	5001.70
	P.Cwt
	61313
	

	3
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	258 Sft
	337.00
	P.%Sft
	86946
	

	4
	Cement plaster upto ht 1:4 thick ½” 
	628 Sft
	2283.93
	P.%Sft
	14344
	

	 
	02 Nos. 3.0' Span Cul: Repair Total
	190206
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	408 Cft
	3176.25
	P.%oCft
	1296
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	44 Cft
	9416.28
	P.%oCft
	4143
	

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	44 Cft
	14429.25
	P.%oCft
	6349
	

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	100 Rft
	12899.70
	P.% Rft
	12900
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	88 Sft
	2283.93
	P.%Sft
	2007
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	3.80 Cwt
	5001.70
	P.Cwt
	19006
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	120 Rft
	337.00
	P.%Rft
	40440
	

	 
	 
	04 Nos. Drain Cross  Total
	86141
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	2475 Cft
	3176.25
	P. % Cft
	7861
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	450 Cft
	9416.28
	P. % Cft
	42373
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	1125 Rft
	12899.70
	P. % Rft
	145122
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	225 Cft
	14429.25
	P. % Cft
	32466
	

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	10.02 Cwt
	5001.70
	P.Cwt
	50117
	

	6
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	300 Rft
	174.00
	P. % Rft
	52191
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	180 Cft
	337.00
	P. % Rft
	60660
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	1500 Sft
	2283.93
	P.% Sft
	34259
	

	 
	300' Rft  B-Type Drain Total 
	425049
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.  
	1330 Cft
	3176.25
	P.% Cft
	4224
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	665 Cft
	9416.28
	P.% Cft
	62618
	

	3
	Pacca brick work in foundation of plainth in cement sand mortar ratio 1:4.
	2350 Rft
	12899.70
	P. % Rft
	303182
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	53 Cft
	14429.25
	P.% Cft
	7676
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	1089 Sft
	2283.93
	P.% Sft
	24864
	

	 
	190' Rft R/Wall Total 
	402564
	

	 
	G.Total
	1103960
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 37 
CONSTRUCTION OF ROAD FROM SAHKJI TO THENDA IC STREETS MILE 0/0-0/5 (1.0 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	189919 Cft
	7723.95
	P.‰ Cft
	1466925

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	40788 Cft
	10253.72
	P.‰ Cft
	418229

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	20394 Cft
	7005.99
	P.‰ Cft
	1428802

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	6798 Rft
	2729.96
	[image: image40.png]



P. Rft


	185583

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	10197 Cft
	7991.17
	P.‰ Cft
	814860

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	40788 Sft
	1623.99
	P%.SFT
	662393

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	40788 Sft
	4492.02
	P%.SFT
	1832205

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	33999 Cft
	6278.37
	P.‰ Cft
	213458

	 
	Total 
	7022454

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 95,841.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	612 Cft
	3176.25
	P.%oCft
	1944
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	66 Cft
	9416.28
	P.%Cft
	6215
	

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	66 Cft
	14429.25
	P.%Cft
	9523
	

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	150 Rft
	12899.70
	P.% Rft
	19350
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	132 Sft
	2283.93
	P.% Sft
	3011
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	5.70 Cwt
	5001.70
	P.Cwt
	28510
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	180 Sft
	337.00
	P.% Sft
	60660
	

	 
	 
	06 Nos. Drain Cross  Total
	129212
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	825 Cft
	3176.25
	P. % Cft
	2620
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	150 Cft
	9416.28
	P. % Cft
	14124
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	375 Rft
	12899.70
	P. % Rft
	48374
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	75 Cft
	14429.25
	P. % Cft
	10822
	

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	3.34 Cwt
	5001.70
	P.Cwt
	16706
	

	6
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	100 Rft
	174.00
	P. % Rft
	17397
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Rft
	337.00
	P. % Rft
	20220
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	500 Sft
	2283.93
	P.% Sft
	11420
	

	 
	100' Rft  B-Type Drain Total 
	141683
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.  
	700 Cft
	3176.25
	P.% Cft
	2223
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	350 Cft
	9416.28
	P.% Cft
	32957
	

	3
	Pacca brick work in foundation of plainth in cement sand mortar ratio 1:4.
	1237 Rft
	12899.70
	P. % Rft
	159569
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	28 Cft
	14429.25
	P.% Cft
	4040
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	573 Sft
	2283.93
	P.% Sft
	13086
	

	 
	100' Rft R/Wall Total 
	211876
	

	 
	G.Total
	482771
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 38 
CONSTRUCTION OF ROAD FROM SHAH QULIPUR HALEPOTA MILE 0/0-0/3+330 (0.70 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	161495 Cft
	7723.95
	P.‰ Cft
	1247379

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	28552 Cft
	10253.72
	P.‰ Cft
	292764

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	14276 Cft
	6959.43
	P.‰ Cft
	993528

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	4759 Rft
	2729.96
	[image: image41.png]



P. Rft


	129919

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	7138 Cft
	7942.97
	P.‰ Cft
	566969

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	28552 Sft
	1622.68
	P%.SFT
	463308

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	28552 Sft
	4487.46
	P%.SFT
	1281260

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	23799 Cft
	6278.37
	P.‰ Cft
	149419

	 
	Total 
	5124546

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 67,078.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	1327 Cft
	3176.25
	P.%oCft
	4215
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	236 Cft
	9416.28
	P.%Cft
	22222
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	477 Rft
	12899.70
	P.% Rft
	61532
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	51 Cft
	14429.25
	P.%Cft
	7359
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	51 Cft
	3127.41
	P.%Cft
	1594
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13 Cwt
	5001.70
	P.Cwt
	30660
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Sft
	337.00
	P.% Sft
	43473
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	314 Cft
	2283.93
	P.% Sft
	7172
	

	 
	 
	01 Nos. 3.0' Span Culv: Total 
	178227
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	390 Cft
	3176.25
	P.% Sft
	1239
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	94 Cft
	9416.28
	P.% Sft
	8851
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	32 Rft
	412.00
	P.% Rft
	13184
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	94 Rft
	12899.70
	P.% Rft
	12126
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	103 Cft
	14429.25
	P.% Sft
	14862
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	149 Cft
	3127.41
	P.% Sft
	4660
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	77 Sft
	2283.93
	P.% Sft
	1759
	

	 
	01 Nos. Pipe Culverts Total 
	56680
	

	 
	G.Total
	234907
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 39 
CONSTRUCTION OF ROAD FROM SUKKUR SHIKARPUR ROAD TO RANGERS  CHOWKI TO HAJI ALI MUHAMMAD BROHI LINK TO SHER MOHAMMAD BROHI MILE 0/0-0/5 (1.0 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	151977 Cft
	3656.23
	P.‰ Cft
	555663

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	28552 Cft
	6190.17
	P.‰ Cft
	176742

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	14276 Cft
	6680.06
	P.‰ Cft
	953645

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	4759 Rft
	2729.96
	[image: image42.png]



P. Rft


	129919

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	7138 Cft
	7653.84
	P.‰ Cft
	546331

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	28552 Sft
	1615.39
	P%.SFT
	461226

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	28552 Sft
	4481.15
	P%.SFT
	1279458

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	23799 Cft
	2208.37
	P.‰ Cft
	52557

	 
	Total 
	4155541

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 67,078.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	5308 Cft
	3176.25
	P.%oCft
	16860
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	944 Cft
	9416.28
	P.%oCft
	88890
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	1908 Cft
	12899.70
	P.% Rft
	246126
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	204 Cft
	14429.25
	P.%Cft
	29436
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	204 Cft
	3127.41
	P.%Cft
	6377
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	24.52 Cwt
	5001.70
	P.Cwt
	122642
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	516 Cft
	337.00
	P.Cft
	173892
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	1256 Cft
	2283.93
	P.% Sft
	28686
	

	 
	 
	04 Nos. 3.0' Span Culv: Total 
	712908
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	1170 Cft
	3176.25
	P.Cft
	3716
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	282 Cft
	9416.28
	P.Cft
	26554
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	96 Cft
	412.00
	P.Cft
	39552
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	282 Cft
	12899.70
	P.% Rft
	36377
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	309 Cft
	14429.25
	P.Cft
	44586
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	447 Cft
	3127.41
	P.Cft
	13980
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	231 Cft
	2283.93
	P.% Sft
	5276
	

	 
	03 Nos. Pipe Culverts Total 
	170041
	

	 
	G.Total
	882949
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 40 
CONSTRUCTION OF LIAQUAT MEMON TO VILLAGE JHALI KALWARI PAVER BLOCK

	
	
	
	

	

	

	

	

	

	PART “A”  (MASNORY WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Cement concrete bricks of stone ballast 1- ½” to 2” 1:4:8.
	3708 Cft
	9416.28
	P.Cft
	349156

	2
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 60 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56).
	7416 Sft
	199.77
	P.Sft
	1481494

	 
	600' Rft Tough Tile  Total 
	1830650

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%oCft
	2072

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%oCft
	3174

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Rft
	12899.70
	P.% Rft
	6450

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Sft
	2283.93
	P.% Sft
	1003

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Sft
	337.00
	P.% Sft
	20220

	 
	 
	02 Nos. Drain Cross  Total
	43070

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	825 Cft
	3176.25
	P. % Cft
	2620

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	150 Cft
	9416.28
	P. % Cft
	14124

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	375 Rft
	12899.70
	P. % Rft
	48374

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	75 Cft
	14429.25
	P. % Cft
	10822

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	3.34 Cwt
	5001.70
	P.Cwt
	16706

	6
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	100 Rft
	174.00
	P. % Rft
	17397

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Sft
	337.00
	P.% Sft
	20220

	8
	Cement plaster upto ht 1:4 thick ½” 
	500 Sft
	2283.93
	P.% Sft
	11420

	 
	100' Rft  B-Type Drain Total 
	141683

	1
	Supplying & filling sand under floor and plugging in walls (S.I.No.29 P-31). 3 Miles Lead.
	975 Cft
	1720.66
	P.%Cft
	16776

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio (1:4:8).
	650 Cft
	9416.28
	P.%Cft
	61206

	3
	Providing and laying C.C Topping 3” Thick Ratio (1:2:4).
	1300 Cft
	4411.82
	P.% Sft
	57354

	 
	100' Rft C.C Topping Total 
	135336

	 
	G.Total
	2150739

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total Part(A+B+C)
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words __________________________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 41 
CONSTRUCTION OF ABDU VILLAGE TO HUSSAIN BUX BHAYA MUHALLA PAVER BLOCK

	
	
	
	

	

	

	

	

	

	PART “A”  (MASNORYWORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Cement concrete bricks of stone ballast 1- ½” to 2” 1:4:8.
	4264 Cft
	9416.28
	P.Cft
	401529

	2
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 60 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56).
	8528 Sft
	199.77
	P.Sft
	1703718

	 
	690' Rft Tough Tile  Total 
	2105247

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%oCft
	2072

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%oCft
	3174

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Rft
	12899.70
	P.% Rft
	6450

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Sft
	2283.93
	P.% Sft
	1003

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Sft
	337.00
	P.% Sft
	20220

	 
	 
	02 Nos. Drain Cross  Total
	43070

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	825 Cft
	3176.25
	P. % Cft
	2620

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	150 Cft
	9416.28
	P. % Cft
	14124

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	375 Rft
	12899.70
	P. % Rft
	48374

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	75 Cft
	14429.25
	P. % Cft
	10822

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	3.34 Cwt
	5001.70
	P.Cwt
	16706

	6
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	100 Rft
	174.00
	P. % Rft
	17397

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Rft
	337.00
	P. % Rft
	20220

	8
	Cement plaster upto ht 1:4 thick ½” 
	500 Sft
	2283.93
	P.% Sft
	11420

	 
	100' Rft  B-Type Drain Total 
	141683

	 
	G.Total
	2290000

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total Part(A+B+C)
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words __________________________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 42 
REHABILITATION / COSNTRUCTION OF ROAD FROM VILLAGE ORANGABAD TO MARI SHARIF, VILLAGE ORANGABAD TO VILLAGE ALLAH WASAYO, AITBAR & SAITH KHAROS IC & RETAINING WALL  MILE 0/0-0/4+330 (0.90 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/2
	77327 Cft
	3656.23
	P.‰ Cft
	282725

	 
	W.L Mile 0/2-0/4+330
	96658 Cft
	7723.95
	P.‰ Cft
	746582

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/2
	16315 Cft
	660.00
	P.‰ Cft
	10768

	 
	W.L Mile 0/2-0/4+330
	20394 Cft
	10253.72
	P.‰ Cft
	209114

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	18355 Cft
	6959.43
	P.‰ Cft
	1277403

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	6118 Rft
	6190.17
	[image: image43.png]



P. %Rft


	378715

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	9177 Cft
	7942.97
	P.‰ Cft
	728926

	7
	#REF!
	36709 Sft
	1622.68
	P%.SFT
	595670

	8
	#REF!
	36709 Sft
	4505.69
	P%.SFT
	1653994

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/2
	13599 Cft
	2208.37
	P.‰ Cft
	30032

	 
	W.L Mile 0/2-0/4+330
	16999 Cft
	6278.37
	P.‰ Cft
	106726

	 
	Total 
	6020654

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 86,289.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	3981 Cft
	3176.25
	P.%oCft
	12645
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	708 Cft
	9416.28
	P.%oCft
	66667
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	1431 Cft
	12899.70
	P.% Rft
	184595
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	153 Cft
	14429.25
	P.%Cft
	22077
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	153 Cft
	3127.41
	P.%Cft
	4783
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	18.39 Cwt
	5001.70
	P.Cwt
	91981
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	387 Cft
	337.00
	P.Cft
	130419
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	942 Cft
	2283.93
	P.% Sft
	21515
	

	 
	 
	03 Nos. 3.0' Span Culv: Total 
	534681
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	1560 Cft
	3176.25
	P.Cft
	4955
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	376 Cft
	9416.28
	P.Cft
	35405
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	128 Cft
	412.00
	P.Cft
	52736
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	376 Cft
	12899.70
	P.% Rft
	48503
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	412 Cft
	14429.25
	P.Cft
	59449
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	596 Cft
	3127.41
	P.Cft
	18639
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	308 Cft
	2283.93
	P.% Sft
	7035
	

	 
	04 Nos. Pipe Culverts Total 
	226721
	

	 
	G.Total
	761403
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 43 
RECONDITIONING OF ROAD FROM ALI ANWAR BROHI TO ALLAH BUX BROHI LINK TO VILLAGE RAZA MUHAMMAD BROHI MILE 0/0-0/2+330 (0.50 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	3399 Rft
	2729.96
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P. Rft


	92791

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	7648 Cft
	8424.86
	P.‰ Cft
	644333

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	20394 Sft
	1635.59
	P%.SFT
	333562

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	20394 Sft
	4519.40
	P%.SFT
	921686

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	86466 Cft
	6278.37
	P.‰ Cft
	542866

	 
	Total 
	2535239

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 47,920.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	107 Rft
	12899.70
	P.% Rft
	13802
	

	2
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13 Cwt
	5001.70
	P.Cwt
	30656
	

	3
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Sft
	337.00
	P.%Sft
	43473
	

	4
	Cement plaster upto ht 1:4 thick ½” 
	314 Sft
	2283.93
	P.%Sft
	7172
	

	 
	01 No. 3.0' Span Cul: Repair Total
	95103
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	390 Cft
	3176.25
	P.%Sft
	1239
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	94 Cft
	9416.28
	P.%Sft
	8851
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	32 Rft
	412.00
	P.% Rft
	13184
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	94 Rft
	12899.70
	P.% Rft
	12126
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	103 Cft
	14429.25
	P.%Sft
	14862
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	149 Cft
	3127.41
	P.%Sft
	4660
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	77 Sft
	2283.93
	P.% Sft
	1759
	

	 
	01 Nos. Pipe Culverts Total 
	56680
	

	1
	Cement concrete bricks of stone ballast 1- ½” to 2” 1:4:8.
	2472 Cft
	9416.28
	P.Cft
	232770
	

	2
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 60 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56).
	4944 Sft
	199.77
	P.Sft
	987663
	

	 
	400' Rft Tough Tile  Total 
	1220433
	

	1
	Supplying & filling sand under floor and plugging in walls (S.I.No.29 P-31). 3 Miles Lead.
	2223 Cft
	1720.66
	P.%Cft
	38250
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio (1:4:8).
	1482 Cft
	9416.28
	P.%Cft
	139549
	

	3
	Providing and laying C.C Topping 3” Thick Ratio (1:2:4).
	2964 Cft
	4411.82
	P.% Sft
	130766
	

	 
	228' Rft C.C Topping Total 
	308566
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.  
	1875 Cft
	3176.25
	P.% Cft
	5955
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	750 Cft
	9416.28
	P.% Cft
	70622
	

	3
	Pacca brick work in foundation of plainth in cement sand mortar ratio 1:4.
	1350 Cft
	12899.70
	P.% Cft
	174146
	

	4
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	14.83 Cwt
	5001.70
	P.Cwt
	74190
	

	5
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	735 Sft
	337.00
	P.%Sft
	247695
	

	6
	Cement plaster upto ht 1:4 thick ½” 
	3600 Sft
	2283.93
	P.% Sft
	82221
	

	 
	300' Rft Delimentation Wall Total 
	654830
	

	 
	G.Total
	2335613
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 44 
Rehabilitation of road from Circular road Kehar House Siddique Mari Darri Street, to Wagna Gate MAsjid via Siddique Mari School link (1200 Rft)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 45 
RECONDITIONING OF ROAD FROM SHERKOT HAJANA ROAD TO VILLAGE JAMRA VIA KALAR GOTH MILE 0/0-0/6 (1.20 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	8158 Rft
	2729.96
	[image: image45.png]



P.% Rft


	222710

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	18355 Cft
	7750.22
	P.‰ Cft
	1422553

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	48946 Sft
	1616.95
	P%.SFT
	791432

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	48946 Sft
	4487.60
	P%.SFT
	2196501

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	199361 Cft
	6278.37
	P.‰ Cft
	1251662

	 
	Total 
	5884858

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 115,052.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	321 Cft
	12899.70
	P.% Cft
	41405
	

	2
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	18.39
	5001.70
	P.Cwt
	91969
	

	3
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	387 Cft
	337.00
	P.%Cft
	130419
	

	4
	Cement plaster upto ht 1:4 thick ½” 
	942 Cft
	2283.93
	P.%oCft
	21516
	

	 
	03 Nos. 3.0' Span Cul: Repair Total
	285309
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	780 Cft
	3176.25
	P.%Cft
	2477
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	188 Cft
	9416.28
	P.%Cft
	17703
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	64 Cft
	412.00
	P.%Cft
	26368
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	188 Cft
	12899.70
	P.% Rft
	24251
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	206 Cft
	14429.25
	P.%Cft
	29724
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	298 Cft
	3127.41
	P.%Cft
	9320
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	154 Cft
	2283.93
	P.% Sft
	3517
	

	 
	02 Nos. Pipe Culverts Total 
	113361
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.  
	2506 Cft
	3176.25
	P.% Cft
	7960
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	1253 Cft
	9416.28
	P.% Cft
	117986
	

	3
	Pacca brick work in foundation of plainth in cement sand mortar ratio 1:4.
	4428 Cft
	12899.70
	P.% Cft
	571258
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	100 Cft
	14429.25
	P.% Cft
	14464
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	2051 Sft
	2283.93
	P.% Sft
	46848
	

	 
	358' Rft R/Wall Total 
	758516
	

	 
	G.Total
	1157186
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 46 
CONSTRUCTION OF ROAD FROM JUMO JAGIRANI HOUSE TO ALI BUX SHAR VILLAGE MILE 0/0-0/5 (1.0 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 

	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	230707 Cft
	7723.95
	P.‰ Cft
	1781969

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	40788 Cft
	10253.72
	P.‰ Cft
	418229

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.

	20394 Cft
	7471.6
	P.‰ Cft
	1523758

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	6798 Rft
	2729.96
	[image: image46.png]



P. Rft


	185583

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).

	10197
	8473.06
	P.‰ Cft
	863998

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).

	40788 Cft
	1638.45
	P%.SFT
	668291

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.

	40788 Cft
	4529.10
	P%.SFT
	1847329

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	33999 Cft
	6278.37
	P.‰ Cft
	213458

	 
	Total 
	7502615

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 95,841.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	2654 Cft
	3176.25
	P.%oCft
	8430
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	472 Cft
	9416.28
	P.%oCft
	44445
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	954 Cft
	12899.70
	P.% Rft
	123063
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	102 Cft
	14429.25
	P.%Cft
	14718
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	102 Cft
	3127.41
	P.%Cft
	3189
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.26 Cwt
	5001.70
	P.Cwt
	61321
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	258 Cft
	337.00
	P.Cft
	86946
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	628 Cft
	2283.93
	P.% Sft
	14343
	

	 
	 
	 02 No. 3.0' Span Culv: Total 
	356454
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	390 Cft
	3176.25
	P.Cft
	1239
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	94 Cft
	9416.28
	P.Cft
	8851
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	32 Cft
	412.00
	P.Cft
	13184
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	94 Cft
	12899.70
	P.% Rft
	12126
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	103 Cft
	14429.25
	P.Cft
	14862
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	149 Cft
	3127.41
	P.Cft
	4660
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	77 Cft
	2283.93
	P.% Sft
	1759
	

	 
	01 Nos. Pipe Culverts Total 
	56680
	

	 
	G.Total
	413135
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	Total Amount in words (B) ___________________________________________________

	
	_______________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 47 
CONSTRUCTION OF ROAD FROM SHAKLOO JAGIRANI TO LAL BUX JAGIRANI MILE 0/0-0/5 (1.0 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	230707 Cft
	7723.95
	P.‰ Cft
	1781969

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	40788 Cft
	10253.72
	P.‰ Cft
	418229

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	20394 Cft
	7378.48
	P.‰ Cft
	1504767

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	6798 Rft
	2729.96
	[image: image47.png]



P. Rft


	185583

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	10197
	8376.68
	P.‰ Cft
	854170

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).

	40788 Cft
	1635.46
	P%.SFT
	667071

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.

	40788 Cft
	4519.11
	P%.SFT
	1843255

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	33999 Cft
	6278.37
	P.‰ Cft
	213458

	 
	Total 
	7468502

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 95,841.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	2654 Cft
	3176.25
	P.%oCft
	8430
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	472 Cft
	9416.28
	P.%oCft
	44445
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	954 Cft
	12899.70
	P.% Rft
	123063
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	102 Cft
	14429.25
	P.%Cft
	14718
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	102 Cft
	3127.41
	P.%Cft
	3189
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.26 Cwt
	5001.70
	P.Cwt
	61321
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	258 Cft
	337.00
	P.Cft
	86946
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	628 Cft
	2283.93
	P.% Sft
	14343
	

	 
	 
	 02 Nos. 3.0' Span Culv: Total 
	356454
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	390 Cft
	3176.25
	P.Cft
	1239
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	94 Cft
	9416.28
	P.Cft
	8851
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	32 Cft
	412.00
	P.Cft
	13184
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	94 Cft
	12899.70
	P.% Rft
	12126
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	103 Cft
	14429.25
	P.Cft
	14862
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	149 Cft
	3127.41
	P.Cft
	4660
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	77 Cft
	2283.93
	P.% Sft
	1759
	

	 
	01 No. Pipe Culverts Total 
	56680
	

	 
	G.Total
	413135
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) ___________________________________________________

	
	_______________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 48 
CONSTRUCTION OF ROAD FROM BORIRRI STOP TO HAZOOR BUX JAGIRANI MILE 0/0-0/5 (1.0 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	230707 Cft
	7723.95
	P.‰ Cft
	1781969

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	40788 Cft
	10253.72
	P.‰ Cft
	418229

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	20394 Cft
	7378.48
	P.‰ Cft
	1504767

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	6798 Rft
	2729.96
	[image: image48.png]



P. Rft


	185583

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	10197
	8376.68
	P.‰ Cft
	854170

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).

	40788 Cft
	1635.59
	P%.SFT
	667124

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.

	40788 Cft
	4519.40
	P%.SFT
	1843373

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	33999 Cft
	6278.37
	P.‰ Cft
	213458

	 
	Total 
	7468674

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 95,841.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	2654 Cft
	3176.25
	P.%oCft
	8430
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	472 Cft
	9416.28
	P.%oCft
	44445
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	954 Cft
	12899.70
	P.% Rft
	123063
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	102 Cft
	14429.25
	P.%Cft
	14718
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	102 Cft
	3127.41
	P.%Cft
	3189
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.26 Cwt
	5001.70
	P.Cwt
	61321
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	258 Cft
	337.00
	P.Cft
	86946
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	628 Cft
	2283.93
	P.% Sft
	14343
	

	 
	 
	 02 Nos. 3.0' Span Culv: Total 
	356454
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	390 Cft
	3176.25
	P.Cft
	1239
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	94 Cft
	9416.28
	P.Cft
	8851
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	32 Cft
	412.00
	P.Cft
	13184
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	94 Cft
	12899.70
	P.% Rft
	12126
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	103 Cft
	14429.25
	P.Cft
	14862
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	149 Cft
	3127.41
	P.Cft
	4660
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	77 Cft
	2283.93
	P.% Sft
	1759
	

	 
	01 No. Pipe Culverts Total 
	56680
	

	 
	G.Total
	413135
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) ___________________________________________________

	
	_______________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 49 
CONSTRUCTION OF ROAD FROM RUSTAM SHAKH TO VILLAGE ALI BUX

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	[image: image49.png]



 


	 

	2
	“A” Compacting 85% Modified
AASHO density
	115991 Cft
	7723.95
	P.‰ Cft
	895909

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	24473 Cft
	10253.72
	P.‰ Cft
	250939

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	12236 Cft
	7983.77
	P.‰ Cft
	976894

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	4079 Rft
	2729.96
	[image: image50.png]



P. Rft


	111355

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	6118 Cft
	9003.13
	P.‰ Cft
	550811

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	24473 Sft
	1641.14
	P%.SFT
	401636

	8
	Providing 1" Thick Consolidated premixed carpet in proper camber and grade i/c supplying of 10 cft Crush bajri of 4 Cft hill Sand of App: quality and grade 67 Ibs bitumen 80/100 penetration i/c mixing in mechanical mixture in required peroration i/c heati
	24473 Sft
	4536.31
	P%.SFT
	1110171

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	20399 Cft
	6278.37
	P.‰ Cft
	128072

	 
	Total 
	4425788

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 57,526.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	2654 Cft
	3176.25
	P.%oCft
	8430
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	472 Cft
	9416.28
	P.%Cft
	44445
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	954 Rft
	12899.70
	P.% Rft
	123063
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	102 Cft
	14429.25
	P.%Cft
	14718
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	102 Cft
	3127.41
	P.%Cft
	3189
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.26 Cwt
	5001.70
	P.Cwt
	61321
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	258 Sft
	337.00
	P.% Sft
	86946
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	628 Cft
	2283.93
	P.% Sft
	14343
	

	 
	 
	02 Nos. 3.0' Span Culv: Total 
	356454
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	1170 Cft
	3176.25
	P.% Sft
	3716
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	282 Cft
	9416.28
	P.% Sft
	26554
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	96 Rft
	412.00
	P.% Rft
	39552
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	282 Rft
	12899.70
	P.% Rft
	36377
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	309 Cft
	14429.25
	P.% Sft
	44586
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	447 Cft
	3127.41
	P.% Sft
	13980
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	231 Sft
	2283.93
	P.% Sft
	5276
	

	 
	03 Nos. Pipe Culverts Total 
	170041
	

	 
	G.Total
	526495
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 50 
RECONDITIONING OF ROAD FROM SUKKUR SHIKARPUR ROAD TO MUNGRANI MILE 0/0-0/5 (1.0 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	6798 Rft
	2729.96
	[image: image51.png]



P.% Rft


	185583

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	15296 Cft
	7316.52
	P.‰ Cft
	1119135

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	40788 Sft
	1604.05
	P%.SFT
	654260

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	40788 Sft
	4442.64
	P%.SFT
	1812064

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	125347 Cft
	6278.37
	P.‰ Cft
	786975

	 
	Total 
	4558016

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 95,841.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	390 Cft
	3176.25
	P.% Cft
	1239
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	94 Cft
	9416.28
	P.% Cft
	8851
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	32 Cft
	412.00
	P.% Cft
	13184
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	94 Cft
	12899.70
	P.% Rft
	12126
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	103 Cft
	14429.25
	P.% Cft
	14862
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	149 Cft
	3127.41
	P.% Cft
	4660
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	77 Cft
	2283.93
	P.% Sft
	1759
	

	 
	01 Nos. Pipe Culverts Total 
	56680
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.  
	1190 Cft
	3176.25
	P.% Cft
	3780
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	595 Cft
	9416.28
	P.% Cft
	56027
	

	3
	Pacca brick work in foundation of plainth in cement sand mortar ratio 1:4.
	2103 Cft
	12899.70
	P.% Cft
	271268
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	48 Cft
	14429.25
	P.% Cft
	6868
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	974 Sft
	2283.93
	P.% Sft
	22246
	

	 
	170' Rft R/Wall Total 
	360189
	

	 
	G.Total
	416870
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 51 
RECONDITIONING OF ROAD FROM RUK LAKHI ROAD TO REHAN KHAN JAMALI MILE 0/0-0/5 (1.0 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	6798 Rft
	2729.96
	[image: image52.png]



P.% Rft


	185583

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	15296 Cft
	7750.22
	P.‰ Cft
	1185474

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	40788 Sft
	1616.95
	P%.SFT
	659522

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	40788 Sft
	4466.76
	P%.SFT
	1821902

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	159337 Cft
	2208.37
	P.‰ Cft
	351875

	 
	Total 
	4204355

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 95,841.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	390 Cft
	3176.25
	P.% Cft
	1239
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	94 Cft
	9416.28
	P.% Cft
	8851
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	32 Rft
	412.00
	P.Rft
	13184
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	94 Cft
	12899.70
	P.% Rft
	12126
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	103 Cft
	14429.25
	P.% Cft
	14862
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	149 Cft
	3127.41
	P.% Cft
	4660
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	77 Cft
	2283.93
	P.% Sft
	1759
	

	 
	01 Nos. Pipe Culverts Total 
	56680
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.  
	1190 Cft
	3176.25
	P.% Cft
	3780
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	595 Cft
	9416.28
	P.% Cft
	56027
	

	3
	Pacca brick work in foundation of plainth in cement sand mortar ratio 1:4.
	2103 Cft
	12899.70
	P.% Cft
	271268
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	48 Cft
	14429.25
	P.% Cft
	6868
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	974 Sft
	2283.93
	P.% Sft
	22246
	

	 
	170' Rft R/Wall Total 
	360189
	

	 
	G.Total
	416870
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 52 
CONSTRUCTION OF PAVER BLOCK IN INTERNAL RUSTAM TOWN

	
	
	
	

	

	

	

	

	

	PART “A”  (Masnory Structure )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Cement concrete bricks of stone ballast 1- ½” to 2” 1:4:8.
	7663 Cft
	9416.28
	P.Cft
	721588

	2
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 60 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56).
	15326 Sft
	199.77
	P.Sft
	3061755

	 
	1240' Rft Tough Tile  Total 
	3783343

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	408 Cft
	3176.25
	P.%oCft
	1296

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	44 Cft
	9416.28
	P.%oCft
	4143

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	44 Cft
	14429.25
	P.%oCft
	6349

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	100 Cft
	12899.70
	P.% Cft
	12900

	5
	Cement plaster upto ht 1:4 thick ½” 
	88 Cft
	2283.93
	P.%oCft
	2006

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	3.80 Cwt
	5001.70
	P.Cwt
	19006

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	120 Cft
	337.00
	P.%Cft
	40440

	 
	 
	04 Nos. Drain Cross  Total
	86140

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	2475 Cft
	3176.25
	P. % Cft
	7861

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	450 Cft
	9416.28
	P. % Cft
	42373

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	1125 Cft
	12899.70
	P. % Rft
	145122

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	225 Cft
	14429.25
	P. % Cft
	32466

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	10.02 Cwt
	5001.70
	P.Cwt
	50117

	6
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	300 Rft
	174.00
	P. % Rft
	52191

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	180 Sft
	337.00
	P.% Sft
	60660

	8
	Cement plaster upto ht 1:4 thick ½” 
	1500 Sft
	2283.93
	P.% Sft
	34259

	 
	100' Rft  B-Type Drain Total 
	425049

	 
	G.Total
	4294532

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total Part(A+B+C)
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words __________________________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 53 
CONSTRUCTION OF PAVER BLOCK IN INTERNAL CHAK TOWN

	
	
	
	

	

	

	

	

	

	PART “A”  (Masnory Structure )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Cement concrete bricks of stone ballast 1- ½” to 2” 1:4:8.
	7849 Cft
	9416.28
	[image: image53.png]



P.Cft


	739046

	2
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 80 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56).
	15697 Sft
	223.97
	P.Sft
	3515702

	 
	1270' Rft Tough Tile  Total 
	4254748

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	408 Cft
	3176.25
	P.%oCft
	1296

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	44 Cft
	9416.28
	P.%oCft
	4143

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	44 Cft
	14429.25
	P.%oCft
	6349

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	100 Cft
	12899.70
	P.% Cft
	12900

	5
	Cement plaster upto ht 1:4 thick ½” 
	88 Cft
	2283.93
	P.%oCft
	2006

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	3.80 Cwt
	5001.70
	P.Cwt
	19006

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	120 Cft
	337.00
	P.%Cft
	40440

	 
	 
	04 Nos. Drain Cross  Total
	86140

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	2475 Cft
	3176.25
	P. % Cft
	7861

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	450 Cft
	9416.28
	P. % Cft
	42373

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	1125 Cft
	12899.70
	P. % Rft
	145122

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	225 Cft
	14429.25
	P. % Cft
	32466

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	10.02 Cwt
	5001.70
	P.Cwt
	50117

	6
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	300 Rft
	174.00
	P. % Rft
	52191

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	180 Cft
	337.00
	P. % Rft
	60660

	8
	Cement plaster upto ht 1:4 thick ½” 
	1500 Sft
	2283.93
	P.% Sft
	34259

	 
	300' Rft  B-Type Drain Total 
	425049

	 
	G.Total
	4765937

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total Part(A+B+C)
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words __________________________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 54 
REHABILITATION OF INTERNAL ROADS OF CHAK CITY MILE 0/0-0/4+330 (0.90 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (Road Work )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	6118 Rft
	2729.96
	[image: image54.png]



P. %Rft


	167019

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	13766 Cft
	7557.47
	P.‰ Cft
	1040361

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	36709 Sft
	1612.53
	P%.SFT
	591944

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	36709 Sft
	4471.45
	P%.SFT
	1641425

	 
	Total 
	3440748

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 105,447.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	________________________________________________________________________

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%oCft
	2072
	

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%oCft
	3174
	

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Rft
	12899.70
	P.% Rft
	6450
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Sft
	2283.93
	P.% Sft
	1003
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Sft
	337.00
	P.% Sft
	20220
	

	 
	 
	02 Nos. Drain Cross  Total
	43070
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	2063 Cft
	3176.25
	P. % Cft
	6551
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	375 Cft
	9416.28
	P. % Cft
	35311
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	938 Rft
	12899.70
	P. % Rft
	120935
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	188 Cft
	14429.25
	P. % Cft
	27055
	

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	8.35 Cwt
	5001.70
	P.Cwt
	41764
	

	6
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	250 Rft
	174.00
	P. % Rft
	43492
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	150 Rft
	337.00
	P. % Rft
	50550
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	1250 Sft
	2283.93
	P.% Sft
	28549
	

	 
	250' Rft  B-Type Drain Total 
	354207
	

	 
	G.Total
	397277
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 55 
REHABILITATION OF INTERNAL ROADS OF RUSTAM CITY MILE 0/0-0/5 (1.0 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (Road Work )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	6798 Rft
	2729.96
	[image: image55.png]



P. Rft


	185583

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	15296 Cft
	7942.97
	P.‰ Cft
	1214957

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	40788 Sft
	1622.68
	P%.SFT
	661859

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	40788 Sft
	4505.69
	P%.SFT
	1837781

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	125347 Cft
	6278.37
	P.‰ Cft
	786975

	 
	Total 
	4687154

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 95,841.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%oCft
	2072
	

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%oCft
	3174
	

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Rft
	12899.70
	P.% Rft
	6450
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Sft
	2283.93
	P.% Sft
	1003
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Sft
	337.00
	P.% Sft
	20220
	

	 
	 
	02 Nos. Drain Cross  Total
	43070
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	990 Cft
	3176.25
	P. % Cft
	3144
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	180 Cft
	9416.28
	P. % Cft
	16949
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	450 Rft
	12899.70
	P. % Rft
	58049
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	90 Cft
	14429.25
	P. % Cft
	12986
	

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	4.008 Cwt
	5001.70
	P.Cwt
	20047
	

	6
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	120 Rft
	174.00
	P. % Rft
	20876
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	72 Rft
	337.00
	P. % Rft
	24264
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	600 Sft
	2283.93
	P.% Sft
	13704
	

	 
	120' Rft  B-Type Drain Total 
	170019
	

	 
	G.Total
	213090
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 56 
CONSTRUCTION OF ROAD FROM MIAN-JO-GOTH SULTANKOT ROAD TO AGHA SHAHEEN KHAN MILE 0/0-0/5 (1.0 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (Road Work )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	215751 Cft
	7723.95
	P.‰ Cft
	1666450

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	40788 Cft
	10253.72
	P.‰ Cft
	418229

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	20394 Cft
	7425.04
	P.‰ Cft
	1514263

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	6798 Rft
	2729.96
	[image: image56.png]



P. Rft


	185583

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	10197 Cft
	8424.86
	P.‰ Cft
	859083

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	40788 Sft
	1638.32
	P%.SFT
	668238

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	40788 Sft
	4517.08
	P%.SFT
	1842427

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	33999 Cft
	6278.37
	P.‰ Cft
	213458

	 
	Total 
	7367730

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 95,841.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	3981 Cft
	3176.25
	P.%oCft
	12645
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	708 Cft
	9416.28
	P.%oCft
	66667
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	1431 Rft
	12899.70
	P.% Rft
	184595
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	153 Cft
	14429.25
	P.%Cft
	22077
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	153 Cft
	3127.41
	P.%Cft
	4783
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	18.39 Cwt
	5001.70
	P.Cwt
	91981
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	387 Sft
	337.00
	P.% Sft
	130419
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	942 Sft
	2283.93
	P.% Sft
	21515
	

	 
	 
	03 Nos. 3.0' Span Culv: Total 
	534681
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	1950 Cft
	3176.25
	P.%oCft
	6194
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	470 Cft
	9416.28
	P.%Cft
	44257
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	160 Cft
	412.00
	P.%Cft
	65920
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	470 Rft
	12899.70
	P.% Rft
	60629
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	515 Cft
	14429.25
	P.%Cft
	74311
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	745 Cft
	3127.41
	P.%Cft
	23299
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	385 Sft
	2283.93
	P.% Sft
	8793
	

	 
	05 Nos. Pipe Culverts Total 
	283402
	

	 
	G.Total
	818083
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 57 
CONSTRUCTION OF ROAD FROM HAJI ALI MUHAMMAD BROHI TO JAMAL SHAH (SHAHEED) GRAVEYARD UC-RUK MILE 0/0-0/3 (0.60 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (Road Work )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	113951 Cft
	7723.95
	P.‰ Cft
	880152

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	24473 Cft
	10253.72
	P.‰ Cft
	250939

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	12236 Cft
	6680.06
	P.‰ Cft
	817372

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	4079 Rft
	2729.96
	[image: image57.png]



P. Rft


	111355

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	6118 Cft
	7653.84
	P.‰ Cft
	468262

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	24473 Sft
	1614.22
	P%.SFT
	395048

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	24473 Sft
	4458.66
	P%.SFT
	1091168

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	20399 Cft
	6278.37
	P.‰ Cft
	128072

	 
	Total 
	4142369

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 57,526.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	3981 Cft
	3176.25
	P.%oCft
	12645
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	708 Cft
	9416.28
	P.%oCft
	66667
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	1431 Cft
	12899.70
	P.% Rft
	184595
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	153 Cft
	14429.25
	P.%Cft
	22077
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	153 Cft
	3127.41
	P.%Cft
	4783
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	18.39 Cwt
	5001.70
	P.Cwt
	91981
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	387 Cft
	337.00
	P.Cft
	130419
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	942 Cft
	2283.93
	P.% Sft
	21515
	

	 
	 
	03 Nos. 3.0' Span Culv: Total 
	534681
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	1560 Cft
	3176.25
	P.Cft
	4955
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	376 Cft
	9416.28
	P.Cft
	35405
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	128 Cft
	412.00
	P.Cft
	52736
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	376 Cft
	12899.70
	P.% Rft
	48503
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	412 Cft
	14429.25
	P.Cft
	59449
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	596 Cft
	3127.41
	P.Cft
	18639
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	308 Cft
	2283.93
	P.% Sft
	7035
	

	 
	04 Nos. Pipe Culverts Total 
	226721
	

	 
	G.Total
	761403
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 58 
CONSTRUCTION OF ROAD FROM ZERKHAIL-SULTANKOT ROAD TO INAYAT JHULAN LINK TO PIR BUX-JI-WANDH MILE 0/0-0/4+330 (0.90 km)

	
	
	
	

	

	

	

	

	

	PART “A”  (Road Work )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	207636 Cft
	7723.95
	P.‰ Cft
	1603770

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	36709 Cft
	10253.72
	P.‰ Cft
	376404

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	18355 Cft
	7471.6
	P.‰ Cft
	1371412

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	6118 Rft
	2729.96
	[image: image58.png]



P. Rft


	167019

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	9177 Cft
	8473.06
	P.‰ Cft
	777573

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	36709 Sft
	1638.45
	P%.SFT
	601459

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	36709 Sft
	4527.79
	P%.SFT
	1662106

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	30599 Cft
	6278.37
	P.‰ Cft
	192112

	 
	Total 
	6751855

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 86,289.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	2654 Cft
	3176.25
	P.%oCft
	8430
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	472 Cft
	9416.28
	P.%oCft
	44445
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	954 Rft
	12899.70
	P.% Rft
	123063
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	102 Cft
	14429.25
	P.%Cft
	14718
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	102 Cft
	3127.41
	P.%Cft
	3189
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.26 Cwt
	5001.70
	P.Cwt
	61321
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	258 Sft
	337.00
	P.% Sft
	86946
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	628 Sft
	2283.93
	P.% Sft
	14343
	

	 
	 
	02 Nos. 3.0' Span Culv: Total 
	356454
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	780 Cft
	3176.25
	P.% Sft
	2477
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	188 Cft
	9416.28
	P.% Sft
	17703
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	64 Cft
	412.00
	P.% Sft
	26368
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	188 Cft
	12899.70
	P.% Rft
	24251
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	206 Cft
	14429.25
	P.% Sft
	29724
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	298 Cft
	3127.41
	P.% Sft
	9320
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	154 Cft
	2283.93
	P.% Sft
	3517
	

	 
	02 Nos. Pipe Culverts Total 
	113361
	

	 
	G.Total
	469815
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 59 
REHABILITATION OF ROAD FROM CIRCULAR ROAD MEMON KHERATI HOSPITAL UPTO NATIONAL SAVING CENTRE BANK VIA QAZI NAEEM HOUSE (600 RFT)

	
	
	
	

	

	

	

	

	

	PART “A”  (Road Work )

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 60 
PROVIDING PAVER BLOCK AT VILLAGE DAKHAN

	
	
	
	

	

	

	

	

	

	PART “A” (Masonry Structure)

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Cement concrete bricks of stone ballast 1- ½” to 2” 1:4:8.
	3245 Cft
	9416.28
	P.%Cft
	305511

	2
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 80 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56).
	6489 Sft
	199.77
	P.Sft
	1296308

	 
	420' Rft Tough Tile  Total 
	1601819

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	408 Cft
	3176.25
	P.%oCft
	1296

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%Cft
	2072

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%Cft
	3174

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Rft
	12899.70
	P.% Rft
	6450

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Sft
	2283.93
	P.%Sft
	1003

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Rft
	337.00
	P. Rft
	20220

	 
	 
	02 Nos. Drain Cross  Total
	43718

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total Part(A+B+C)
	Rs:
	
	
	

	
	Total Amount in words __________________________________________________________

	
	________________________________________________________________________________
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	PART “B” (Masonry Structure)
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%oCft
	2072
	

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%oCft
	3174
	

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Cft
	12899.70
	P.% Cft
	6450
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Cft
	2283.93
	P.%oCft
	1003
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Cft
	337.00
	P.%Cft
	20220
	

	 
	 
	02 Nos. Drain Cross  Total
	43070
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	1839 Cft
	3176.25
	P. % Cft
	5842
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	460 Cft
	9416.28
	P. % Cft
	43292
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	855 Rft
	12899.70
	P. % Rft
	110292
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	232 Cft
	14429.25
	P. % Cft
	33447
	

	6
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	380 Rft
	94.00
	P. % Rft
	35720
	

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.692 Cwt
	5001.70
	P.Cwt
	63482
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	137 Cft
	337.00
	P. % Rft
	46102
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	1710 Sft
	2283.93
	P.% Sft
	39048
	

	 
	380' Rft A-Type Drain  Total 
	377225
	

	1
	Supplying & filling sand under floor and plugging in walls (S.I.No.29 P-31). 3 Miles Lead.
	975 Cft
	1720.66
	P.Cft
	16776
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio (1:4:8).
	650 Cft
	9416.28
	P.Cft
	61206
	

	3
	Providing and laying C.C Topping 3” Thick Ratio (1:2:4).
	1300 Cft
	4411.82
	P.Cft
	57354
	

	 
	100' Rft C.C Topping Total 
	135336
	

	 
	G.Total
	555631
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	Total Amount in words (B) ___________________________________________________

	
	_______________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 61 
PROVIDING PAVER BLOCK AT MADEJI TOWN

	
	
	
	

	

	

	

	

	

	PART “A” (Masonry Structure)

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Cement concrete bricks of stone ballast 1- ½” to 2” 1:4:8.
	6350 Cft
	9416.28
	P.Cft
	597929

	2
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 80 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56).
	12700 Sft
	199.77
	P.Sft
	2537059

	 
	822' Rft Tough Tile  Total 
	3134988

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	306 Cft
	3176.25
	P.%oCft
	972

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	33 Cft
	9416.28
	P.%oCft
	3107

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	33 Cft
	14429.25
	P.%oCft
	4762

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	75 Cft
	12899.70
	P.% Cft
	9675

	5
	Cement plaster upto ht 1:4 thick ½” 
	66 Cft
	2283.93
	P.%oCft
	1505

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	2.85 Cwt
	5001.70
	P.Cwt
	14255

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	90 Cft
	337.00
	P.%Cft
	30330

	 
	 
	03 Nos. Drain Cross  Total
	64605

	 
	G.Total
	3199593

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total Part(A+B+C)
	Rs:
	
	
	

	
	Total Amount in words __________________________________________________________

	
	________________________________________________________________________________
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	PART “B” (Masonry Structure)
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%oCft
	2072
	

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%oCft
	3174
	

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Cft
	12899.70
	P.% Cft
	6450
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Cft
	2283.93
	P.%oCft
	1003
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Cft
	337.00
	P.%Cft
	20220
	

	 
	 
	02 Nos. Drain Cross  Total
	43070
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	1839 Cft
	3176.25
	P. % Cft
	5842
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	460 Cft
	9416.28
	P. % Cft
	43292
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	855 Rft
	12899.70
	P. % Rft
	110292
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	232 Cft
	14429.25
	P. % Cft
	33447
	

	6
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	380 Rft
	94.00
	P. % Rft
	35720
	

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.692 Cwt
	5001.70
	P.Cwt
	63482
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	137 Cft
	337.00
	P. % Rft
	46102
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	1710 Sft
	2283.93
	P.% Sft
	39048
	

	 
	380' Rft A-Type Drain  Total 
	377225
	

	1
	Supplying & filling sand under floor and plugging in walls (S.I.No.29 P-31). 3 Miles Lead.
	975 Cft
	1720.66
	P.Cft
	16776
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio (1:4:8).
	650 Cft
	9416.28
	P.Cft
	61206
	

	3
	Providing and laying C.C Topping 3” Thick Ratio (1:2:4).
	1300 Cft
	4411.82
	P.Cft
	57354
	

	 
	100' Rft C.C Topping Total 
	135336
	

	 
	G.Total
	555631
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Total Amount in words (B) ___________________________________________________

	
	_______________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 62 
PROVIDING PAVER BLOCK AT GARHI YASIN CITY.

	
	
	
	

	

	

	

	

	

	PART “A” (Masonry Structure)

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Cement concrete bricks of stone ballast 1- ½” to 2” 1:4:8.
	6350 Cft
	9416.28
	P.Cft
	597929

	2
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 80 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56).
	12700 Sft
	199.77
	P.Sft
	2537059

	 
	822' Rft Tough Tile  Total 
	3134988

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	306 Cft
	3176.25
	P.%oCft
	972

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	33 Cft
	9416.28
	P.%oCft
	3107

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	33 Cft
	14429.25
	P.%oCft
	4762

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	75 Cft
	12899.70
	P.% Cft
	9675

	5
	Cement plaster upto ht 1:4 thick ½” 
	66 Cft
	2283.93
	P.%oCft
	1505

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	2.85 Cwt
	5001.70
	P.Cwt
	14255

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	90 Cft
	337.00
	P.%Cft
	30330

	 
	 
	03 Nos. Drain Cross  Total
	64605

	 
	G.Total
	3199593

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total Part(A+B+C)
	Rs:
	
	
	

	
	Total Amount in words __________________________________________________________

	
	________________________________________________________________________________
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	PART “B” (Masonry Structure)
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%oCft
	2072
	

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%oCft
	3174
	

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Cft
	12899.70
	P.% Cft
	6450
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Cft
	2283.93
	P.%oCft
	1003
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Cft
	337.00
	P.%Cft
	20220
	

	 
	 
	02 Nos. Drain Cross  Total
	43070
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	1839 Cft
	3176.25
	P. % Cft
	5842
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	460 Cft
	9416.28
	P. % Cft
	43292
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	855 Rft
	12899.70
	P. % Rft
	110292
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	232 Cft
	14429.25
	P. % Cft
	33447
	

	6
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	380 Rft
	94.00
	P. % Rft
	35720
	

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.692 Cwt
	5001.70
	P.Cwt
	63482
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	137 Cft
	337.00
	P. % Rft
	46102
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	1710 Sft
	2283.93
	P.% Sft
	39048
	

	 
	380' Rft A-Type Drain  Total 
	377225
	

	1
	Supplying & filling sand under floor and plugging in walls (S.I.No.29 P-31). 3 Miles Lead.
	975 Cft
	1720.66
	P.Cft
	16776
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio (1:4:8).
	650 Cft
	9416.28
	P.Cft
	61206
	

	3
	Providing and laying C.C Topping 3” Thick Ratio (1:2:4).
	1300 Cft
	4411.82
	P.Cft
	57354
	

	 
	100' Rft C.C Topping Total 
	135336
	

	 
	G.Total
	555631
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Total Amount in words (B) ___________________________________________________

	
	_______________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 63 
REHABILITATION OF ROAD FROM MADEJI-LAKHI ROAD TO ARAIN MILE 0/0-0/6+330' (1.30 KM).

	
	
	
	

	

	

	

	

	

	PART “A” (ROAD WORK)

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	8837 Rft
	2729.96
	[image: image62.png]



P. %Rft


	241247

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	26512 Cft
	8232.11
	P.% Cft
	2182497

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	53024 Sft
	1632.59
	P%.SFT
	865665

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	53024 Sft
	4539.36
	P%.SFT
	2406950

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/3+330
	48485 Cft
	2208.37
	P.‰ Cft
	107073

	 
	W.L Mile 0/3+330-0/6+330
	41558 Cft
	6278.37
	P.‰ Cft
	260917

	 
	Total 
	6064348

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 124,604.00
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	________________________________________________________________________

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	321 Cft
	12899.70
	P.% Cft
	41405
	

	2
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	18.39
	5001.70
	P.Cwt
	91969
	

	3
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	387 Sft
	337.00
	P.%Sft
	130419
	

	4
	Cement plaster upto ht 1:4 thick ½” 
	942 Sft
	2283.93
	P.% Sft
	21516
	

	 
	03 Nos. 3.0' Span Cul: Repair Total
	285309
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.  
	1610 Cft
	3176.25
	P.% Cft
	5114
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	805 Cft
	9416.28
	P.% Cft
	75801
	

	3
	Pacca brick work in foundation of plainth in cement sand mortar ratio 1:4.
	2845 Cft
	12899.70
	P.% Cft
	367009
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	64 Cft
	14429.25
	P.% Cft
	9292
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	1318 Sft
	2283.93
	P.% Sft
	30098
	

	 
	230' Rft R/Wall Total 
	487315
	

	 
	G.Total
	772624
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 64 
CONSTRUCTION OF ROAD FROM SON WAH TO NOOR BUX BROHI MILE 0/0-0/0+520 (0.10 KM).

	
	
	
	

	

	

	

	

	

	PART “A” (ROAD WORK

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/0+420
	24604 Cft
	3656.23
	P.‰ Cft
	89958

	 
	W.L Mile 0/0+420-0/0+520
	5858 Cft
	7723.95
	P.‰ Cft
	45247

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/0+420
	5191 Cft
	10253.72
	P.‰ Cft
	53227

	 
	W.L Mile 0/0+420-0/0+520
	1236 Cft
	10253.72
	P.‰ Cft
	12674

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	3214 Cft
	7099.11
	P.‰ Cft
	228165

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	1071 Rft
	2729.96
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P. Rft


	29238

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	1607
	8087.54
	P.‰ Cft
	129967

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	6427 Cft
	1626.99
	P%.SFT
	104567

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	6427 Cft
	4520.25
	P%.SFT
	290516

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/0+420
	4328 Cft
	2208.37
	P.‰ Cft
	9558

	 
	W.L Mile 0/0+420-0/0+520
	1030 Cft
	6278.37
	P.‰ Cft
	6467

	 
	Total 
	999583

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 15,087.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	102 Cft
	3176.25
	P.%oCft
	324
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	11 Cft
	9416.28
	P.%Cft
	1036
	

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	11 Cft
	14429.25
	P.%Cft
	1587
	

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	25 Rft
	12899.70
	P. % Rft
	3225
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	22 Sft
	2283.93
	P.%Sft
	502
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	0.95 Cwt
	5001.70
	P.Cwt
	4752
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	30 Rft
	337.00
	P. Rft
	10110
	

	 
	 
	01 No. Drain Cross  Total
	21535
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) ___________________________________________________

	
	
	
	
	
	
	

	
	_______________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 65 
REHABILITATION OF ROAD FROM NIM ROAD TO RAIS GHULAM ALI DEENARI MILE 0/0-0/1+290' (0.28 KM)

	
	
	
	

	

	

	

	

	

	PART “A” (ROAD WORK

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	1957 Rft
	2729.96
	[image: image64.png]



P. Rft


	53425

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	5871 Cft
	8714.00
	P.‰ Cft
	511599

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	11742 Sft
	1645.49
	P%.SFT
	193213

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	11742 Sft
	4583.01
	P%.SFT
	538137

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	19940 Cft
	6278.37
	P.‰ Cft
	125191

	 
	Total 
	1421565

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 27,569.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	102 Cft
	3176.25
	P.%oCft
	324
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	11 Cft
	9416.28
	P.%oCft
	1036
	

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	11 Cft
	14429.25
	P.%oCft
	1587
	

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	25 Cft
	12899.70
	P.% Cft
	3225
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	22 Cft
	2283.93
	P.%oCft
	502
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	0.95 Cwt
	5001.70
	P.Cwt
	4752
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	30 Cft
	337.00
	P.%Cft
	10110
	

	 
	 
	01 Nos. Drain Cross  Total
	21535
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 66 
REHABILITATION OF ROAD FROM NIM ROAD TO SHAHANI WADHYO MILE 0/0-0/1+325' (0.30 KM)

	
	
	
	

	

	

	

	

	

	PART “A” (ROAD WORK

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	2029 Rft
	2729.96
	[image: image65.png]



P. Rft


	55391

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	6087 Cft
	8906.75
	P.‰ Cft
	542154

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	12175 Sft
	1651.22
	P%.SFT
	201036

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	12175 Sft
	4602.41
	P%.SFT
	560343

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/0+400
	8395 Cft
	2208.37
	P.‰ Cft
	18539

	 
	W.L Mile 0/0+400-0/0+985
	15893 Cft
	6278.37
	P.‰ Cft
	99782

	 
	Total 
	1477246

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 28,600.00
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	102 Cft
	3176.25
	P.%oCft
	324
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	11 Cft
	9416.28
	P.%Cft
	1036
	

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	11 Cft
	14429.25
	P.%Cft
	1587
	

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	25 Sft
	12899.70
	P.% Rft
	3225
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	22 Sft
	2283.93
	P.%Sft
	502
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	0.95 Cwt
	5001.70
	P.Cwt
	4752
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	30 Rft
	337.00
	P. Rft
	10110
	

	 
	 
	01 No. Drain Cross  Total
	21535
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
	Bill No. 67 
REHABILITATION OF ROAD FROM RATODERO JACOBABAD ROAD TO SAIN DINO KALHORO NIM SHAKH MILE 0/0-0/6+330' (1.30 KM)

	
	
	
	

	

	

	

	

	

	PART “A” (ROAD WORK

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	8837 Rft
	2729.96
	[image: image66.png]



P.% Rft


	241247

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	26512 Cft
	9099.51
	P.‰ Cft
	2412462

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	53024 Sft
	1655.65
	P%.SFT
	877892

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	53024 Sft
	4618.56
	P%.SFT
	2448945

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/4+330
	62336 Cft
	2208.37
	P.‰ Cft
	137661

	 
	W.L Mile 0/4+330-0/6+330
	27704 Cft
	6278.37
	P.‰ Cft
	173936

	 
	Total 
	6292143

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 124,604.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	214 Rft
	12899.70
	P.% Rft
	27603
	

	2
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.26 Cwt
	5001.70
	P.Cwt
	61313
	

	3
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	258 Sft
	337.00
	P.%Sft
	86946
	

	4
	Cement plaster upto ht 1:4 thick ½” 
	628 Sft
	2283.93
	P.%Sft
	14344
	

	 
	02 Nos. 3.0' Span Cul: Repair Total
	190206
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	390 Cft
	3176.25
	P.% Cft
	1239
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	94 Cft
	9416.28
	P.% Cft
	8851
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	32 Cft
	412.00
	P.% Cft
	13184
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	94 Cft
	12899.70
	P.% Rft
	12126
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	103 Cft
	14429.25
	P.% Cft
	14862
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	149 Cft
	3127.41
	P.% Cft
	4660
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	77 Cft
	2283.93
	P.% Sft
	1759
	

	 
	01 Nos. Pipe Culverts Total 
	56680
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.  
	700 Cft
	3176.25
	P.% Cft
	2223
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	350 Cft
	9416.28
	P.% Cft
	32957
	

	3
	Pacca brick work in foundation of plainth in cement sand mortar ratio 1:4.
	1237 Cft
	12899.70
	P.% Cft
	159569
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	28 Cft
	14429.25
	P.% Cft
	4040
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	573 Sft
	2283.93
	P.% Sft
	13086
	

	 
	100' Rft R/Wall Total 
	211876
	

	 
	G.Total
	458762
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
	Bill No. 68 
R/WALL AND ROAD DAKHAN GRAVEYARD MILE 0/0-0/5 (1.0 KM)

	
	
	
	

	

	

	

	

	

	PART “A” (ROAD WORK

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	6798 Rft
	2729.96
	[image: image67.png]



P.% Rft


	185583

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	20394 Cft
	8714.00
	P.‰ Cft
	1777133

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	40788 Sft
	1645.62
	P%.SFT
	671215

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	40788 Sft
	4583.31
	P%.SFT
	1869440

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/2
	27704 Cft
	2208.37
	P.‰ Cft
	61181

	 
	W.L Mile 0/2-0/5
	41558 Cft
	6278.37
	P.‰ Cft
	260917

	 
	Total 
	4825469

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 95,841.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	510 Cft
	3176.25
	P.%oCft
	1620
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	55 Cft
	9416.28
	P.%oCft
	5179
	

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	55 Cft
	14429.25
	P.%oCft
	7936
	

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	125 Rft
	12899.70
	P.% Rft
	16125
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	110 Sft
	2283.93
	P.%Sft
	2508
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	4.75 Cwt
	5001.70
	P.Cwt
	23758
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	150 Rft
	337.00
	P. Rft
	50550
	

	 
	 
	05 Nos. Drain Cross  Total
	107675
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.  
	3360 Cft
	3176.25
	P.% Cft
	10672
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	1680 Cft
	9416.28
	P.% Cft
	158194
	

	3
	Pacca brick work in foundation of plainth in cement sand mortar ratio 1:4.
	5938 Rft
	12899.70
	P.% Rft
	765933
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	134 Cft
	14429.25
	P.% Cft
	19393
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	2750 Sft
	2283.93
	P.% Sft
	62813
	

	 
	480' Rft R/Wall Total 
	1017005
	

	1
	Supplying & filling sand under floor and plugging in walls (S.I.No.29 P-31). 3 Miles Lead.
	1950 Cft
	1720.66
	P.%Cft
	33553
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio (1:4:8).
	1300 Cft
	9416.28
	P.%Cft
	122412
	

	3
	Providing and laying C.C Topping 3” Thick Ratio (1:2:4).
	2600 Sft
	4411.82
	P.% Sft
	114707
	

	 
	200' Rft C.C Topping Total 
	270672
	

	 
	G.Total
	1395352
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
	Bill No. 69 
CONSTRUCTION OF ROAD FROM R/WALL AND ROAD DARI JAKHRI TO GHULAM NABI KAKEPOTO MILE 0/0-0/4+330 (0.90 KM)

	
	
	
	

	

	

	

	

	

	PART “A” (ROAD WORK

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/2
	77327 Cft
	3656.23
	P.‰ Cft
	282725

	 
	W.L Mile 0/2-0/4+330
	96658 Cft
	7723.95
	P.‰ Cft
	746582

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/2
	16315 Cft
	6190.17
	P.‰ Cft
	100993

	 
	W.L Mile 0/2-0/4+330
	20394 Cft
	10253.72
	P.‰ Cft
	209114

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	18355 Cft
	7983.77
	P.% Cft
	1465421

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	6118 Rft
	2729.96
	P. % Rft
	167019

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	9177 Cft
	9003.13
	P.‰ Cft
	826217

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	36709 Sft
	1654.22
	P%.SFT
	607248

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	36709 Sft
	4612.42
	P%.SFT
	1693173

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/2
	13599 Cft
	2208.37
	P.‰ Cft
	30032

	 
	W.L Mile 0/2-0/4+330
	16999 Cft
	6278.37
	P.‰ Cft
	106726

	 
	Total 
	6235250

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 86,289.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	2654 Cft
	3176.25
	P.%oCft
	8430
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	472 Cft
	9416.28
	P.%oCft
	44445
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	954 Rft
	12899.70
	P.% Rft
	123063
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	102 Cft
	14429.25
	P.%Cft
	14718
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	102 Cft
	3127.41
	P.%Cft
	3189
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.26 Cwt
	5001.70
	P.Cwt
	61321
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	258 Sft
	337.00
	P.% Sft
	86946
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	628 Sft
	2283.93
	P.% Sft
	14343
	

	 
	 
	02 Nos. 3.0' Span Culv: Total 
	356454
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	1170 Cft
	3176.25
	P.%oCft
	3716
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	282 Cft
	9416.28
	P.%Cft
	26554
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	96 Cft
	412.00
	P.%Cft
	39552
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	282 Rft
	12899.70
	P.% Rft
	36377
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	309 Cft
	14429.25
	P.%Cft
	44586
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	447 Cft
	3127.41
	P.%Cft
	13980
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	231 Sft
	2283.93
	P.% Sft
	5276
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03 Nos. Pipe Culverts Total 


	170041
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.  
	840 Cft
	3176.25
	P.% Cft
	2668
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	420 Cft
	9416.28
	P.% Cft
	39548
	

	3
	Pacca brick work in foundation of plainth in cement sand mortar ratio 1:4.
	1484 Cft
	12899.70
	P.% Cft
	191483
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	34 Cft
	14429.25
	P.% Cft
	4848
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	688 Sft
	2283.93
	P.% Sft
	15703
	

	 
	120' Rft R/Wall Total 
	254251
	

	 
	G.Total
	780746
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
	Bill No. 70 
REHABILITATION OF RURAL ROADS OF TALUKA GARHI YASIN MILE 0/0-2/0 (3.20 KM)

	
	
	
	

	

	

	

	

	

	PART “A” (ROAD WORK

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	21754 Rft
	2729.96
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P.% Rft


	593875

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	65261 Cft
	8521.24
	P.‰ Cft
	5561046

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	130522 Sft
	1639.75
	P%.SFT
	2140234

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	130522 Sft
	4563.61
	P%.SFT
	5956515

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	221642 Cft
	6278.37
	P.‰ Cft
	1391550

	 
	Total 
	15643222

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 306,734.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	2040 Cft
	3176.25
	P.%oCft
	6480
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	220 Cft
	9416.28
	P.%oCft
	20716
	

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	220 Cft
	14429.25
	P.%oCft
	31744
	

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	500 Cft
	12899.70
	P.% Cft
	64499
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	439 Cft
	2283.93
	P.%oCft
	10036
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	19.00 Cwt
	5001.70
	P.Cwt
	95032
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	600 Cft
	337.00
	P.%Cft
	202200
	

	 
	 
	20 Nos. Drain Cross  Total
	430706
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	6432 Cft
	3176.25
	P. % Cft
	20431
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	1608 Cft
	9416.28
	P. % Cft
	151410
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	2990 Rft
	12899.70
	P. % Rft
	385733
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	811 Cft
	14429.25
	P. % Cft
	116976
	

	6
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	133 Rft
	174.00
	P. % Rft
	23125
	

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	112.43 Cwt
	5001.70
	P.Cwt
	562358
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	2219 Cft
	337.00
	P. % Rft
	747948
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	5979 Sft
	2283.93
	P.% Sft
	136566
	

	 
	1329' Rft A-Type Drain  Total 
	2144547
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.  
	3500 Cft
	3176.25
	P.% Cft
	11117
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	1750 Cft
	9416.28
	P.% Cft
	164785
	

	3
	Pacca brick work in foundation of plainth in cement sand mortar ratio 1:4.
	6185 Cft
	12899.70
	P.% Cft
	797846
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	140 Cft
	14429.25
	P.% Cft
	20201
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	2865 Sft
	2283.93
	P.% Sft
	65431
	

	 
	500' Rft R/Wall Total 
	1059380
	

	 
	G.Total
	3634633
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
	Bill No. 71 
BRIDGE @ MIR WAH SADIQ JEHO

	
	
	
	

	

	

	

	

	

	PART “A” (Masnory Structure)

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	2036 Cft
	3176.25
	P.%oCft
	6467

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	408 Cft
	9416.28
	P.%oCft
	38418

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	1414 Rft
	12899.70
	P.% Rft
	182402

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	83 Cft
	14429.25
	P.%Cft
	11976

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	21.6 Cwt
	5001.70
	P.Cwt
	108028

	6
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	496 Cft
	337.00
	P.Cft
	167152

	7
	Cement plaster upto ht 1:4 thick ½” 
	620 Sft
	2283.93
	P.% Sft
	14160

	8
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	25132 Cft
	2208.37
	P.%oCft
	55501

	 
	 
	01 No. 10' Rft Bridge Total 
	584104

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.  
	1400 Cft
	3176.25
	P.% Cft
	4447

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	700 Cft
	9416.28
	P.% Cft
	65914

	3
	Pacca brick work in foundation of plainth in cement sand mortar ratio 1:4.
	2474 Rft
	12899.70
	P.Cwt
	319139

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	56 Cft
	14429.25
	P.% Cft
	8080

	5
	Cement plaster upto ht 1:4 thick ½” 
	1146 Sft
	2283.93
	P.% Sft
	26172

	 
	200' Rft R/Wall Total 
	423752

	 
	G.Total
	1007856

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	Total (B)
	
	Rs:
	
	

	
	
	
	
	
	

	
	Total Amount in words (B) ______________________________________________________

	
	
	
	
	
	
	

	
	_______________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
	Bill No. 72 
BRIDGE @ CHANDIO-JI-WANDH TO BAKHSHO SHAKH

	
	
	
	

	

	

	

	

	

	PART “A” (Masonry Structure)

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	2036 Cft
	3176.25
	P.%oCft
	6467

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	408 Cft
	9416.28
	P.%oCft
	38418

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	1414 Rft
	12899.70
	P.% Rft
	182402

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	83 Cft
	14429.25
	P.%Cft
	11976

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	21.6 Cwt
	5001.70
	P.Cwt
	108028

	6
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	496 Cft
	337.00
	P.Cft
	167152

	7
	Cement plaster upto ht 1:4 thick ½” 
	620 Sft
	2283.93
	P.% Sft
	14160

	8
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	25132 Cft
	2208.37
	P.%oCft
	55501

	 
	 
	01 No. 10' Rft Bridge Total 
	584104

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.  
	1351 Cft
	3176.25
	P.% Cft
	4291

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	676 Cft
	9416.28
	P.% Cft
	63607

	3
	Pacca brick work in foundation of plainth in cement sand mortar ratio 1:4.
	2387 Rft
	12899.70
	P.Cwt
	307969

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	54 Cft
	14429.25
	P.% Cft
	7798

	5
	Cement plaster upto ht 1:4 thick ½” 
	1106 Sft
	2283.93
	P.% Sft
	25256

	 
	193' Rft R/Wall Total 
	408921

	 
	G.Total
	993025

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	Total (B)
	
	Rs:
	
	

	
	
	
	
	
	

	
	Total Amount in words (B) ______________________________________________________

	
	
	
	
	
	
	

	
	_______________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
	Bill No. 73 
RECONDITIONING OF ROAD FROM VILLAGE KALHORO SHAKH VIA RAHIMABAD THUL LINK ROAD TO DILOO DARO MILE 0/0-0/5 (1.0 KM)

	
	
	
	

	

	

	

	

	

	PART “A” (ROAD WORK)

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	6798 Rft
	2729.96
	[image: image70.png]



P.% Rft


	185583

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	15296 Cft
	8762.19
	P.% Cft
	1340265

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	40788 Sft
	1646.92
	P%.SFT
	671746

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	40788 Sft
	4556.62
	P%.SFT
	1858554

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/4
	181853 Cft
	2208.37
	P.‰ Cft
	401599

	 
	W.L Mile 0/4-0/5
	45464 Cft
	6278.37
	P.‰ Cft
	285440

	 
	Total 
	4743186

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 95,841.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	174 Cft
	12899.70
	P.% Cft
	22445
	

	2
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	106 Cft
	14429.25
	P.%Cft
	15295
	

	3
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.26
	5001.70
	P.Cwt
	61313
	

	4
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	258 Cft
	337.00
	P.%Cft
	86946
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	628 Cft
	2283.93
	P.%oCft
	14344
	

	 
	02 Nos. 3.0' Span Cul: Repair Total
	200343
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
	Bill No. 74 
Rehabilitation of road from National Bank upto Allied Bank (R.C.C Work 705’ Rft)

	
	
	
	

	

	

	

	

	

	PART “A” (ROAD WORK)

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
	Bill No. 75 
CONSTRUCTION OF ROAD FROM FAIZU LARO VIA HASHIM PAHORE TO BHATI SHAKH MILE 0/0-0/2+330 (0.50 KM)

	
	
	
	

	

	

	

	

	

	PART “A” (ROAD WORK)

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
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	2
	“A” Compacting 85% Modified
AASHO density
	128949 Cft
	3656.23
	P.‰ Cft
	471467

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	20394 Cft
	6190.17
	P.‰ Cft
	126242

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	10197 Cft
	7657.85
	P.‰ Cft
	780871

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	3399 Rft
	2729.96
	P. Rft
	92791

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	5099 Cft
	8665.81
	P.‰ Cft
	441870

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	20394 Sft
	1644.19
	P%.SFT
	335316

	8
	Providing 1" Thick Consolidated premixed carpet in proper camber and grade i/c supplying of 10 cft Crush bajri of 4 Cft hill Sand of App: quality and grade 67 Ibs bitumen 80/100 penetration i/c mixing in mechanical mixture in required peroration i/c heati
	20394 Sft
	4548.49
	P%.SFT
	927619

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	16999 Cft
	2208.37
	P.‰ Cft
	37540

	 
	Total 
	3213717

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 47,920.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	2654 Cft
	3176.25
	P.%oCft
	8430
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	472 Cft
	9416.28
	P.%oCft
	44445
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	954 Cft
	12899.70
	P.% Rft
	123063
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	102 Cft
	14429.25
	P.%Cft
	14718
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	102 Cft
	3127.41
	P.%Cft
	3189
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.26 Cwt
	5001.70
	P.Cwt
	61321
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	258 Cft
	337.00
	P.Cft
	86946
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	628 Cft
	2283.93
	P.% Sft
	14343
	

	 
	 
	02 Nos. 3.0' Span Culv: Total 
	356454
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	780 Cft
	3176.25
	P.Cft
	2477
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	188 Cft
	9416.28
	P.Cft
	17703
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	64 Cft
	412.00
	P.Cft
	26368
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	188 Cft
	12899.70
	P.% Rft
	24251
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	206 Cft
	14429.25
	P.Cft
	29724
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	298 Cft
	3127.41
	P.Cft
	9320
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	154 Cft
	2283.93
	P.% Sft
	3517
	

	 
	02 Nos. Pipe Culverts Total 
	113361
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.  
	1260 Cft
	3176.25
	P.% Cft
	4002
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	630 Cft
	9416.28
	P.% Cft
	59323
	

	3
	Pacca brick work in foundation of plainth in cement sand mortar ratio 1:4.
	2227 Cft
	12899.70
	P.% Cft
	287225
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	50 Cft
	14429.25
	P.% Cft
	7272
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	1031 Sft
	2283.93
	P.% Sft
	23555
	

	 
	180' Rft R/Wall Total 
	381377
	

	 
	G.Total
	851192
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
	Bill No. 76 
RECONDITIONING OF ROAD FROM JARAR PAHORE TO INDUS HIGHWAY MILE 0/0-0/7 (1.40 KM)

	
	
	
	

	

	

	

	

	

	PART “A” (ROAD WORK)

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Providing Sand cushion including supplying and spreading pit/canal sand of approved quality from approval source of supply to site of work including watering and rolling etc complete. Rate includes all cost of material T&P Labour & Carriage of 3.0 Miles.
	14276 Cft
	1479.41
	P.‰ Cft
	211201

	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	9517 Rft
	2729.96
	P.% Rft
	259810

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	42827 Cft
	8424.86
	P.‰ Cft
	3608115

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	57103 Sft
	1628.29
	P%.SFT
	929802

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	57103 Sft
	4494.86
	P%.SFT
	2566700

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	303967 Cft
	2208.37
	P.‰ Cft
	671272

	 
	Total 
	8246900

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 134,210.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	107 Cft
	12899.70
	P.% Cft
	13802
	

	3
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13
	5001.70
	P.Cwt
	30656
	

	4
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Cft
	337.00
	P.%Cft
	43473
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	314 Cft
	2283.93
	P.%oCft
	7172
	

	 
	01 No. 3.0' Span Cul: Repair Total
	95103
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.  
	700 Cft
	3176.25
	P.% Cft
	2223
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	350 Cft
	9416.28
	P.% Cft
	32957
	

	3
	Pacca brick work in foundation of plainth in cement sand mortar ratio 1:4.
	1237 Cft
	12899.70
	P.% Cft
	159569
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	28 Cft
	14429.25
	P.% Cft
	4040
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	573 Sft
	2283.93
	P.% Sft
	13086
	

	 
	100' Rft R/Wall Total 
	211876
	

	 
	G.Total
	306979
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
	Bill No. 77 
CONSTRUCTION OF ROAD FROM HAMAYOON WAKRO ROAD TO JABAL KHAN BHAYO MILE 0/0-0/3 (0.60 KM)

	
	
	
	

	

	

	

	

	

	PART “A” (ROAD WORK)

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
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	2
	“A” Compacting 85% Modified
AASHO density
	115991 Cft
	7723.95
	P.‰ Cft
	895909

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	24473 Cft
	10253.72
	P.‰ Cft
	250939

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	12236 Cft
	7844.08
	P.‰ Cft
	959802

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	4079 Rft
	2729.96
	P. Rft
	111355

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	6118 Cft
	8858.56
	P.‰ Cft
	541967

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	24473 Sft
	1651.22
	P%.SFT
	404103

	8
	Providing 1" Thick Consolidated premixed carpet in proper camber and grade i/c supplying of 10 cft Crush bajri of 4 Cft hill Sand of App: quality and grade 67 Ibs bitumen 80/100 penetration i/c mixing in mechanical mixture in required peroration i/c heati
	24473 Sft
	4554.22
	P%.SFT
	1114554

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	20399 Cft
	6278.37
	P.‰ Cft
	128072

	 
	Total 
	4406701

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 57,526.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	2654 Cft
	3176.25
	P.%oCft
	8430
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	472 Cft
	9416.28
	P.%oCft
	44445
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	954 Cft
	12899.70
	P.% Rft
	123063
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	102 Cft
	14429.25
	P.%Cft
	14718
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	102 Cft
	3127.41
	P.%Cft
	3189
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.26 Cwt
	5001.70
	P.Cwt
	61321
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	258 Cft
	337.00
	P.Cft
	86946
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	628 Cft
	2283.93
	P.% Sft
	14343
	

	 
	 
	02 Nos. 3.0' Span Culv: Total 
	356454
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	1170 Cft
	3176.25
	P.Cft
	3716
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	282 Cft
	9416.28
	P.Cft
	26554
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	96 Cft
	412.00
	P.Cft
	39552
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	282 Cft
	12899.70
	P.% Rft
	36377
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	309 Cft
	14429.25
	P.Cft
	44586
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	447 Cft
	3127.41
	P.Cft
	13980
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	231 Cft
	2283.93
	P.% Sft
	5276
	

	 
	03 Nos. Pipe Culverts Total 
	170041
	

	 
	G.Total
	526495
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
	Bill No. 78 
CONSTRUCTION OF ROAD FROM RQC HIGHWAY TO HUSSAIN BUX BAKHRANI MILE 0/0-0/3 (0.60 KM)

	
	
	
	

	

	

	

	

	

	PART “A” (ROAD WORK)

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
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	2
	“A” Compacting 85% Modified
AASHO density
	
	
	
	

	 
	W.O.L Mile 0/0-0/1+330
	69212 Cft
	3656.23
	P.‰ Cft
	253055

	 
	W.L Mile 0/1+330-0/3
	69212 Cft
	7723.95
	P.‰ Cft
	534590

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/1+330
	12236 Cft
	6190.17
	P.‰ Cft
	75743

	 
	W.L Mile 0/1+330-0/3
	12236 Cft
	10253.72
	P.‰ Cft
	125465

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	12236 Cft
	7285.36
	P.% Cft
	891437

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	4079 Rft
	2729.96
	P. %Rft
	111355

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	6118 Cft
	8280.3
	P.% Cft
	506589

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	24473 Sft
	1634.02
	P%.SFT
	399894

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heati
	24473 Sft
	4512.96
	P%.SFT
	1104457

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/1+330
	10200 Cft
	2208.37
	P.‰ Cft
	22525

	 
	W.L Mile 0/1+330-0/3
	1036 Cft
	6278.37
	P.‰ Cft
	6504

	 
	Total 
	4031613

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 57,526.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	5539 Cft
	3176.25
	P.%oCft
	17593
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	665 Cft
	9416.28
	P.%oCft
	62618
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	3109 Rft
	12899.70
	P.% Rft
	401052
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	120 Cft
	14429.25
	P.%Cft
	17315
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	41 Cft
	3127.41
	P.%Cft
	1282
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	14.72 Cwt
	5001.70
	P.Cwt
	73625
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	268 Cft
	337.00
	P.Cft
	90316
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	1310 Cft
	2283.93
	P.% Sft
	29919
	

	 
	 
	 01 No. 6.0' Span Culv: Total 
	693721
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	1327 Cft
	3176.25
	P.%oCft
	4215
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	236 Cft
	9416.28
	P.%oCft
	22222
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	477 Cft
	12899.70
	P.% Rft
	61532
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	51 Cft
	14429.25
	P.%Cft
	7359
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	51 Cft
	3127.41
	P.%Cft
	1594
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13 Cwt
	5001.70
	P.Cwt
	30660
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Cft
	337.00
	P.Cft
	43473
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	314 Cft
	2283.93
	P.% Sft
	7172
	

	 
	 
	 01 No. 3.0' Span Culv: Total 
	178227
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	1170 Cft
	3176.25
	P.Cft
	3716
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	282 Cft
	9416.28
	P.Cft
	26554
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	96 Cft
	412.00
	P.Cft
	39552
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	282 Cft
	12899.70
	P.% Rft
	36377
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	309 Cft
	14429.25
	P.Cft
	44586
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	447 Cft
	3127.41
	P.Cft
	13980
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	231 Cft
	2283.93
	P.% Sft
	5276
	

	 
	03 Nos. Pipe Culverts Total 
	170041
	

	 
	G.Total
	1041989
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
	Bill No. 79 
CONSTRUCTION OF ROAD FROM VILLAGE MOHAMMAD UMAR JAFFERI TO GARHI SYED ROAD MILE 0/0-0/3 (0.60 KM)

	
	
	
	

	

	

	

	

	

	PART “A” (ROAD WORK)

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
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	2
	“A” Compacting 85% Modified
AASHO density
	96658 Cft
	7723.95
	P.‰ Cft
	746582

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	20394 Cft
	10253.72
	P.‰ Cft
	209114

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	10197 Cft
	7238.79
	P.% Cft
	738139

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	3399 Rft
	2729.96
	P. %Rft
	92791

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	5099 Cft
	8232.11
	P.% Cft
	419755

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	20394 Sft
	1631.29
	P%.SFT
	332685

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heati
	20394 Sft
	4503.54
	P%.SFT
	918452

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	16999 Cft
	6278.37
	P.‰ Cft
	106726

	 
	Total 
	3564245

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 47,920.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	3981 Cft
	3176.25
	P.%oCft
	12645
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	708 Cft
	9416.28
	P.% Cft
	66667
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	1431 Rft
	12899.70
	P.% Rft
	184595
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	153 Cft
	14429.25
	P.%Cft
	22077
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	153 Cft
	3127.41
	P.%Cft
	4783
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	18.39 Cwt
	5001.70
	P.Cwt
	91981
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	387 Sft
	337.00
	P.% Sft
	130419
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	942 Sft
	2283.93
	P.% Sft
	21515
	

	 
	 
	03 Nos. 3.0' Span Culv: Total 
	534681
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	780 Cft
	3176.25
	P.% Sft
	2477
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	188 Cft
	9416.28
	P.% Sft
	17703
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	64 Cft
	412.00
	P.% Sft
	26368
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	188 Cft
	12899.70
	P.% Rft
	24251
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	206 Cft
	14429.25
	P.% Sft
	29724
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	298 Cft
	3127.41
	P.% Sft
	9320
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	154 Cft
	2283.93
	P.% Sft
	3517
	

	 
	02 Nos. Pipe Culverts Total 
	113361
	

	 
	G.Total
	648042
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
	Bill No. 80 
CONSTRUCTION OF ROAD FROM HAMAYON WAKRO LINK ROAD TO FAIZ WAH VIA MAQBOOL SADHAYO MILE 0/0-0/3 (0.60 KM)

	
	
	
	

	

	

	

	

	

	PART “A” (ROAD WORK)

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
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	2
	“A” Compacting 85% Modified
AASHO density
	115991 Cft
	7723.95
	P.‰ Cft
	895909

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	24473 Cft
	10253.72
	P.‰ Cft
	250939

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	12236 Cft
	7704.4
	P.% Cft
	942710

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	4079 Rft
	2729.96
	P. Rft
	111355

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	6118 Cft
	8714.00
	P.‰ Cft
	533123

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	24473 Sft
	1646.92
	P%.SFT
	403051

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heati
	24473 Sft
	4539.69
	P%.SFT
	1110998

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	20399 Cft
	6278.37
	P.‰ Cft
	128072

	 
	Total 
	4376157

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 57,526.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	2654 Cft
	3176.25
	P.%oCft
	8430
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	472 Cft
	9416.28
	P.% Cft
	44445
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	954 Rft
	12899.70
	P.% Rft
	123063
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	102 Cft
	14429.25
	P.%Cft
	14718
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	102 Cft
	3127.41
	P.%Cft
	3189
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.26 Cwt
	5001.70
	P.Cwt
	61321
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	258 Sft
	337.00
	P.% Sft
	86946
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	628 Sft
	2283.93
	P.% Sft
	14343
	

	 
	 
	02 Nos. 3.0' Span Culv: Total 
	356454
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	1560 Cft
	3176.25
	P.% Sft
	4955
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	376 Cft
	9416.28
	P.% Sft
	35405
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	128 Cft
	412.00
	P.% Sft
	52736
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	376 Cft
	12899.70
	P.% Rft
	48503
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	412 Cft
	14429.25
	P.% Sft
	59449
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	596 Cft
	3127.41
	P.% Sft
	18639
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	308 Cft
	2283.93
	P.% Sft
	7035
	

	 
	04 Nos. Pipe Culverts Total 
	226721
	

	 
	G.Total
	583176
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
	Bill No. 81 
CONSTRUCTION OF ROAD FROM HAMAYOON LINK ROAD TO MIAN ABDUL BAQI PECHUHO (PAVER BLOCK)

	
	
	
	

	

	

	

	

	

	PART “A” (MASNORY STRUCTURE)

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Cement concrete bricks of stone ballast 1- ½” to 2” 1:4:8.
	4841 Cft
	9416.28
	P.Cft
	455842

	2
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 60 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56).
	9682 Sft
	199.77
	P.Sft
	1934173

	 
	940' Rft Tough Tile  Total 
	2390015

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%oCft
	2072

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%oCft
	3174

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Cft
	12899.70
	P.% Cft
	6450

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Cft
	2283.93
	P.%oCft
	1003

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Cft
	337.00
	P.%Cft
	20220

	 
	 
	02 Nos. Drain Cross  Total
	43070

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	968 Cft
	3176.25
	P. % Cft
	3075

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	242 Cft
	9416.28
	P. % Cft
	22786

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	450 Rft
	12899.70
	P. % Rft
	58049

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	122 Cft
	14429.25
	P. % Cft
	17604

	6
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	20 Rft
	174.00
	P. % Rft
	3480

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	16.92 Cwt
	5001.70
	P.Cwt
	84629

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	334 Cft
	337.00
	P. % Rft
	112558

	8
	Cement plaster upto ht 1:4 thick ½” 
	900 Sft
	2283.93
	P.% Sft
	20552

	 
	200' Rft A-Type Drain  Total 
	322731

	 
	G.Total
	365801

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total Part(A+B+C)
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words __________________________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
	Bill No. 82 
CONSTRUCTION OF ROAD FROM HAMAYOON LINK ROAD TO MIR ASIF KHAN BHAYO ROAD MILE 0/0-0/3 (0.60 KM)

	
	
	
	

	

	

	

	

	

	PART “A” (ROAD WORK)

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
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	2
	“A” Compacting 85% Modified
AASHO density
	115991 Cft
	7723.95
	P.‰ Cft
	895909

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	24473 Cft
	10253.72
	P.‰ Cft
	250939

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	12236 Cft
	7844.08
	P.‰ Cft
	959802

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	4079 Rft
	2729.96
	P. Rft
	111355

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	6118 Cft
	8858.56
	P.‰ Cft
	541967

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	24473 Sft
	1649.92
	P%.SFT
	403785

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heati
	24473 Sft
	4550.97
	P%.SFT
	1113759

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	20399 Cft
	6278.37
	P.‰ Cft
	128072

	 
	Total 
	4405588

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 57,526.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	2654 Cft
	3176.25
	P.%oCft
	8430
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	472 Cft
	9416.28
	P.% Cft
	44445
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	954 Rft
	12899.70
	P.% Rft
	123063
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	102 Cft
	14429.25
	P.%Cft
	14718
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	102 Cft
	3127.41
	P.%Cft
	3189
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.26 Cwt
	5001.70
	P.Cwt
	61321
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	258 Sft
	337.00
	P.% Sft
	86946
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	628 Sft
	2283.93
	P.% Sft
	14343
	

	 
	 
	02 Nos. 3.0' Span Culv: Total 
	356454
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	1560 Cft
	3176.25
	P.% Sft
	4955
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	376 Cft
	9416.28
	P.% Sft
	35405
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	128 Cft
	412.00
	P.% Sft
	52736
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	376 Cft
	12899.70
	P.% Rft
	48503
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	412 Cft
	14429.25
	P.% Sft
	59449
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	596 Cft
	3127.41
	P.% Sft
	18639
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	308 Cft
	2283.93
	P.% Sft
	7035
	

	 
	04 Nos. Pipe Culverts Total 
	226721
	

	 
	G.Total
	583176
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
	Bill No. 83 
RECONDITIONING OF ROAD FROM MIAN-JO-GOTH CITY TO POLICE STATION MIAN SAHIB

	
	
	
	

	

	

	

	

	

	PART “A” (ROAD WORK)

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
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	2
	“A” Compacting 85% Modified
AASHO density
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/3
	93557 Cft
	3656.23
	P.‰ Cft
	342066

	 
	W.L Mile 0/3-0/4
	31186 Cft
	7723.95
	P.‰ Cft
	240879

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/3
	24473 Cft
	6190.17
	P.‰ Cft
	151492

	 
	W.L Mile 0/3-0/4
	8158 Cft
	10253.72
	P.‰ Cft
	83650

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	16315 Cft
	7238.79
	P.‰ Cft
	1181009

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	5438 Rft
	2729.96
	P.% Rft
	148455

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	8158
	8232.11
	P.‰ Cft
	671576

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	32630 Cft
	1631.29
	P%.SFT
	532290

	8
	Providing 1" Thick Consolidated premixed carpet in proper camber and grade i/c supplying of 10 cft Crush bajri of 4 Cft hill Sand of App: quality and grade 67 Ibs bitumen 80/100 penetration i/c mixing in mechanical mixture in required peroration i/c heati
	32630 Cft
	4494.42
	P%.SFT
	1466529

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/3
	20399 Cft
	2208.37
	P.‰ Cft
	45049

	 
	W.L Mile 0/3-0/4
	6800 Cft
	6278.37
	P.‰ Cft
	42693

	 
	Total 
	4905687

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 76,684.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	5539 Cft
	3176.25
	P.%oCft
	17593
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	665 Cft
	9416.28
	P.%oCft
	62618
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	3109 Rft
	12899.70
	P.% Rft
	401052
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	120 Cft
	14429.25
	P.%Cft
	17315
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	41 Cft
	3127.41
	P.%Cft
	1282
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	14.72 Cwt
	5001.70
	P.Cwt
	73625
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	268 Cft
	337.00
	P.Cft
	90316
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	1310 Cft
	2283.93
	P.% Sft
	29919
	

	 
	 
	 01 No. 6.0' Span Culv: Total 
	693721
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	1327 Cft
	3176.25
	P.%oCft
	4215
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	236 Cft
	9416.28
	P.%oCft
	22222
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	477 Cft
	12899.70
	P.% Rft
	61532
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	51 Cft
	14429.25
	P.%Cft
	7359
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	51 Cft
	3127.41
	P.%Cft
	1594
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13 Cwt
	5001.70
	P.Cwt
	30660
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Cft
	337.00
	P.Cft
	43473
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	314 Cft
	2283.93
	P.% Sft
	7172
	

	 
	 
	 01 No. 3.0' Span Culv: Total 
	178227
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	390 Cft
	3176.25
	P.Cft
	1239
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	94 Cft
	9416.28
	P.Cft
	8851
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	32 Cft
	412.00
	P.Cft
	13184
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	94 Cft
	12899.70
	P.% Rft
	12126
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	103 Cft
	14429.25
	P.Cft
	14862
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	149 Cft
	3127.41
	P.Cft
	4660
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	77 Cft
	2283.93
	P.% Sft
	1759
	

	 
	01 No. Pipe Culverts Total 
	56680
	

	 
	G.Total
	928628
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) ___________________________________________________

	
	
	
	
	
	
	

	
	__________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
	Bill No. 84 
CONSTRUCTION OF ROAD FROM VILLAGE CHODIO SADHAYO MILE 0/0-0/3 (0.60 KM)

	
	
	
	

	

	

	

	

	

	PART “A” (ROAD WORK)

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
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	2
	“A” Compacting 85% Modified
AASHO density
	115991 Cft
	7723.95
	P.‰ Cft
	895909

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	24473 Cft
	10253.72
	P.‰ Cft
	250939

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	12236 Cft
	7797.52
	P.% Cft
	954105

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	4079 Rft
	2729.96
	P. % Rft
	111355

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	6118 Cft
	8810.37
	P.% Cft
	539018

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	24473 Sft
	1648.49
	P%.SFT
	403435

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heati
	24473 Sft
	4546.12
	P%.SFT
	1112572

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	20399 Cft
	6278.37
	P.‰ Cft
	128072

	 
	Total 
	4395405

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 57,526.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	2654 Cft
	3176.25
	P.%oCft
	8430
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	472 Cft
	9416.28
	P.%oCft
	44445
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	954 Rft
	12899.70
	P.% Rft
	123063
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	102 Cft
	14429.25
	P.%Cft
	14718
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	102 Cft
	3127.41
	P.%Cft
	3189
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.26 Cwt
	5001.70
	P.Cwt
	61321
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	258 Sft
	337.00
	P.% Sft
	86946
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	628 Sft
	2283.93
	P.% Sft
	14343
	

	 
	 
	02 Nos. 3.0' Span Culv: Total 
	356454
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	1170 Cft
	3176.25
	P.% Cft
	3716
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	282 Cft
	9416.28
	P.% Cft
	26554
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	96 Rft
	412.00
	P.Rft
	39552
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	282 Cft
	12899.70
	P.% Rft
	36377
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	309 Cft
	14429.25
	P.% Cft
	44586
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	447 Cft
	3127.41
	P.% Cft
	13980
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	231 Cft
	2283.93
	P.% Sft
	5276
	

	 
	03 Nos. Pipe Culverts Total 
	170041
	

	 
	G.Total
	526495
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
	Bill No. 85 
CONSTRUCTION OF ROAD FROM KHANPUR LINK ROAD TO MUHAMMAD LAIQ BHAYO MILE 0/0-0/5+330 (1.10 KM)

	
	
	
	

	

	

	

	

	

	PART “A” (ROAD WORK)

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
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	2
	“A” Compacting 85% Modified
AASHO density
	208911 Cft
	7723.95
	P.‰ Cft
	1613618

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	44867 Cft
	10253.72
	P.‰ Cft
	460054

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	22433 Cft
	7285.36
	P.‰ Cft
	1634325

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	7478 Rft
	2729.96
	P. Rft
	204146

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	11217 Cft
	8280.30
	P.‰ Cft
	928801

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	44867 Sft
	1632.98
	P%.SFT
	732669

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heati
	44867 Sft
	4508.98
	P%.SFT
	2023044

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	37398 Cft
	6278.37
	P.‰ Cft
	234798

	 
	Total 
	7831456

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 105,447.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	2654 Cft
	3176.25
	P.%oCft
	8430
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	472 Cft
	9416.28
	P.%oCft
	44445
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	954 Rft
	12899.70
	P.% Rft
	123063
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	102 Cft
	14429.25
	P.%Cft
	14718
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	102 Cft
	3127.41
	P.%Cft
	3189
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.26 Cwt
	5001.70
	P.Cwt
	61321
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	258 Sft
	337.00
	P.% Sft
	86946
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	628 Sft
	2283.93
	P.% Sft
	14343
	

	 
	 
	02 Nos. 3.0' Span Culv: Total 
	356454
	

	1
	Cement concrete bricks of stone ballast 1- ½” to 2” 1:4:8.
	1817 Cft
	9416.28
	P.%Cft
	171086
	

	2
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	114 Cft
	14429.25
	P.%Cft
	16385
	

	3
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 80 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56).
	3634 Sft
	199.77
	P.Sft
	725932
	

	 
	294' Rft Tough Tile  Total 
	913404
	

	 
	G.Total
	1269858
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________

	
	
	
	
	
	
	


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
	Bill No. 86 
CONSTRUCTION OF ROAD FROM INDUS HIGHWAY TO GHAZI KHAN PAHORE MILE 0/0-0/3 (0.60 KM)

	
	
	
	

	

	

	

	

	

	PART “A” (ROAD WORK)

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
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	2
	“A” Compacting 85% Modified
AASHO density
	96658 Cft
	7723.95
	P.‰ Cft
	746582

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	20394 Cft
	10253.72
	P.‰ Cft
	209114

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	10197 Cft
	7425.04
	P.‰ Cft
	757131

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	3399 Rft
	2729.96
	P.% Rft
	92791

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	5099 Cft
	8424.86
	P.‰ Cft
	429584

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	20394 Sft
	1637.02
	P%.SFT
	333854

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heati
	20394 Sft
	4522.94
	P%.SFT
	922408

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	16999 Cft
	6278.37
	P.‰ Cft
	106726

	 
	Total 
	3598190

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 47,920.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	3981 Cft
	3176.25
	P.%oCft
	12645
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	708 Cft
	9416.28
	P.%oCft
	66667
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	1431 Rft
	12899.70
	P.% Rft
	184595
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	153 Cft
	14429.25
	P.%Cft
	22077
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	153 Cft
	3127.41
	P.%Cft
	4783
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	18.39 Cwt
	5001.70
	P.Cwt
	91981
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	387 Sft
	337.00
	P.% Sft
	130419
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	942 Sft
	2283.93
	P.% Sft
	21515
	

	 
	 
	03 Nos. 3.0' Span Culv: Total 
	534681
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	390 Cft
	3176.25
	P.% Sft
	1239
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	94 Cft
	9416.28
	P.% Sft
	8851
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	32 Cft
	412.00
	P.% Sft
	13184
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	94 Cft
	12899.70
	P.% Rft
	12126
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	103 Cft
	14429.25
	P.% Sft
	14862
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	149 Cft
	3127.41
	P.% Sft
	4660
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	77 Cft
	2283.93
	P.% Sft
	1759
	

	 
	01 No. Pipe Culverts Total 
	56680
	

	 
	G.Total
	591362
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
	Bill No. 87 
CONSTRUCTION OF ROAD FROM HAJI PALIYO BROHI (PAVER BLOCK)

	
	
	
	

	

	

	

	

	

	PART “A” (masonry structure)

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Cement concrete bricks of stone ballast 1- ½” to 2” 1:4:8.
	3609 Cft
	9416.28
	P.Cft
	339845

	2
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 60 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56).
	7218 Sft
	199.77
	P.Sft
	1441988

	 
	584' Rft Tough Tile  Total 
	1781833

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	102 Cft
	3176.25
	P.%oCft
	324

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	11 Cft
	9416.28
	P.%oCft
	1036

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	11 Cft
	14429.25
	P.%oCft
	1587

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	25 Cft
	12899.70
	P.% Cft
	3225

	5
	Cement plaster upto ht 1:4 thick ½” 
	22 Cft
	2283.93
	P.%oCft
	502

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	.95 Cwt
	5001.70
	P.Cwt
	4752

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	30 Cft
	337.00
	P.%Cft
	10110

	 
	 
	01 No. Drain Cross  Total
	21535

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	825 Cft
	3176.25
	P. % Cft
	2620

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	150 Cft
	9416.28
	P. % Cft
	14124

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	375 Cft
	12899.70
	P. % Rft
	48374

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	75 Cft
	14429.25
	P. % Cft
	10822

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	3.34 Cwt
	5001.70
	P.Cwt
	16706

	6
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	100 Rft
	174.00
	P. % Rft
	17397

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Cft
	337.00
	P. % Rft
	20220

	8
	Cement plaster upto ht 1:4 thick ½” 
	500 Sft
	2283.93
	P.% Sft
	11420

	 
	100' Rft  B-Type Drain Total 
	141683

	 
	G.Total
	1945051

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total Part(A+B+C)
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words __________________________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
	Bill No. 88 
CONSTRUCTION OF ROAD FROM CHODIO SADHAYO TO PIR SHAHZAMAN MILE 0/0-0/3 (0.60 KM)

	
	
	
	

	

	

	

	

	

	PART “A” (ROAD WORK)

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	
 


	 

	2
	“A” Compacting 85% Modified
AASHO density
	115991 Cft
	7723.95
	P.‰ Cft
	895909

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	24473 Cft
	10253.72
	P.‰ Cft
	250939

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	12236 Cft
	7750.97
	P.% Cft
	948409

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	4079 Rft
	2729.96
	P.% Rft
	111355

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	6118 Cft
	8762.19
	P.% Cft
	536071

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	24473 Sft
	1648.36
	P%.SFT
	403403

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heati
	24473 Sft
	4544.53
	P%.SFT
	1112183

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	20399 Cft
	6278.37
	P.‰ Cft
	128072

	 
	Total 
	4386341

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 57,526.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	102 Cft
	3176.25
	P.%oCft
	324
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	11 Cft
	9416.28
	P.%oCft
	1036
	

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	11 Cft
	14429.25
	P.%oCft
	1587
	

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	25 Cft
	12899.70
	P.% Cft
	3225
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	22 Cft
	2283.93
	P.%oCft
	502
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	.95 Cwt
	5001.70
	P.Cwt
	4752
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	30 Cft
	337.00
	P.%Cft
	10110
	

	 
	 
	01 No. Drain Cross  Total
	21535
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	678 Cft
	3176.25
	P. % Cft
	2152
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	169 Cft
	9416.28
	P. % Cft
	15950
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	315 Rft
	12899.70
	P. % Rft
	40634
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	85 Cft
	14429.25
	P. % Cft
	12323
	

	6
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	140 Rft
	94.00
	P. % Rft
	13160
	

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	4.676 Cwt
	5001.70
	P.Cwt
	23388
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	50 Cft
	337.00
	P. % Rft
	16985
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	630 Sft
	2283.93
	P.% Sft
	14386
	

	 
	140' Rft A-Type Drain  Total 
	138978
	

	 
	G.Total
	160513
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________

	
	
	
	
	
	
	


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
	Bill No. 89 
CONSTRUCTION OF ROAD FROM JAGGAN TO JAN MOHAMMAD KHOSO MILE 0/0-0/3 (0.60 KM)

	
	
	
	

	

	

	

	

	

	PART “A” (ROAD WORK)

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	
 


	 

	2
	“A” Compacting 85% Modified
AASHO density
	115991 Cft
	7723.95
	P.‰ Cft
	895909

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	24473 Cft
	10253.72
	P.‰ Cft
	250939

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	12236 Cft
	7657.85
	P.% Cft
	937015

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	4079 Rft
	2729.96
	P.% Rft
	111355

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	6118 Cft
	8665.81
	P.% Cft
	530174

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	24473 Sft
	1645.49
	P%.SFT
	402701

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heati
	24473 Sft
	4541.34
	P%.SFT
	1111402

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	20399 Cft
	6278.37
	P.‰ Cft
	128072

	 
	Total 
	4367567

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 57,526.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	2654 Cft
	3176.25
	P.%oCft
	8430
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	472 Cft
	9416.28
	P.%oCft
	44445
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	954 Rft
	12899.70
	P.% Rft
	123063
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	102 Cft
	14429.25
	P.%Cft
	14718
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	102 Cft
	3127.41
	P.%Cft
	3189
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.26 Cwt
	5001.70
	P.Cwt
	61321
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	258 Sft
	337.00
	P.% Sft
	86946
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	628 Sft
	2283.93
	P.% Sft
	14343
	

	 
	 
	02 Nos. 3.0' Span Culv: Total 
	356454
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	1560 Cft
	3176.25
	P.% Cft
	4955
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	376 Cft
	9416.28
	P.% Cft
	35405
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	128 Rft
	412.00
	P.Rft
	52736
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	376 Cft
	12899.70
	P.% Rft
	48503
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	412 Cft
	14429.25
	P.% Cft
	59449
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	596 Cft
	3127.41
	P.% Cft
	18639
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	308 Cft
	2283.93
	P.% Sft
	7035
	

	 
	04 Nos. Pipe Culverts Total 
	226721
	

	 
	G.Total
	583176
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
	Bill No. 90 
CONSTRUCTION OF ROAD FROM VILLAGE SALEHPUR SADHAYO TO IMRAN SADHAYO MILE 0/0-0/2 (0.40 KM)

	
	
	
	

	

	

	

	

	

	PART “A” (ROAD WORK)

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	
 


	 

	2
	“A” Compacting 85% Modified
AASHO density
	77327 Cft
	7723.95
	P.‰ Cft
	597270

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	16315 Cft
	10253.72
	P.‰ Cft
	167289

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	8158 Cft
	7657.85
	P.% Cft
	624727

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	2719 Rft
	2729.96
	P. Rft
	74228

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	4079 Cft
	8665.81
	P.‰ Cft
	353478

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	16315 Sft
	1645.49
	P%.SFT
	268462

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heati
	16315 Sft
	4541.34
	P%.SFT
	740920

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	13599 Cft
	6278.37
	P.‰ Cft
	85380

	 
	Total 
	2911754

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 38,369.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	780 Cft
	3176.25
	P.% Cft
	2477
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	188 Cft
	9416.28
	P.% Cft
	17703
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	64 Rft
	412.00
	P.Rft
	26368
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	188 Cft
	12899.70
	P.% Rft
	24251
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	206 Cft
	14429.25
	P.% Cft
	29724
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	298 Cft
	3127.41
	P.% Cft
	9320
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	154 Cft
	2283.93
	P.% Sft
	3517
	

	 
	02 Nos. Pipe Culverts Total 
	113361
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
	Bill No. 91 
CONSTRUCTION OF ROAD FROM JAGGAN LINK ROAD TO RAB DINO MARFANI MILE 0/0-0/3 (0.60 KM)

	
	
	
	

	

	

	

	

	

	PART “A” (ROAD WORK)

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	
 


	 

	2
	“A” Compacting 85% Modified
AASHO density
	115991 Cft
	7723.95
	P.‰ Cft
	895909

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	24473 Cft
	10253.72
	P.‰ Cft
	250939

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	12236 Cft
	8356.26
	P.% Cft
	1022472

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	4079 Rft
	2729.96
	P.% Rft
	111355

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	6118 Cft
	9388.64
	P.% Cft
	574397

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	24473 Sft
	1666.99
	P%.SFT
	407962

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heati
	24473 Sft
	4614.10
	P%.SFT
	1129209

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	20399 Cft
	6278.37
	P.‰ Cft
	128072

	 
	Total 
	4520316

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 57,526.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	2654 Cft
	3176.25
	P.%oCft
	8430
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	472 Cft
	9416.28
	P.%oCft
	44445
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	954 Rft
	12899.70
	P.% Rft
	123063
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	102 Cft
	14429.25
	P.%Cft
	14718
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	102 Cft
	3127.41
	P.%Cft
	3189
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.26 Cwt
	5001.70
	P.Cwt
	61321
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	258 Sft
	337.00
	P.% Sft
	86946
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	628 Sft
	2283.93
	P.% Sft
	14343
	

	 
	 
	02 Nos. 3.0' Span Culv: Total 
	356454
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	390 Cft
	3176.25
	P.% Sft
	1239
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	94 Cft
	9416.28
	P.% Sft
	8851
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	32 Cft
	412.00
	P.% Sft
	13184
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	94 Cft
	12899.70
	P.% Rft
	12126
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	103 Cft
	14429.25
	P.% Sft
	14862
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	149 Cft
	3127.41
	P.% Sft
	4660
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	77 Cft
	2283.93
	P.% Sft
	1759
	

	 
	01 No. Pipe Culverts Total 
	56680
	

	 
	G.Total
	413135
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
	Bill No. 92 
CONSTRUCTION OF ROAD FROM VILLAGE KOT SHAHOO TO MILE FIVE BUND MILE 0/0-0/4+330' (0.90 KM)

	
	
	
	

	

	

	

	

	

	PART “A” (ROAD WORK)

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/2+330
	77964 Cft
	3656.23
	P.‰ Cft
	285054

	 
	W.L Mile 0/2+330-0/4+330
	62372 Cft
	7723.95
	P.‰ Cft
	481758

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/2+330
	20394 Cft
	10253.72
	P.‰ Cft
	209114

	 
	W.L Mile 0/2+330-0/4+330
	16315 Cft
	7723.95
	P.‰ Cft
	126016

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	18355 Cft
	7890.65
	P.% Cft
	1448329

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	6118 Rft
	2729.96
	P. Rft
	167019

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	9177 Cft
	8906.75
	P.‰ Cft
	817372

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	36709 Sft
	1652.65
	P%.SFT
	606671

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heati
	36709 Sft
	4577.31
	P%.SFT
	1680285

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/2+330
	16999 Cft
	2208.37
	P.‰ Cft
	37540

	 
	W.L Mile 0/2+330-0/4+330
	13599 Cft
	6278.37
	P.‰ Cft
	85380

	 
	Total 
	5944539

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 86,289.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	1327 Cft
	3176.25
	P.%oCft
	4215
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	236 Cft
	9416.28
	P.% Cft
	22222
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	477 Rft
	12899.70
	P.% Rft
	61532
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	51 Cft
	14429.25
	P.%Cft
	7359
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	51 Cft
	3127.41
	P.%Cft
	1594
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13 Cwt
	5001.70
	P.Cwt
	30660
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Sft
	337.00
	P.% Sft
	43473
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	314 Sft
	2283.93
	P.% Sft
	7172
	

	 
	 
	01 No. 3.0' Span Culv: Total 
	178227
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	390 Cft
	3176.25
	P.% Sft
	1239
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	94 Cft
	9416.28
	P.% Sft
	8851
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	32 Cft
	412.00
	P.% Sft
	13184
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	94 Cft
	12899.70
	P.% Rft
	12126
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	103 Cft
	14429.25
	P.% Sft
	14862
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	149 Cft
	3127.41
	P.% Sft
	4660
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	77 Cft
	2283.93
	P.% Sft
	1759
	

	 
	01 No. Pipe Culverts Total 
	56680
	

	 
	G.Total
	234907
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
	Bill No. 93 
RECONDITIONNIG / CONSTRUCTION OF ROAD FROM RQC HIGHWAY TO AHMED JAFFERI VIA VILLAGE KORO MACHI MILE 0/0-0/4 (0.80 Km)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK ) i) Reconditioning Work

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	2719 Rft
	2729.96
	P. % Rft
	74228

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	6118 Cft
	8328.48
	P.‰ Cft
	509536

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	16315 Sft
	1634.15
	P%.SFT
	266612

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heati
	16315 Sft
	4501.52
	P%.SFT
	734423

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	 
	42852 Cft
	6278.37
	P.‰ Cft
	269041

	 
	Total 
	1853839

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 57,526.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “A”  (ROAD WORK ) ii) Construction Work
	
	
	
	

	
	
	
	
	
	
	

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 
	

	2
	“A” Compacting 85% Modified
AASHO density
	62372 Cft
	7723.95
	P.‰ Cft
	481758
	

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	16315 Cft
	10253.72
	P.‰ Cft
	167289
	

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	8158 Cft
	7331.91
	P.‰ Cft
	598137
	

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	2719 Rft
	2729.96
	P. Rft
	74228
	

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	4079 Cft
	8328.48
	P.‰ Cft
	339719
	

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	16315 Sft
	1634.15
	P%.SFT
	266612
	

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heati
	16315 Sft
	4501.52
	P%.SFT
	734423
	

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	13599 Cft
	6278.37
	P.‰ Cft
	85380
	

	 
	Total 
	2747545
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 38,369.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	107 Cft
	12899.70
	P.% Cft
	13802
	

	2
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13
	5001.70
	P.Cwt
	30656
	

	3
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Sft
	337.00
	P.%Sft
	43473
	

	4
	Cement plaster upto ht 1:4 thick ½” 
	314 Sft
	2283.93
	P.% Sft
	7172
	

	 
	01 No. 3.0' Span Cul: Repair Total
	95103
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	1327 Cft
	3176.25
	P.%oCft
	4215
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	236 Cft
	9416.28
	P.%oCft
	22222
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	477 Rft
	12899.70
	P.% Rft
	61532
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	51 Cft
	14429.25
	P.%Cft
	7359
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	51 Cft
	3127.41
	P.%Cft
	1594
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13 Cwt
	5001.70
	P.Cwt
	30660
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Sft
	337.00
	P.% Sft
	43473
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	314 Sft
	2283.93
	P.% Sft
	7172
	

	 
	 
	01 No. 3.0' Span Culv: Total 
	178227
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	390 Cft
	3176.25
	P.% Cft
	1239
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	94 Cft
	9416.28
	P.% Cft
	8851
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	32 Rft
	412.00
	P.Rft
	13184
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	94 Cft
	12899.70
	P.% Rft
	12126
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	103 Cft
	14429.25
	P.% Cft
	14862
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	149 Cft
	3127.41
	P.% Cft
	4660
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	77 Cft
	2283.93
	P.% Sft
	1759
	

	 
	01 No. Pipe Culverts Total 
	56680
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	102 Cft
	3176.25
	P.%oCft
	324
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	11 Cft
	9416.28
	P.%oCft
	1036
	

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	11 Cft
	14429.25
	P.%oCft
	1587
	

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	25 Cft
	12899.70
	P.% Cft
	3225
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	22 Cft
	2283.93
	P.%oCft
	502
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	0.95 Cwt
	5001.70
	P.Cwt
	4752
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	30 Sft
	337.00
	P.%Sft
	10110
	

	 
	 
	01 No. Drain Cross  Total
	21535
	

	 
	G.Total
	351546
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________

	
	
	
	
	
	
	


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
	Bill No. 94 
RECONDITIONING OF ROAD FROM RAHIMABAD  THULL ROAD VIA DEGI UPTO HAMEER SOOMRO BUNGLOW MILE 0/0-0/4+330' (0.90 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK ) 

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	6118 Rft
	2729.96
	P.% Rft
	167019

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	18355 Cft
	8665.81
	P.% Cft
	1590609

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	36709 Sft
	1644.19
	P%.SFT
	603566

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	36709 Sft
	4547.19
	P%.SFT
	1669228

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	 
	215291 Cft
	6278.37
	P.‰ Cft
	1351677

	 
	Total 
	5382099

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 86,289.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	14.72
	5001.70
	P.Cwt
	73625
	

	2
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	268 Cft
	337.00
	P.%Cft
	90316
	

	3
	Cement plaster upto ht 1:4 thick ½” 
	1310 Cft
	2283.93
	P.%oCft
	29919
	

	 
	01 No. 6.0' Span Cul: Repair Total
	193861
	

	1
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	107 Cft
	12899.70
	P.% Cft
	13802
	

	2
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13
	5001.70
	P.Cwt
	30656
	

	3
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Sft
	337.00
	P.%Sft
	43473
	

	4
	Cement plaster upto ht 1:4 thick ½” 
	314 Sft
	2283.93
	P.% Sft
	7172
	

	 
	01 No. 3.0' Span Cul: Repair Total
	95103
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.  
	700 Cft
	3176.25
	P.% Cft
	2223
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	350 Cft
	9416.28
	P.% Cft
	32957
	

	3
	Pacca brick work in foundation of plainth in cement sand mortar ratio 1:4.
	1237 Cft
	12899.70
	P.% Cft
	159569
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	28 Cft
	14429.25
	P.% Cft
	4040
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	573 Sft
	2283.93
	P.% Sft
	13086
	

	 
	100' Rft R/Wall Total 
	211876
	

	 
	G.Total
	500839
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
	Bill No. 95 
RECONDITIONING / CONSTRUCTION OF ROAD FROM BER WARI MASJID TO DR. MUQEEM HOUSE VIA GOVT: PRIMARY SCHOOL KATH MADI MILE 0/0-0/1 (0.20 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK ) 

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount

	1
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	5099 Cft
	8039.35
	P.% Cft
	409926

	2
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	10197 Sft
	1625.43
	P%.SFT
	165745

	3
	Providing 1 1/2” thick consolidated premixed carpet in proper camber and grade i/c supply of 15 Cft Crushed Bajri 5 Cft Hill sand of approved quality and grade 93 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c h
	10197 Sft
	6321.83
	P%.SFT
	644637

	 
	Total 
	1220309

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 30,391.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Providing & fixing cement paving blocks flooring having size of 197 x 197 x 80 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56).
	7350 Sft
	223.97
	P. Sft
	1646180
	

	 
	490' Rft Paver Block Total
	1646180
	

	1
	Pacca brick work in after then building in cement sand mortar ratio 1:4. 
	928 Rft
	12899.70
	P.% Rft
	119709
	

	2
	Cement plaster 1:4 upto 2” ht ¾” thick (S.I.No.11 P-58).
	1856 Cft
	2283.93
	P.%o Cft
	42390
	

	3
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	720 Cft
	337.00
	P.%o Cft
	242640
	

	4
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	22.80 Cwt
	5001.70
	P.Cwt
	114039
	

	5
	Cement concrete bricks of stone ballast in cement sand mortar ratio (1:4:8).
	400 Cft
	174.00
	P.%o Cft
	69598
	

	 
	 
	400' Rft Raising Drain Total 
	588376
	

	 
	G.Total
	2234555
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
	Bill No. 96 
CONSTRUCTION OF ROAD FROM RQC HIGHWAY TO DR. YOUNIS HYDER BUNGLOW VIA CHOI SHAKH PATH HYDER SHAKH MILE 0/0-0/4 (0.80 KM)

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK ) 

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	
 


	 

	2
	“A” Compacting 85% Modified
AASHO density
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/3
	93557 Cft
	3656.23
	P.‰ Cft
	342066

	 
	W.L Mile 0/3-0/4
	31186 Cft
	7723.95
	P.‰ Cft
	240879

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/3
	24473 Cft
	6190.17
	P.‰ Cft
	151492

	 
	W.L Mile 0/3-0/4
	8158 Cft
	10253.72
	P.‰ Cft
	83650

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	16315 Cft
	7238.79
	P.‰ Cft
	1181009

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	5438 Rft
	2729.96
	P.% Rft
	148455

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	8158
	8232.11
	P.‰ Cft
	671576

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	32630 Cft
	1631.29
	P%.SFT
	532290

	8
	Providing 1" Thick Consolidated premixed carpet in proper camber and grade i/c supplying of 10 cft Crush bajri of 4 Cft hill Sand of App: quality and grade 67 Ibs bitumen 80/100 penetration i/c mixing in mechanical mixture in required peroration i/c heati
	32630 Cft
	4494.42
	P%.SFT
	1466529

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/3
	20399 Cft
	2208.37
	P.‰ Cft
	45049

	 
	W.L Mile 0/3-0/4
	6800 Cft
	6278.37
	P.‰ Cft
	42693

	 
	Total 
	4905687

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 76,684.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	5539 Cft
	3176.25
	P.%oCft
	17593
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	665 Cft
	9416.28
	P.%oCft
	62618
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	3109 Rft
	12899.70
	P.% Rft
	401052
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	120 Cft
	14429.25
	P.%Cft
	17315
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	41 Cft
	3127.41
	P.%Cft
	1282
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	14.72 Cwt
	5001.70
	P.Cwt
	73625
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	268 Cft
	337.00
	P.Cft
	90316
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	1310 Cft
	2283.93
	P.% Sft
	29919
	

	 
	 
	 01 No. 6.0' Span Culv: Total 
	693721
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	1327 Cft
	3176.25
	P.%oCft
	4215
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	236 Cft
	9416.28
	P.%oCft
	22222
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	477 Cft
	12899.70
	P.% Rft
	61532
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	51 Cft
	14429.25
	P.%Cft
	7359
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	51 Cft
	3127.41
	P.%Cft
	1594
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13 Cwt
	5001.70
	P.Cwt
	30660
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Cft
	337.00
	P.Cft
	43473
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	314 Cft
	2283.93
	P.% Sft
	7172
	

	 
	 
	 01 No. 3.0' Span Culv: Total 
	178227
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	390 Cft
	3176.25
	P.Cft
	1239
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	94 Cft
	9416.28
	P.Cft
	8851
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	32 Cft
	412.00
	P.Cft
	13184
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	94 Cft
	12899.70
	P.% Rft
	12126
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	103 Cft
	14429.25
	P.Cft
	14862
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	149 Cft
	3127.41
	P.Cft
	4660
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	77 Cft
	2283.93
	P.% Sft
	1759
	

	 
	01 No. Pipe Culverts Total 
	56680
	

	 
	G.Total
	928628
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) ___________________________________________________

	
	
	
	
	
	
	

	
	__________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
	Bill No. 97 
REHABILITATION OF PAVER BLOCK ADVOCATE AFTAB AHMED SOOMRO STREET,SETHAR MUHALLA STREET,HUSSAIN BUX JAMALI STREET,TURAB ALI SHAIKH STREET,FROM BHUTTA PADHAR & STREET

	
	
	
	

	

	

	

	

	

	PART “A”  (ROAD WORK ) 

	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Dismentling cement concrete plain 1:2:4.
	562 Cft
	3227.50
	P.% oCft
	18139

	2
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	562 Cft
	14429.25
	P.% Cft
	81092

	3
	Cement concrete brick or stone 1-1/2” to 2” 1:4:8 (S.I.No.4 P-17).
	3372 Cft
	9416.28
	P.% Cft
	317517

	5
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 60 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56).
	6744 Sft
	199.77
	P.Sft
	1347249

	 
	562' Rft Tough Tile  Total 
	1763997

	1
	Pacca brick work in after then building in cement sand mortar ratio 1:4. 
	232 Rft
	12899.70
	P.% Rft
	29927

	2
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	5.70 Cwt
	5001.70
	P.Cwt
	28510

	3
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	180 Rft
	337.00
	P. Rft
	60660

	4
	Cement plaster 1:4 upto 2” ht ¾” thick (S.I.No.11 P-58).
	464 Sft
	2283.93
	P.%Sft
	10597

	 
	 
	100' Rft Raising Drain Total 
	129694

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%Cft
	2072

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%Cft
	3174

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Rft
	12899.70
	P.% Rft
	6450

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Cft
	2283.93
	P.%oCft
	1003

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Rft
	337.00
	P.Rft
	20220

	 
	 
	02 Nos. Drain Cross  Total
	43070

	1
	Supplying & filling sand under floor and plugging in walls (S.I.No.29 P-31). 3 Miles Lead.
	2438 Cft
	1720.66
	P.%Cft
	41950

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio (1:4:8).
	1625 Cft
	9416.28
	P.%Cft
	153015

	3
	Providing and laying C.C Topping 3” Thick Ratio (1:2:4).
	3250 Cft
	4411.82
	P.% Sft
	143384

	 
	228' Rft C.C Topping Total 
	338348

	 
	Grand Tolal 
	2275109

	
	
	
	
	
	

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total Part(A+B)
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words __________________________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________________


	
	SCHEDULE – C TO BID


WORKS TO BE PERFORMED BY SUBCONTRACTORS
Not applicable, 

the bidder will do all work with his own forces.
	
	SCHEDULE – D TO BID


PROPOSED PROGRAMME OF WORKS
 
Bidder shall provide a programme in a Bar-Chart or Program Evaluation and Review Technique (PERT) or Critical Path Method (CPM) showing the sequence of work items by which he proposes to complete the works of the entire Contract. The programme should indicate the sequence of work items and the period of time during which he proposes to complete the works including the activities like designing, schedule of submittal of drawings, ordering and procurement of materials, manufacturing, delivering, construction of civil works, erection, testing and commissioning of works to be supplied under the Contract.
	
	SCHEDULE – E TO BID


METHOD OF PERFORMING WORKS 
 
The bidder is required to submit a narrative outlining the method of performing the Works. The narrative should indicate in detail and include but not be limited to:  

· The sequence and methods in which he proposes to carry out the Works, including the number of shifts per day and hours per shift, he expects to work.   

· A list of all major items of construction and plant erection, tools and vehicles proposed to be used in delivering/carrying out the works at site.   

· The procedure for installation of equipment and transportation of equipment and materials to the site.   

· Organization chart indicating head office & field office personnel involved in management, supervision and engineering of the Works to be done under the Contract.

	
	SCHEDULE – E TO BID


(INTEGRITY PACT)  

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC PAYABLE BY CONTRACTORS 

(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE) 
Contract No.

TC/G-55/

 Dated 



Contract Value: 
Rs. 



Contract Title: 
______________________________________________________________ 


______________________________________________________________ 

[


Name of Contractor


] hereby declares that it has not obtained or  induced  the  procurement  of  any  contract,  right,  interest,  privilege  or  other  obligation  or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice. 

Without  limiting  the  generality  of  the  foregoing,  [

Name  of  Contractor


  ]  represents  and warrants  that  it  has  fully  declared  the  brokerage,  commission,  fees  etc. paid  or  payable  to anyone and not given or agreed to give and shall not give or agree to give to anyone within or  outside  Pakistan  either  directly  or  indirectly  through  any  natural  or  juridical  person, including  its  affiliate,  agent,  associate,  broker,  consultant,  director,  promoter,  shareholder, sponsor  or  subsidiary,  any  commission,  gratification,  bribe,  finder‘s  fee  or  kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the  procurement  of  a  contract,  right,  interest,  privilege  or  other  obligation  or  benefit  in whatsoever form from, from Procuring Agency (PA)  except that which has been expressly declared pursuant hereto. 

[


Name of Contractor


] accepts  full  responsibility  and  strict  liability  that  it has made and will make  full  disclosure  of  all  agreements  and  arrangements  with  all  persons  in  respect  of  or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty. 

[


Name of Contractor


] accepts  full  responsibility  and  strict  liability  for  making  any  false declaration,  not  making  full  disclosure,  misrepresenting  facts  or  taking  any  action  likely  to defeat  the  purpose  of  this  declaration,  representation  and  warranty.  It  agrees  that  any contract,  right,  interest,  privilege  or  other  obligation  or  benefit  obtained  or  procured  as aforesaid shall, without prejudice to any other rights and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA. 

Notwithstanding  any  rights  and  remedies  exercised  by  PA  in  this  regard,                                      [


Name of Contractor


]  agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder‘s fee or kickback given by [


Name of Contractor


]  as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other  obligation or benefit in whatsoever form from PA. 

	Procuring Agency
	Contractor
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CONDITIONS OF CONTRACT
1.
GENERAL PROVISIONS 

1.1  

Definitions 
In the Contract as defined below, the words and expressions defined shall have the following meanings assigned to them, except where the context requires otherwise: 

  

The Contract 

1.1.11 
“Contract” means the Contract Agreement and the other documents listed in the Contract Data. 

1.1.2  
“Specifications” means the document as listed in the Contract Data, including Procuring Agency‘s requirements in respect of design to be carried out by the Contractor (if any), and any Variation to such document. 

1.1.3  
“Drawings” means the Procuring Agency‘s drawings of the Works as listed in the Contract Data, and any Variation to such drawings. 

  

Persons 

1.1.4  
“Procuring Agency” means the person named in the Contract Data and the legal successors in title to this person, but not (except with the consent of the Contractor) any assignee. 

1.1.5  
“Contractor” means the person named in the Contract Data and the legal successors in title to this person, but not (except with the consent of the Procuring Agency) any assignee. 

1.1.6  

“Party” means either the Procuring Agency or the Contractor. 

  

Dates, Times and Periods 

1.1.7 
“Commencement Date” means the date fourteen (14) days after the date the Contract comes into effect or any other date named in the Contract Data.
1.1.8  

“Day” means a calendar day 

1.1.9  
“Time for Completion” means the time for completing the Works as stated in the Contract Data (or as extended under Sub-Clause 7.3), calculated from the Commencement Date. 

  

Money and Payments 

1.1.10  
“Cost” means all expenditure properly incurred (or to be incurred) by the Contractor, whether on or off the site, including overheads and similar charges but does not include any allowance for profit.
Other Definitions 

1.1.11  
“Contractor‘s  Equipment” means all machinery, apparatus and other things required for the execution of the Works but does not include Materials or Plant intended to form part of the Works. 

1.1.12  
“Country” means the Islamic Republic of Pakistan. 

1.1.13  
“Procuring Agency‘s Risks” means those matters listed in Sub-Clause 6.1. 

1.1.14  
“Force Majeure” means an event or circumstance which makes performance of a Party‘s obligations illegal or impracticable and which is beyond that Party‘s reasonable control. 

1.1.15  
“Materials” means things of all kinds (other than Plant) to be supplied and incorporated in the Works by the Contractor. 

1.1.16  
“Plant” means the machinery and apparatus intended to form or forming part of the Works. 

1.1.17  
“Site” means the places provided by the Procuring Agency where the Works are to be executed, and any other places specified in the Contract as forming part of the Site. 

1.1.18 
“Variation” means a change which is instructed by the Engineer/Procuring Agency under Sub-Clause 10.1. 

1.1.19  
“Works” means any or all the works whether Supply, Installation, Construction etc. and design (if any) to be performed by the Contractor including temporary works and any variation thereof. 

1.1.20  
“Engineer” means the person notified by the Procuring Agency to act as Engineer for the purpose of the Contract and named as such in Contract Data. 

1.2  

Interpretation 

Words importing persons or parties shall include firms and organizations. Words importing singular or one gender shall include plural or the other gender where the context requires. 

1.3  

Priority of Documents 

The documents forming the Contract are to be taken as mutually explanatory of one another. If an ambiguity or discrepancy is found in the documents, the priority of the documents shall be in accordance with the order as listed in the Contract Data. 

1.4  

Law 
  

The law of the Contract is the relevant Law of Islamic Republic of Pakistan. 

1.5 

 Communications 

 

 All Communications related to the Contract shall be in English language. 

1.6 

 Statutory Obligations 

The Contractor shall comply with the Laws of Islamic Republic of Pakistan and shall give all notices and pay all fees and other charges in respect of the Works. 

2.
THE PROCURING AGENCY 

2.1  

Provision of Site 

The Procuring Agency shall provide the site and right of access thereto at the times stated in the Contract Data.   

Site Investigation Reports are those that were included in the bidding documents and are factual and interpretative reports about the surface and subsurface conditions at the Site. 

2.2  

Permits etc. 

The Procuring Agency shall, if requested by the Contractor, assist him in applying for permits, licenses or approvals which are required for the Works. 

2.3  

Engineer’s/Procuring Agency’s Instructions 

The Contractor shall comply with all instructions given by the Procuring Agency or the Engineer, if notified by the Procuring Agency, in respect of the Works including the suspension of all or part of the works. 

2.4  

Approvals 

No approval or consent or absence of comment by the Engineer/Procuring Agency shall affect the Contractor‘s obligations. 

3.  
ENGINEER’S/PROCURING AGENCY’S REPRESENTATIVES 

3.1  

Authorized Person 

The Procuring Agency shall appoint a duly authorized person to act for him and on his behalf for the purposes of this Contract. Such authorized person shall be duly identified in the Contract Data or otherwise notified in writing to the Contractor as soon as he is so appointed. In either case the Procuring Agency shall notify the Contractor, in writing, the precise scope of the authority of such authorized person at the time of his appointment.
Assistant Executive Engineer will act on behalf of Executive Engineer/Procuring Agency.  

3.2  

Engineer’s/Procuring Agency’s Representative 

The name and address of Engineer‘s/Procuring Agency‘s Representative is given in Contract Data. However the Contractor shall be notified by the Engineer/Procuring Agency, the delegated duties and authority before the Commencement of works. 
4.  
THE CONTRACTOR 

4.1  

General Obligations 

The Contractor shall carry out the works properly and in accordance with the Contract. The Contractor shall provide all supervision, labour, Materials, Plant and Contractor‘s Equipment which may be required 

4.2  

Contractor’s Representative 

The Contractor shall appoint a representative at site on full time basis to supervise the execution of work and to receive instructions on behalf of the Contractor but only after obtaining the consent of the Procuring Agency for such appointment which consent shall not be withheld without plausible reason(s) by the Procuring Agency. Such authorized representative may be substituted/replaced by the Contractor at any time during the Contract Period but only after obtaining the consent of the Procuring Agency as aforesaid. 

4.3 

 Subcontracting 

The Contractor shall not subcontract the whole of the works. The Contractor shall not subcontract any part of the works without the consent of the Procuring Agency. 

4.4  

Performance Security 

The Contractor shall furnish to the Procuring Agency within fourteen (14) days after  receipt of Letter of Acceptance a Performance Security at the option of the bidder, in  the form of  Payee‘s order/Bank Draft or Bank Guarantee from scheduled bank for the amount and validity specified in Contract Data. 

5.  
DESIGN BY CONTRACTOR 

5.1  

Contractor’s Design 

The Contractor shall carry out design to the extent specified, as referred to in the Contract Data. The Contractor shall promptly submit to the Engineer/Procuring Agency all designs prepared by him, within fourteen (14) days of receipt the Engineer/Procuring Agency shall notify any comments or, if the design submitted is  not in accordance with the Contract, shall reject it stating the reasons. 
Contractor shall not construct any element of the works designed by him within fourteen (14) days after the design has been submitted to the Engineer/Procuring Agency or which has been rejected. Design that has been rejected shall be promptly amended and resubmitted. The Contractor shall resubmit all designs commented on taking these comments into account as necessary. 

5.2 
 Responsibility for Design 

The Contractor shall remain responsible for his bided design and the design under this Clause, both of which shall be fit for the intended purposes defined in the Contract and he shall also remain responsible for any infringement of any patent or copyright in respect of the same. The Engineer/Procuring Agency shall be responsible for the Specifications and Drawings. 

6.  
PROCURING AGENCY’S RISKS 

6.1  

The Procuring Agency’s Risks 

  

The Procuring Agency‘s Risks are:- 

a) War, hostilities (whether war be declared or not), invasion, act of foreign enemies, within the Country; 

b)  
Rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war, within the Country; 

c)
Riot, commotion or disorder by persons other than the Contractor‘s personnel and other employees including the personnel and employees of Sub-Contractors, affecting the Site and/or the Works; 

d)
Ionizing radiations, or contamination by radio-activity from any nuclear fuel, or from any nuclear waste from the combustion of nuclear fuel, radio-active toxic explosive, or other hazardous properties of any explosive nuclear assembly or nuclear component of such an assembly, except to the extent to which the Contractor/Sub-Contractors may be responsible for the use of any radio-active material; 

e)  
Pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic speeds; 

f)  
Use or occupation by the Procuring Agency of any part of the Works, except as may be specified in the Contract; 

g)  
Late handing over of sites, anomalies in drawings, late delivery of designs and drawings of any part of the Works by the Procuring Agency‘s personnel or by others for whom the Procuring Agency is responsible; 

h)  
A suspension under Sub-Clause 2.3 unless it is attributable to the Contractor‘s failure; and 

i) Physical obstructions or physical conditions other than climatic conditions, encountered on the site during the performance of the Works, for which the Contractor immediately notified to the Procuring Agency and accepted by the Procuring Agency. 
7.  
TIME FOR COMPLETION 

7.1  

Execution of the Works 
The Contractor shall commence the Works on the Commencement Date and shall proceed expeditiously and without delay and shall complete the Works, subject to Sub-Clause 7.3 below, within the Time for Completion.  

7.2  

Programme 

Within the time stated in the Contract Data, the Contractor shall submit to the Engineer/Procuring Agency a programme for the Works in the form stated in the Contract Data. 

7.3  

Extension of Time 

The Contractor shall, within such time as may be reasonable under the circumstances, notify the Procuring Agency/Engineer of any event(s) falling within the scope of Sub-Clause 6.1 or 10.3 of these Conditions of Contract and request the Procuring Agency/Engineer for a reasonable extension in the time for the completion of works. Subject to the aforesaid, the Procuring Agency/Engineer shall determine such reasonable extension in the time for the completion of works as may be justified in the light of the details/particulars supplied by the Contractor in connection with the such determination by the Procuring Agency/Engineer within such period as may be prescribed by the Procuring Agency/Engineer for the same; and the Procuring Agency may extend the time for completion as determined. 

7.4  

Late Completion 

If the Contractor fails to complete the Works within the Time for Completion, the Contractor‘s only liability to the Procuring Agency for such failure shall be to pay the  amount as liquidity damages stated in the Contract Data for each day for which he fails to complete the Works. 

8.  
TAKING-OVER 

8.1  

Completion 

The Contractor may notify the Engineer/Procuring Agency when he considers that the Works are complete. 

8.2  

Taking-Over Notice 

Within fourteen (14) days of the receipt of the said notice of completion from the Contractor the Procuring Agency/Engineer shall either takeover the completed works and issue a Certificate of Completion to that effect or shall notify the Contractor his reasons for not taking-over the works. While issuing the Certificate of Completion as aforesaid, the Procuring Agency/Engineer may identify any outstanding items of work which the Contractor shall undertake during the Maintenances Period. 

9.  
REMEDYING DEFECTS 

9.1  

Remedying Defects 

The Contractor shall for a period stated in the Contract Data from the date of issue of the Certificate of Completion carry out, at no cost to the Procuring Agency, repair and rectification work which is necessitated by the earlier execution of poor quality of work or use of below specifications material in the execution of Works and which is so identified by the Procuring Agency/Engineer in writing within the said period.  Upon expiry of the said period, and subject to the Contractor‘s faithfully performing his aforesaid obligations, the Procuring Agency/Engineer shall issue a Maintenance Certificate whereupon all obligations of the Contractor under this Contract shall come to an end.  

Failure to remedy any such defects or complete outstanding work within a reasonable time shall entitle the Procuring Agency to carry out all necessary works at the Contractor‘s cost. However, the cost of remedying defects not attributable to the Contractor shall be valued as a Variation.  

9.2  

Uncovering and Testing 

The Engineer/Procuring Agency may give instruction as to the uncovering and/or testing of any work. Unless as a result of an uncovering and/or testing it is established that the Contractor‘s design, materials, plant or workmanship are not in accordance with the Contract, the Contractor shall be paid for such uncovering and/or testing as a Variation in accordance with Sub-Clause 10.2. 

10.  VARIATIONS AND CLAIMS 

10.1  

Right to Vary 

The Procuring Agency/Engineer may issue Variation Order(s) in writing. Where for any reason it has not been possible for the Procuring Agency/Engineer to issue such Variations Order(s), the Contractor may confirm any verbal orders given by the Procuring Agency/Engineer in writing and if the same are not refuted/denied by the Procuring Agency/Engineer within ten (10) days of the receipt of such confirmation the same shall be deemed to be a Variation Orders for the purposes of this Sub-Clause. 

10.2  

Valuation of Variations 

 

 Variations shall be valued as follows: 

  

a)  
At a lump sum price agreed between the Parties, or   

  

b) 
Where appropriate, at rates in the Contract, or  
c)  
In the absence of appropriate rates, the rates in the Contract shall be used as the basis for valuation, or failing which  
d)  
At appropriate new rates, as may be agreed or which the Engineer/Procuring Agency considers appropriate, or  
e)  
If the Engineer/Procuring Agency so instructs, at day work rates set out in the Contract Data for which the Contractor shall keep records of hours of labour and Contractor‘s Equipment, and of Materials, used.  

10.3        
 Changes in the Quantities. 

a)    
If the final quantity of the work done differs from the quantity in the Bill of  Quantities for the particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Procuring Agency/Engineer shall adjust the rate to allow for the change and will be valued as per sub clause 10.2. 

b)
The Engineer shall not adjust rates from changes in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except with the prior approval of the Procuring Agency.  

c)
If requested by the Engineer, the contractor shall provide the Engineer with a detailed cost breakdown of any rate in the Bill of Quantities. 

10.4  

Early Warning 

The Contractor shall notify the Engineer/Procuring Agency in writing as soon as he is aware of any circumstance which may delay or disrupt the Works, No will be made. 

To the extent of the Contractor‘s failure to notify, which results to the Engineer/Procuring Agency being unable to keep all relevant records or not taking steps to minimize any delay, disruption, or Cost, or the value of any Variation, the Contractor‘s entitlement to extension of the Time for Completion or additional payment shall be reduced/rejected. 

10.5  

Valuation of Claims 

If the Contractor incurs Cost as a result of any of the Procuring Agency‘s Risks, the Contractor shall not be entitled to the amount of such Cost. If as a result of any Procuring Agency‘s Risk, it is necessary to change the Works, this shall be dealt with as a no Variation subject to Contractor‘s notification for intention of claim to the Engineer/Procuring Agency. 

10.6  

Variation and Claim Procedure 

The Contractor shall submit to the Engineer/Procuring Agency an itemized detailed breakdown of the value of variations and claims within twenty eight (28) days of the instruction or of the event giving rise to the claim. The Engineer/Procuring Agency shall check and if possible agree the value. In the absence of agreement, the Procuring Agency shall determine the value. 

11.  

CONTRACT PRICE AND PAYMENT 

11.1  

(a)
 Terms of Payments 

The amount due to the Contractor under any Interim Payment Certificate issued by the Engineer pursuant to this Clause, or to any other terms of the Contract, shall, subject to Clause 11.3, be paid by the Procuring. 
Agency to the Contractor within 30 days after such Interim Payment Certificate has been jointly verified by Procuring Agency and Contractor, or, in the case of the Final Certificate referred to in Sub Clause 11.5, within 60 days after such Final Payment Certificate has been jointly verified by Procuring Agency and Contractor; the payment shall be made to contractor subject to availability of funds. 
(b)  
Valuation of the Works 

The Works shall be valued as provided for in the Contract Data, subject to Clause 10. 

11.2  

Monthly Statements 
   

The Contractor shall be entitled to be paid at monthly intervals: 

a)
The value of the Works executed less to the cumulative amount paid   previously; and 

b) 
Value of secured advance on the materials and valuation of variations (if any).   

The Contractor shall submit each month to the Engineer/Procuring Agency a statement showing the amounts to which he considers himself entitled. 
Note (Payment would be subject to the provision of funds) 



11.3  

Interim Payments 

Within a period not exceeding seven (07) days from the date of submission of a statement for interim payment by the Contractor, the Engineer shall verify the same and within a period not exceeding thirty (30/60) days from the said date of submission by the Contractor, the Procuring Agency shall pay to the Contractor the sum subject to adjustment for deduction of the advance payments and retention money.  
Note (Payment would be subject to the provision of funds)
11.4  

Retention 

Retention money shall be paid by the Procuring Agency to the Contractor within Ninety (90) days after either the expiry of the period stated in the Contract Data, or the remedying of notified defects, or the completion of outstanding work, all as referred to in Sub-Clause 9.1, whichever is the later. 

11.5 

Final Payment 

Within twenty one (21) days from the date of issuance of the Maintenance Certificate the Contractor shall submit a final account to the Assistant Executive Engineer to verify and the Assistant Executive Engineer shall verify the same within fourteen (14) days from the date of submission and forward the same to the Procuring Agency together with any documentation reasonably required to enable the Procuring Agency to ascertain the final contract value. 

On availability of funds receipt of the verified final account from the Assistant Executive, the Procuring Agency shall pay to the Contractor any amount due to the Contractor. While making such payment the Procuring Agency may, for reasons to be given to the Contractor in writing, with held any part or parts of the verified amount.  

11.6  

Currency 

  

Payment shall be in the currency Pak Rupees. 
12. 

DEFAULT 

12.1  

Defaults by Contractor 

If the Contractor abandons the Works, refuses or fails to comply with a valid instruction of the Engineer/Procuring Agency or fails to proceed expeditiously and without delay, or is, despite a written complaint, in breach of the Contract, the Procuring Agency may give notice referring to this Sub-Clause and stating the default. 

If the Contractor has not taken all practicable steps to remedy the default within fourteen (14) days after receipt of the Procuring Agency‘s notice, the Procuring Agency may by a second notice given within a further twenty one (21) days, terminate the Contract. The Contractor shall then demobilize from the Site leaving behind any Contractor‘s Equipment which the Procuring Agency instructs, in the second notice, to be used for the completion of the Works at the risk and cost of the Contractor. 
12.2  

Defaults by Procuring Agency 

If the Procuring Agency fails to pay in accordance with the Contract, or is, despite a  written  complaint,  in  breach  of  the  Contract,  the  Contractor  may  give  notice referring to this Sub-Clause and stating the default. If the default is not remedied within fourteen (14) days after the Procuring Agency‘s receipt of this notice, the Contractor may suspend the execution of all or parts of the Works.  

If  the  default  is  not  remedied within twenty  eight (28) days  after  the Procuring Agency‘s receipt of the Contractor‘s notice, the Contractor may by a second notice  given within a further twenty one (21) days, terminate the Contract. The Contractor shall then demobilize from the Site. 
Procuring agency would be bound with the release of funds from the Government only.
12.3  

Insolvency 

If a Party is declared insolvent under any applicable law, the other Party may by notice terminate the Contract immediately. The Contractor shall then demobilize from the site leaving behind, in the case of the Contractor‘s insolvency, any Contractor‘s Equipment which the Procuring Agency instructs in the notice is to be used for the completion of the Works.  

12.4  

Payment upon Termination 

After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the works executed and of the Materials and Plant reasonably delivered to the site, adjusted by the following:  

a) Any sums to which the Contractor is entitled under Sub-Clause 10.4, 
b) Any sums to which the Procuring Agency is entitled, 
c) If the Procuring Agency has terminated under Sub-Clause 12.1 or 12.3, the Procuring Agency shall be entitled to a sum equivalent to twenty percent (20%) of the value of parts of the Works not executed at the date of the termination, and  
d) If the Contractor has terminated under Sub-Clause 12.2 or 12.3, the Contractor shall be entitled to the cost of his demobilization together with a sum equivalent to ten percent (10%) of the value of parts of the works not executed at the date of termination. 
The net balance due shall be paid or repaid within twenty eight (28) days of the notice of termination. 

13. 
 RISKS AND RESPONSIBILITIES 

13.1 

Contractor’s Care of the Works 

Subject to Sub-Clause 9.1, the Contractor shall take full responsibility for the care of  the Works from the Commencement Date until the date of the Procuring Agency‘s/Engineer‘s issuance of Certificate of Completion under Sub-Clause 8.2. 

Responsibility shall then pass to the Procuring Agency. If any loss or damage happens to the Works during the above period, the Contractor shall rectify such loss or damage so that the Works conform with the Contract.  
Unless the loss or damage happens as a result of any of the Procuring Agency‘s Risks, the Contractor shall indemnify the Procuring Agency, or his agents against all claims loss, damage and expense arising out of the Works. 

13.2  

Force Majeure 

If Force Majeure occurs, the Contractor shall notify the Engineer/Procuring Agency immediately. If necessary, the Contractor may suspend the execution of the Works and, to the extent agreed with the Procuring Agency demobilize the Contractor‘s Equipment. 

If the event continues for a period of eighty four (84) days, either Party may then give notice of termination which shall take effect twenty eight (28) days after the giving of the notice. 

After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the Works executed and of the Materials and Plant reasonably delivered to the Site, adjusted by the following: 

  

a)  
Any sums to which the Contractor is entitled under Sub-Clause 10.4, 
  

b)
The cost of his demobilization, and 
  

c)
Less any sums to which the Procuring Agency is entitled. 

The net balance due shall be paid or repaid within thirty five (35) days of the notice of termination. 

14.
INSURANCE 

14.1  

Arrangements 

The Contractor shall, prior to commencing the Works, effect insurances of the types, in the amounts and naming as insured the persons stipulated in the Contract Data except for items (a) to (e) and (i) of the Procuring Agency‘s Risks under Sub-Clause 6.1. The policies shall be issued by insurers and in terms approved by the Procuring Agency. The Contractor shall provide the Engineer/Procuring Agency with evidence that any required policy is in force and that the premiums have been paid. 

14.2  

Default 
If the Contractor fails to effect or keep in force any of the insurances referred to in the previous Sub-Clause, or fails to provide satisfactory evidence, policies or receipts, the Procuring Agency may, without prejudice to any other right or remedy, effect insurance for the cover relevant to such as a default and pay the premiums due and recover the same plus a sum in percentage given in Contractor Data from any other amounts due to the Contractor.
15.

RESOLUTION OF DISPUTES 

15.1  

Engineer’s Decision 

If a dispute of any kind whatsoever arises between the Procuring Agency and the Contractor in connection with the works, the matter in dispute shall, in the first place, be referred in writing to the Engineer, with a copy to the other party. Such reference shall state that it is made pursuant to this Clause. No later than the twenty eight (28) days after the day on which he received such reference, the Engineer shall give notice of his decision to the Procuring Agency (Superintending Engineer) and the Contractor. 

Unless the Contract has already been repudiated or terminated, the Contractor shall, in every case, continue to proceed with the work with all due diligence, and the  Contractor and the Procuring Agency (Superintending Engineer) shall give effect  forthwith to every such decision of the Engineer unless and until the same shall be revised, as hereinafter provided in an arbitral award. 

15.2  

Notice of Dissatisfaction 

If a Party is dissatisfied with the decision of the Engineer of consultant or if no decision is given within the time set out in Sub-Clause 15.1 here above, the Party may give notice of dissatisfaction referring to this Sub-Clause within fourteen (14) days of receipt of the decision or the expiry of the time for the decision. If no notice of dissatisfaction is given within the specified time, the decision shall be final and binding on the Parties. If notice of dissatisfaction is given within the specified time, the decision shall be binding on the Parties who shall give effect to it without delay unless and until the decision of the Engineer is revised by an arbitrator. 

If a contractor is dissatisfied with the decision of the Engineer of the department or decision is not given in time then he can approach Superintending Engineer within 14 days, in case of dissatisfaction with decision of Superintending Engineer or not decided within 28 days, then arbitration process would be adopted as per clause 15.3.   
15.3  

Arbitration 

A dispute which has been the subject of a notice of dissatisfaction shall be finally settled as per provisions of Arbitration Act 1940 (Act No. X of 1940) and Rules made there under and any statutory modifications thereto.  Any hearing shall be held at the place specified in the Contract Data and in the language referred to in Sub-Clause 1.5. 
16.
INTEGRITY PACT 

16.1   
If the Contractor or any of his Sub-Contractors, agents or servants is found to have violated or involved in violation of the Integrity Pact signed by the Contractor as Schedule-F to his Bid, then the Procuring Agency shall be entitled to: 

(a)
Recover from the Contractor an amount equivalent to ten times the sum of any commission, gratification, bribe, finder‘s fee or kickback given by the Contractor or any of his Sub-Contractors, agents or servants; 

(b)
Terminate the Contract; and 

(c)
Recover from the Contractor any loss or damage to the Procuring Agency as a result of such termination or of any other corrupt business practices of the Contractor or any of his Sub-Contractors, agents or servants. 

On termination of the Contract under Sub-Para (b) of this Sub-Clause, the Contractor shall demobilize from the site leaving behind Contractor‘s Equipment which the Procuring Agency instructs, in the termination notice, to be used for the completion of the works at the risk and cost of the Contractor. Payment upon such termination shall be made under Sub-Clause 12.4, in accordance with Sub-Para (c) thereof, after having deducted the amounts due to the Procuring Agency under Sub-Para (a) and (c) of this Sub-Clause. 

CONTRACT DATA
CONTRACT DATA
Sub-Clauses of

Conditions of Contract
	1.1.3
	Procuring Agency‘s Drawings, if any
	Can be seen in the office of the Executive Engineer Highways Division Shikarpur

	
	
	

	1.1.4
	The Procuring Agency means
	Executive Engineer

	
	
	

	1.1.5
	The Contractor means
	Bidder

	
	
	

	1.1.7
	Commencement Date 
	Will be started within fourteen (14) days after signing of the Contract Agreement.

	
	
	

	1.1.9
	Time for Completion 
	12 Months 

	
	
	

	1.1.20
	Engineer (mention the name along with the designation including whether he belongs to department or consultant) and other details
	Mr. 

Assistant Engineer
Highways Sub-Division 


	
	
	

	1.3
	Documents forming the Contract listed in the order of priority:
	

	
	
	

	
	(a)
The Contract Agreement  

(b)
Letter of Acceptance 

(c)
The completed Form of Bid  

(d)
Contract Data 

(e)
Conditions of Contract  

(f)
The completed Schedules to Bid including Schedule of Prices 

(g)
The Drawings
(h)
The Specifications   

	
	
	

	2.1
	Provision of Site: 
	On the Commencement Date

	
	
	

	3.1
	Authorized person:
	Assistant Engineer

Highways Sub-Division 

	
	
	

	3.2
	Name and address of Engineer’s/ Procuring Agency’s representative
	----

	
	
	

	4.4
	Performance Security 
	

	
	Amount 
	5% of Bid

	
	Validity 
	(Valid upto the end of the project under the provisions of SPP Rules)

	
	
	

	5.1
	Requirements for Contractor’s design (if any): 
	Specification Clause No‘s __________________

	
	
	

	
	
	

	
	
	

	7.2
	Programme:
	

	
	Time for submission: 
	Within fourteen (14) days of the Commencement Date.

	
	Form of Programme:
	Bar Chart identifying the critical activities.

	
	
	

	7.4
	Amount payable due to failure to complete shall be 0.05% per day upto a maximum of 10%) of sum stated in the Letter of Acceptance. 

(Usually  the  liquidated  damages  are  set  between  0.05  percent  and  0.10  percent  per day.)

	
	
	

	7.5
	Early Completion 
	

	
	In case of earlier completion of the Work, the Contractor is entitled to be paid bonus up-to limit and at a rate equivalent to 50% of the relevant limit and rate of liquidated damages stated in the contract data.
	Not applicable 

	
	
	

	9.1
	Period for remedying defects
	12 Months 

	
	
	

	10.2
	(e)  Variation procedures:
	----

	
	
	

	11.1
	Terms of Payments
	

	
	a)  Mobilization Advance
	

	
	(1)  
Mobilization Advance up to 10 % of the Contract Price stated in the Letter of 
Acceptance  shall  be  paid  by  the  Procuring  Agency  to  the  Contractor  on  
the works costing Rs.2.5 million or above on following conditions: 

	
	(i) 
on submission by the Contractor of a Mobilization Advance Guarantee for  the  full  
amount  of  the  Advance  in  the  specified  form  from  a Scheduled Bank in 
Pakistan to the Procuring Agency;

	
	(ii)
Contractor will pay interest on the mobilization advance at the rate of 10% per 
annum on the advance; and

	
	(iii) 
This Advance  including  the  interest  shall  be  recovered  in  5  equal installments 
from the five (05) R.A bills and in case the number of bills is less than five (05) 
then 1/5th of the advance inclusive of the interest thereon shall be recovered 
from each bill and the balance together with interest be recovered from the 
final bill. It may be insured that there is sufficient  amount  in  the  final  bill  to 
enable recovery of the Mobilization Advance.

	
	OR
	

	
	2)         Secured Advance on Materials

	
	(a)  
The Contractor shall be entitled to receive from the Procuring Agency Secured 
Advance against an INDENTURE BOND in P W Account Form No. 31(Fin. R.  
Form No.  2  acceptable  to  the  Procuring  Agency  of  such  sum  as  the Engineer 
may consider proper in respect of non-perishable materials brought at the Site but 
not yet incorporated in the Permanent Works provided that:

	
	(i)  
The materials are in  accordance with the Specifications for  the Permanent Works; 

(ii)  
Such materials have been delivered to the Site and are properly stored and 
protected against loss or damage or deterioration to the satisfaction and  
verification of the Engineer  but  at  the  risk  and  cost  of  the Contractor;

(iii)  
The Contractor‘s records of the requirements, orders, receipts and use of  materials  
are  kept  in  a  form  approved  by  the  Engineer,  and  such records shall be 
available for inspection by the Engineer; 

(iv) 
The  Contractor  shall  submit  with  his  monthly  statement the estimated value of 
the materials on Site together with such documents as may be required by the 
Engineer for the purpose of valuation of materials and providing evidence of 
ownership and payment therefore; 

(v) 
Ownership  of  such  materials  shall be deemed to vest in the Procuring Agency  
and  these  materials  shall  not  be  removed  from  the  Site  or otherwise  disposed  
of  without  written  permission  of  the  Procuring Agency;

	
	(vi)  
The sum payable for such materials on Site  shall not exceed 75% of the  

(i)  
landed cost of imported materials,  or  

(ii)  
ex-factory/ex-warehouse price of locally manufactured or produced  
materials, or 

(iii) 
market price of stands other materials; 

(vii)
Secured Advance should not be allowed unless & until the previous advance, if an, 
fully recovered; 

(viii)
Detailed account of advances must be kept in part II of running account bill; and 

(ix)
Secured Advance may be permitted only against materials/quantities anticipated to 
be consumed / utilized on the work within a period of 3 months from the date of 
issue of secured advance and definitely not for full quantities of materials for the 
entire work/contract  

	
	(b)
Recovery of Secured Advance: 

(i)   
Secured Advance paid to the Contractor under the above provisions shall be  
effected from the monthly payments on actual consumption basis, but not   
later than period specified in the rules not more than three months (even if 
unutilized); other conditions. 

(ii)   
As  recoveries  are  made  the  outstanding  accounts  of  the  items concerned  in  
Part  II  should  be  reduced  b  making  deduction  entries  in the column; “deduct 
quantity utilized in work measured since previous bill,‖ equivalent to the quantities 
of materials used by the contractor on items of work shown as executed in part I of 
the bill.  

(c)    
Interim  payments:  The  Contractor  shall  submit  to  the  Engineer  monthly   
statements  of  the  estimated  value  of  the  work  completed  less  the  cumulative 
amount certified previously. 

(i)  
The value of work completed comprises the value of the quantities of the items in 
the Bill of Quantities completed.  

(ii)   
value  of  secured  advance  on  the  materials  and  valuation  of  variations (if 
any).   



	
	(iii)   
Engineer may exclude any item certified in a previous certificate or reduce the 
proportion of any item previously certified in any certificate in the light of later 
information. 

(iv)   
Retention money and other advances are to be recovered from the bill submitted 
by contractor.

	
	

	11.2
	(a)  
Valuation of the Works:
	

	
	
	

	
	i)  
Lump sum price_____________(details), or

ii)  
Lump sum price with schedules of rates ____________ (details), or  

iii) 
Lump sum price with bill of quantities____________(details), or  

iv) 
Re-measurement  with  estimated/bid  quantities  in  the  Schedule  of Prices  or  on  
premium  above  or  below  quoted  on  the  rates mentioned in CSR 
______________(details), or/and  

v)  
Cost reimbursable___________(details)

	
	

	11.3
	Percentage of retention 
	Three 03%

	
	
	

	11.6
	Currency of payment:
	Pak. Rupees

	
	
	

	14.1
	Insurances:
	

	
	
	

	
	Type of cover  

 The Works  

Amount of cover  

The sum stated in the Letter of Acceptance plus fifteen percent (15%)  

Type of cover   
Contractor‘s Equipment:  

Amount of cover  

Full replacement cost

	
	
	

	
	Type of cover 
	

	
	Third Party-injury to persons and damage to property  _________________________ 

(The minimum amount of third party insurance should be assessed by the Procuring Agency and entered).  

Workers:  
_________________________  



_________________________  

Other cover:  
_________________________

	
	
	

	14.2
	Amount to be recovered 
	

	
	Premium plus _________________________ percent (____%).

	
	
	

	15.3
	Arbitration 
	

	
	Place of Arbitration:___________


STANDARD FORMS 

FORM OF BID SECURITY
(Bank Guarantee)
Guarantee No._____________________ 

Executed on ______________________ 
(Letter by the Guarantor to the Procuring Agency)
Name of Guarantor (Scheduled Bank in Pakistan) with address:____________________________________________________________ 
Name of Principal (Bidder) with address:____________________________________________________________
Sum of Security (express in words and figures):____________________________________________________________ ___________________________________________________________________ 
Bid Reference No.___________________________ Date of Bid _________
KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at the request of the said Principal, we the Guarantor above-named are held and firmly bound unto the __________________________________, (hereinafter called The “Procuring Agency”) in the sum stated above, for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these presents.
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has submitted the accompanying bid dated ______ for Bid No. _______ for_______(Particulars of Bid) to the said Procuring Agency; and
WHEREAS, the Procuring Agency has required as a condition for considering said bid that the bidder furnishes a bid security in the above said sum from a Scheduled Bank in Pakistan or from a foreign bank duly counter-guaranteed by a Scheduled Bank in Pakistan, to the procuring agency, conditioned as under:
(1)  
That the bid security shall remain in force up to and including the date 28 days after the  deadline for validity of bids as stated in the Instructions to bidders or as it may be extended by the procuring agency, notice of which extension(s) to the Surety is hereby waived; 
(2)  
That the bid security of unsuccessful bidders will be returned by the procuring agency after expiry of its validity or upon signing of the Contract Agreement; and 

(3)  
That in the event of failure of the successful bidder to execute the proposed Contract Agreement for such work and furnish the required Performance Security, the entire said sum be paid immediately to the said procuring agency pursuant to Clause 15.6 of the Instruction to bidders for the successful bidder's failure to perform.
NOW THEREFORE, if the successful bidder shall, within the period specified therefore, on the prescribed form presented to him for signature enter into a formal Contract with the said procuring agency in accordance with his bid as accepted and furnish within twenty eight (28) days of his being requested to do so, a Performance Security with good and sufficient surety, as may be required, upon the form prescribed by the said procuring agency for the faithful performance and proper fulfilment of the said Contract or in the event of non-withdrawal of the said bid within the time specified for its validity then this obligation shall be void and of no effect, but otherwise to remain in full force and effect.
PROVIDED THAT the Surety shall forthwith pay the procuring agency, the said sum upon first written demand of the procuring agency (without cavil or argument) and without requiring the procuring agency to prove or to show grounds or reasons for such demand, notice of which shall be sent by the procuring agency by registered post duly addressed to the Surety at its address given above. 

PROVIDED ALSO THAT the procuring agency shall be the sole and final judge for deciding whether the Principal (Bidder) has duly performed his obligations to sign the Contract Agreement and to furnish the requisite Performance Security within the time stated above, or has defaulted in fulfilling said requirements and the Surety shall pay without objection the said sum upon demand from the procuring agency forthwith and without any reference to the Principal (Bidder) or any other person. 

IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its seal on the date indicated above, the name and seal of the Surety being hereto affixed and these presents duly signed by its undersigned representative pursuant to authority of its governing body.
	WITNESS:
	SURETY (Bank)



	1. 







Corporate Secretary (Seal)
	Signature 








	
	Name









	
	Title








	2. 







Name, Title & Address
	Corporate Guarantor (Seal)


FORM OF PERFORMANCE SECURITY
(Bank Guarantee)
 






Guarantee No. ________________________ 
 






Executed on   
________________________

 






Expiry date 
________________________ 

[Letter by the Guarantor to the Procuring Agency] 

Name of Surety (Bank) with Address: (Scheduled Bank in Pakistan)
________________________________________________________________________________________________________________________________________________________________ 

Name of Principal (Bidder) with Address 
________________________________________________________________________________ 

________________________________________________________________________________ 

Penal Sum of Security Rupees._______________________________________________________________________________________________________________________________ (Rs. _____________________) 

Letter of Acceptance No. ________________________________
Dated ______________ 

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the bidding documents and above said Letter of Acceptance (hereinafter called the Documents) and at the request of the said Principal we, the Guarantor above named, are held and firmly bound unto the __________________________________________________ (hereinafter called the procuring agency) in the penal sum of the amount stated above for the payment of which sum well and truly to be made to the said procuring agency, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted the procuring agency's above said Letter of Acceptance for ___________________________________ (Name of Contract) for the _______________ _______________________________ (Name of Project). 

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the undertakings, covenants, terms and conditions of the said Documents during the original terms of the said Documents and any extensions thereof that may be granted by the procuring agency, with or without notice to the Guarantor, which notice is, hereby, waived and shall also well and truly perform and fulfill all the undertakings, covenants terms and conditions of the Contract and of any and all modifications of said Documents that may hereafter be made, notice of which modifications to the Guarantor being hereby waived, then, this obligation to be void; otherwise to remain in full force and virtue till all requirements of Clause 49, Defects Liability, of Conditions of Contract are fulfilled. 

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of any liability attaching to us under this Guarantee that the claim for payment in writing shall be received by us within the validity period of this Guarantee, failing which we shall be discharged of our liability, if any, under this Guarantee. 

We, ____________________________________ (the Guarantor), waiving all objections and defenses under the Contract, do hereby irrevocably and independently guarantee to pay to the procuring agency without delay upon the procuring agency's first written demand without cavil or arguments and without requiring the procuring agency to prove or to show grounds or reasons for such demand any sum or sums up to the amount stated above, against the procuring agency's written declaration that the Principal has refused or failed to perform the obligations under the Contract which payment will be effected by the Guarantor to Procuring Agency’s designated Bank & Account Number. 

PROVIDED ALSO THAT the procuring agency shall be the sole and final judge for deciding whether the Principal (Contractor) has duly performed his obligations under the Contract or has defaulted in fulfilling said obligations and the Guarantor shall pay without objection any sum or sums up to the amount stated above upon first written demand from the procuring agency forthwith and without any reference to the Principal or any other person. 

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under its seal on the date indicated above, the name and corporate seal of the Guarantor being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.

	WITNESS:
	GUARANTOR (Bank)



	1. 







Corporate Secretary (Seal)
	Signature 








	
	Name









	
	Title









	2. 







Name, Title & Address
	Corporate Guarantor (Seal)


FORM OF CONTRACT AGREEMENT
 
THIS CONTRACT AGREEMENT made on the _________ day of _____________ between ______________________________________________ of the one part and ____________________________________ of the other part. 

 
WHEREAS the Procuring Agency is desirous that certain works, viz ________________________________________________________________________ should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein. 

 
NOW this Agreement witnesseth-- as follows: 

1.  
In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to. 

2. 
The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and constructed as part of this Agreement, viz: 


(a) 
The Letter of Acceptance; 


(b) 
The completed Form of Bid alongwith Schedules to Bid; 


(c) 
Conditions of Contract & Contract Data; 


(d) 
The priced Schedule of Prices/Bill of Quantities (BoQ); 


(e) 
The Specifications; and

 
(f) 
The Drawings. 

3. 
In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract. 

4. 
Procuring agency hereby covenants to pay the contractor, in consideration of the execution  and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

 
IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

	Signature of the Contactor

____________________________________

Seal 
	Signature of Procuring Agency 

____________________________________

Seal

	
	

	Signed, Sealed and Delivered in the presence of:
	

	
	

	
	

	
	

	Witness:

________________________________________

(Name, Title and Address)
	Witness:

_________________________________________

(Name, Title and Address)


MOBILIZATION ADVANCE GUARANTEE






Bank Guarantee No.______________________ 
 





Date ______________________________ 

WHEREAS _________________________________________________ (hereinafter called the 'Procuring Agency') has entered into a Contract for _________________________________________ ____________________________________ with ___________________________________________ (hereinafter called the "Contractor'). 

 
AND WHEREAS, the Procuring Agency has agreed to advance to the Contractor, at the Contractor's request, an amount of Rupees _________________________________________________ (Rs ____________ ) which amount shall be advanced to the Contractor as per provisions of the Contract. 

 
AND WHEREAS, the Procuring Agency has asked the Contractor to furnish Guarantee to secure the mobilization advance for the performance of his obligations under the said Contract. 

 
AND WHEREAS, _______________(Scheduled Bank in Pakistan)______________________ (hereinafter called the “Guarantor”) at the request of the Contractor and in consideration of the procuring agency agreeing to make the above advance to the Contractor, has agreed to furnish the said Guarantee. 
 
NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance for the purpose of above mentioned Contract and if he fails and commits default in fulfilment of any of his obligations for which the advance payment is made, the Guarantor shall be liable to the procuring agency for payment not exceeding the aforementioned amount. 

 
Notice in writing of any default, of which the procuring agency shall be the sole and final judge, on the part of the Contractor, shall be given by the procuring agency to the Guarantor, and on such first written demand, payment shall be made by the Guarantor of all sums then due under this Guarantee without any reference to the Contractor and without any objection. 

 
This Guarantee shall remain in force until the advance is fully adjusted against payments from the Interim Payment Certificates of the Contractor or until __________Date______________whichever is earlier. 

 
The Guarantor's liability under this Guarantee shall not in any case exceed the sum of Rupees _______________________________________________________________(Rs ________________). 

 
This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the aforesaid date or earlier if the advance made to the Contractor is fully adjusted against payments from Interim Payment Certificates of the Contractor provided that the Guarantor agrees that the aforesaid period of validity shall be deemed to be extended if on the above mentioned date the advance payment is not fully adjusted.
	WITNESS:
	GUARANTOR



	1. 







Corporate Secretary (Seal)
	Signature 








	
	Name










	
	Title








	2. 







Name, Title & Address
	Corporate Guarantor (Seal)


INDENTURE FOR SECURED ADVANCES
(For use in cases in which is contract is for finished work and the contractor has entered into an agreement for the execution of a certain specified quantity of work in a given time).
This INDENTURE made the ……………………….. day of .………. 20…… BETWEEN (hereinafter called "the Contractor" which expression shall where the context so admits or implied be deemed to include his heirs, executors, administrators and assigns) of the one part and THE GOVERNOR OF SINDH (hereinafter called "the Government" of the other part). 

WHEREAS by an agreement, dated (hereinafter called the said agreement, the contractor has agreed to perform the under-mentioned works (hereinafter referred to as the said work): - 

(Here enter (the description of the works).

AND WHEREAS the contractor has applied to the ………………………………….. ……..…………………..for an advance to him of Rupees ……………..…………………… 

(Rs. .................. ) on the security of materials absolutely belonging to him and brought by him to the site of the said works the subject of the said agreement for use in the construction of such of the said works as he has undertaken to execute at rates fixed for the finished work (inclusive of the cost of materials and labour and other charge) AND WHEREAS the Government has agreed to advance to the Contractor the sum of Rupees, (Rs. ......................... ) on the security of materials the quantities and other particulars of which are detailed in Part II of Running Account Bill (B). the said works signed by the contractor 

Fin R.Form.l7.A

On ……………………………. and on such covenants and conditions as are hereinafter contained and the Government has reserved to itself the option of marking any further advance or advances on the security of other materials brought by the Contractor to the site of the said works. 

NOW THIS INDENTURE WTTNESSETH that in pursuance of the said agreement and in consideration of the sum of Rupees…………………………….. 

(Rs. ……………………) on or before the execution of these presents paid to the Contractor by the Government (the receipt whereof the Contractor doth hereby acknowledge) and of such further advances (if any) as may be made to him as aforesaid (all of which advances are hereinafter collectively referred to as the said amount) the Contractor doth hereby assign unto the Government the said materials by way of security for the said amount 

And doth hereby covenant and agree with the Government and declare ay follow :- 

(1)  
That the said sum of Rupees. …………………………………………… RS.     …………………… ) so advanced by the Government to the Contractor as aforesaid and all or any further sum or sums which may be advanced as aforesaid shall be employed by the contractor in or towards expending the execution of the said works and for no other purpose whatsoever. 
(2)  
That the materials detailed in the said Running Account Bill (B) which have been offered to and  accepted by (he Government as security for the said amount are absolutely by the Contractors own property free from encumbrances of any kind and the Contractor will not make any application for or receive a further advance on the security of materials which are not absolutely his own property and free from encumbrances of any kind and the contractor hereby agrees, at all times, to indemnify and save harmless the Government against all claims whatsoever to any materials in respect of which an advance has been made to him as aforesaid. 

(3)  
That the said materials detailed in the said Running Account Bill (B) and all other materials on  the security of which any further advance or advances may hereafter be made as aforesaid (hereinafter called the said materials) shall be used by the Contractor solely in the execution of the said works in accordance with the directions of the Divisional Officer (hereinafter called the Divisional Officer) and in the terms of the said agreement. 

(4)  
That the Contractor shall make at his own cost all necessary and adequate arrangement for the  proper watch, safe custody and protection against all risks of the said material and that until used in construction as aforesaid the said materials shall remain at jthe site of the said works in the Contractor's custody and at his own risk and on his own responsibility and shall at all times be open to inspection by (he Divisional Officer or any officer authorized by him. In the event of the said materials of any part (hereof being stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due to reasonable use and wear thereof Contractor will forthwith replace the same with other materials of like qualify or repair and make good the same as required by the Divisional Officer and the materials so brought to replace the said materials so repaired and made good shall also be considered as security for the said amount. 

(5)
 'Hurt the said materials shall not on any account be removed from the site of the said works  except with the written permission of the Divisional Officer or an officer authorized by him in that behalf 

(6)  
That the said amount shall be payable in full when or before the Contractor receives payment,  from the Government of the price payable to him for the said works under the terms and provisions of the said agreement PROVIDED THAT if any intermediate payments are made to the contractor on account of work done then on the occasion of each such payment the Government will be at liberty to make a recovery from the Contractors Bill for such payment by deducting there from in the value of the said materials (hen actually used in the construction and in respect of which recovery has not been made previously the value for this purpose being determined in respect of each description of material at (he rates at which the amount of the advances made under these presents were calculated. 

(7)  
at if the Contractor shall at any time make any default in the performance or observation in any  respect of any of the terms and provisions of the said agreement or of these presents the total amount of the advance or advances that may still be owing to the Government shall immediately on the happening of such default be repayable by the Contractor to the Government together with interest thereon at twelve percent per annum from the date or respective dates of such advance or advances to the date or repayment and with all costs, charges, damages and expenses incurred by the Government in or for the recovery thereof or the enforcement of this security or otherwise by reason of (he default of the Contractor and any moneys so becoming due and payable shall constitute a debt due from the Contractor to the Government and the Contractor hereby covenants and agrees with the Government to repay and the same respectively to it accordingly. 

(8)  
That the Contractor hereby charges all the said materials with the repayment to the Government  of the said sum of Rupees .............. ............................... (Rs. ..................................................... ) and any further sum or sums which may be advanced as aforesaid and all costs charges damages and expenses payable under these present PROVIDED ALWAYS and it is hereby agreed and declared that not, withstanding anything in the said agreement and without prejudice to the powers contained therein if and whether the covenant for payment and repayment hereinbefore contained shall become enforceable and the money owing shall not be paid to accordingly. 

 
Once there with the Government may at any time thereafter adopt all or any of following courses as it may deem best ;- 

(a)  
Seize and utilize the said materials or any part thereof in the completion of the said works on  behalf of the Contractor in accordance with the provisions in that behalf contained in the said agreement debiting the Contractor with the actual cost of effecting such completion the amount due in respect of advances under these presents and crediting the Contractor with the value of work done as he had carried it out in accordance with the said agreement and at the rates thereby provided. If the balance is against the Contractor he is to pay the same to the Government on demand. 

(b)  
Remove and sell by public auction the seized materials or any part thereof and out of the moneys  arising from the sale retain all the sums aforesaid repayable to the Government under these presents and pay over the surplus (if any) to the Contractor. 


(c)  
Deduct all or any part of the moneys owing out of the security deposit or any sum due to the  Contractor under the said agreement. 

(9)  
That except as is expressly provided by the presents interest on the said advance shall not be  payable. 

(10)  
That in the event of any conflict between the provisions of these presents and the said agreement  the provisions of these presents shall prevail and in the event of any dispute or difference arising over the construction or effect of these presents the settlement of which has not been hereinbefore expressly provided for the same shall be referred to the Superintending Engineer/Executive District Officer/Officer one grade higher to officer signed the agreement Circle whose……………. decision shall be final and the provisions of the Arbitration Act 1940 for the time being in force so far as they are applicable shall apply to any such reference.
	Signed, Sealed and Delivered by in the presence of:
	

	
	

	
	

	
	

	Witness:

________________________________________
(Name, Title and Address)
	Witness:

_________________________________________

(Name, Title and Address)


SPECIFICATIONS 

Specifications can be seen in the office of the Executive Engineer 
Highways Division Shikarpur on any working day during office hours.
DRAWINGS
Drawings can be seen in the office of the Executive Engineer 

Highways Division Shikarpur on any working day during office hours.
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