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Approved Cost (In Million)


	Earnest Mony     
	Tender Fee
	Completion Period

	
	
	
	
	
	
	
	
	
	

	1
	Rehabilitation of road from Bank Al-Habib Upto Goal Market (R.C.C Work 900’ Rft)
	10.0944
	
	0.5047
	
	3000
	
	12 Months
	

	2
	Construction of Road From Village Shahnawaz Khan Brohi road 
	4.9000
	
	0.2450
	
	3000
	
	12 Months
	

	3
	Construction of road from Jaggan Link road to Village Mir Zulifqar Khan Bhayo via Abdul Latif Bhayo 
	5.0000
	
	0.2500
	
	3000
	
	12 Months
	

	4
	Reconditioning of road from Village Aslam Brohi to Mir Babal Khan Bhayo (Paver Block)
	5.0000
	
	0.2500
	
	3000
	
	12 Months
	

	5
	Repair of road from Kandhkot Link road to Garhi Tegho 
	5.0000
	
	0.2500
	
	3000
	
	12 Months
	

	6
	Construction of road from Village Mir Aamir Khan Bhayo 
	5.0000
	
	0.2500
	
	3000
	
	12 Months
	

	7
	Reconditioning of road from  Village Garhi Ayoob Jhulan UC-Zerkhail 
	5.0000
	
	0.2500
	
	3000
	
	12 Months
	

	8
	Construction of Road From Thull Link road to Mohammad Tahir Khuharo 
	3.5000
	
	0.1750
	
	3000
	
	12 Months
	

	9
	Construction of Road From Beghari link road to Village Gul Veesar 
	5.0000
	
	0.2500
	
	3000
	
	12 Months
	

	10
	Construction of road from Salaro road to Haji Mohamamd Nawaz Marfani 
	5.0000
	
	0.2500
	
	3000
	
	12 Months
	

	11
	Construction of Road From Sheranpur road to Bilal Thaheem Village 
	5.0000
	
	0.2500
	
	3000
	
	12 Months
	

	12
	Construction of road from Dado Bakrar to Bilawal Khuharo to Nohani Pir 
	5.0000
	
	0.2500
	
	3000
	
	12 Months
	

	13
	Construction of road from Choi Shakh to Bhotar Niaz Ali Khan Lohar UC- Dakho Garhi 
	3.0000
	
	0.1500
	
	3000
	
	12 Months
	

	14
	Construction of Two Bridges over Jeejal Wah @ Village Azizullah Chandio i/c Approaches 
	2.0000
	
	0.1000
	
	3000
	
	12 Months
	

	15
	Rehabilitation of road from Wapda Office upto Station road via District Council Shikarpur (R.CC Work 1429’ Rft)
	19.9980
	
	0.9999
	
	3000
	
	12 Months
	

	16
	Construction of Road & Bridge to Lutufullah Brohi Link to Bangul Khan Jafferi Mile 0/0-0/2+330' (0.50 km)
	4.0000
	
	0.2000
	
	3000
	
	12 Months
	

	17
	Construction of road from Khaman to Village Mohammad Khan Bhutto Mile 0/0-0/1+330' (0.30 km)
	2.5000
	
	0.1250
	
	3000
	
	12 Months
	

	18
	Construction of road from Jaggan road to Village Baloch Khan Gopang 
	2.5000
	
	0.1250
	
	3000
	
	12 Months
	

	19
	Construction of road from Jaggan road to Village Mohabbat Khan Lohar 
	2.5000
	
	0.1250
	
	3000
	
	12 Months
	

	20
	Construction of road from Village Dera Agha Fateh Mohammad Khan @ Village Thariro 
	3.0000
	
	0.1500
	
	3000
	
	12 Months
	

	21
	Construction of road from @ Village Koro Machi 
	4.5000
	
	0.2250
	
	3000
	
	12 Months
	

	22
	Construction of road from Village Faiz Mohammad Brohi to Village Abdul Rehman Brohi 
	2.5000
	
	0.1250
	
	3000
	
	12 Months
	

	23
	(Part-A) Widening / Reconditioning of road from Khan Bunglow to Umrani Sellra Panhwar Pathan Wah road 
	6.0000
	
	0.3000
	
	3000
	
	12 Months
	

	24
	Construction of road from Aijaz Khan Bekri to Shamshad Khan House 
	2.0000
	
	0.1000
	
	3000
	
	12 Months
	

	25
	Construction of road from Dargah Budhal Faqeer to Saifal Jafferi upto Jumo Jafferi 
	4.0000
	
	0.2000
	
	3000
	
	12 Months
	

	26
	Construction of road from Dost Shakh to House Habibullah & Abdul Khalique Brohi (Wahidabad) 
	2.0000
	
	0.1000
	
	3000
	
	12 Months
	

	27
	Construction of road from New Lalyoon to Nabi Bux Brohi  and Haji Khuwasti to Jumo Brohi 
	3.0000
	
	0.1500
	
	3000
	
	12 Months
	

	28
	Construction of road from Mehboob Bukeja road to Raja Jafferi 
	2.5000
	
	0.1250
	
	3000
	
	12 Months
	

	29
	Construction of road from Ahmedpur to Ghulam Hyder Jafferi upto Suhbat Machi 
	3.5000
	
	0.1750
	
	3000
	
	12 Months
	

	30
	Construction of road from RQC Peer Jubair  to Hajan Lashari 
	1.5000
	
	0.0750
	
	3000
	
	12 Months
	

	31
	Construction of road from Khan Muhammad Lohar to Meeran Bux Lohar 
	3.0000
	
	0.1500
	
	3000
	
	12 Months
	

	32
	Rehabilitationo of road from Zerkhail-Sultankot road to Jamadar Ali Brohi 
	2.5000
	
	0.1250
	
	3000
	
	12 Months
	

	33
	Construction of road from Shikarpur-Zerkhail road to Rawat Khan Brohi 
	4.0000
	
	0.2000
	
	3000
	
	12 Months
	

	34
	Construction of road from Agha Amjadullah Khan Dero 
	3.0000
	
	0.1500
	
	3000
	
	12 Months
	

	35
	Construction of road from Village Sultan Lodro (Nabi Bux) House to Haji Jafferi & Syed to Village Pandhi Khan Jafferi 
	3.0000
	
	0.1500
	
	3000
	
	12 Months
	

	36
	Construction of road from Sultan Lodro to Village Dargah Abbas Ali Shah 
	3.0000
	
	0.1500
	
	3000
	
	12 Months
	

	37
	Rehabilitation of road from New Faujdari S.P Office Deffence Housing Society Mile 0/0-0/1+240’ (0.30 km)
	5.0079
	
	0.2504
	
	3000
	
	12 Months
	

	38
	Construction of road from Larkana Shikarpur road Near Qazi Pump to Village Saffar Khan Lohar 
	2.5000
	
	0.1250
	
	3000
	
	12 Months
	

	39
	Construction of road from Village Sikander Ali Chandio to Village Qabil Khan Chandio, Azad Khan Lohar 
	3.5000
	
	0.1750
	
	3000
	
	12 Months
	

	40
	Construction of road from Khair Muhammad Sanjrani to Village Lal Bux Barohi UC-Mureed Sethar 
	3.5000
	
	0.1750
	
	3000
	
	12 Months
	

	41
	Construction of road from Rustam road to Village Shahzaman Brohi road 
	2.0000
	
	0.1000
	
	3000
	
	12 Months
	

	42
	Construction of road from Sultankot Zerkhail road to Agha Inamullah Khan
	3.0000
	
	0.1500
	
	3000
	
	12 Months
	

	43
	Construction of road from Village Morio Khan Jakhrani to  Village Agha Sallahddin Pathan 
	5.5000
	
	0.2750
	
	3000
	
	12 Months
	

	44
	Construction of road from Phulan Faqir to Village Brohi
	4.0000
	
	0.2000
	
	3000
	
	12 Months
	

	45
	Rehabilitation of road from Sultankot-Zerkhail road to Imamuddin Brohi
	3.0000
	
	0.1500
	
	3000
	
	12 Months
	

	46
	i)Construction of Paver Block from Station road to Eiden Grammer School, from House of Abdul Aziz Kalhoro House to Imdad Khan Pahore, from Panj Guli to Jugno Shadi Hall UC-6 
	6.0000
	
	0.3000
	
	3000
	
	12 Months
	

	47
	i) Repair of road from Hakro Hotel to Nazir Sanjrani House, from Rasool Bux Khoso Hotel to Zubair Medical Centre.
	5.5000
	
	0.2750
	
	3000
	
	12 Months
	

	48
	i) Construction of Paver Block from Abdul Nabi Pahore House to Whole Street Pir Ali Shah Back Side of SP Office, from Niaz Mirani House to Pir Hajan Shah Gate UC-6, & Naseer Soomro House to Waheed Ahmed Soomro Shop, Walu Hotel to Main Gate of High School 
	3.5000
	
	0.1750
	
	3000
	
	12 Months
	

	49
	i) Construction of Paver Block from Entrance Gate of High School No.2 to Railway Crossing, Bilali Showroom & Education Works Office UC-6 
	4.0000
	
	0.2000
	
	3000
	
	12 Months
	

	50
	i) Construction of Paver Block from House of Allah Juriyo to Dado Magsi, Nisar Shop to Mazhar Hosue Back Side of S.P House, from Nazir Sanjrani House to Soomra Street, Makrani Street to Mosque UC-6 Station road, from Kath Madi Primary School to Habibullah
	5.0000
	
	0.2500
	
	3000
	
	12 Months
	

	51
	i) Construction of Paver Block from House of Zahid Mirani to House of Rashid Ali Abro, from City School to Samadha Aashram, from Unar Colony, Near Haji Latif Shah Muhalla, from House of Mehram Mangi to Abdullah House UC-8, Haji Latif Shah Muhalla
	4.0000
	
	0.2000
	
	3000
	
	12 Months
	

	52
	i) Construction of Paver Block from House of Saeed Bhutto to Bhutta Mosque & House of Parvez Soomro to Hakra Mosque Bhutta Muhalla, from House of Abdul Jabbar to House of Dr. Maqsud & Shamshad Hakro to Balu Bhutto House, from House of Prof. Javed Ahmed to
	3.0000
	
	0.1500
	
	3000
	
	12 Months
	

	53
	Rehabilitation of road from Siddique Mari Girls High School Upto Shidqi Khooi i/c Drain (1000’ Rft)
	10.5146
	
	0.5257
	
	3000
	
	12 Months
	

	54
	i) Construction of Paver Block / 800' Rft Drain @ Qari Muhammad Ali Madarssa to Beghari, from House of Khuram, Abdul Rashid Naper & Abdul Rauf Mahar to House of Naseer Lohar, from Beghari road to Gulistan Muneer UC-8
	3.0000
	
	0.1500
	
	3000
	
	12 Months
	

	55
	i) Construction of Paver Block from House of Ayoob to Main road Tharoopur, from Raja House to Raja Kalhoro, Railway Crossing, Dawan Shah Muhalla, from Khanpur road to House of Yasin Sanjrani, Dawan Shah Muhalla UC-4
	3.0000
	
	0.1500
	
	3000
	
	12 Months
	

	56
	Construction of Paver Block from Three Side of Sukpul & From Zakir Hussain House to Faqir Mohammad House UC-4, 
	2.5000
	
	0.1250
	
	3000
	
	12 Months
	

	57
	i) Construction of Paver Block from House of Dr. Ahsan Shaikh House to Imran Shaikh via Kaleemullah Shaikh Hosue, From Mehar Shah Qubo to Masjid Farooq, UC-7
	3.5000
	
	0.1750
	
	3000
	
	12 Months
	

	58
	i) Construction of Paver Block  From Siddique Mari Primary School to Tower, From Memon Jamat Khana to Habibullah Memon Mosque, Memon Muhalla, from Daudpota Mosque to Hayatullah Khan Hosue UC-7
	4.5000
	
	0.2250
	
	3000
	
	12 Months
	

	59
	i) Construction of Paver Block from House of Zamir to House of Soomar Mirani, Bhitai Colony, From Ashok House to Naro House, From Jatt House to Arrigation Colony Sukkur road Shikarpur UC-5
	3.0000
	
	0.1500
	
	3000
	
	12 Months
	

	60
	i) Construction of Paver Block from Sabzi Market, From Firdos Mosque to House of Abdul Rehman Mahar, & From Habibullah Memon Mosque to Jani Sweet Shop UC-1
	3.5000
	
	0.1750
	
	3000
	
	12 Months
	

	61
	i) Construction of Paver Block from Moti Genral Store Murda Street to House of Arbab Ali Dayo, from Badar Bhayo House to Dr. Mahar House UC-2
	2.0000
	
	0.1000
	
	3000
	
	12 Months
	

	62
	i) Construction of Paver Block from Hathidar Mosque to Pir Kamal Shah, From Kath Madi Primary School to Bashir Soomro Mosque via Afzal Shaikh House, From Shabir House to Saeed Ahmed Bhutto House and Mangria House to Noor Nabi Baloch UC-3 
	4.0000
	
	0.2000
	
	3000
	
	12 Months
	

	63
	i) Rehabilitation of road from Truck Ado to Hussain Bux Jakhro House, Dr. Kishore Khatri Clinic to Awan Mosque via Raj Kumar House, Abdul Wahab Buriro House to Khan Bhayo House via Mistri Nazar Muhammad House UC-3
	4.0000
	
	0.2000
	
	3000
	
	12 Months
	

	64
	Construction of road from Village Gul to Village Ahmed Mile 0/0-0/5 (1.0 km)
	6.0000
	
	0.3000
	
	3000
	
	12 Months
	

	65
	Construction of road from 15 Police Chowki to Aslam Hakim & Afzal Arain House Near Mukhtiarkar Office City Khanpur (Paver Block)
	4.0000
	
	0.2000
	
	3000
	
	12 Months
	

	66
	i) Construction of Paver & Drainage From Lal Shah House to Muno Ansari House & Qazmi Muhalla, From Otaq of Imran Sethar to Hosue of Hikmatullah Sethar, From House of Sher Muhammad Dayo to Hosue of Hatim Ali Mirani, Mirani Muhalla, 
	3.0000
	
	0.1500
	
	3000
	
	12 Months
	

	67
	i) Construction of Brick Pavement from Whole Streets of Village Qadir Bux Pahore UC-Pir Bux Shujrah, From Link road Noor Muhammad Shujrah to Hazar Khan Pahore UC- Rahimabad
	5.0000
	
	0.2500
	
	3000
	
	12 Months
	

	68
	Construction of road from Rahimabad, Pir Bux Shujrah to Village Muhammad Sharif Pahore Near Pir Bux Shujrah UC-Pir Bux Shujrah 
	5.0000
	
	0.2500
	
	3000
	
	12 Months
	

	69
	Construction of road from Village Haleem Pahore to Village Allah Bux Soomro UC-Rahimabad Mile 0/0-0/2+330' (0.50 km) 
	3.5000
	
	0.1750
	
	3000
	
	12 Months
	

	70
	Construction of road from Mian-Jo-Goth to Din Muhammad Naper UC-Mian Sahib Mile 0/0-0/2+330' (0.50 Km)
	4.0000
	
	0.2000
	
	3000
	
	12 Months
	

	71
	Construction of road from Rahimabad Link road to Inayat Jhulan & Upto Zerkhail 
	5.5000
	
	0.2750
	
	3000
	
	12 Months
	

	72
	Construction of road from Pir Bux Shujrah road to Wado Muqam Upto Pir Qaim Shah Mile 0/0-1/3 (2.20 km)
	17.0000
	
	0.8500
	
	3000
	
	12 Months
	

	73
	Reconditioning of road from Lakhidar to Alif Shah Shaheed Shikarpur City 
	10.0000
	
	0.5000
	
	3000
	
	12 Months
	

	74
	Reconditioning of road from Power House Chowk to Sadar (District Council) 
	10.0000
	
	0.5000
	
	3000
	
	12 Months
	

	75
	Reconditioning of road from Khosa Hotel to Mari Shopping Centre Shikarpur City
	10.0000
	
	0.5000
	
	3000
	
	12 Months
	

	76
	RQC along Begari Canal upto Railway Band at Retaining Wall
	10.0000
	
	0.5000
	
	3000
	
	12 Months
	

	77
	RQC from Jano road upto Shikarpur-Sukkur Bye Pass 
	10.0000
	
	0.5000
	
	3000
	
	12 Months
	

	78
	Construction of road from Zerkhail Minor to Haji Shah Muhammad Qazi Patti road 
	10.0000
	
	0.5000
	
	3000
	
	12 Months
	

	79
	Construction of 20' Rft Bridge @ Village Abdul Ghani UC-Naushero Abro 
	1.5000
	
	0.0750
	
	3000
	
	12 Months
	

	80
	Construction of road from Wada Kehar to Bhai Khan Kehar 
	2.0000
	
	0.1000
	
	3000
	
	12 Months
	

	81
	Construction / Reconditioning of road from Zerkhail road to Village Mahram Jhulan 
	1.5000
	
	0.0750
	
	3000
	
	12 Months
	

	82
	Construction of road from Ratodero Jacobabad road to Police Picket link road to Village Gaji Khan Jalbani 
	3.0000
	
	0.1500
	
	3000
	
	12 Months
	

	83
	Reconditioning of road from Shikarpur Rustam  road to Mureed Sethar
	1.5000
	
	0.0750
	
	3000
	
	12 Months
	

	84
	Paver Block From S.P House road to Ghulam Hussain Chang 
	2.5000
	
	0.1250
	
	3000
	
	12 Months
	

	85
	Construction of road from Abdu-Buja Naper road to M.Bux Unar 
	3.0000
	
	0.1500
	
	3000
	
	12 Months
	

	86
	Construction 20' Rft Bridge of Rais Wah
	1.5000
	
	0.0750
	
	3000
	
	12 Months
	

	87
	Construction / Rehabilitation of road from Rato Dero Jacobabad road to Agha Akhtar Muhammad 
	5.0000
	
	0.2500
	
	3000
	
	12 Months
	

	88
	Providing of Paver Block Muhammad Panjal Shop to Deewan Sham Lal
	3.0000
	
	0.1500
	
	3000
	
	12 Months
	

	89
	Rehabilitation of road from New Faujdari S.P House upto Ali Fatma Medical Store Mile 0/0-0/3 (0.60 km (Asphalt Concrete)
	9.7595
	
	0.4880
	
	3000
	
	12 Months
	

	90
	Construction of road from Nim road to Village Sadaruddin Jafferi 
	3.0000
	
	0.1500
	
	3000
	
	12 Months
	

	91
	Construction of road from Village Naeem Khan to Pathan Wah
	7.0000
	
	0.3500
	
	3000
	
	12 Months
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A. 
GENERAL
IB. 1

Scope of Bid & Source of Funds 

1.1 

Scope of Bid 

The Procuring Agency as defined in the Bidding Data (“Executive Engineer Highways Division Shikarpur”) wishes to receive Bids for the Works summarized in the Bidding Data. 

Bidders must quote for the complete scope of work. Any Bid covering partial scope of work will be rejected as non-responsive.

1.2 

Source of Funds 

The Procuring Agency has arranged funds by Government of Sindh from ADP Programme from Serial No. 01, to 91, which may be indicated accordingly in bidding data towards the cost of the cited in the NIT.
IB. 2 

Eligible Bidders 

2.1

Bidding is open to all firms and persons meeting the following requirements: 

a) 
Duly licensed by the Pakistan Engineering Council (PEC) in the above mentioned appropriate category for value of work. 

b) 
Contractor should provide the documents quoted under and mentioned in the Notice for Invitation of Bids. 

i) Contractors/firms should have experience in similar nature of work.

ii) The detail of works completed/ongoing on the same nature last five years should be attached. 
iii) List of works in progress indicating cost of each work and copy of letter of award of work.
iv) Documentary evidence of work executed/works in progress and certificate of satisfactory completion of works by the employers. 
v) List of machinery and equipment’s available with Contractor/Firm (Prove Ownership with evidence).
vi) Bio-data of Engineers and Technical Staff working with the firm. 
vii) The applicant should be registered with Income Tax Department as well as Sindh Revenue Board and the same NTN and SRB certificates should be attached with the application, otherwise the application will not be entertained.  Also copy of CNIC should be attached.
viii) Undertaking on affidavit that firm is not involved in any litigation or abandoned any work in the Department. 
ix) Undertaking on affidavit to the effect that the firm/contractor have not been black listed previously by any executing agency. 
x) Undertaking on affidavit that all documents/information provided by the contractor/firm are true and correct. 
xi) Fresh Bank Certificate alongwith Statement of Bank duly checked by the Charter Accountant last three years.
xii) In case of firm consortium list of partnership deed, giving full particulars of Directors/Proprietors or other connected alongwith power of attorney. In case of being sole proprietors such undertaking on affidavit be furnished. 
IB. 3 

Cost of Bidding 

3.1 
The bidder shall bear all costs associated with the preparation and submission of its bid and the Procuring Agency will in no case be responsible or liable for those costs, regardless of the conduct or outcome of the bidding process (SPP Rules 24 & 25)

B. 
BIDDING DOCUMENTS

IB. 4 

Contents of Bidding Documents 

4.1
In addition to Invitation for Bids, the Bidding Documents are those stated below, and should be read in conjunction with any Addendum issued in accordance with Sub-Clause IB.6.1. 

1. Instructions to Bidders & Bidding Data 
2. 
Form of Bid, Qualification Information & Schedules to Bid comprise on the following: 
 
(i)
Schedule A: Schedule of Prices/ Bill of Quantities (BoQ). 

(ii)
Schedule B: Specific Works Data 

(iii)
Schedule C: Works to be Performed by Subcontractors 

(iv)
Schedule D: Proposed Programme of Works 

(v) 
Schedule E: Method of Performing Works 

(vi)
Schedule F: Integrity Pact (works costing Rs 10 million and above) 

3. 
Conditions of Contract & Contract Data 

4.  
Standard Forms: 

 


(i) 
Form of Bid Security, 

 


(ii) 
Form of Performance Security; 

 


(iii)
Form of Contract Agreement; 

 


(iv)
Form of Bank Guarantee for Advance Payment. 

5. 
Specifications.   

6. 
Drawings.
4.2
The bidders are expected to examine carefully the contents of all the above documents. Failure to comply with the requirements of bid submission will be at the bidder’s own risk. Pursuant to Clause IB.26, bids which are not substantially responsive to the requirements of the Bid Document will be rejected.


IB. 5 

Clarification of Bidding Documents 

5.1
A prospective bidder requiring any clarification(s) in respect of the Bidding Documents may notify to this Agency at the address indicated in the Bidding Data. 

5.2 
An interested bidder, who has obtained bidding documents, may request for clarification of contents of bidding documents in writing and procuring agency shall respond to such quarries in writing within three calendar days, provided they are received at least five calendar days prior to the date of opening of bid (SPP Rule 23-1). 

IB. 6  

Amendments of Bidding Documents (SPP Rules 22(2) & 22) 

6.1
At any time prior to the deadline for submission of Bids, the Procuring Agency may, for any reason, whether at his own initiative or in response to a clarification requested by a interested  bidder, modify the Bidding Documents by issuing addendum. 
6.2  
Any  addendum  thus  issued  shall  be  part  of  the Bidding Documents  pursuant  to  Sub-Clause 6.1 hereof, and shall be communicated in writing to all purchasers of the Bidding Documents. Prospective bidders shall acknowledge receipt of each addendum in writing to the Procuring Agency.  

6.3  
To afford interested bidders reasonable time in which to take an addendum into account in preparing their Bids, the Procuring Agency may at its discretion extend the deadline for submission of Bids. 

C.  
PREPARATION OF BIDS

IB. 7 

Language of Bid 

7.1     
All documents relating to the Bid shall be in the language specified in the Contract Data.
IB. 8  

Documents Comprising the Bid 

8.1  

The Bid submitted by the bidder shall comprise the following: 

(a)
Covering Letter

(b)  Form of Bid duly filled, signed and sealed, in accordance with Sub-Clause   IB.14.3.

(c)
Schedules (A to F) to Bid duly filled and initialed, in accordance with the instructions contained therein & in accordance with Sub-Clause IB14.3.
(d)  
Bid Security furnished in accordance with Clause IB.13.

(e)  
Power of Attorney in accordance with Sub-Clause IB 14.5.
(f)   
Documentary evidence in accordance with Clause IB.11 


(g)
Documentary evidence in accordance with Clause IB.12.
IB. 9 

Sufficiency of Bid 

9.1 
Each bidder shall satisfy himself before Bidding as to the correctness and sufficiency of his Bid and of the prices quoted/entered in the BoQ, which rates and prices shall except in so far as it is otherwise expressly provided in the Contract,  cover all his obligations under the Contract and all matters and things necessary for the proper completion of the works.

9.2  
The bidder  is  advised  to  obtain  for  himself  at  his  own  cost  and  responsibility  all information that may be necessary for preparing the bid and entering into a Contract for execution of the Works. 

IB. 10  
Bid Prices, Currency of Bid and Payment 

10.1  
The bidder shall fill up the Schedule of Prices (Schedule-A to Bid) including the unit rates and prices of the Works to be performed under the Contract. Prices in the Schedule of Prices shall be quoted entirely in Pak Rupees keeping in view the instructions contained in the Preamble to Schedule of Prices and payment shall be made in Pak Rupees.

10.2  
Unless otherwise stipulated in the Conditions of Contract, prices quoted by the bidder shall remain fixed during the bidder‘s performance of the Contract and not subject to variation on any account. 

10.3
The unit rates and prices in the Schedule of Prices shall be quoted by the bidder in the currency as stipulated in Bidding Data. 

10.4 
Items for which no rate or price is entered by the Bidder will not be paid for by the Procuring Agency when executed and shall be deemed covered by the other rates and prices in the Bill of Quantities.  

IB. 11 

Documents Establishing Bidder’s Eligibility and Qualifications 

11.1
Pursuant to Clause IB.8, the bidder shall furnish, as part of its bid, documents establishing the bidder‘s eligibility to bid and its qualifications to perform the Contract if its bid is accepted. 

11.2 
Bidder must possess and provide evidence of its capability and the experience as stipulated in Bidding Data and the Qualification Criteria mentioned in the Bidding Documents. 

IB. 12 

Documents Establishing Works’ Conformity to Bidding Documents 

12.1
The documentary evidence of the Works’ conformity to the Bidding Documents may be in the form of literature, drawings and data and the bidder shall furnish documentation as set out in Bidding Data. 

12.2
The bidder  shall  note  that  standards  for  workmanship,  material  and  equipment,  and references  to  brand  names  or  catalogue  numbers,  if  any, designated  by  the Procuring Agency in the Technical Provisions are intended to be descriptive only and not restrictive. 

IB. 13

Bid Security 

13.1 
Each bidder shall furnish, as part of his bid, at the option of the bidder, a Bid Security as 05 percentage of bid price in Pak. Rupees in the form of Deposit at Call issued by a Scheduled Bank in Pakistan in favour of the Procuring Agency (Executive Engineer Highways Division Shikarpur).
13.2 
Any bid not accompanied by an acceptable Bid Security shall be rejected by the Procuring Agency as non-responsive. 

13.3 
The bid securities of unsuccessful bidders will be returned upon award of contract to the successful bidder or on the expiry of validity of Bid Security whichever is earlier. 

13.4
The Bid Security of the successful bidder will be returned when the bidder has furnished the required Performance Security, and signed the Contract Agreement (SPP Rule 37).
13.5 

The Bid Security may be forfeited: 

(a)  
if a bidder withdraws his bid during the period of bid validity; or 
(b)  
if a bidder does not accept the correction of his Bid Price, pursuant to Sub-Clause 16.4 (b) hereof; or 

(c)  
in the case of a successful bidder, if he fails within the specified time limit to: 

(i) Furnish the required Performance Security or 

(ii) Sign the Contract Agreement. 

IB.14
 
Validity of Bids, Format, Signing and Submission of Bid 

14.1 
Bids shall remain valid for the period stipulated in the Bidding Data after the date of bid opening.  

14.2   
In exceptional circumstances, Procuring Agency may request the bidders to extend the period of validity for an additional period but not exceeding 1/3 of the original period. The request and the bidders’ responses shall be made in writing or by cable.  A Bidder may refuse the request without forfeiting the Bid Security. A Bidder agreeing to the request will not be required or permitted to otherwise  modify  the Bid, but will be required to extend the validity of Bid Security for the period of the extension, and in compliance with IB.13 in all respects (SPP Rule 38). 

14.3 

All Schedules to Bid are to be properly completed and signed. 

14.4 
No alteration is to be made in the Form of Bid except in filling up the blanks as directed. If any alteration be made or if these instructions be not fully complied with, the bid may be rejected. 

14.5 
Each bidder shall prepare Original and number of copies specified in the Bidding Data of the  documents  comprising  the  bid  as  described  in  IB.8  and  clearly  mark  them “ORIGINAL” and “COPY” as appropriate. In the event of discrepancy between them, the original shall prevail. 

14.6  
The original and all copies of the bid shall be typed or written in indelible ink and shall be signed by a person or persons duly authorized to sign (in the case of copies, Photostats are also acceptable).  This shall be indicated by submitting a written Power of Attorney authorizing the signatory of the bidder to act for and on behalf of the bidder. All pages of the bid shall be initialed and official seal be affixed by the person or persons signing the bid. 

14.7  
The Bid shall be delivered in person or sent by registered mail at the address to Procuring Agency as given in Bidding Data. Bidder shall indicate their full and proper address which notices may be legally served in them and which all correspondence in connection with their bids. 

D. 
SUBMISSION OF BID

IB. 15

Deadline for Submission, Modification & Withdrawal of Bids 

15.1 
Bids must be received by the Procuring Agency at Office of the Executive Engineer Highways Division Shikarpur not later than 01 hours on 15.04.2016.
15.2   

The inner and outer envelopes shall 

(a)  
be addressed to the Procuring Agency at the address provided in the Bidding Data; 

(b) 
bear the name and identification number of the Contract as defined in the Bidding and Contract Data; and 

(c)  
provide a warning not to open before the specified time and date for Bid opening as defined in the Bidding Data. 

(d)   
in addition to the identification required in 15.2, the inner envelopes shall indicate the name and address of the Bidder to enable the Bid to be returned unopened in case it is declared late. 

(e)   
If the outer envelope is not sealed and marked as above, the Procuring Agency will assume no responsibility for the misplacement or premature opening of the Bid. 

15.3 

Bids submitted through telegraph, telex, fax or e-mail shall not be considered. 

15.4
Any bid received by the Procuring Agency after the deadline for submission prescribed in Bidding Data will be returned unopened to such bidder. 

15.5  
Any bidder may modify or withdraw his bid after bid submission provided that the modification or written notice of withdrawal is received by the Procuring Agency prior to the deadline for submission of bids. 

15.6 
Withdrawal of a bid during the interval between the deadline for submission of bids and the expiration of the period of bid validity specified in the Form of Bid may result in forfeiture of the Bid Security pursuant to IB.13.5 (a).

E.  
BID OPENING AND EVALUATION

IB.16 

Bid Opening, Clarification and Evaluation (SPP Rules 41, 42 & 43) 

16.1  
The Procuring committee will open the bids, in the presence of bidders’ representatives who choose to attend, at 02:00 pm, on 15.04.2016 in the Office of the Executive Engineer Highways Division Shikarpur 

16.2  
The bidder‘s name, Bid Prices, any discount, the presence or absence of Bid Security, and such other details as the Procuring Agency at its discretion may consider appropriate, will be announced by the Procuring Agency at the bid opening. The Procuring Agency will record the minutes of the bid opening. Representatives of the bidders who choose to attend shall sign the attendance sheet. 

Any Bid Price or discount which is not read out and recorded at bid opening will not be taken into account in the evaluation of bid. 

16.3  
To assist in the examination, evaluation and comparison of Bids the Engineer/Procuring Agency may, at its discretion, ask the bidder for a clarification of its Bid. The request for clarification and the response shall be in writing and no change in the price or substance of the Bid shall be sought, offered or permitted (SPP Rule 43). 

16.4  
(a)
Prior to the detailed evaluation, pursuant to IB.16.7 to 16.9, the Engineer/Procuring Agency will determine the substantial responsiveness of each bid to the Bidding Documents. For purpose of these instructions, a substantially responsive bid is one which conforms to all the terms and conditions of the Bidding Documents without material deviations. It will include determining the requirements listed in Bidding Data. 

    
(b) 
 Arithmetical errors will be rectified on the following basis: 

If there is a discrepancy between the unit price and total price that is obtained by  multiplying  the  unit  price  and  quantity,  the  unit  price  shall  prevail  and  the  total price  shall  be  corrected.  If  there  is  a  discrepancy  between  the  words  and  figures the amount in words shall prevail. If there is a discrepancy between the Total Bid price entered in Form of Bid and the total shown in Schedule of Prices-Summary, the amount stated in the Form of Bid will be corrected by the Procuring Agency in accordance with the Corrected Schedule of Prices. 

If the bidder does not accept the corrected amount of Bid, his Bid will be rejected and his Bid Security forfeited. 

16.5  
A Bid  determined  as  substantially  non-responsive  will  be  rejected  and  will  not subsequently be made responsive by the bidder by correction of the non-conformity. 

16.6 
Any  minor  informality  or  non-conformity  or  irregularity  in  a Bid  which  does  not constitute  a  material  deviation (major  deviation) may  be  waived  by Procuring  Agency, provided  such  waiver  does  not  prejudice  or  affect  the  relative  ranking  of  any  other bidders.

(A).

 Major (material) Deviations include:- 

(i)
Has been not properly signed;  

(ii)
Is not accompanied by the bid security of required amount and manner;  

(iii)
Stipulating price adjustment when fixed price bids were called for; 

(iv)
Failing to respond to specifications; 

(v) 
Failing to comply with mile-stones/critical dates provided in Bidding Documents; 

(vi)  
Sub-contracting contrary to the Conditions of Contract specified in Bidding Documents;  

(vii)  
Refusing to bear important responsibilities and liabilities allocated in the Bidding Documents, such as performance guarantees and insurance coverage;  

(viii)  
Taking exception to critical provisions such as applicable law, taxes and duties and dispute resolution procedures; 

(ix)  
A material deviation or reservation is one: 



(a) 
Which affect in any substantial way the scope, quality or performance of the works; 

(b) 
Adoption/rectification whereof would affect unfairly the competitive position of other bidders presenting substantially responsive bids.  

(B) 

Minor Deviations 
Bids that offer deviations acceptable to the Procuring Agency and which can be assigned a monetary value may be considered substantially responsive at least as to the issue of fairness. This value would however be added as an adjustment for evaluation purposes only during the detailed evaluation process. 

16.7  
The Engineer/Procuring Agency will evaluate and compare only the bids previously determined to be substantially responsive pursuant to IB.16.4 to 16.6 as per requirements given hereunder. Bids will be evaluated for complete scope of works. The prices will be compared on the basis of the Evaluated Bid Price pursuant to IB.16.8 herein below. 

Technical Evaluation: It will be examined in detail whether the works offered by the bidder complies with the Technical Provisions of the Bidding Documents. For this purpose, the bidder‘s data submitted with the bid in Schedule B to Bid will be compared with technical features/criteria of the works detailed in the Technical Provisions. Other technical information submitted with the bid regarding the Scope of Work will also be reviewed. 

16.8  

Evaluated Bid Price 

In evaluating the bids, the Engineer/Procuring Agency will determine for each bid in addition to the Bid Price, the following factors (adjustments) in the manner and to the extent indicated below to determine the Evaluated Bid Price: 

(i) Making any correction for arithmetic errors pursuant to IB.16.4 hereof.

(ii) Discount, if any, offered by the bidders as also read out and recorded at the   time of bid opening.
(iii) Excluding provisional sums and the provisions for contingencies in the Bill of Quantities if any, but including Day work, where priced competitively. 

(iv) Making an appropriate adjustment for any other acceptable variation or deviations.

16.9 
The estimate effect of the price adjustment provisions of the condition of contract, applied over the period of execution of the contract, shall not be taken into account in Bid evaluation.

16.10          
If the Bid of successful bidder is seriously unbalanced in relation to the procuring Agency’s estimate of the cost of work to be performed under the contract. The procuring Agency may require the bidder to produce detailed price analysis for any or all items of the Bill of Quantities to demonstrate the internal consistency of those prices with the construction methods and schedule proposed. After evaluation of the price analyses, the procuring Agency is authorized to accept or not accept unbalanced amount against the estimate.

IB.17 

 Process to be Confidential 

17.1  
Subject to IB.16.3 heretofore, no bidder shall contact Engineer/Procuring Agency on any matter relating to its Bid from the time of the Bid opening to the time the bid evaluation result is announced by the Procuring Agency. The evaluation result shall be announced at least seven (07) days prior to award of Contract (SPP Rule 45). The announcement to all bidders will include table(s) comprising read out prices discounted prices, price adjustments made, final evaluated prices and recommendations against all the bids evaluated. 

17.2  
Any effort by a bidder to influence Engineer/Procuring Agency in the Bid evaluation, Bid comparison or Contract Award decisions may result in the rejection of his Bid. Whereas any bidder feeling aggrieved, may lodge a written complaint to Complaint Redressal Committee as per terms and conditions mentioned in SPP Rules 31 & 32. However, mere fact of lodging a complaint shall not warrant suspension of procurement process.  

17.3     
Bidders may be excluded if involved in “Corrupt and Fraudulent Practices” means either one or any combination of the practices given below SPP Rule2(q); 

(i) 
“Coercive  Practice” means any impairing or harming, or threatening to impair or harm, directly or indirectly, any party or the property of the party to influence the actions of a party to achieve a wrongful gain or to cause a wrongful loss to another party; 
(ii)  
“Collusive  Practice”  means  any  arrangement  between  two  or  more  parties to the procurement process or contract execution, designed to achieve with or without the knowledge of the procuring agency to establish prices at artificial, noncompetitive levels for any wrongful gain; 

(iii)  
“Corrupt Practice” means the offering, giving, receiving or soliciting, indirectly or directly, of anything of value to influence the acts of another party for wrongful gain; 
(iv) 
“Fraudulent  Practice” means any act or omission, including a misrepresentation, that knowingly or recklessly misleads, or attempts to  mislead, a party to obtain a financial or other benefit or to avoid an obligation; 
(v)
“Obstructive Practice” means  harming  or  threatening  to  harm,  directly  or  indirectly, persons  or  their  property  to  influence  their  participation  in  a  procurement  process,  or  affect  the execution of a contract or deliberately destroying, falsifying, altering or concealing of evidence material to the investigation or making false statements before investigators in order to materially impede an investigation into allegations of a corrupt, fraudulent, coercive or collusive practice;  or  threatening,  harassing  or  intimidating  any  party  to  prevent  it  from  disclosing  its knowledge  of  matters  relevant  to  the  investigation  or  from  pursuing  the  investigation,  or  acts intended to materially impede the exercise of inspection and audit rights provided for under the Rules. 

F.  
AWARD OF CONTRACT

IB. 18. 
Post Qualification 

18.1  
The Procuring Agency, at any stage of the bid evaluation, having credible reasons for or prima facie evidence of any defect in contractor‘s capacities, may require the contractors to provide information concerning their professional, technical,  financial, legal or managerial competence whether already pre-qualified or not: 

Provided, that such qualification shall only be laid down after recording reasons therefore in writing. They shall form part of the records of that bid evaluation report. 

18.2  
The determination will take into account the bidder‘s financial and technical capabilities. It will be based upon an examination of the documentary evidence of the bidders’ qualifications submitted under B.11, as well as such other information required in the Bidding Documents. 

IB. 19  
Award Criteria & Procuring Agency’s Right 

19.1  
Subject to IB.19.2, the Procuring Agency will award the Contract to the bidder whose bid has been determined to be substantially responsive to the Bidding Documents and who has offered the lowest evaluated Bid Price, provided that such bidder has been determined to be qualified to satisfactory perform the Contract in accordance with the provisions of the IB.18. 

19.2 
Not withstanding IB.19.1, the Procuring Agency reserves the right to accept or reject any bid, and to annul the bidding process and reject all bids, at any time prior to award of Contract, without thereby incurring any liability to the affected bidders or any obligation to inform the affected bidders of the grounds for the Procuring  Agency‘s action except that the grounds for its rejection of all bids shall upon request be communicated, to any bidder who submitted a bid, without justification of the grounds. Notice of the rejection of all the bids shall be given promptly to all the bidders (SPP Rule 25). 

IB. 20  
Notification of Award & Signing of Contract Agreement 

20.1  
Prior to expiration of the period of bid validity prescribed by the Procuring Agency, the Procuring Agency will notify the successful bidder in writing (“Letter of Acceptance”) that his bid has been accepted (SPP Rule 49).  

20.2  
Within seven (07) days from the date of furnishing of acceptable Performance Security under the Conditions of Contract, the Procuring Agency will send the successful bidder the Form of Contract Agreement provided in the Bidding Documents, incorporating all agreements between the parties. 

20.3  
The formal Agreement between the Procuring Agency and the successful bidder duly stamped at rate of 0.30% of bid price (updated from time to time) stated  in  Letter of Acceptance shall be  executed  within seven (07) days of the receipt of Form of Contract Agreement by the successful bidder from the Procuring Agency.

IB. 21  
Performance Security 

21.1  
The successful bidder shall furnish to the Procuring Agency a Performance Security in the form and the amount stipulated in the Conditions of Contract within a period of fourteen (14) days after the receipt of Letter of Acceptance (SPP 39). 

21.2  
Failure of the successful bidder to comply with the requirements of Sub-Clauses IB.20.2 & 20.3 or 21.1 or Clause IB.22 shall constitute sufficient grounds for the annulment of the award and forfeiture of the Bid Security. 

21.3 
Publication of Award of Contract: within seven days of the award of contract, the  procuring shall publish on the website of the authority and on its own website, if  such a website exists, the results of the bidding process, identifying the bid through  procurement identifying Number if any and the following information:  
(1) 
Evaluation Report;  

(2) 
Form of Contract and letter of Award;  

(3) 
Bill of Quantities or Schedule of Requirements. (SPP Rule 50) 

IB. 22  
Integrity Pact 
 
The Bidder shall sign and stamp the Form of Integrity Pact provided at Schedule-F to Bid in the Bidding Document for all Sindh Government procurement contracts exceeding Rupees ten (10) million. Failure to provide such Integrity Pact shall make the bid non-responsive (SPP Rule 89).  

BIDDING DATA
BIDDING DATA
Instructions of Bidders
Clause Reference

	1.1
	Name of Procuring Agency
	Executive Engineer Highways Division Shikarpur

	
	
	

	
	Brief Description of Work
	(Book is valid for the work from serial # 1 to 91 ADP Programme NIT)



	
	
	

	5.1 
	(a) Procuring Agency’s address
	Office of the Executive Engineer Highways Division Shikarpur

	
	
	

	
	(b) Engineer’s address
	Muhammad Muneer Abbasi Executive Engineer Highways Division Shikarpur

	
	
	

	10.3
	Bid shall be quoted entirely in Pak. Rupees. The payment shall be made in Pak. Rupees.

	
	
	

	11.2
	The bidder has the financial, technical and constructional capability necessary to perform the Contract as follows:

	
	i. Financial capacity:

ii. Technical capacity:

iii. Construction Capacity:

	
	

	12.1
	(a) A detailed description of the Works, essential technical and performance characteristics.

	
	
	

	
	(b) Complete set of technical information, description data, literature and drawings as required in accordance with Schedule B to Bid, Specific Works Data. This will include but not be limited to a sufficient number of drawings, photographs, catalogues, illustrations and such other information as is necessary to illustrate clearly the significant characteristics such as general construction dimensions and other relevant information about the works to be performed.

	
	

	13.1
	Amount of Bid Security  
	05% of Bid Price.

	
	
	

	14.1
	Period of Bid Validity 
	90 Days 

	
	
	

	14.4
	Number of Copies of the Bid to be submitted:
	One Original plus One copy.

	
	
	

	14.6
	(a) Procuring Agency's Address for the Purpose of Bid Submission
	Office of the Executive Engineer Highways Division Shikarpur

	
	
	

	
	
	

	15.1
	Deadline for Submission of Bids
	Time 01 hours on 14.04.2016

	
	
	

	16.1
	Venue, Time, and Date of Bid Opening
	Venue:
Office of the Executive Engineer 


Highways Division Shikarpur
Time

02 pm
Date

15.4.2016

	
	
	

	16.4
	Responsiveness of Bids
	

	
	(i) Bid is valid till required period,

	
	(ii) Bid prices are firm during currency of contract/Price adjustment;

	
	(a) Fixed  Price  contract: In  these  contracts  no  escalation  will  be  provided during currency of the contract and normally period of completion of these works is upto 12 months.  

	
	(b) Price adjustment contract: In these contracts escalation will be paid only on those items and in the manner as notified by Finance Department, Government of Sindh, after bid opening during currency of the contract.

	
	iii) Completion period offered is within specified limits.

	
	iv) Bidder is eligible to Bid and possesses the requisite experience, capability and qualification.

	
	v) Bid does not deviate from basic technical requirements and

	
	vi) Bids are generally in order, etc.


FORM OF BID
FORM OF BID
	Bid Reference No.
	: -
	(Serial # 01 to 91 ADP PROGRAMME)


To,



 

EXECUTIVE ENGINEER,
 

HIGHWAYS DIVISION SHIKARPUR
 Gentlemen, 
1. 
Having examined the Bidding Documents including Instructions to Bidders, Bidding Data, Conditions of Contract, Contract Data, Specifications, Drawings, if any, Schedule of Prices and Addenda Nos. _________________________ for the execution of the above-named works, we, the undersigned, being a company doing business under the name of and address ___________________________________ and being duly incorporated under the laws of  Pakistan hereby offer to execute and complete such works and remedy any defects therein in conformity with the said Documents including Addenda thereto for the Total Bid Price of Rs________________(Rupees_________________________) or such other sum as may be ascertained in accordance with the said Documents.
 
2.  
We understand that all the Schedules attached hereto form part of this Bid. 

3.  
As security for due performance of the undertakings and obligations of this Bid, we submit herewith a Bid Security in the amount of  ___________________________ drawn in your favour or made payable to  you and valid for a period of twenty eight (28) days beyond the period of validity of Bid. 
4. 
We undertake, if our Bid is accepted, to commence the Works and to deliver and complete the Works comprised in the Contract within the time(s) stated in Contract Data. 

5.  
We  agree  to  abide  by  this  Bid  for  the  period  of  ______  days  from  the  date fixed  for  receiving  the  same  and  it  shall  remain  binding  upon  us  and  may  be accepted at any time before the expiration of that period. 

6.  
Unless and until a formal Agreement is prepared and executed, this Bid, together with your written acceptance thereof, shall constitute a binding contract between us. 

7.  
We undertake, if our Bid is accepted, to execute the Performance Security referred to in Conditions of Contract for the due performance of the Contract. 
8. 
We understand that you are not bound to accept the lowest or any bid you may receive. 

9. 
We do hereby declare that the Bid is made without any collusion, comparison of figures or arrangement with any other person or persons making a bid for the Works. 

Dated this _______________day of _____________, 20  

Signature ________________  

in the capacity of _____________ duly authorized to sign bid for and on behalf of __________________________________________ 

(Name of Bidder in Block Capitals) 

(Seal) 

Address 

__________________________________________________________________
__________________________________________________________________
__________________________________________________________________
Witness:  
(Signature)______________________________ 

Name: ______________________________________________________________ 

Address: ____________________________________________________________ 

SCHEDULES TO BID INCLUDE THE FOLLOWING:
· Schedule A to Bid: 
Schedule of  Prices 

· Schedule B to Bid: 
Specific Works Data 

· Schedule C to Bid: 
Works to be Performed by Subcontractors 

· Schedule D to Bid: 
Proposed Program of Works 

· Schedule E to Bid: 
Method of Performing Works 

· Schedule F to Bid: 
Integrity Pact
	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES – SUMMARY OF BID PRICES
	Bill No.
	Description
	Total Amount (Rs.)

	1
	Rehabilitation of road from Bank Al-Habib Upto Goal Market (R.C.C Work 900’ Rft)
	

	2
	Construction of Road From Village Shahnawaz Khan Brohi road 
	

	3
	Construction of road from Jaggan Link road to Village Mir Zulifqar Khan Bhayo via Abdul Latif Bhayo 
	

	4
	Reconditioning of road from Village Aslam Brohi to Mir Babal Khan Bhayo (Paver Block)
	

	5
	Repair of road from Kandhkot Link road to Garhi Tegho 
	

	6
	Construction of road from Village Mir Aamir Khan Bhayo 
	

	7
	Reconditioning of road from  Village Garhi Ayoob Jhulan UC-Zerkhail 
	

	8
	Construction of Road From Thull Link road to Mohammad Tahir Khuharo 
	

	9
	Construction of Road From Beghari link road to Village Gul Veesar 
	

	10
	Construction of road from Salaro road to Haji Mohamamd Nawaz Marfani 
	

	11
	Construction of Road From Sheranpur road to Bilal Thaheem Village 
	

	12
	Construction of road from Dado Bakrar to Bilawal Khuharo to Nohani Pir 
	

	13
	Construction of road from Choi Shakh to Bhotar Niaz Ali Khan Lohar UC- Dakho Garhi 
	

	14
	Construction of Two Bridges over Jeejal Wah @ Village Azizullah Chandio i/c Approaches 
	

	15
	Rehabilitation of road from Wapda Office upto Station road via District Council Shikarpur (R.CC Work 1429’ Rft)
	

	16
	Construction of Road & Bridge to Lutufullah Brohi Link to Bangul Khan Jafferi Mile 0/0-0/2+330' (0.50 km)
	

	17
	Construction of road from Khaman to Village Mohammad Khan Bhutto Mile 0/0-0/1+330' (0.30 km)
	

	18
	Construction of road from Jaggan road to Village Baloch Khan Gopang 
	

	19
	Construction of road from Jaggan road to Village Mohabbat Khan Lohar 
	

	20
	Construction of road from Village Dera Agha Fateh Mohammad Khan @ Village Thariro 
	

	21
	Construction of road from @ Village Koro Machi 
	

	22
	Construction of road from Village Faiz Mohammad Brohi to Village Abdul Rehman Brohi 
	

	23
	(Part-A) Widening / Reconditioning of road from Khan Bunglow to Umrani Sellra Panhwar Pathan Wah road 
	

	24
	Construction of road from Aijaz Khan Bekri to Shamshad Khan House 
	

	25
	Construction of road from Dargah Budhal Faqeer to Saifal Jafferi upto Jumo Jafferi 
	

	26
	Construction of road from Dost Shakh to House Habibullah & Abdul Khalique Brohi (Wahidabad) 
	

	27
	Construction of road from New Lalyoon to Nabi Bux Brohi  and Haji Khuwasti to Jumo Brohi 
	

	28
	Construction of road from Mehboob Bukeja road to Raja Jafferi 
	

	29
	Construction of road from Ahmedpur to Ghulam Hyder Jafferi upto Suhbat Machi 
	

	30
	Construction of road from RQC Peer Jubair  to Hajan Lashari 
	

	31
	Construction of road from Khan Muhammad Lohar to Meeran Bux Lohar 
	

	32
	Rehabilitationo of road from Zerkhail-Sultankot road to Jamadar Ali Brohi 
	

	33
	Construction of road from Shikarpur-Zerkhail road to Rawat Khan Brohi 
	

	34
	Construction of road from Agha Amjadullah Khan Dero 
	

	35
	Construction of road from Village Sultan Lodro (Nabi Bux) House to Haji Jafferi & Syed to Village Pandhi Khan Jafferi 
	

	36
	Construction of road from Sultan Lodro to Village Dargah Abbas Ali Shah 
	

	37
	Rehabilitation of road from New Faujdari S.P Office Deffence Housing Society Mile 0/0-0/1+240’ (0.30 km)
	

	38
	Construction of road from Larkana Shikarpur road Near Qazi Pump to Village Saffar Khan Lohar 
	

	39
	Construction of road from Village Sikander Ali Chandio to Village Qabil Khan Chandio, Azad Khan Lohar 
	

	40
	Construction of road from Khair Muhammad Sanjrani to Village Lal Bux Barohi UC-Mureed Sethar 
	

	41
	Construction of road from Rustam road to Village Shahzaman Brohi road 
	

	42
	Construction of road from Sultankot Zerkhail road to Agha Inamullah Khan
	

	43
	Construction of road from Village Morio Khan Jakhrani to  Village Agha Sallahddin Pathan 
	

	44
	Construction of road from Phulan Faqir to Village Brohi
	

	45
	Rehabilitation of road from Sultankot-Zerkhail road to Imamuddin Brohi
	

	46
	i)Construction of Paver Block from Station road to Eiden Grammer School, from House of Abdul Aziz Kalhoro House to Imdad Khan Pahore, from Panj Guli to Jugno Shadi Hall UC-6 
	

	47
	i) Repair of road from Hakro Hotel to Nazir Sanjrani House, from Rasool Bux Khoso Hotel to Zubair Medical Centre.
	

	48
	i) Construction of Paver Block from Abdul Nabi Pahore House to Whole Street Pir Ali Shah Back Side of SP Office, from Niaz Mirani House to Pir Hajan Shah Gate UC-6, & Naseer Soomro House to Waheed Ahmed Soomro Shop, Walu Hotel to Main Gate of High School 
	

	49
	i) Construction of Paver Block from Entrance Gate of High School No.2 to Railway Crossing, Bilali Showroom & Education Works Office UC-6 
	

	50
	i) Construction of Paver Block from House of Allah Juriyo to Dado Magsi, Nisar Shop to Mazhar Hosue Back Side of S.P House, from Nazir Sanjrani House to Soomra Street, Makrani Street to Mosque UC-6 Station road, from Kath Madi Primary School to Habibullah
	

	51
	i) Construction of Paver Block from House of Zahid Mirani to House of Rashid Ali Abro, from City School to Samadha Aashram, from Unar Colony, Near Haji Latif Shah Muhalla, from House of Mehram Mangi to Abdullah House UC-8, Haji Latif Shah Muhalla
	

	52
	i) Construction of Paver Block from House of Saeed Bhutto to Bhutta Mosque & House of Parvez Soomro to Hakra Mosque Bhutta Muhalla, from House of Abdul Jabbar to House of Dr. Maqsud & Shamshad Hakro to Balu Bhutto House, from House of Prof. Javed Ahmed to
	

	53
	Rehabilitation of road from Siddique Mari Girls High School Upto Shidqi Khooi i/c Drain (1000’ Rft)
	

	54
	i) Construction of Paver Block / 800' Rft Drain @ Qari Muhammad Ali Madarssa to Beghari, from House of Khuram, Abdul Rashid Naper & Abdul Rauf Mahar to House of Naseer Lohar, from Beghari road to Gulistan Muneer UC-8
	

	55
	i) Construction of Paver Block from House of Ayoob to Main road Tharoopur, from Raja House to Raja Kalhoro, Railway Crossing, Dawan Shah Muhalla, from Khanpur road to House of Yasin Sanjrani, Dawan Shah Muhalla UC-4
	

	56
	Construction of Paver Block from Three Side of Sukpul & From Zakir Hussain House to Faqir Mohammad House UC-4, 
	

	57
	i) Construction of Paver Block from House of Dr. Ahsan Shaikh House to Imran Shaikh via Kaleemullah Shaikh Hosue, From Mehar Shah Qubo to Masjid Farooq, UC-7
	

	58
	i) Construction of Paver Block  From Siddique Mari Primary School to Tower, From Memon Jamat Khana to Habibullah Memon Mosque, Memon Muhalla, from Daudpota Mosque to Hayatullah Khan Hosue UC-7
	

	59
	i) Construction of Paver Block from House of Zamir to House of Soomar Mirani, Bhitai Colony, From Ashok House to Naro House, From Jatt House to Arrigation Colony Sukkur road Shikarpur UC-5
	

	60
	i) Construction of Paver Block from Sabzi Market, From Firdos Mosque to House of Abdul Rehman Mahar, & From Habibullah Memon Mosque to Jani Sweet Shop UC-1
	

	61
	i) Construction of Paver Block from Moti Genral Store Murda Street to House of Arbab Ali Dayo, from Badar Bhayo House to Dr. Mahar House UC-2
	

	62
	i) Construction of Paver Block from Hathidar Mosque to Pir Kamal Shah, From Kath Madi Primary School to Bashir Soomro Mosque via Afzal Shaikh House, From Shabir House to Saeed Ahmed Bhutto House and Mangria House to Noor Nabi Baloch UC-3 
	

	63
	i) Rehabilitation of road from Truck Ado to Hussain Bux Jakhro House, Dr. Kishore Khatri Clinic to Awan Mosque via Raj Kumar House, Abdul Wahab Buriro House to Khan Bhayo House via Mistri Nazar Muhammad House UC-3
	

	64
	Construction of road from Village Gul to Village Ahmed Mile 0/0-0/5 (1.0 km)
	

	65
	Construction of road from 15 Police Chowki to Aslam Hakim & Afzal Arain House Near Mukhtiarkar Office City Khanpur (Paver Block)
	

	66
	i) Construction of Paver & Drainage From Lal Shah House to Muno Ansari House & Qazmi Muhalla, From Otaq of Imran Sethar to Hosue of Hikmatullah Sethar, From House of Sher Muhammad Dayo to Hosue of Hatim Ali Mirani, Mirani Muhalla, 
	

	67
	i) Construction of Brick Pavement from Whole Streets of Village Qadir Bux Pahore UC-Pir Bux Shujrah, From Link road Noor Muhammad Shujrah to Hazar Khan Pahore UC- Rahimabad
	

	68
	Construction of road from Rahimabad, Pir Bux Shujrah to Village Muhammad Sharif Pahore Near Pir Bux Shujrah UC-Pir Bux Shujrah 
	

	69
	Construction of road from Village Haleem Pahore to Village Allah Bux Soomro UC-Rahimabad Mile 0/0-0/2+330' (0.50 km) 
	

	70
	Construction of road from Mian-Jo-Goth to Din Muhammad Naper UC-Mian Sahib Mile 0/0-0/2+330' (0.50 Km)
	

	71
	Construction of road from Rahimabad Link road to Inayat Jhulan & Upto Zerkhail 
	

	72
	Construction of road from Pir Bux Shujrah road to Wado Muqam Upto Pir Qaim Shah Mile 0/0-1/3 (2.20 km)
	

	73
	Reconditioning of road from Lakhidar to Alif Shah Shaheed Shikarpur City 
	

	74
	Reconditioning of road from Power House Chowk to Sadar (District Council) 
	

	75
	Reconditioning of road from Khosa Hotel to Mari Shopping Centre Shikarpur City
	

	76
	RQC along Begari Canal upto Railway Band at Retaining Wall
	

	77
	RQC from Jano road upto Shikarpur-Sukkur Bye Pass 
	

	78
	Construction of road from Zerkhail Minor to Haji Shah Muhammad Qazi Patti road 
	

	79
	Construction of 20' Rft Bridge @ Village Abdul Ghani UC-Naushero Abro 
	

	80
	Construction of road from Wada Kehar to Bhai Khan Kehar 
	

	81
	Construction / Reconditioning of road from Zerkhail road to Village Mahram Jhulan 
	

	82
	Construction of road from Ratodero Jacobabad road to Police Picket link road to Village Gaji Khan Jalbani 
	

	83
	Reconditioning of road from Shikarpur Rustam  road to Mureed Sethar
	

	84
	Paver Block From S.P House road to Ghulam Hussain Chang 
	

	85
	Construction of road from Abdu-Buja Naper road to M.Bux Unar 
	

	86
	Construction 20' Rft Bridge of Rais Wah
	

	87
	Construction / Rehabilitation of road from Rato Dero Jacobabad road to Agha Akhtar Muhammad 
	

	88
	Providing of Paver Block Muhammad Panjal Shop to Deewan Sham Lal
	

	89
	Rehabilitation of road from New Faujdari S.P House upto Ali Fatma Medical Store Mile 0/0-0/3 (0.60 km (Asphalt Concrete)
	

	90
	Construction of road from Nim road to Village Sadaruddin Jafferi 
	

	91
	Construction of road from Village Naeem Khan to Pathan Wah
	

	
	TOTAL BID PRICE:-
	


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
Bill No. 1  
REHABILITATION OF ROAD FROM BANK AL-HABIB UPTO GOAL MARKET (RCC WORK 900’ RFT).
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
Bill No. 2  
CONSTRUCTION OF ROAD FROM VILLAGE SHAHNAWAZ KHAN BROHI ROAD MILE 0/0-0/2+330 (0.50 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount

	
	PART “A”  (ROAD WORK )
	
	
	
	

	
	
	
	
	
	

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/1+330
	90116 Cft
	3656.23
	P.‰ Cft
	329485

	 
	W.L Mile 0/1+330-0/2+330
	60078 Cft
	7723.95
	P.‰ Cft
	464039

	3
	“B” Compacting 95% upto100%Modified
AASHO density
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	W.O.L Mile 0/0-0/1+330
	12236 Cft
	6190.17
	P.‰ Cft
	75743

	 
	W.L Mile 0/1+330-0/2+330
	8158 Cft
	10253.72
	P.‰ Cft
	83650

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	10197 Cft
	7145.67
	P.% Cft
	728644

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	3399 Rft
	2729.96
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P. % Rft


	92791

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	5099 Cft
	8135.73
	P.% Cft
	414841

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	20394 Sft
	1628.42
	P%.SFT
	332100

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	20394 Sft
	4493.85
	P%.SFT
	916476

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/1+330
	16999 Cft
	2208.37
	P.‰ Cft
	37540

	 
	W.L Mile 0/1+330-0/2+330
	6800 Cft
	6278.37
	P.‰ Cft
	42693

	 
	Total 
	3518002

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 47,920.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%oCft
	2072
	

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%oCft
	3174
	

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Cft
	12899.70
	P.% Cft
	6450
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Cft
	2283.93
	P.%oCft
	1003
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Cft
	337.00
	P.%Cft
	20220
	

	 
	 
	02 Nos. Drain Cross  Total
	43070
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	825 Cft
	3176.25
	P. % Cft
	2620
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	150 Cft
	9416.28
	P. % Cft
	14124
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	375 Rft
	12899.70
	P. % Rft
	48374
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	75 Cft
	14429.25
	P. % Cft
	10822
	

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	3.34 Cwt
	5001.70
	P.Cwt
	16706
	

	6
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	100 Rft
	174.00
	P. % Rft
	17397
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Rft
	337.00
	P. % Rft
	20220
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	500 Sft
	2283.93
	P.% Sft
	11420
	

	 
	100' Rft  B-Type Drain Total 
	141683
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.  
	1400 Cft
	3176.25
	P.% Cft
	4447
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	700 Cft
	9416.28
	P.% Cft
	65914
	

	3
	Pacca brick work in foundation of plainth in cement sand mortar ratio 1:4.
	2474 Cft
	12899.70
	P.% Cft
	319139
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	56 Cft
	14429.25
	P.% Cft
	8080
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	1146 Sft
	2283.93
	P.% Sft
	26172
	

	 
	200' Rft R/Wall Total 
	423752
	

	1
	Supplying & filling sand under floor and plugging in walls (S.I.No.29 P-31). 3 Miles Lead.
	1463 Cft
	1720.66
	P.%Cft
	25173
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio (1:4:8).
	975 Cft
	9416.28
	P.%Cft
	91809
	

	3
	Providing and laying C.C Topping 3” Thick Ratio (1:2:4).
	1950 Sft
	4411.82
	P.% Sft
	86030
	

	 
	228' Rft C.C Topping Total 
	203012
	

	 
	G.Total
	811517
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
Bill No. 3  
CONSTRUCTION OF ROAD FROM JAGGAN LINK ROAD TO VILLAGE MIR ZULIFQAR KHAN BHAYO VIA ABDUL LATIF BHAYO MILE 0/0-0/3 (0.60 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK )
	
	
	
	

	
	
	
	
	
	

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	115991 Cft
	7723.95
	P.‰ Cft
	895909

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	24473 Cft
	10253.72
	P.‰ Cft
	250939

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	12236 Cft
	8356.26
	P.% Cft
	1022472

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	4079 Rft
	2729.96
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P.% Rft


	111355

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).

	6118 Cft
	9388.64
	P.% Cft
	574397

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	24473 Sft
	1666.99
	P%.SFT
	407962

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	24473 Sft
	4614.10
	P%.SFT
	1129209

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	20399 Cft
	6278.37
	P.‰ Cft
	128072

	 
	Total 
	4520316

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 57,526.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	2654 Cft
	3176.25
	P.%oCft
	8430
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	472 Cft
	9416.28
	P.% Cft
	44445
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	954 Rft
	12899.70
	P.% Rft
	123063
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	102 Cft
	14429.25
	P.%Cft
	14718
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	102 Cft
	3127.41
	P.%Cft
	3189
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.26 Cwt
	5001.70
	P.Cwt
	61321
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	258 Sft
	337.00
	P.% Sft
	86946
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	628 Sft
	2283.93
	P.% Sft
	14343
	

	 
	 
	02 Nos. 3.0' Span Culv: Total 
	356454
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	390 Cft
	3176.25
	P.% Sft
	1239
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	94 Cft
	9416.28
	P.% Sft
	8851
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	32 Cft
	412.00
	P.% Sft
	13184
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	94 Cft
	12899.70
	P.% Rft
	12126
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	103 Cft
	14429.25
	P.% Sft
	14862
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	149 Cft
	3127.41
	P.% Sft
	4660
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	77 Cft
	2283.93
	P.% Sft
	1759
	

	 
	01 No. Pipe Culverts Total 
	56680
	

	 
	G.Total
	413135
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
Bill No. 4  
RECONDITIONING OF ROAD FROM VILLAGE ASLAM BROHI TO MIR BABAL KHAN BHAYO (PAVER BLOCK)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A” (Masnory Structure)
	
	
	
	

	
	
	
	
	
	

	1
	Cement concrete bricks of stone ballast 1- ½” to 2” 1:4:8.
	5832 Cft
	9416.28
	P.%Cft
	549193

	2
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x  80 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56).
	11665 Sft
	223.97
	P.Sft
	2612554

	 
	755' Rft Tough Tile  Total 
	3161747

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
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P.%oCft


	648

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%Cft
	2072

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%Cft
	3174

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Rft
	12899.70
	P.% Rft
	6450

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Cft
	2283.93
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P.%oCft


	1003

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Rft
	337.00
	P.Rft
	20220

	 
	 
	02 Nos. Drain Cross  Total
	43070

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	1650 Cft
	3176.25
	P. % Cft
	5241

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	300 Cft
	9416.28
	P. % Cft
	28249

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	750 Cft
	12899.70
	P. % Rft
	96748

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	150 Cft
	14429.25
	P. % Cft
	21644

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.68 Cwt
	5001.70
	P.Cwt
	33411

	6
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	200 Rft
	174.00
	P. % Rft
	34794

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	120 Sft
	337.00
	P.% Sft
	40440

	8
	Cement plaster upto ht 1:4 thick ½” 
	1000 Sft
	2283.93
	P.% Sft
	22839

	 
	200' Rft  B-Type Drain Total 
	283366

	 
	G.Total
	3488183

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total Part(A+B+C)
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words __________________________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
Bill No. 5  
REPAIR OF ROAD FROM KANDHKOT LINK ROAD TO GARHI TEGHO MILE 0/0-0/4+330 (0.90 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK )
	
	
	
	

	
	
	
	
	
	

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	92283 Cft
	3656.23
	P.‰ Cft
	337408

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	16315 Cft
	6190.17
	P.‰ Cft
	100993

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	8158 Cft
	7983.77
	P.‰ Cft
	651316

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	2719 Rft
	2729.96
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P. Rft


	74228

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	4079 Cft
	9003.13
	P.‰ Cft
	367238

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	16315 Sft
	1654.09
	P%.SFT
	269865

	8
	Providing 1" Thick Consolidated premixed carpet in proper camber and grade i/c supplying of 10 cft Crush bajri of 4 Cft hill Sand of App: quality and grade 67 Ibs bitumen 80/100 penetration i/c mixing in mechanical mixture in required peroration i/c heati
	16315 Sft
	4604.31
	P%.SFT
	751193

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	13599 Cft
	2208.37
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P.‰ Cft


	30032

	 
	Total 
	2582271

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 38,369.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	102 Cft
	3176.25
	P.%oCft
	324
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	11 Cft
	9416.28
	P.%oCft
	1036
	

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	11 Cft
	14429.25
	P.%oCft
	1587
	

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	25 Cft
	12899.70
	P.% Cft
	3225
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	22 Cft
	2283.93
	P.%oCft
	502
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	.95 Cwt
	5001.70
	P.Cwt
	4752
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	30 Cft
	337.00
	P.%Cft
	10110
	

	 
	 
	01 No. Drain Cross  Total
	21535
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	678 Cft
	3176.25
	P. % Cft
	2152
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	169 Cft
	9416.28
	P. % Cft
	15950
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	315 Rft
	12899.70
	P. % Rft
	40634
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	85 Cft
	14429.25
	P. % Cft
	12323
	

	6
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	140 Rft
	94.00
	P. % Rft
	13160
	

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	4.676 Cwt
	5001.70
	P.Cwt
	23388
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	50 Cft
	337.00
	P. % Rft
	16985
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	630 Sft
	2283.93
	P.% Sft
	14386
	

	 
	140' Rft A-Type Drain  Total 
	138978
	

	 
	G.Total
	160513
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
Bill No. 6  
CONSTRUCTION OF ROAD FROM VILLAGE MIR AAMIR KHAN BHAYO MILE 0/0-0/4 (0.80 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK )
	
	
	
	

	
	
	
	
	
	

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
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	2
	“A” Compacting 85% Modified
AASHO density
	92283 Cft
	3656.23
	P.‰ Cft
	337408

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	16315 Cft
	6190.17
	P.‰ Cft
	100993

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	8158 Cft
	7983.77
	P.‰ Cft
	651316

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	2719 Rft
	2729.96
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P. Rft


	74228

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	4079 Cft
	9003.13
	P.‰ Cft
	367238

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	16315 Sft
	1654.09
	P%.SFT
	269865

	8
	Providing 1" Thick Consolidated premixed carpet in proper camber and grade i/c supplying of 10 cft Crush bajri of 4 Cft hill Sand of App: quality and grade 67 Ibs bitumen 80/100 penetration i/c mixing in mechanical mixture in required peroration i/c heati
	16315 Sft
	4604.31
	P%.SFT
	751193

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	13599 Cft
	2208.37
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P.‰ Cft


	30032

	 
	Total 
	2582271

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 38,369.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	102 Cft
	3176.25
	P.%oCft
	324
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	11 Cft
	9416.28
	P.%oCft
	1036
	

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	11 Cft
	14429.25
	P.%oCft
	1587
	

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	25 Cft
	12899.70
	P.% Cft
	3225
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	22 Cft
	2283.93
	P.%oCft
	502
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	.95 Cwt
	5001.70
	P.Cwt
	4752
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	30 Cft
	337.00
	P.%Cft
	10110
	

	 
	 
	01 No. Drain Cross  Total
	21535
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	678 Cft
	3176.25
	P. % Cft
	2152
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	169 Cft
	9416.28
	P. % Cft
	15950
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	315 Rft
	12899.70
	P. % Rft
	40634
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	85 Cft
	14429.25
	P. % Cft
	12323
	

	6
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	140 Rft
	94.00
	P. % Rft
	13160
	

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	4.676 Cwt
	5001.70
	P.Cwt
	23388
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	50 Cft
	337.00
	P. % Rft
	16985
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	630 Sft
	2283.93
	P.% Sft
	14386
	

	 
	140' Rft A-Type Drain  Total 
	138978
	

	 
	G.Total
	160513
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
Bill No. 7  
RECONDITIONING OF ROAD FROM VILLAGE GARHI AYOOB JHULAN UC-ZERKHAIL MILE 0/0-0/4+330 (0.90 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount

	
	PART “A”  (ROAD WORK )
	
	
	
	

	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	6118 Rft
	2729.96
	P. % Rft
	167019

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	13766 Cft
	8376.68
	P.‰ Cft
	1153134

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	36709 Sft
	1636.89
	P%.SFT
	600886

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	36709 Sft
	4522.65
	P%.SFT
	1660220

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	131167 Cft
	2208.37
	P.‰ Cft
	289665

	 
	Total 
	3870924

	
	___________% Above / Below on the rates of CSR.
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	                          Amount to be added / deducted on the 
	

	
	Total (A)
	
	Rs:
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 86,289.00
	

	
	Grand Total (A+B)
	
	Rs:
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	107 Cft
	12899.70
	P.% Cft
	13802
	

	2
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13
	5001.70
	P.Cwt
	30656
	

	3
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Sft
	337.00
	P.%Sft
	43473
	

	4
	Cement plaster upto ht 1:4 thick ½” 
	314 Sft
	2283.93
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P.% Sft


	7172
	

	 
	01 No. 3.0' Span Cul: Repair Total
	95103
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	102 Cft
	3176.25
	P.%oCft
	324
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	11 Cft
	9416.28
	P.%oCft
	1036
	

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	11 Cft
	14429.25
	P.%oCft
	1587
	

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	25 Cft
	12899.70
	P.% Cft
	3225
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	22 Cft
	2283.93
	P.%oCft
	502
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	.95 Cwt
	5001.70
	P.Cwt
	4752
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	30 Cft
	337.00
	P.%Cft
	10110
	

	 
	 
	01 No. Drain Cross  Total
	21535
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	825 Cft
	3176.25
	P. % Cft
	2620
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	150 Cft
	9416.28
	P. % Cft
	14124
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	375 Rft
	12899.70
	P. % Rft
	48374
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	75 Cft
	14429.25
	P. % Cft
	10822
	

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	3.34 Cwt
	5001.70
	P.Cwt
	16706
	

	6
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	100 Rft
	174.00
	P. % Rft
	17397
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Rft
	337.00
	P. % Rft
	20220
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	500 Sft
	2283.93
	P.% Sft
	11420
	

	 
	100' Rft  B-Type Drain Total 
	141683
	

	1
	Supplying & filling sand under floor and plugging in walls (S.I.No.29 P-31). 3 Miles Lead.
	975 Cft
	1720.66
	P.%Cft
	16776
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio (1:4:8).
	650 Cft
	9416.28
	P.%Cft
	61206
	

	3
	Providing and laying C.C Topping 3” Thick Ratio (1:2:4).
	1300 Sft
	4411.82
	P.% Sft
	57354
	

	 
	100' Rft C.C Topping Total 
	135336
	

	 
	G.Total
	393657
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 8  
CONSTRUCTION OF ROAD FROM THULL LINK ROAD TO MOHAMMAD TAHIR KHUHARO MILE 0/0-0/2 (0.40 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount

	
	PART “A”  (ROAD WORK )
	
	
	
	


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	77327 Cft
	7723.95
	P.‰ Cft
	597270

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	16315 Cft
	10253.72
	P.‰ Cft
	167289

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	8158 Cft
	7704.4
	P.‰ Cft
	628525

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	2719 Rft
	2729.96
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P. Rft


	74228

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	4079 Cft
	8714
	P.‰ Cft
	355444

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	16315 Sft
	1645.62
	P%.SFT
	268483

	8
	Providing 1" Thick Consolidated premixed carpet in proper camber and grade i/c supplying of 10 cft Crush bajri of 4 Cft hill Sand of App: quality and grade 67 Ibs bitumen 80/100 penetration i/c mixing in mechanical mixture in required peroration i/c heati
	16315 Sft
	4536.43
	P%.SFT
	740119

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	13599 Cft
	6278.37
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P.‰ Cft


	85380

	 
	Total 
	2916737

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 38,369.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	2654 Cft
	3176.25
	P.%oCft
	8430
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	472 Cft
	9416.28
	P.%oCft
	44445
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	954 Rft
	12899.70
	P.% Rft
	123063
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	102 Cft
	14429.25
	P.%Cft
	14718
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	102 Cft
	3127.41
	P.%Cft
	3189
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.26 Cwt
	5001.70
	P.Cwt
	61321
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	258 Sft
	337.00
	P.% Sft
	86946
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	628 Sft
	2283.93
	P.% Sft
	14343
	

	 
	 
	02 Nos. 3.0' Span Culv: Total 
	356454
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	1170 Cft
	3176.25
	P.%oCft
	3716
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	282 Cft
	9416.28
	P.%Cft
	26554
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	96 Cft
	412.00
	P.%Cft
	39552
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	282 Rft
	12899.70
	P.% Rft
	36377
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	309 Cft
	14429.25
	P.%Cft
	44586
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	447 Cft
	3127.41
	P.%Cft
	13980
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	231 Sft
	2283.93
	P.% Sft
	5276
	

	 
	03 Nos. Pipe Culverts Total 
	170041
	

	 
	G.Total
	526495
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________

	
	
	
	
	
	
	


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 9  
CONSTRUCTION OF ROAD FROM BEGHARI LINK ROAD TO VILLAGE GUL VEESAR MILE 0/0-0/3 (0.60 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount

	
	PART “A”  (ROAD WORK )
	
	
	
	


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	115991 Cft
	7723.95
	P.‰ Cft
	895909

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	24473 Cft
	10253.72
	P.‰ Cft
	250939

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	12236 Cft
	8170.01
	P.‰ Cft
	999682

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	4079 Rft
	2729.96
	
P. Rft


	111355

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	6118 Cft
	9195.89
	P.‰ Cft
	562605

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	24473 Sft
	1661.26
	P%.SFT
	406560

	8
	Providing 1" Thick Consolidated premixed carpet in proper camber and grade i/c supplying of 10 cft Crush bajri of 4 Cft hill Sand of App: quality and grade 67 Ibs bitumen 80/100 penetration i/c mixing in mechanical mixture in required peroration i/c heati
	24473 Sft
	4588.19
	P%.SFT
	1122868

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	20399 Cft
	6278.37
	
P.‰ Cft


	128072

	 
	Total 
	4477990

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 57,526.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	1327 Cft
	3176.25
	P.%oCft
	4215
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	236 Cft
	9416.28
	P.%oCft
	22222
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	477 Rft
	12899.70
	P.% Rft
	61532
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	51 Cft
	14429.25
	P.%Cft
	7359
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	51 Cft
	3127.41
	P.%Cft
	1594
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13 Cwt
	5001.70
	P.Cwt
	30660
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Sft
	337.00
	P.% Sft
	43473
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	314 Sft
	2283.93
	P.% Sft
	7172
	

	 
	 
	01 No. 3.0' Span Culv: Total 
	178227
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	390 Cft
	3176.25
	P.%oCft
	1239
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	94 Cft
	9416.28
	P.%Cft
	8851
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	32 Cft
	412.00
	P.%Cft
	13184
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	94 Rft
	12899.70
	P.% Rft
	12126
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	103 Cft
	14429.25
	P.%Cft
	14862
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	149 Cft
	3127.41
	P.%Cft
	4660
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	77 Sft
	2283.93
	P.% Sft
	1759
	

	 
	01 No. Pipe Culverts Total 
	56680
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	1238 Cft
	3176.25
	P. % Cft
	3931
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	225 Cft
	9416.28
	P. % Cft
	21187
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	563 Rft
	12899.70
	P. % Rft
	72561
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	113 Cft
	14429.25
	P. % Cft
	16233
	

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	5.01 Cwt
	5001.70
	P.Cwt
	25059
	

	6
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	150 Rft
	174.00
	P. % Rft
	26095
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	90 Cft
	337.00
	P. % Rft
	30330
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	750 Sft
	2283.93
	P.% Sft
	17129
	

	 
	150' Rft  B-Type Drain Total 
	212524
	

	 
	G.Total
	447432
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 10 
CONSTRUCTION OF ROAD FROM SALARO ROAD TO HAJI MOHAMAMD NAWAZ MARFANI MILE 00-03+330 (0.90 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount

	
	PART “A”  (ROAD WORK )
	
	
	
	


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/1+330
	57995 Cft
	3656.23
	P.‰ Cft
	212043

	 
	W.L Mile 0/1+330-0/3+330
	77327 Cft
	7723.95
	P.‰ Cft
	597270

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/1+330
	12236 Cft
	660.00
	P.‰ Cft
	8076

	 
	W.L Mile 0/1+330-0/3+330
	16315 Cft
	10253.72
	P.‰ Cft
	167289

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	14276 Cft
	7564.72
	P.‰ Cft
	1079939

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	4759 Rft
	2729.96
	
P. %Rft


	129919

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	7138
	8569.43
	P.‰ Cft
	611686

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	28552 Cft
	1641.32
	P%.SFT
	468630

	8
	Providing 1" Thick Consolidated premixed carpet in proper camber and grade i/c supplying of 10 cft Crush bajri of 4 Cft hill Sand of App: quality and grade 67 Ibs bitumen 80/100 penetration i/c mixing in mechanical mixture in required peroration i/c heati
	28552 Cft
	4568.76
	P%.SFT
	1304472

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/1+330
	10200 Cft
	0
	P.‰ Cft
	0

	 
	W.L Mile 0/1+330-0/3+330
	13599 Cft
	6278.37
	P.‰ Cft
	85380

	 
	Total 
	4664704

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 67,078.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	1327 Cft
	3176.25
	P.%oCft
	4215
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	236 Cft
	9416.28
	P.%oCft
	22222
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	477 Cft
	12899.70
	P.% Rft
	61532
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	51 Cft
	14429.25
	P.%Cft
	7359
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	51 Cft
	3127.41
	P.%Cft
	1594
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13 Cwt
	5001.70
	P.Cwt
	30660
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Cft
	337.00
	P.Cft
	43473
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	314 Cft
	2283.93
	P.% Sft
	7172
	

	 
	 
	 01 No. 3.0' Span Culv: Total 
	178227
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	780 Cft
	3176.25
	P.Cft
	2477
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	188 Cft
	9416.28
	P.Cft
	17703
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	64 Cft
	412.00
	P.Cft
	26368
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	188 Cft
	12899.70
	P.% Rft
	24251
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	206 Cft
	14429.25
	P.Cft
	29724
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	298 Cft
	3127.41
	P.Cft
	9320
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	154 Cft
	2283.93
	P.% Sft
	3517
	

	 
	02 Nos. Pipe Culverts Total 
	113361
	

	 
	G.Total
	291588
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) ___________________________________________________

	
	_______________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 11 
CONSTRUCTION OF ROAD FROM SHERANPUR ROAD TO BILAL THAHEEM VILLAGE MILE 0/0-0/3 (0.60 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount

	
	PART “A”  (ROAD WORK )
	
	
	
	


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	115991 Cft
	7723.95
	P.‰ Cft
	895909

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	24473 Cft
	10253.72
	P.‰ Cft
	250939

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	12236 Cft
	8682.18
	P.‰ Cft
	1062352

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	4079 Rft
	2729.96
	
P. Rft


	111355

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	6118 Cft
	9725.96
	P.‰ Cft
	595034

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	24473 Sft
	1675.72
	P%.SFT
	410099

	8
	Providing 1" Thick Consolidated premixed carpet in proper camber and grade i/c supplying of 10 cft Crush bajri of 4 Cft hill Sand of App: quality and grade 67 Ibs bitumen 80/100 penetration i/c mixing in mechanical mixture in required peroration i/c heati
	24473 Sft
	4607.41
	
P%.SFT


	1127571

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	20399 Cft
	6278.37
	P.‰ Cft
	128072

	 
	Total 
	4581332

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 57,526.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	2654 Cft
	3176.25
	P.%oCft
	8430
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	472 Cft
	9416.28
	P.%Cft
	44445
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	954 Rft
	12899.70
	P.% Rft
	123063
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	102 Cft
	14429.25
	P.%Cft
	14718
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	102 Cft
	3127.41
	P.%Cft
	3189
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.26 Cwt
	5001.70
	P.Cwt
	61321
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	258 Sft
	337.00
	P.% Sft
	86946
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	628 Cft
	2283.93
	P.% Sft
	14343
	

	 
	 
	02 Nos. 3.0' Span Culv: Total 
	356454
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	390 Cft
	3176.25
	P.% Sft
	1239
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	94 Cft
	9416.28
	P.% Sft
	8851
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	32 Rft


	412.00


	P.% Rft


	13184


	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	94 Rft
	12899.70
	P.% Rft
	12126
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	103 Cft
	14429.25
	P.% Sft
	14862
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	149 Cft
	3127.41
	P.% Sft
	4660
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	77 Sft
	2283.93
	P.% Sft
	1759
	

	 
	01 Nos. Pipe Culverts Total 
	56680
	

	 
	G.Total
	413135
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 12 
CONSTRUCTION OF ROAD FROM DADO BAKRAR TO BILAWAL KHUHARO TO NOHANI PIR MILE 0/0-0/3 (0.60 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount

	
	PART “A”  (ROAD WORK )
	
	
	
	


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	
 


	 

	2
	“A” Compacting 85% Modified
AASHO density
	115991 Cft
	7723.95
	P.‰ Cft
	895909

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	24473 Cft
	10253.72
	P.‰ Cft
	250939

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	12236 Cft
	7983.77
	P.‰ Cft
	976894

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	4079 Rft
	2729.96
	
P. Rft


	111355

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	6118 Cft
	9003.13
	P.‰ Cft
	550811

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	24473 Sft
	1641.14
	P%.SFT
	401636

	8
	Providing 1" Thick Consolidated premixed carpet in proper camber and grade i/c supplying of 10 cft Crush bajri of 4 Cft hill Sand of App: quality and grade 67 Ibs bitumen 80/100 penetration i/c mixing in mechanical mixture in required peroration i/c heati
	24473 Sft
	4536.31
	P%.SFT
	1110171

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	20399 Cft
	6278.37
	P.‰ Cft
	128072

	 
	Total 
	4425788

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 57,526.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	2654 Cft
	3176.25
	P.%oCft
	8430
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	472 Cft
	9416.28
	P.%Cft
	44445
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	954 Rft
	12899.70
	P.% Rft
	123063
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	102 Cft
	14429.25
	P.%Cft
	14718
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	102 Cft
	3127.41
	P.%Cft
	3189
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.26 Cwt
	5001.70
	P.Cwt
	61321
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	258 Sft
	337.00
	P.% Sft
	86946
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	628 Cft
	2283.93
	P.% Sft
	14343
	

	 
	 
	02 Nos. 3.0' Span Culv: Total 
	356454
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	1170 Cft
	3176.25
	P.% Sft
	3716
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	282 Cft
	9416.28
	P.% Sft
	26554
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	96 Rft
	412.00
	P.% Rft
	39552
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	282 Rft
	12899.70
	P.% Rft
	36377
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	309 Cft
	14429.25
	P.% Sft
	44586
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	447 Cft
	3127.41
	P.% Sft
	13980
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	231 Sft
	2283.93
	P.% Sft
	5276
	

	 
	03 Nos. Pipe Culverts Total 
	170041
	

	 
	G.Total
	526495
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 13 
CONSTRUCTION OF ROAD FROM CHOI SHAKH TO BHOTAR NIAZ ALI KHAN LOHAR UC- DAKHO GARHI MILE 0/0-0/2 (0.40 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


PART “A” (ROAD WORK)
	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	177938 Cft
	3656.23
	P.‰ Cft
	650582

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	16315 Cft
	6190.17
	P.‰ Cft
	100993

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	8158 Cft
	7331.91
	P.‰ Cft
	598137

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	2719 Rft
	2729.96
	
P. Rft


	74228

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	4079
	8328.48
	P.‰ Cft
	339719

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	16315 Cft
	1634.15
	P%.SFT
	266612

	8
	Providing 1" Thick Consolidated premixed carpet in proper camber and grade i/c supplying of 10 cft Crush bajri of 4 Cft hill Sand of App: quality and grade 67 Ibs bitumen 80/100 penetration i/c mixing in mechanical mixture in required peroration i/c heati
	16315 Cft
	4513.25
	P%.SFT
	736337

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	13599 Cft
	2208.37
	P.‰ Cft
	30032

	 
	Total 
	2796638

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 38,369.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	1327 Cft
	3176.25
	P.%oCft
	4215
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	236 Cft
	9416.28
	P.%oCft
	22222
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	477 Cft
	12899.70
	P.% Rft
	61532
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	51 Cft
	14429.25
	P.%Cft
	7359
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	51 Cft
	3127.41
	P.%Cft
	1594
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13 Cwt
	5001.70
	P.Cwt
	30660
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Cft
	337.00
	P.Cft
	43473
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	314 Cft
	2283.93
	P.% Sft
	7172
	

	 
	 
	 01 No. 3.0' Span Culv: Total 
	178227
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) ___________________________________________________

	
	
	
	
	
	
	

	
	_______________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 14 
CONSTRUCTION OF ROAD FROM TWO BRIDGES OVER JEEJAL WAH @ VILLAGE AZIZULLAH CHANDIO I/C APPROACHES
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


PART “A” (Masonry Structure)
	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	2688 Cft
	3176.25
	P.%Cft
	8538

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	886 Cft
	9416.28
	P.%oCft
	83381

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	2647 Cft
	12899.70
	P.% Rft
	341391

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	307 Cft
	14429.25
	P.%Cft
	44226

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	50.62 Cwt
	5001.70
	P.Cwt
	253186

	6
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	1198 Cft
	337.00
	
P.Cft


	403726

	7
	Cement plaster upto ht 1:4 thick ½” 
	1024 Sft
	2283.93
	P.% Sft
	23387

	8
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	8034 Cft
	2208.37
	P.Cft
	17742

	 
	 
	01 No. 20' Rft Bridge Total 
	1175577

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	
	

	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	

	
	
	
	
	
	

	
	Total Amount in words (A) ____________________________________________________

	
	_____________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 15 
REHABILITATION OF ROAD FROM WAPDA OFFICE UPTO STATION ROAD VIA DISTRICT COUNCIL SHIKARPUR (RCC WORK 1429’ RFT
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 16 
CONSTRUCTION OF ROAD & BRIDGE TO LUTUFULLAH BROHI LINK TO BANGUL KHAN JAFFERI MILE 0/0-0/2+330 (0.50 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK )
	
	
	
	

	
	
	
	
	
	

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	96658 Cft
	7723.95
	P.‰ Cft
	746582

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	20394 Cft
	10253.72
	P.‰ Cft
	209114

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	10197 Cft
	7192.24
	P.‰ Cft
	733393

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	3399 Rft
	2729.96
	
P. Rft


	92791

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	5099
	8183.92
	P.‰ Cft
	417298

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	20394 Cft
	1644.05
	P%.SFT
	335288

	8
	Providing 1" Thick Consolidated premixed carpet in proper camber and grade i/c supplying of 10 cft Crush bajri of 4 Cft hill Sand of App: quality and grade 67 Ibs bitumen 80/100 penetration i/c mixing in mechanical mixture in required peroration i/c heati
	20394 Cft
	4534.22
	P%.SFT
	924709

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	16999 Cft
	6278.37
	
P.‰ Cft


	106726

	 
	Total 
	3565900

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 47,920.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	1327 Cft
	3176.25
	P.%oCft
	4215
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	236 Cft
	9416.28
	P.%oCft
	22222
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	477 Cft
	12899.70
	P.% Rft
	61532
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	51 Cft
	14429.25
	P.%Cft
	7359
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	51 Cft
	3127.41
	P.%Cft
	1594
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13 Cwt
	5001.70
	P.Cwt
	30660
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Cft
	337.00
	P.Cft
	43473
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	314 Cft
	2283.93
	P.% Sft
	7172
	

	 
	 
	 01 No. 3.0' Span Culv: Total 
	178227
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	1170 Cft
	3176.25
	P.Cft
	3716
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	282 Cft
	9416.28
	P.Cft
	26554
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	96 Cft
	412.00
	P.Cft
	39552
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	282 Cft
	12899.70
	P.% Rft
	36377
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	309 Cft
	14429.25
	P.Cft
	44586
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	447 Cft
	3127.41
	P.Cft
	13980
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	231 Cft
	2283.93
	P.% Sft
	5276
	

	 
	03 Nos. Pipe Culverts Total 
	170041
	

	 
	G.Total
	348268
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) ___________________________________________________

	
	_______________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 17 
CONSTRUCTION OF ROAD FROM KHAMAN TO VILLAGE MOHAMMAD KHAN BHUTTO MILE 0/0-0/1+330 (0.30 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK )
	
	
	
	


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	
 


	 

	2
	“A” Compacting 85% Modified
AASHO density
	57995 Cft
	7723.95
	P.‰ Cft
	447950

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	12236 Cft
	10253.72
	P.‰ Cft
	125465

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	6118 Cft
	7192.24
	P.‰ Cft
	440021

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	2039 Rft
	2729.96
	
P. Rft


	55664

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	3059 Cft
	8183.92
	P.‰ Cft
	250346

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	12236 Cft
	1644.05
	P%.SFT
	201166

	8
	Providing 1" Thick Consolidated premixed carpet in proper camber and grade i/c supplying of 10 cft Crush bajri of 4 Cft hill Sand of App: quality and grade 67 Ibs bitumen 80/100 penetration i/c mixing in mechanical mixture in required peroration i/c heati
	12236 Cft
	4534.22
	P%.SFT
	554807

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	10200 Cft
	6278.37
	P.‰ Cft
	64039

	 
	Total 
	2139459

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 28,763.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	1327 Cft
	3176.25
	P.%oCft
	4215
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	236 Cft
	9416.28
	P.%oCft
	22222
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	477 Cft
	12899.70
	P.% Rft
	61532
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	51 Cft
	14429.25
	P.%Cft
	7359
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	51 Cft
	3127.41
	P.%Cft
	1594
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13 Cwt
	5001.70
	P.Cwt
	30660
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Cft
	337.00
	P.Cft
	43473
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	314 Cft
	2283.93
	P.% Sft
	7172
	

	 
	 
	 01 No. 3.0' Span Culv: Total 
	178227
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	1170 Cft
	3176.25
	P.Cft
	3716
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	282 Cft
	9416.28
	P.Cft
	26554
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	96 Cft
	412.00
	P.Cft
	39552
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	282 Cft
	12899.70
	P.% Rft
	36377
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	309 Cft
	14429.25
	P.Cft
	44586
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	447 Cft
	3127.41
	P.Cft
	13980
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	231 Cft
	2283.93
	P.% Sft
	5276
	

	 
	03 Nos. Pipe Culverts Total 
	170041
	

	 
	G.Total
	348268
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) ___________________________________________________

	
	
	
	
	
	
	

	
	_______________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 18 
CONSTRUCTION OF ROAD FROM JAGGAN ROAD TO VILLAGE BALOCH KHAN GOPANG MILE 0/0-0/1+330 (0.30 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK )
	
	
	
	


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	57995 Cft
	7723.95
	P.‰ Cft
	447950

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	12236 Cft
	10253.72
	P.‰ Cft
	125465

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	6118 Cft
	7099.11
	P.‰ Cft
	434324

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	2039 Rft
	2729.96
	
P. Rft


	55664

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	3059
	8087.54
	P.‰ Cft
	247398

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	12236 Cft
	1626.99
	P%.SFT
	199078

	8
	Providing 1" Thick Consolidated premixed carpet in proper camber and grade i/c supplying of 10 cft Crush bajri of 4 Cft hill Sand of App: quality and grade 67 Ibs bitumen 80/100 penetration i/c mixing in mechanical mixture in required peroration i/c heati
	12236 Cft
	4488.99
	P%.SFT
	549273

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	10200 Cft
	6278.37
	
P.‰ Cft


	64039

	 
	Total 
	2123191

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 38,369.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	1327 Cft
	3176.25
	P.%oCft
	4215
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	236 Cft
	9416.28
	P.%oCft
	22222
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	477 Cft
	12899.70
	P.% Rft
	61532
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	51 Cft
	14429.25
	P.%Cft
	7359
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	51 Cft
	3127.41
	P.%Cft
	1594
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13 Cwt
	5001.70
	P.Cwt
	30660
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Cft
	337.00
	P.Cft
	43473
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	314 Cft
	2283.93
	P.% Sft
	7172
	

	 
	 
	 01 No. 3.0' Span Culv: Total 
	178227
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	1170 Cft
	3176.25
	P.Cft
	3716
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	282 Cft
	9416.28
	P.Cft
	26554
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	96 Cft
	412.00
	P.Cft
	39552
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	282 Cft
	12899.70
	P.% Rft
	36377
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	309 Cft
	14429.25
	P.Cft
	44586
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	447 Cft
	3127.41
	P.Cft
	13980
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	231 Cft
	2283.93
	P.% Sft
	5276
	

	 
	03 Nos. Pipe Culverts Total 
	170041
	

	 
	G.Total
	348268
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) ___________________________________________________

	
	
	
	
	
	
	

	
	_______________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 19 
CONSTRUCTION OF ROAD FROM JAGGAN ROAD TO VILLAGE MOHABBAT KHAN LOHAR MILE 0/0-0/1+330 (0.30 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK )
	
	
	
	


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	57995 Cft
	7723.95
	P.‰ Cft
	447950

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	12236 Cft
	10253.72
	P.‰ Cft
	125465

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	6118 Cft
	7611.28
	P.‰ Cft
	465658

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	2039 Rft
	2729.96
	
P. Rft


	55664

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	3059
	8617.62
	P.‰ Cft
	263613

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	12236 Cft
	1642.76
	P%.SFT
	201008

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heati
	12236 Cft
	4533.23
	P%.SFT
	554686

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	10200 Cft
	6278.37
	P.‰ Cft
	64039

	 
	Total 
	2178083

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	
	

	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	

	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 28,763.00
	

	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	

	
	
	
	
	
	

	
	Total Amount in words (A+B) ___________________________________________________

	
	
	
	
	
	
	

	
	_______________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	1327 Cft
	3176.25
	P.%oCft
	4215
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	236 Cft
	9416.28
	P.%oCft
	22222
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	477 Cft
	12899.70
	P.% Rft
	61532
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	51 Cft
	14429.25
	P.%Cft
	7359
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	51 Cft
	3127.41
	P.%Cft
	1594
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13 Cwt
	5001.70
	P.Cwt
	30660
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Cft
	337.00
	P.Cft
	43473
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	314 Cft
	2283.93
	P.% Sft
	7172
	

	 
	 
	 01 No. 3.0' Span Culv: Total 
	178227
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	780 Cft
	3176.25
	P.Cft
	2477
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	188 Cft
	9416.28
	P.Cft
	17702
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	64 Cft
	412.00
	P.Cft
	26368
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	188 Cft
	12899.70
	P.% Rft
	24251
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	206 Cft
	14429.25
	P.Cft
	29724
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	298 Cft
	3127.41
	P.Cft
	9317
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	154 Cft
	2283.93
	P.% Sft
	3515
	

	 
	02 Nos. Pipe Culverts Total 
	113354
	

	 
	G.Total
	291581
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) ___________________________________________________

	
	
	
	
	
	
	

	
	_______________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 20 
CONSTRUCTION OF ROAD FROM VILLAGE DERA AGHA FATEH MOHAMMAD KHAN @ VILLAGE THARIRO MILE 0/0-0/2 (0.40 KM
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK )
	
	
	
	


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	77327 Cft
	7723.95
	P.‰ Cft
	597270

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	16315 Cft
	10253.72
	P.‰ Cft
	167289

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	8158 Cft
	7425.04
	P.‰ Cft
	605735

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	2719 Rft
	2729.96
	
P. Rft


	74228

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	4079
	8424.86
	P.‰ Cft
	343650

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	16315 Cft
	1637.02
	P%.SFT
	267080

	8
	Providing 1" Thick Consolidated premixed carpet in proper camber and grade i/c supplying of 10 cft Crush bajri of 4 Cft hill Sand of App: quality and grade 67 Ibs bitumen 80/100 penetration i/c mixing in mechanical mixture in required peroration i/c heati
	16315 Cft
	4513.82
	P%.SFT
	736430

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	13599 Cft
	6278.37
	P.‰ Cft
	85380

	 
	Total 
	2877061

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 38,369.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	780 Cft
	3176.25
	P.% o Cft
	2477
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	188 Cft
	9416.28
	P.% Cft
	17703
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	64 Cft
	412.00
	P.% Cft
	26368
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	188 Cft
	12899.70
	P.% Rft
	24251
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	206 Cft
	14429.25
	P.% Cft
	29724
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	298 Cft
	3127.41
	P.% Cft
	9320
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	154 Cft
	2283.93
	P.% Sft
	3517
	

	 
	02 Nos. Pipe Culverts Total 
	113361
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) ___________________________________________________

	
	
	
	
	
	
	

	
	_______________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 21 
CONSTRUCTION OF ROAD FROM @ VILLAGE KORO MACHI MILE 0/0-0/3 (0.60 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK )
	
	
	
	


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	115991 Cft
	7723.95
	P.‰ Cft
	895909

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	24473 Cft
	10253.72
	P.‰ Cft
	250939

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	12236 Cft
	7285.36
	P.‰ Cft
	891437

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	4079 Rft
	2729.96
	
P. Rft


	111355

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	6118
	8280.3
	P.‰ Cft
	506589

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	24473 Cft
	1632.72
	P%.SFT
	399576

	8
	Providing 1" Thick Consolidated premixed carpet in proper camber and grade i/c supplying of 10 cft Crush bajri of 4 Cft hill Sand of App: quality and grade 67 Ibs bitumen 80/100 penetration i/c mixing in mechanical mixture in required peroration i/c heati
	24473 Cft
	4501.89
	P%.SFT
	1101748

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	20399 Cft
	6278.37
	P.‰ Cft
	128072

	 
	Total 
	
4285624



	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 57,526.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	1327 Cft
	3176.25
	P.%oCft
	4215
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	236 Cft
	9416.28
	P.%oCft
	22222
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	477 Cft
	12899.70
	P.% Rft
	61532
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	51 Cft
	14429.25
	P.%Cft
	7359
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	51 Cft
	3127.41
	P.%Cft
	1594
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13 Cwt
	5001.70
	P.Cwt
	30660
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Cft
	337.00
	P.Cft
	43473
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	314 Cft
	2283.93
	P.% Sft
	7172
	

	 
	 
	 01 No. 3.0' Span Culv: Total 
	178227
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	390 Cft
	3176.25
	P.Cft
	1239
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	94 Cft
	9416.28
	P.Cft
	8851
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	32 Cft
	412.00
	P.Cft
	13184
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	94 Cft
	12899.70
	P.% Rft
	12126
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	103 Cft
	14429.25
	P.Cft
	14862
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	149 Cft
	3127.41
	P.Cft
	4660
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	77 Cft
	2283.93
	P.% Sft
	1759
	

	 
	01 No. Pipe Culverts Total 
	56680
	

	 
	G.Total
	234907
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	Total Amount in words (B) ___________________________________________________

	
	_______________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 22 
CONSTRUCTION OF ROAD FROM VILLAGE FAIZ MOHAMMAD BROHI TO VILLAGE ABDUL REHMAN BROHI MILE 0/0-0/1+330 (0.30 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK )
	
	
	
	


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	57995 Cft
	7723.95
	P.‰ Cft
	447950

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	12236 Cft
	10253.72
	P.‰ Cft
	125465

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	6118 Cft
	7425.04
	P.‰ Cft
	454264

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	2039 Rft
	2729.96
	
P. Rft


	55664

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	3059
	8424.86
	P.‰ Cft
	257716

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	12236 Cft
	1637.02
	P%.SFT
	200306

	8
	Providing 1" Thick Consolidated premixed carpet in proper camber and grade i/c supplying of 10 cft Crush bajri of 4 Cft hill Sand of App: quality and grade 67 Ibs bitumen 80/100 penetration i/c mixing in mechanical mixture in required peroration i/c heati
	12236 Cft
	4522.94
	P%.SFT
	553427

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	10200 Cft
	6278.37
	
P.‰ Cft


	64039

	 
	Total 
	2158831

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 28,763.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	1327 Cft
	3176.25
	P.%oCft
	4215
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	236 Cft
	9416.28
	P.%oCft
	22222
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	477 Cft
	12899.70
	P.% Rft
	61532
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	51 Cft
	14429.25
	P.%Cft
	7359
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	51 Cft
	3127.41
	P.%Cft
	1594
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13 Cwt
	5001.70
	P.Cwt
	30660
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Cft
	337.00
	P.Cft
	43473
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	314 Cft
	2283.93
	P.% Sft
	7172
	

	 
	 
	 01 No. 3.0' Span Culv: Total 
	178227
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	780 Cft
	3176.25
	P.Cft
	2477
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	188 Cft
	9416.28
	P.Cft
	17703
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	64 Cft
	412.00
	P.Cft
	26368
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	188 Cft
	12899.70
	P.% Rft
	24251
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	206 Cft
	14429.25
	P.Cft
	29724
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	298 Cft
	3127.41
	P.Cft
	9320
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	154 Cft
	2283.93
	P.% Sft
	3517
	

	 
	02 Nos. Pipe Culverts Total 
	113361
	

	 
	G.Total
	291588
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	Total Amount in words (B) ___________________________________________________

	
	
	
	
	
	
	

	
	_______________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 23 
WIDENING/ RECONDITIONING KHAN BUNGLOW TO UMRANI SELLRA PANHWAR PATHAN WAH MILE 0/0-0/3+330 (0.70 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK )
	
	
	
	


	1
	Excavation in existing berm for widening the road i/c prepaired of soul grade after watering rooling with power rooler.
	14276 Cft
	526.28
	
P.‰ Cft


	75132

	2
	Providing Sand cushion including supplying and spreading pit/canal sand of approved quality from approval source of supply to site of work including watering and rolling etc complete. Rate includes all cost of material T&P Labour & Carriage of 3.0 Miles.
	7138 Cft
	1479.41
	P.‰ Cft
	105600

	3
	Preparing  Sub -Base  course  by  supplying and  spreading  stone metal 1½ -2”  guage of approved quality from approved quarry in required thickness to proper camber and grade including hand packing filling voids with 10 Cft screening & non-plastic quarry fines of approved quality & guage from approved source including watering and compacting to achieve 98-100% density as per modified AASHO specification (Rate i/cs all cost of material T&P & Carriage upto 3 chains).
	7138 Cft
	8356.26
	P.‰ Cft
	596470

	4
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	4759 Rft
	2729.96
	
P. Rft


	129919

	5
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	21414 Cft
	9388.64
	P.‰ Cft
	2010483

	6
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	42827 Sft
	1666.99
	P%.SFT
	713922

	7
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	42827 Sft
	4607.59
	P%.SFT
	1973293

	8
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/2+330
	65647 Cft
	2208.37
	P.‰ Cft
	144973

	 
	W.L Mile 0/2+330-0/3+330
	32378 Cft
	6278.37
	P.‰ Cft
	203281

	 
	Total 
	5953072

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 100,671.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	321 Cft
	12899.70
	P.% Cft
	41405
	

	3
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	18.39
	5001.70
	P.Cwt
	91969
	

	4
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	387 Cft
	337.00
	P.%Cft
	130419
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	942 Cft
	2283.93
	P.%oCft
	21516
	

	 
	03 Nos. 3.0' Span Cul: Repair Total
	285309
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 24 
CONSTRUCTION OF ROAD FROM AIJAZ KHAN BEKRI TO SHAMSHAD KHAN HOUSE MILE 0/0-0/1 (0.20 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK )
	
	
	
	


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	
 


	 

	2
	“A” Compacting 85% Modified
AASHO density
	13715 Cft
	7723.95
	P.‰ Cft
	105934

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	8281 Cft
	10253.72
	P.‰ Cft
	84911

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	4141 Cft
	7331.91
	P.‰ Cft
	303614

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	1380 Rft
	2729.96
	
P. Rft


	37673

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	2070 Cft
	8328.48
	P.‰ Cft
	172400

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	8281 Sft
	1635.33
	P%.SFT
	135422

	8
	Providing 1" Thick Consolidated premixed carpet in proper camber and grade i/c supplying of 10 cft Crush bajri of 4 Cft hill Sand of App: quality and grade 67 Ibs bitumen 80/100 penetration i/c mixing in mechanical mixture in required peroration i/c heati
	8281 Sft
	4548.78
	P%.SFT
	376684

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	6903 Cft
	6278.37
	P.‰ Cft
	43340

	 
	Total 
	1259978

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 19,483.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	825 Cft
	3176.25
	P. % Cft
	2620
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	150 Cft
	9416.28
	P. % Cft
	14124
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	375 Rft
	12899.70
	P. % Rft
	48374
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	75 Cft
	14429.25
	P. % Cft
	10822
	

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	3.34 Cwt
	5001.70
	P.Cwt
	16706
	

	6
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	100 Rft
	174.00
	P. % Rft
	17397
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Rft
	337.00
	P. % Rft
	20220
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	500 Sft
	2283.93
	P.% Sft
	11420
	

	 
	100' Rft  B-Type Drain Total 
	141683
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	102 Cft
	3176.25
	P.%oCft
	324
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	11 Cft
	9416.28
	P.%oCft
	1036
	

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	11 Cft
	14429.25
	P.%oCft
	1587
	

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	25 Cft
	12899.70
	P.% Cft
	3225
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	22 Cft
	2283.93
	P.%oCft
	502
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	.95 Cwt
	5001.70
	P.Cwt
	4752
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	30 Cft
	337.00
	P.%Cft
	10110
	

	 
	 
	01 No. Drain Cross  Total
	21535
	

	 
	G.Total
	163218
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 25 
CONSTRUCTION OF ROAD FROM DARGAH BUDHAL FAQEER TO SAIFAL JAFFERI UPTO JUMO JAFFERI MILE 0/0-0/2+330 (0.50 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK )
	
	
	
	


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	96658 Cft
	7723.95
	P.‰ Cft
	746582

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	20394 Cft
	10253.72
	P.‰ Cft
	209114

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	10197 Cft
	7285.36
	P.‰ Cft
	742888

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	3399 Rft
	2729.96
	
P. Rft


	92791

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	5099 Cft
	8280.3
	P.‰ Cft
	422212

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	20394 Sft
	1632.72
	P%.SFT
	332977

	8
	Providing 1" Thick Consolidated premixed carpet in proper camber and grade i/c supplying of 10 cft Crush bajri of 4 Cft hill Sand of App: quality and grade 67 Ibs bitumen 80/100 penetration i/c mixing in mechanical mixture in required peroration i/c heati
	20394 Sft
	4503.19
	P%.SFT
	918381

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	16999 Cft
	6278.37
	P.‰ Cft
	106726

	 
	Total 
	3571671

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 47,920.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	2654 Cft
	3176.25
	P.%oCft
	8430
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	472 Cft
	9416.28
	P.%oCft
	44445
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	954 Cft
	12899.70
	P.% Rft
	123063
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	102 Cft
	14429.25
	P.%Cft
	14718
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	102 Cft
	3127.41
	P.%Cft
	3189
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.26 Cwt
	5001.70
	P.Cwt
	61321
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	258 Cft
	337.00
	P.Cft
	86946
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	628 Cft
	2283.93
	P.% Sft
	14343
	

	 
	 
	 02 Nos. 3.0' Span Culv: Total 
	356454
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	390 Cft
	3176.25
	P.Cft
	1239
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	94 Cft
	9416.28
	P.Cft
	8851
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor 75 ft
	32 Cft
	412.00
	P.Cft
	13184
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	94 Cft
	12899.70
	P.% Rft
	12126
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	103 Cft
	14429.25
	P.Cft
	14862
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	149 Cft
	3127.41
	P.Cft
	4660
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	77 Cft
	2283.93
	P.% Sft
	1759
	

	 
	01 No. Pipe Culverts Total 
	56680
	

	 
	G.Total
	413135
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 26 
CONSTRUCTION OF ROAD FROM DOST SHAKH TO HOUSE HABIBULLAH & ABDUL KHALIQUE BROHI (WAHIDABAD) MILE 0/0-0/1 (0.20 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK ) i) Construction Work
	
	
	

	
	
	
	
	
	

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	
	 

	2
	“A” Compacting 85% Modified
AASHO density
	5241 Cft
	7723.95
	P.‰ Cft
	40481

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	12195 Cft
	10253.72
	P.‰ Cft
	125044

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	6098 Cft
	7285.36
	P.‰ Cft
	444261

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	1524 Rft
	2729.96
	P. Rft
	41605

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	3049 Cft
	8280.3
	P.‰ Cft
	252466

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	12195 Sft
	1632.72
	P%.SFT
	199110

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	12195 Sft
	4500.59
	P%.SFT
	548847

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	7624 Cft
	6278.37
	P.‰ Cft
	47866

	 
	Total 
	1699681

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 28,655.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	102 Cft
	3176.25
	P.%oCft
	324
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	11 Cft
	9416.28
	P.%oCft
	1036
	

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	11 Cft
	14429.25
	P.%oCft
	1587
	

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	25 Rft
	12899.70
	P.% Rft
	3225
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	22 Sft
	2283.93
	P.%Sft
	502
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	.95 Cwt
	5001.70
	P.Cwt
	4752
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	30 Rft
	337.00
	P.%Rft
	10110
	

	 
	 
	01 Nos. Drain Cross  Total
	21535
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	825 Cft
	3176.25
	P. % Cft
	2620
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	150 Cft
	9416.28
	P. % Cft
	14124
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	375 Rft
	12899.70
	P. % Rft
	48374
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	75 Cft
	14429.25
	P. % Cft
	10822
	

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	3.34 Cwt
	5001.70
	P.Cwt
	16706
	

	6
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	100 Rft
	174.00
	P. % Rft
	17397
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Cft
	337.00
	P. % Rft
	20220
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	500 Sft
	2283.93
	P.% Sft
	11420
	

	 
	100' Rft  B-Type Drain Total 
	141683
	

	 
	G.Total
	163218
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 27 
CONSTRUCTION OF ROAD FROM NEW LALYOON TO NABI BUX BROHI AND HAJI KHUWASTI TO JUMO BROHI
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 28 
CONSTRUCTION OF ROAD FROM MEHBOOB BUKEJA ROAD TO RAJA JAFFERI MILE 0/0-0/1+330' (0.30 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK ) 
	
	
	
	

	
	
	
	
	
	

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	92283 Cft
	7723.95
	P.‰ Cft
	712789

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	16315 Cft
	10253.72
	P.‰ Cft
	167289

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	8158 Cft
	7471.6
	P.‰ Cft
	609533

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	2719 Rft
	2729.96
	
P. Rft


	74228

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	4079 Cft
	8473.06
	P.‰ Cft
	345616

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	16315 Sft
	1638.45
	P%.SFT
	267313

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	16315 Sft
	4527.79
	P%.SFT
	738709

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	13599 Cft
	6278.37
	P.‰ Cft
	85380

	 
	Total 
	3000857

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 38,369.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	1327 Cft
	3176.25
	P.%oCft
	4215
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	236 Cft
	9416.28
	P.%oCft
	22222
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	477 Cft
	12899.70
	P.% Rft
	61532
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	51 Cft
	14429.25
	P.%Cft
	7359
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	51 Cft
	3127.41
	P.%Cft
	1594
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13 Cwt
	5001.70
	P.Cwt
	30660
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Cft
	337.00
	P.Cft
	43473
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	314 Cft
	2283.93
	P.% Sft
	7172
	

	 
	 
	 01 No. 3.0' Span Culv: Total 
	178227
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	780 Cft
	3176.25
	P.Cft
	2477
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	188 Cft
	9416.28
	P.Cft
	17703
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	64 Cft
	412.00
	P.Cft
	26368
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	188 Cft
	12899.70
	P.% Rft
	24251
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	206 Cft
	14429.25
	P.Cft
	29724
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	298 Cft
	3127.41
	P.Cft
	9320
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	154 Cft
	2283.93
	P.% Sft
	3517
	

	 
	02 Nos. Pipe Culverts Total
	113361
	

	 
	G.Total
	291588
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 29 
CONSTRUCTION OF ROAD FROM AHMEDPUR TO GHULAM HYDER JAFFERI UPTO SUHBAT MACHI MILE 0/0-0/2 (0.40 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK ) i) Construction Work
	
	
	

	
	
	
	
	
	

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	
	 

	2
	“A” Compacting 85% Modified
AASHO density
	92283 Cft
	7723.95
	P.‰ Cft
	712789

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	16315 Cft
	10253.72
	P.‰ Cft
	167289

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	8158 Cft
	7471.6
	P.‰ Cft
	609533

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	2719 Rft
	2729.96
	P. Rft
	74228

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	4079 Cft
	8473.06
	P.‰ Cft
	345616

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	16315 Sft
	1638.45
	P%.SFT
	267313

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	16315 Sft
	4527.79
	P%.SFT
	738709

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	13599 Cft
	6278.37
	P.‰ Cft
	85380

	 
	Total 
	3000857

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 38,369.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	2654 Cft
	3176.25
	P.%oCft
	8430
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	472 Cft
	9416.28
	P.%oCft
	44445
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	954 Cft
	12899.70
	P.% Rft
	123063
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	102 Cft
	14429.25
	P.%Cft
	14718
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	102 Cft
	3127.41
	P.%Cft
	3189
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.26 Cwt
	5001.70
	P.Cwt
	61321
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	258 Cft
	337.00
	P.Cft
	86946
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	628 Cft
	2283.93
	P.% Sft
	14343
	

	 
	 
	 02 Nos. 3.0' Span Culv: Total 
	356454
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	1560 Cft
	3176.25
	P.Cft
	4955
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	376 Cft
	9416.28
	P.Cft
	35405
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor 75 ft
	128 Cft
	412.00
	P.Cft
	52736
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	376 Cft
	12899.70
	P.% Rft
	48503
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	412 Cft
	14429.25
	P.Cft
	59449
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	596 Cft
	3127.41
	P.Cft
	18639
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	308 Cft
	2283.93
	P.% Sft
	7035
	

	 
	04 Nos. Pipe Culverts Total
	226721
	

	 
	G.Total
	583176
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 30 
CONSTRUCTION OF ROAD FROM R.Q.C PEER JUBAIR  TO HAJAN LASHARI MILE 0/0-0/1 (0.20 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK ) i) Construction Work
	
	
	

	
	
	
	
	
	

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	
	 

	2
	“A” Compacting 85% Modified
AASHO density
	 
	 
	 
	 

	 
	Without Lead 0/0-0/0+330
	23071 Cft
	3656.23
	P.‰ Cft
	84353

	 
	With Lead 0/0+330-0/1
	23071 Cft
	7723.95
	P.‰ Cft
	178199

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	 
	 
	 
	 

	 
	Without Lead 0/0-0/0+330
	4079 Cft
	6190.17
	P.‰ Cft
	25250

	 
	With Lead 0/0+330-0/1
	4079 Cft
	10253.72
	P.‰ Cft
	41825

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	2039 Cft
	6773.18
	P.‰ Cft
	138105

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	680 Rft
	2729.96
	P. Rft
	18564

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	1020 Cft
	7750.22
	P.‰ Cft
	79052

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	4079 Sft
	1616.95
	P%.SFT
	65955

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	4079 Sft
	4461.55
	P%.SFT
	181987

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	Without Lead 0/0-0/0+330
	3400 Cft
	2208.37
	P.‰ Cft
	7508

	 
	With Lead 0/0+330-0/1
	3400 Cft
	6278.37
	P.‰ Cft
	21346

	 
	Total 
	842145

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 9,606.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	2654 Cft
	3176.25
	P.%oCft
	8430
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	472 Cft
	9416.28
	P.%oCft
	44445
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	954 Cft
	12899.70
	P.% Rft
	123063
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	102 Cft
	14429.25
	P.%Cft
	14718
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	102 Cft
	3127.41
	P.%Cft
	3189
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.26 Cwt
	5001.70
	P.Cwt
	61321
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	258 Cft
	337.00
	P.Cft
	86946
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	628 Cft
	2283.93
	P.% Sft
	14343
	

	 
	 
	 02 Nos. 3.0' Span Culv: Total 
	356454
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%oCft
	2072
	

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%oCft
	3174
	

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Cft
	12899.70
	P.% Cft
	6450
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Cft
	2283.93
	P.%oCft
	1003
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Cft
	337.00
	P.%Cft
	20220
	

	 
	 
	02 Nos. Drain Cross  Total
	43070
	

	 
	G.Total
	399524
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 31 
CONSTRUCTION OF ROAD FROM KHAN MUHAMMAD LOHAR TO MEERAN BUX LOHAR MILE 0/0-0/2 (0.40 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK ) 
	
	
	
	

	
	
	
	
	
	

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	
	 

	2
	“A” Compacting 85% Modified
AASHO density
	92283 Cft
	7723.95
	P.‰ Cft
	712789

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	16315 Cft
	10253.72
	P.‰ Cft
	167289

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	8158 Cft
	7238.79
	P.‰ Cft
	590540

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	2719 Rft
	2729.96
	P. Rft
	74228

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	4079 Cft
	8232.11
	P.‰ Cft
	335788

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	16315 Sft
	1631.29
	P%.SFT
	266145

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	16315 Sft
	4504.84
	P%.SFT
	734965

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	13599 Cft
	6278.37
	P.‰ Cft
	85380

	 
	Total 
	2967124

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 38,369.00
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	1170 Cft
	3176.25
	P.%o Cft
	3716
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	282 Cft
	9416.28
	P.% Cft
	26554
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	96 Cft
	412.00
	P.% Cft
	39552
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	282 Rft
	12899.70
	P.% Rft
	36377
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	309 Cft
	14429.25
	P.% Cft
	44586
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	447 Cft
	3127.41
	P.% Cft
	13980
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	231 Sft
	2283.93
	P.% Sft
	5276
	

	 
	03 Nos. Pipe Culverts Total
	170041
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 32 
REHABILITATION OF ROAD FROM ZERKHAIL-SULTANKOT ROAD TO JAMADAR ALI BROHI MILE 0/0-0/1+570 (0.27 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK ) i) Construction Work
	
	
	

	
	
	
	
	
	

	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	2534 Rft
	2729.96
	
P. Rft


	69177

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).


	7601 Cft
	8328.48
	P.‰ Cft
	633048

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	15203 Sft
	1635.46
	P%.SFT
	248639

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.


	15203 Sft
	4507.39
	P%.SFT
	685259

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	32207 Cft
	6278.37
	P.‰ Cft
	202207

	 
	Total 
	1838330

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 35,764.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	87 Cft
	12899.70
	P.% Cft
	11223
	

	2
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	53 Cft
	14429.25
	P.%Cft
	7648
	

	3
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13
	5001.70
	P.Cwt
	30656
	

	4
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Cft
	337.00
	P.%Cft
	43473
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	314 Cft
	2283.93
	P.%oCft
	7172
	

	 
	01 Nos. 3.0' Span Cul: Repair Total
	100172
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 33 
CONSTRUCTION OF ROAD FROM SHIKARPUR-ZERKHAIL ROAD TO RAWAT KHAN BROHI MILE 0/0-0/2+330' (0.50 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK ) 
	
	
	
	

	
	
	
	
	
	

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	
	 

	2
	“A” Compacting 85% Modified
AASHO density
	76265 Cft
	7723.95
	P.‰ Cft
	589067

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	20394 Cft
	10253.72
	P.‰ Cft
	209114

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	10197 Cft
	7192.24
	P.‰ Cft
	733393

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	3399 Rft
	2729.96
	P. Rft
	92791

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	5099 Cft
	8183.92
	P.‰ Cft
	417298

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	20394 Sft
	1629.86
	P%.SFT
	332394

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	20394 Sft
	4499.99
	P%.SFT
	917728

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	16999 Cft
	6278.37
	P.‰ Cft
	106726

	 
	Total 
	3398511

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 47,920.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	1327 Cft
	3176.25
	P.%oCft
	4215
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	236 Cft
	9416.28
	P.%oCft
	22222
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	477 Cft
	12899.70
	P.% Rft
	61532
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	51 Cft
	14429.25
	P.%Cft
	7359
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	51 Cft
	3127.41
	P.%Cft
	1594
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13 Cwt
	5001.70
	P.Cwt
	30660
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Cft
	337.00
	P.Cft
	43473
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	314 Cft
	2283.93
	P.% Sft
	7172
	

	 
	 
	 01 Nos. 3.0' Span Culv: Total 
	178227
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	780 Cft
	3176.25
	P.Cft
	2477
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	188 Cft
	9416.28
	P.Cft
	17703
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	64 Cft
	412.00
	P.Cft
	26368
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	188 Cft
	12899.70
	P.% Rft
	24251
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	206 Cft
	14429.25
	P.Cft
	29724
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	298 Cft
	3127.41
	P.Cft
	9320
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	154 Cft
	2283.93
	P.% Sft
	3517
	

	 
	02 Nos. Pipe Culverts Total
	113361
	

	 
	G.Total
	291588
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 34 
CONSTRUCTION OF ROAD FROM AGHA AMJADULLAH KHAN DERO MILE 0/0-0/2 (0.40 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK ) i) Construction Work
	
	
	

	
	
	
	
	
	

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	
	 

	2
	“A” Compacting 85% Modified
AASHO density
	92283 Cft
	7723.95
	P.‰ Cft
	712789

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	16315 Cft
	10253.72
	P.‰ Cft
	167289

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	8158 Cft
	7378.48
	P.‰ Cft
	601936

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	2719 Rft
	2729.96
	P. Rft
	74228

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	4079 Cft
	8376.68
	P.‰ Cft
	341685

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	16315 Sft
	1636.89
	P%.SFT
	267059

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	16315 Sft
	4512.23
	P%.SFT
	736170

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	13599 Cft
	6278.37
	P.‰ Cft
	85380

	 
	Total 
	2986536

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 38,369.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	780 Cft
	3176.25
	P.%o Cft
	2477
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	188 Cft
	9416.28
	P.%Cft
	17703
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	64 Rft
	412.00
	P.Rft
	26368
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	188 Rft
	12899.70
	P.% Rft
	24251
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	206 Cft
	14429.25
	P.Rft
	29724
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	298 Cft
	3127.41
	P.%Rft
	9320
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	154 Sft
	2283.93
	P.% Sft
	3517
	

	 
	02 Nos. Pipe Culverts Total
	113361
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 35 
CONSTRUCTION OF ROAD FROM VILLAGE SULTAN LODRO (NABI BUX) HOUSE TO HAJI JAFFERI & SYED TO VILLAGE PANDHI KHAN JAFFERI MILE 0/0-0/2 (0.40 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK ) 
	
	
	
	

	
	
	
	
	
	

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	
	 

	2
	“A” Compacting 85% Modified
AASHO density
	92283 Cft
	7723.95
	P.‰ Cft
	712789

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	16315 Cft
	10253.72
	P.‰ Cft
	167289

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	8158 Cft
	7518.16
	P.‰ Cft
	613331

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	2719 Rft
	2729.96
	P. Rft
	74228

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	4079 Cft
	8521.24
	P.‰ Cft
	347581

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	16315 Sft
	1639.88
	P%.SFT
	267546

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	16315 Sft
	4532.66
	P%.SFT
	739503

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	13599 Cft
	6278.37
	P.‰ Cft
	85380

	 
	Total 
	3007649

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 38,369.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	780 Cft
	3176.25
	P.%Cft
	2477
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	188 Cft
	9416.28
	P.%Cft
	17703
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	64 Rft
	412.00
	P.Rft
	26368
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	188 Rft
	12899.70
	P.% Rft
	24251
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	206 Cft
	14429.25
	P.Rft
	29724
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	298 Cft
	3127.41
	P.%Rft
	9320
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	154 Sft
	2283.93
	P.% Sft
	3517
	

	 
	02 Nos. Pipe Culverts Total
	113361
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 36 
CONSTRUCTION OF ROAD FROM SULTAN LODRO TO VILLAGE DARGAH ABBAS ALI SHAH MILE 0/0-0/2 (0.40 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK ) i) Construction Work
	
	
	

	
	
	
	
	
	

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	92283 Cft
	7723.95
	P.‰ Cft
	712789

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	16315 Cft
	10253.72
	P.‰ Cft
	167289

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	8158 Cft
	7238.79
	P.‰ Cft
	590540

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	2719 Rft
	2729.96
	P. Rft
	74228

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	4079 Cft
	8232.11
	P.‰ Cft
	335788

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	16315 Sft
	1631.29
	P%.SFT
	266145

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	16315 Sft
	4504.84
	P%.SFT
	734965

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	13599 Cft
	6278.37
	P.‰ Cft
	85380

	 
	Total 
	2967124

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 38,369.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	780 Cft
	3176.25
	P.%o Cft
	2477
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	188 Cft
	9416.28
	P.%Cft
	17703
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor 75 ft
	64 Rft
	412.00
	P.Rft
	26368
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	188 Rft
	12899.70
	P.% Rft
	24251
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	206 Cft
	14429.25
	P.Rft
	29724
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	298 Cft
	3127.41
	P.%Rft
	9320
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	154 Sft
	2283.93
	P.% Sft
	3517
	

	 
	02 Nos. Pipe Culverts Total
	113361
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 37 
REHABILITATION OF ROAD FROM NEW FOUJDARI S.P OFFICE DEFFENCE HOUSING SOCIETY MILE 0/0-0/1+240.
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 38 
CONSTRUCTION OF ROAD FROM LARKANA SHIKARPUR ROAD NEAR QAZI PUMP TO VILLAGE SAFFAR KHAN LOHAR MILE 0/0-0/1+330 (0.30 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK ) i) Construction Work
	
	
	

	
	
	
	
	
	

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	
	 

	2
	“A” Compacting 85% Modified
AASHO density
	69212 Cft
	7723.95
	P.‰ Cft
	534590

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	12236 Cft
	10253.72
	P.‰ Cft
	125465

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	6118 Cft
	7471.6
	P.‰ Cft
	457112

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	2039 Rft
	2729.96
	P. Rft
	55664

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	3059 Cft
	8473.06
	P.‰ Cft
	259191

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	12236 Sft
	1638.45
	P%.SFT
	200481

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	12236 Sft
	4527.79
	P%.SFT
	554020

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	10200 Cft
	6278.37
	P.‰ Cft
	64039

	 
	Total 
	2250562

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 28,763.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	1327 Cft
	3176.25
	P.%oCft
	4215
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	236 Cft
	9416.28
	P.%oCft
	22222
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	477 Cft
	12899.70
	P.% Rft
	61532
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	51 Cft
	14429.25
	P.%Cft
	7359
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	51 Cft
	3127.41
	P.%Cft
	1594
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13 Cwt
	5001.70
	P.Cwt
	30660
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Cft
	337.00
	P.Cft
	43473
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	314 Cft
	2283.93
	P.% Sft
	7172
	

	 
	 
	 01 No. 3.0' Span Culv: Total 
	178227
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	780 Cft
	3176.25
	P.Cft
	2477
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	188 Cft
	9416.28
	P.Cft
	17703
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor 75 ft
	64 Cft
	412.00
	P.Cft
	26368
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	188 Cft
	12899.70
	P.% Rft
	24251
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	206 Cft
	14429.25
	P.Cft
	29724
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	298 Cft
	3127.41
	P.Cft
	9320
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	154 Cft
	2283.93
	P.% Sft
	3517
	

	 
	02 Nos. Pipe Culverts Total
	113361
	

	 
	G.Total
	291588
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 39 
CONSTRUCTION OF ROAD FROM VILLAGE SIKANDER ALI CHANDIO TO VILLAGE QABIL KHAN CHANDIO, AZAD KHAN LOHAR MILE 0/0-0/2 (0.40 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK )
	
	
	
	

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	62372 Cft
	7723.95
	P.‰ Cft
	481758

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	16315 Cft
	10253.72
	P.‰ Cft
	167289

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	8158 Cft
	7099.11
	P.‰ Cft
	579145

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	2719 Rft
	2729.96
	
P. Rft


	74228

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	4079
	8087.54
	P.‰ Cft
	329891

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	16315 Cft
	1626.99
	
P%.SFT


	265443

	8
	Providing 1" Thick Consolidated premixed carpet in proper camber and grade i/c supplying of 10 cft Crush bajri of 4 Cft hill Sand of App: quality and grade 67 Ibs bitumen 80/100 penetration i/c mixing in mechanical mixture in required peroration i/c heati
	16315 Cft
	4520.25
	P%.SFT
	737479

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	13599 Cft
	6278.37
	P.‰ Cft
	85380

	 
	Total 
	2720613

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 57,526.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	1327 Cft
	3176.25
	P.%oCft
	4215
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	236 Cft
	9416.28
	P.%oCft
	22222
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	477 Cft
	12899.70
	P.% Rft
	61532
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	51 Cft
	14429.25
	P.%Cft
	7359
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	51 Cft
	3127.41
	P.%Cft
	1594
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13 Cwt
	5001.70
	P.Cwt
	30660
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Cft
	337.00
	P.Cft
	43473
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	314 Cft
	2283.93
	P.% Sft
	7172
	

	 
	 
	 01 No. 3.0' Span Culv: Total 
	178227
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	390 Cft
	3176.25
	P.Cft
	1239
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	94 Cft
	9416.28
	P.Cft
	8851
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	32 Cft
	412.00
	P.Cft
	13184
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	94 Cft
	12899.70
	P.% Rft
	12126
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	103 Cft
	14429.25
	P.Cft
	14862
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	149 Cft
	3127.41
	P.Cft
	4660
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	77 Cft
	2283.93
	P.% Sft
	1759
	

	 
	01 No. Pipe Culverts Total 
	56680
	

	 
	G.Total
	234907
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) ___________________________________________________

	
	_______________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 40 
CONSTRUCTION OF ROAD FROM KHAIR MUHAMMAD SANJRANI TO VILLAGE LAL BUX BROHI UC-MUREED SETHAR MILE 0/0-0/2 (0.40 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK ) 
	
	
	
	

	
	
	
	
	
	

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	62372 Cft
	7723.95
	P.‰ Cft
	481758

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	16315 Cft
	10253.72
	P.‰ Cft
	167289

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	8158 Cft
	7192.24
	P.‰ Cft
	586743

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	2719 Rft
	2729.96
	
P. Rft


	74228

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	4079 Cft
	8183.92
	P.‰ Cft
	333822

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	16315 Sft
	1629.86
	P%.SFT
	265912

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	16315 Sft
	4498.69
	P%.SFT
	733961

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	13599 Cft
	6278.37
	P.‰ Cft
	85380

	 
	Total 
	2729093

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 38,369.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	1327 Cft
	3176.25
	P.%oCft
	4215
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	236 Cft
	9416.28
	P.%oCft
	22222
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	477 Cft
	12899.70
	P.% Rft
	61532
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	51 Cft
	14429.25
	P.%Cft
	7359
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	51 Cft
	3127.41
	P.%Cft
	1594
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13 Cwt
	5001.70
	P.Cwt
	30660
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Cft
	337.00
	P.Cft
	43473
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	314 Cft
	2283.93
	P.% Sft
	7172
	

	 
	 
	 01 No. 3.0' Span Culv: Total 
	178227
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	390 Cft
	3176.25
	P.Cft
	1239
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	94 Cft
	9416.28
	P.Cft
	8851
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	32 Cft
	412.00
	P.Cft
	13184
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	94 Cft
	12899.70
	P.% Rft
	12126
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	103 Cft
	14429.25
	P.Cft
	14862
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	149 Cft
	3127.41
	P.Cft
	4660
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	77 Cft
	2283.93
	P.% Sft
	1759
	

	 
	01 No. Pipe Culverts Total 
	56680
	

	 
	G.Total
	234907
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	Total Amount in words (B) __________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 41 
CONSTRUCTION OF ROAD FROM RUSTAM ROAD TO VILLAGE SHAHZAMAN BROHI ROAD MILE 0/0-0/0+550 (0.12 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK )
	
	
	
	

	
	
	
	
	
	

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	 
	 
	 
	 

	 
	W.O.L MILE 0/0-0/0+350
	28434 Cft
	3656.23
	P.‰ Cft
	103961

	 
	W.L MILE 0/0+350-0/0+550
	16248 Cft
	7723.95
	P.‰ Cft
	125499

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	 
	 
	
 


	 

	 
	W.O.L MILE 0/0-0/0+350
	4326 Cft
	6190.17
	P.‰ Cft
	26779

	 
	W.L MILE 0/0+350-0/0+550
	2472 Cft
	10253.72
	P.‰ Cft
	25347

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	3399 Cft
	6773.18
	P.% Cft
	230220

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	1133 Rft
	2729.96
	P. % Rft
	30930

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	1700 Cft
	7750.22
	P.‰ Cft
	131754

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	6798 Sft
	1616.95
	P%.SFT
	109920

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	6798 Sft
	4461.55
	P%.SFT
	303296

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	W.O.L MILE 0/0-0/0+350
	3606 Cft
	2208.37
	P.‰ Cft
	7963

	 
	W.L MILE 0/0+350-0/0+550
	2061 Cft
	6278.37
	P.‰ Cft
	12940

	 
	Total 
	1108610

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 15,955.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	896 Cft
	9416.28
	P.%Cft
	84379
	

	2
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	56 Cft
	14429.25
	P.%Cft
	8081
	

	3
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 60 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56). 
	1792 Sft
	199.77
	P. Sft
	358028
	

	 
	 
	
145 Rft. Paver Block Total 


	450488
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 42 
CONSTRUCTION OF ROAD FROM SULTANKOT ZERKHAIL ROAD TO AGHA INAMULLAH KHAN MILE 0/0-0/2 (0.40 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK ) i) Construction Work
	
	
	

	
	
	
	
	
	

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	77327 Cft
	7723.95
	P.‰ Cft
	597270

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	16315 Cft
	10253.72
	P.‰ Cft
	167289

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	8158 Cft
	7378.48
	P.‰ Cft
	601936

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	2719 Rft
	2729.96
	P. Rft
	74228

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	4079 Cft
	8376.68
	P.‰ Cft
	341685

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	16315 Sft
	1635.59
	P%.SFT
	266847

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	16315 Sft
	4508.98
	P%.SFT
	735640

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	13599 Cft
	6278.37
	P.‰ Cft
	85380

	 
	Total 
	2870274

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 38,369.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	780 Cft
	3176.25
	P.%o Cft
	2477
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	188 Cft
	9416.28
	P.%Cft
	17703
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	64 Rft
	412.00
	P.Rft
	26368
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	188 Rft
	12899.70
	P.% Rft
	24251
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	206 Cft
	14429.25
	P.Rft
	29724
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	298 Cft
	3127.41
	P.%Rft
	9320
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	154 Sft
	2283.93
	P.% Sft
	3517
	

	 
	02 Nos. Pipe Culverts Total
	113361
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 43 
CONSTRUCTION OF ROAD FROM VILLAGE MORIO KHAN JAKHRANI TO  VILLAGE AGHA SALLAHDDIN PATHAN MILE 0/0-0/3 (0.60 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK ) 
	
	
	
	

	
	
	
	
	
	

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	93557 Cft
	7723.95
	P.‰ Cft
	722630

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	24473 Cft
	10253.72
	P.‰ Cft
	250939

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	12236 Cft
	8309.69
	P.‰ Cft
	1016774

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	4079 Rft
	2729.96
	P. Rft
	111355

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	6118 Cft
	9340.45
	P.‰ Cft
	571449

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	24473 Sft
	1664.25
	P%.SFT
	407292

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	24473 Sft
	4607.29
	P%.SFT
	1127542

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	20399 Cft
	6278.37
	P.‰ Cft
	128072

	 
	Total 
	4336053

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 57,526.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	2654 Cft
	3176.25
	P.%oCft
	8430
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	472 Cft
	9416.28
	P.%Cft
	44445
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	954 Rft
	12899.70
	P.% Rft
	123063
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	102 Cft
	14429.25
	P.%Cft
	14718
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	102 Cft
	3127.41
	P.%Cft
	3189
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.26 Cwt
	5001.70
	P.Cwt
	61321
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	258 Sft
	337.00
	P.% Sft
	86946
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	628 Cft
	2283.93
	P.% Sft
	14343
	

	 
	 
	02 Nos. 3.0' Span Culv: Total 
	356454
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	1170 Cft
	3176.25
	P.% Sft
	3716
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	282 Cft
	9416.28
	P.% Sft
	26554
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	96 Rft
	412.00
	P.% Rft
	39552
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	282 Rft
	12899.70
	P.% Rft
	36377
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	309 Cft
	14429.25
	P.% Sft
	44586
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	447 Cft
	3127.41
	P.% Sft
	13980
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	231 Sft
	2283.93
	P.% Sft
	5276
	

	 
	03 Nos. Pipe Culverts Total 
	170041
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.  
	1400 Cft
	3176.25
	P.% Cft
	4447
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	700 Cft
	9416.28
	P.% Cft
	65914
	

	3
	Pacca brick work in foundation of plainth in cement sand mortar ratio 1:4.
	2474 Rft
	12899.70
	P.% Sft
	319139
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	56 Cft
	14429.25
	P.% Cft
	8080
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	1146 Sft
	2283.93
	P.% Sft
	26172
	

	 
	200' Rft R/Wall Total 
	423752
	

	 
	G.Total
	950247
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 44 
CONSTRUCTION OF ROAD FROM PHULAN FAQIR TO VILLAGE BROHI MILE 0/0-0/2+330 (0.50 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK ) 
	
	
	
	

	
	
	
	
	
	

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	77964 Cft
	7723.95
	P.‰ Cft
	602190

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	20394 Cft
	10253.72
	P.‰ Cft
	209114

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	10197 Cft
	8402.81
	P.‰ Cft
	856835

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	3399 Rft
	2729.96
	P. Rft
	92791

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	5099 Cft
	9436.83
	P.‰ Cft
	481184

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	20394 Sft
	1667.12
	P%.SFT
	339992

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	20394 Sft
	4609.18
	P%.SFT
	939996

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	16999 Cft
	6278.37
	
P.‰ Cft


	106726

	 
	Total 
	3628829

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 47,920.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	1327 Cft
	3176.25
	P.%oCft
	4215
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	236 Cft
	9416.28
	P.%oCft
	22222
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	477 Cft
	12899.70
	P.% Rft
	61532
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	51 Cft
	14429.25
	P.%Cft
	7359
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	51 Cft
	3127.41
	P.%Cft
	1594
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13 Cwt
	5001.70
	P.Cwt
	30660
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Cft
	337.00
	P.Cft
	43473
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	314 Cft
	2283.93
	P.% Sft
	7172
	

	 
	 
	 01 No. 3.0' Span Culv: Total 
	178227
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	390 Cft
	3176.25
	P.Cft
	1239
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	94 Cft
	9416.28
	P.Cft
	8851
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	32 Cft
	412.00
	P.Cft
	13184
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	94 Cft
	12899.70
	P.% Rft
	12126
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	103 Cft
	14429.25
	P.Cft
	14862
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	149 Cft
	3127.41
	P.Cft
	4660
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	77 Cft
	2283.93
	P.% Sft
	1759
	

	 
	01 No. Pipe Culverts Total
	56680
	

	 
	G.Total
	234907
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 45 
REHABILITATION OF ROAD FROM SULTANKOT-ZERKHAIL ROAD TO IMAMUDDIN BROHI MILE 0/0-0/2 (0.40 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount

	
	PART “A”  (ROAD WORK )
	
	
	
	

	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	2719 Rft
	2729.96
	
P. Rft


	74228

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	6118 Cft
	8954.94
	P.‰ Cft
	547863

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	16315 Sft
	1652.78
	P%.SFT
	269651

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	16315 Sft
	4576.31
	P%.SFT
	746625

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	37901 Cft
	6278.37
	P.‰ Cft
	237957

	 
	Total 
	1876323

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 38,369.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	214 Rft
	12899.70
	P.% Rft
	27603
	

	2
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.26 Cwt
	5001.70
	P.Cwt
	61313
	

	3
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	258 Sft
	337.00
	P.%Sft
	86946
	

	4
	Cement plaster upto ht 1:4 thick ½” 
	628 Sft
	2283.93
	P.%Sft
	14344
	

	 
	02 Nos. 3.0' Span Cul: Repair Total
	190206
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	390 Cft
	3176.25
	P.%Sft
	1239
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	94 Cft
	9416.28
	P.%Sft
	8851
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	32 Rft
	412.00
	P.% Rft
	13184
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	94 Rft
	12899.70
	P.% Rft
	12126
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	103 Cft
	14429.25
	P.%Sft
	14862
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	149 Cft
	3127.41
	P.%Sft
	4660
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	77 Sft
	2283.93
	P.% Sft
	1759
	

	 
	01 Nos. Pipe Culverts Total 
	56680
	

	 
	G.Total
	246886
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 46 
i)CONSTRUCTION OF PAVER BLOCK FROM STATION ROAD TO EIDEN GRAMMER SCHOOL, FROM HOUSE OF ABDUL AZIZ KALHORO HOUSE TO IMDAD KHAN PAHORE, FROM PANJ GULI TO JUGNO SHADI HALL UC-6
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount

	
	PART “A” (Masnory Structure)
	
	
	

	

	1
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	8057 Cft
	9416.28
	P.% oCft
	758686

	2
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	1209 Cft
	14429.25
	P.% Cft
	174388

	3
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 80 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56). 
	16114 Cft
	223.97
	P.% Cft
	3609131

	 
	1043' Rft Paver Block Total 
	4542206

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%Cft
	2072

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%Cft
	3174

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Rft
	12899.70
	P.% Rft
	6450

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Cft
	2283.93
	P.%oCft
	1003

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Rft
	337.00
	P.Rft
	20220

	 
	 
	02 Nos. Drain Cross  Total
	43070

	 
	Grand Tolal 
	4585276

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total Part(A+B)
	Rs:
	
	
	

	
	Total Amount in words __________________________________________________________

	
	________________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 47 
i) REPAIR OF ROAD FROM HAKRO HOTEL TO NAZIR SANJRANI HOUSE, FROM RASOOL BUX KHOSO HOTEL TO ZUBAIR MEDICAL CENTRE (PAVER BLOCK).
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A” (Masnory Structure)
	
	
	
	

	1
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	7416 Cft
	9416.28
	P.% oCft
	698311

	2
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	1112 Cft
	14429.25
	
P.% Cft


	160511

	3
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 80 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56). 
	14832 Cft
	223.97
	P.% Cft
	3321923

	 
	960' Rft Paver Block Total 
	4180745

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%Cft
	2072

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%Cft
	3174

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Rft
	12899.70
	P.% Rft
	6450

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Cft
	2283.93
	P.%oCft
	1003

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Rft
	337.00
	P.Rft
	20220

	 
	 
	02 Nos. Drain Cross  Total
	43070

	 
	Grand Tolal 
	4223815

	
	
	
	
	
	

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total Part(A+B)
	Rs:
	
	
	

	
	Total Amount in words __________________________________________________________

	
	________________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 48 
i) CONSTRUCTION OF PAVER BLOCK FROM ABDUL NABI PAHORE HOUSE TO WHOLE STREET PIR ALI SHAH BACK SIDE OF SP OFFICE, FROM NIAZ MIRANI HOUSE TO PIR HAJAN SHAH GATE UC-6, & NASEER SOOMRO HOUSE TO WAHEED AHMED SOOMRO SHOP, WALU HOTEL TO MAIN GATE OF HIGH SCHOOL
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A” (Masnory Structure)
	
	
	
	

	1
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	4658 Cft
	9416.28
	
P.% oCft


	438627

	2
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	699 Cft
	14429.25
	P.% Cft
	100821

	3
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 80 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56). 
	9316 Cft
	223.97
	P.% Cft
	2086583

	 
	603' Rft Paver Block Total 
	2626031

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%Cft
	2072

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%Cft
	3174

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Rft
	12899.70
	P.% Rft
	6450

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Cft
	2283.93
	P.%oCft
	1003

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Rft
	337.00
	P.Rft
	20220

	 
	 
	02 Nos. Drain Cross  Total
	43070

	 
	Grand Tolal 
	2669101

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total Part(A+B)
	Rs:
	
	
	

	
	Total Amount in words __________________________________________________________

	
	________________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 49 i) CONSTRUCTION OF PAVER BLOCK FROM ENTRANCE GATE OF HIGH SCHOOL NO.2 TO RAILWAY CROSSING, BILALI SHOWROOM & EDUCATION WORKS OFFICE UC-6
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A” (Masnory Structure)
	
	
	
	

	1
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	5330 Cft
	9416.28
	
P.% oCft


	501911

	2
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	800 Cft
	14429.25
	P.% Cft
	115367

	3
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 80 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56). 
	10661 Cft
	223.97
	P.% Cft
	2387632

	 
	1043' Rft Paver Block Total 
	3004911

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%Cft
	2072

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%Cft
	3174

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Rft
	12899.70
	P.% Rft
	6450

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Cft
	2283.93
	P.%oCft
	1003

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Rft
	337.00
	P.Rft
	20220

	 
	 
	02 Nos. Drain Cross  Total
	43070

	 
	Grand Tolal 
	3047981

	
	
	
	
	
	

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total Part(A+B)
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words __________________________________________________________

	
	________________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 50 i) CONSTRUCTION OF PAVER BLOCK FROM HOUSE OF ALLAH JURIYO TO DADO MAGSI, NISAR SHOP TO MAZHAR HOSUE BACK SIDE OF S.P HOUSE, FROM NAZIR SANJRANI HOUSE TO SOOMRA STREET, MAKRANI STREET TO MOSQUE UC-6 STATION ROAD, FROM KATH MADI PRIMARY SCHOOL TO HABIBULLAH
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A” (Masnory Structure)
	
	
	
	

	
	
	
	
	
	

	1
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	6721 Cft
	9416.28
	P.% oCft
	632845

	2
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	1008 Cft
	14429.25
	
P.% Cft


	145463

	3
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 80 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56). 
	13442 Cft
	223.97
	P.% Cft
	3010493

	 
	870' Rft Paver Block Total 
	3788800

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%Cft
	2072

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%Cft
	3174

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Rft
	12899.70
	P.% Rft
	6450

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Cft
	2283.93
	P.%oCft
	1003

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Rft
	337.00
	P.Rft
	20220

	 
	 
	02 Nos. Drain Cross  Total
	43070

	 
	Grand Tolal 
	3831871

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total Part(A+B)
	Rs:
	
	
	

	
	Total Amount in words __________________________________________________________

	
	________________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 51 i) CONSTRUCTION OF PAVER BLOCK FROM HOUSE OF ZAHID MIRANI TO HOUSE OF RASHID ALI ABRO, FROM CITY SCHOOL TO SAMADHA AASHRAM, FROM UNAR COLONY, NEAR HAJI LATIF SHAH MUHALLA, FROM HOUSE OF MEHRAM MANGI TO ABDULLAH HOUSE UC-8, HAJI LATIF SHAH MUHALLA
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A” (Masnory Structure)
	
	
	

	

	
	
	
	
	
	

	1
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	5315 Cft
	9416.28
	P.% oCft
	500456

	2
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	797 Cft
	14429.25
	P.% Cft
	115033

	3
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 80 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56). 
	10630 Cft
	223.97
	P.% Cft
	2380712

	 
	688' Rft Paver Block Total 
	2996201

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%Cft
	2072

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%Cft
	3174

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Rft
	12899.70
	P.% Rft
	6450

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Cft
	2283.93
	P.%oCft
	1003

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Rft
	337.00
	P.Rft
	20220

	 
	 
	02 Nos. Drain Cross  Total
	43070

	 
	Grand Tolal 
	3039271

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total Part(A+B)
	Rs:
	
	
	

	
	Total Amount in words __________________________________________________________

	
	________________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 52 i) CONSTRUCTION OF PAVER BLOCK FROM HOUSE OF SAEED BHUTTO TO BHUTTA MOSQUE & HOUSE OF PARVEZ SOOMRO TO HAKRA MOSQUE BHUTTA MUHALLA, FROM HOUSE OF ABDUL JABBAR TO HOUSE OF DR. MAQSUD & SHAMSHAD HAKRO TO BALU BHUTTO HOUSE, FROM HOUSE OF PROF. JAVED AHMED TO
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount

	
	PART “A” (Masnory Structure)
	
	
	

	

	
	
	
	
	
	

	1
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	3978 Cft
	9416.28
	P.% oCft
	374615

	2
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	597 Cft
	14429.25
	P.% Cft
	86107

	3
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 80 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56). 
	7957 Cft
	223.97
	P.% Cft
	1782073

	 
	515' Rft Paver Block Total 
	2242796

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%Cft
	2072

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%Cft
	3174

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Rft
	12899.70
	P.% Rft
	6450

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Cft
	2283.93
	P.%oCft
	1003

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Rft
	337.00
	P.Rft
	20220

	 
	 
	02 Nos. Drain Cross  Total
	43070

	 
	Grand Tolal 
	2285866

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total Part(A+B)
	Rs:
	
	
	

	
	Total Amount in words __________________________________________________________

	
	________________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 53 REHABILITATION OF ROAD FROM SIDDIQUE MARI GIRLS HIGH SCHOOL UPTO SHIDQI KHOOI I/C DRAIN (1000 RFT)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 54 i)CONSTRUCTION OF PAVER BLOCK  800' Rft DRAIN @ QARI MUHAMMAD ALI MADARSSA TO BEGHARI, FROM HOUSE OF KHURAM, ABDUL RASHID NAPER & ABDUL RAUF MAHAR TO HOUSE OF NASEER LOHAR, FROM BEGHARI ROAD TO GULISTAN MUNEER UC-8
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A” (Masnory Structure)
	
	
	
	

	
	
	
	
	
	

	1
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	1815 Cft
	9416.28
	P.% oCft
	170941

	2
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	272 Cft
	14429.25
	P.% Cft
	39292

	3
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 80 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56). 
	3631 Cft
	223.97
	P.% Cft
	813179

	 
	235' Rft Tough Tile  Total 
	1023412

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%Cft
	2072

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%Cft
	3174

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Rft
	12899.70
	P.% Rft
	6450

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Cft
	2283.93
	P.%oCft
	1003

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Rft
	337.00
	P.Rft
	20220

	 
	 
	02 Nos. Drain Cross  Total
	43070

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	6600 Cft
	3176.25
	P. % Cft
	20963

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	1200 Cft
	9416.28
	P. % Cft
	112995

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	3000 Rft
	12899.70
	P. % Rft
	386991

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	600 Cft
	14429.25
	P. % Cft
	86576

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	26.72 Cwt
	5001.70
	P.Cwt
	133645

	6
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	800 Rft
	174.00
	P. % Rft
	139175

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	480 Rft
	337.00
	P. % Rft
	161760

	8
	Cement plaster upto ht 1:4 thick ½” 
	4000 Sft
	2283.93
	P.% Sft
	91357

	 
	800' Rft  B-Type Drain Total 
	1133463

	 
	Grand Tolal 
	2199944

	
	
	
	
	
	

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	

	
	Total Part(A+B)
	Rs:
	
	

	
	
	
	
	
	

	
	Total Amount in words __________________________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 55  CONSTRUCTION OF PAVER BLOCK FROM HOUSE OF AYOOB TO MAIN ROAD THAROOPUR, FROM RAJA HOUSE TO RAJA KALHORO, RAILWAY CROSSING, DAWAN SHAH MUHALLA, FROM KHANPUR ROAD TO HOUSE OF YASIN SANJRANI, DAWAN SHAH MUHALLA UC-4
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A” (Masnory Structure)
	
	
	
	

	
	
	
	
	
	

	1
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	3978 Cft
	9416.28
	P.% oCft
	374615

	2
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	597 Cft
	14429.25
	P.% Cft
	86107

	3
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 80 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56). 
	7957 Cft
	223.97
	P.% Cft
	1782073

	 
	520' Rft Tough Tile  Total 
	2242796

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%Cft
	2072

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%Cft
	3174

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Rft
	12899.70
	P.% Rft
	6450

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Cft
	2283.93
	P.%oCft
	1003

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Rft
	337.00
	P.Rft
	20220

	 
	 
	02 Nos. Drain Cross  Total
	43070

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	6600 Cft
	3176.25
	P. % Cft
	20963

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	1200 Cft
	9416.28
	P. % Cft
	112995

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	3000 Rft
	12899.70
	P. % Rft
	386991

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	600 Cft
	14429.25
	P. % Cft
	86576

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	26.72 Cwt
	5001.70
	P.Cwt
	133645

	6
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	800 Rft
	174.00
	P. % Rft
	139175

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	480 Rft
	337.00
	P. % Rft
	161760

	8
	Cement plaster upto ht 1:4 thick ½” 
	4000 Sft
	2283.93
	P.% Sft
	91357

	 
	800' Rft  B-Type Drain Total 
	1133463

	 
	Grand Tolal 
	2285866

	
	
	
	
	
	

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	

	
	Total Part(A+B)
	Rs:
	
	

	
	
	
	
	
	

	
	Total Amount in words __________________________________________________________

	
	________________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 56 CONSTRUCTION OF PAVER BLOCK FROM THREE SIDE OF SUKPUL & FROM ZAKIR HUSSAIN HOUSE TO FAQIR MOHAMMAD HOUSE UC-4
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A” (Masnory Structure)
	
	
	
	

	
	
	
	
	
	

	1
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	3283 Cft
	9416.28
	P.% Cft
	309148

	2
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	492 Cft
	14429.25
	P.% Cft
	71060

	3
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 80 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56). 
	6566 Sft
	223.97
	P. Sft
	1470643

	 
	425' Rft Tough Tile  Total 
	1850851

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%Cft
	2072

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%Cft
	3174

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Rft
	12899.70
	P.% Rft
	6450

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Cft
	2283.93
	P.%oCft
	1003

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Rft
	337.00
	P.Rft
	20220

	 
	 
	02 Nos. Drain Cross  Total
	43070

	 
	Grand Tolal 
	1893921

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total Part(A+B)
	Rs:
	
	
	

	
	Total Amount in words __________________________________________________________

	
	________________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 57 i) CONSTRUCTION OF PAVER BLOCK FROM HOUSE OF DR. AHSAN SHAIKH HOUSE TO IMRAN SHAIKH VIA KALEEMULLAH SHAIKH HOSUE, FROM MEHAR SHAH QUBO TO MASJID FAROOQ, UC-7
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount

	
	PART “A” (Masnory Structure)
	
	
	

	

	1
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	4635 Cft
	9416.28
	P.% oCft
	436445

	2
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	695 Cft
	14429.25
	P.% Cft
	100319

	3
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 80 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56). 
	9270 Sft
	223.97
	P.Sft
	2076202

	 
	600' Rft Tough Tile  Total 
	2612966

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%Cft
	2072

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%Cft
	3174

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Rft
	12899.70
	P.% Rft
	6450

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Cft
	2283.93
	P.%oCft
	1003

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Rft
	337.00
	P.Rft
	20220

	 
	 
	02 Nos. Drain Cross  Total
	43070

	 
	Grand Tolal 
	2656036

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total Part(A+B)
	Rs:
	
	
	

	
	Total Amount in words __________________________________________________________

	
	________________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 58 i) CONSTRUCTION OF PAVER BLOCK  FROM SIDDIQUE MARI PRIMARY SCHOOL TO TOWER, FROM MEMON JAMAT KHANA TO HABIBULLAH MEMON MOSQUE, MEMON MUHALLA, FROM DAUDPOTA MOSQUE TO HAYATULLAH KHAN HOSUE UC-7
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount

	
	PART “A” (Masnory Structure)
	
	
	
	

	
	
	
	
	
	

	1
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	6010 Cft
	9416.28
	P.% Cft
	565923

	2
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	902 Cft
	14429.25
	
P.% Cft


	130081

	3
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 80 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56). 
	12020 Sft
	223.97
	P. Sft
	2692142

	 
	425' Rft Tough Tile  Total 
	3388146

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%Cft
	2072

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%Cft
	3174

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Rft
	12899.70
	P.% Rft
	6450

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Cft
	2283.93
	P.%oCft
	1003

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Rft
	337.00
	P.Rft
	20220

	 
	 
	02 Nos. Drain Cross  Total
	43070

	 
	Grand Tolal 
	3431216

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total Part(A+B)
	Rs:
	
	
	

	
	Total Amount in words __________________________________________________________

	
	________________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 59 CONSTRUCTION OF PAVER BLOCK FROM HOUSE OF ZAMIR TO HOUSE OF SOOMAR MIRANI, BHITAI COLONY, FROM ASHOK HOUSE TO NARO HOUSE, FROM JATT HOUSE TO ARRIGATION COLONY SUKKUR ROAD SHIKARPUR UC-5
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount

	
	PART “A” (Masnory Structure)
	
	
	
	

	1
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	3940 Cft
	9416.28
	P.% Cft
	370978

	2
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	591 Cft
	14429.25
	
P.% Cft


	85271

	3
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 80 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56). 
	7880 Sft
	223.97
	P. Sft
	1764772

	 
	510' Rft Tough Tile  Total 
	2221021

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%Cft
	2072

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%Cft
	3174

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Rft
	12899.70
	P.% Rft
	6450

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Cft
	2283.93
	P.%oCft
	1003

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Rft
	337.00
	P.Rft
	20220

	 
	 
	02 Nos. Drain Cross  Total
	43070

	 
	Grand Tolal 
	2264091

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total Part(A+B)
	Rs:
	
	
	

	
	Total Amount in words __________________________________________________________

	
	________________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 60 i) CONSTRUCTION OF PAVER BLOCK FROM SABZI MARKET, FROM FIRDOS MOSQUE TO HOUSE OF ABDUL REHMAN MAHAR, & FROM HABIBULLAH MEMON MOSQUE TO JANI SWEET SHOP UC-1
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount

	
	PART “A” (Masnory Structure)
	
	
	
	

	1
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	4635 Cft
	9416.28
	P.% Cft
	436445

	2
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	695 Cft
	14429.25
	
P.% Cft


	100319

	3
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 80 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56). 
	9270 Sft
	223.97
	P. Sft
	2076202

	 
	600' Rft Tough Tile  Total 
	2612966

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%Cft
	2072

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%Cft
	3174

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Rft
	12899.70
	P.% Rft
	6450

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Cft
	2283.93
	P.%oCft
	1003

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Rft
	337.00
	P.Rft
	20220

	 
	 
	02 Nos. Drain Cross  Total
	43070

	 
	Grand Tolal 
	2656036

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total Part(A+B)
	Rs:
	
	
	

	
	Total Amount in words __________________________________________________________

	
	________________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 61 i) CONSTRUCTION OF PAVER BLOCK FROM MOTI GENRAL STORE MURDA STREET TO HOUSE OF ARBAB ALI DAYO, FROM BADAR BHAYO HOUSE TO DR. MAHAR HOUSE UC-2
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A” (Masnory Structure)
	
	
	
	

	1
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	2627 Cft
	9416.28
	P.% Cft
	247319

	2
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	394 Cft
	14429.25
	P.% Cft
	56848

	3
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 80 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56). 
	5253 Sft
	223.97
	P. Sft
	1176514

	 
	340' Rft Tough Tile  Total 
	1480681

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%Cft
	2072

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%Cft
	3174

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Rft
	12899.70
	P.% Rft
	6450

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Cft
	2283.93
	P.%oCft
	1003

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Rft
	337.00
	P.Rft
	20220

	 
	 
	02 Nos. Drain Cross  Total
	43070

	 
	Grand Tolal 
	1523751

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total Part(A+B)
	Rs:
	
	
	

	
	Total Amount in words __________________________________________________________

	
	________________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 62 i) CONSTRUCTION OF PAVER BLOCK FROM HATHIDAR MOSQUE TO PIR KAMAL SHAH, FROM KATH MADI PRIMARY SCHOOL TO BASHIR SOOMRO MOSQUE VIA AFZAL SHAIKH HOUSE, FROM SHABIR HOUSE TO SAEED AHMED BHUTTO HOUSE AND MANGRIA HOUSE TO NOOR NABI BALOCH UC-3
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A” (Masnory Structure)
	
	
	
	

	1
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	5369 Cft
	9416.28
	P.% Cft
	505548

	2
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	805 Cft
	14429.25
	P.% Cft
	116203

	3
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 80 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56). 
	10738 Sft
	223.97
	P. Sft
	2404934

	 
	695' Rft Tough Tile  Total 
	3026685

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%Cft
	2072

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%Cft
	3174

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Rft
	12899.70
	P.% Rft
	6450

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Cft
	2283.93
	P.%oCft
	1003

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Rft
	337.00
	P.Rft
	20220

	 
	 
	02 Nos. Drain Cross  Total
	43070

	 
	Grand Tolal 
	3069756

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total Part(A+B)
	Rs:
	
	
	

	
	Total Amount in words __________________________________________________________

	
	________________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 63 i) REHABILITATION OF ROAD FROM TRUCK ADO TO HUSSAIN BUX JAKHRO HOUSE, DR. KISHORE KHATRI CLINIC TO AWAN MOSQUE VIA RAJ KUMAR HOUSE, ABDUL WAHAB BURIRO HOUSE TO KHAN BHAYO HOUSE VIA MISTRI NAZAR MUHAMMAD HOUSE UC-3
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A” (Masnory Structure)
	
	
	
	

	1
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	5369 Cft
	9416.28
	P.% Cft
	505548

	2
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	805 Cft
	14429.25
	P.% Cft
	116203

	3
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 80 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56). 
	10738 Sft
	223.97
	P. Sft
	2404934

	 
	695' Rft Tough Tile  Total 
	3026685

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%Cft
	2072

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%Cft
	3174

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Rft
	12899.70
	P.% Rft
	6450

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Cft
	2283.93
	P.%oCft
	1003

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Rft
	337.00
	P.Rft
	20220

	 
	 
	02 Nos. Drain Cross  Total
	43070

	 
	Grand Tolal 
	3069756

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total Part(A+B)
	Rs:
	
	
	

	
	Total Amount in words __________________________________________________________

	
	________________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 64 CONSTRUCTION OF ROAD FROM VILLAGE GUL TO VILLAGE AHMED MILE 0/0-0/4 (0.80 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK )
	
	
	
	

	
	
	
	
	
	

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	
	 

	2
	“A” Compacting 85% Modified
AASHO density
	154654 Cft
	7723.95
	P.‰ Cft
	1194540

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	32630 Cft
	10253.72
	P.‰ Cft
	334579

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	16315 Cft
	7285.36
	P.‰ Cft
	1188606

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	5438 Rft
	2729.96
	
P. Rft


	148455

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	8158 Cft
	8280.3
	P.‰ Cft
	675507

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	32630 Sft
	1632.72
	P%.SFT
	532757

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	32630 Sft
	4501.89
	P%.SFT
	1468967

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	27199 Cft
	6278.37
	P.‰ Cft
	170765

	 
	Total 
	5714176

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 76,684.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	1327 Cft
	3176.25
	P.%oCft
	4215
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	236 Cft
	9416.28
	P.%Cft
	22222
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	477 Rft
	12899.70
	P.% Rft
	61532
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	51 Cft
	14429.25
	P.%Cft
	7359
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	51 Cft
	3127.41
	P.%Cft
	1594
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13 Cwt
	5001.70
	P.Cwt
	30660
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Sft
	337.00
	P.% Sft
	43473
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	314 Cft
	2283.93
	P.% Sft
	7172
	

	 
	 
	01 Nos. 3.0' Span Culv: Total 
	178227
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	780 Cft
	3176.25
	P.% Sft
	2477
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	188 Cft
	9416.28
	P.% Sft
	17703
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	64 Rft
	412.00
	P.% Rft
	26368
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	188 Rft
	12899.70
	P.% Rft
	24251
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	206 Cft
	14429.25
	P.% Sft
	29724
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	298 Cft
	3127.41
	P.% Sft
	9320
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	154 Sft
	2283.93
	P.% Sft
	3517
	

	 
	02 Nos. Pipe Culverts Total 
	113361
	

	 
	G.Total
	291588
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 65 CONSTRUCTION OF ROAD FROM 15 POLICE CHOWKI TO ASLAM HAKIM & AFZAL ARAIN HOUSE NEAR MUKHTIARKAR OFFICE CITY KHANPUR (PAVER BLOCK)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A” (Masnory Structure)
	
	
	
	

	1
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	4264 Cft
	9416.28
	P.% Cft
	401529

	2
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	267 Cft
	14429.25
	P.% Cft
	38456

	3
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 80 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56). 
	8528 Sft
	223.97
	P. Sft
	1910106

	 
	690' Rft Paver Block Total 
	2350091

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	
P.%Cft


	2072

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%Cft
	3174

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Rft
	12899.70
	P.% Rft
	6450

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Cft
	2283.93
	P.%oCft
	1003

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Rft
	337.00
	P.Rft
	20220

	 
	 
	02 Nos. Drain Cross  Total
	43070

	 
	Grand Tolal 
	2393161

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total Part(A+B)
	Rs:
	
	
	

	
	Total Amount in words __________________________________________________________

	
	________________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 66 i) CONSTRUCTION OF PAVER & DRAINAGE FROM LAL SHAH HOUSE TO MUNO ANSARI HOUSE & QAZMI MUHALLA, FROM OTAQ OF IMRAN SETHAR TO HOSUE OF HIKMATULLAH SETHAR, FROM HOUSE OF SHER MUHAMMAD DAYO TO HOSUE OF HATIM ALI MIRANI, MIRANI MUHALLA,
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount

	
	PART “A” (Masnory Structure)
	
	
	

	

	1
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	2719 Cft
	9416.28
	P.% Cft
	256047

	2
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 80 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56). 
	5438 Sft
	223.97
	P. Sft
	1218038

	 
	440' Rft Paver Block Total 
	1474086

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%Cft
	2072

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%Cft
	3174

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Rft
	12899.70
	P.% Rft
	6450

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Cft
	2283.93
	P.%oCft
	1003

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Rft
	337.00
	P.Rft
	20220

	 
	 
	02 Nos. Drain Cross  Total
	43070

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	1650 Cft
	3176.25
	P. % Cft
	5241

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	300 Cft
	9416.28
	P. % Cft
	28249

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	750 Rft
	12899.70
	P. % Rft
	96748

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	150 Cft
	14429.25
	P. % Cft
	21644

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.68 Cwt
	5001.70
	P.Cwt
	33411

	6
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	200 Rft
	174.00
	P. % Rft
	34794

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	120 Rft
	337.00
	P. % Rft
	40440

	8
	Cement plaster upto ht 1:4 thick ½” 
	1000 Sft
	2283.93
	P.% Sft
	22839

	 
	200' Rft  B-Type Drain Total 
	283366

	 
	Grand Tolal 
	1800522

	
	
	
	
	
	

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total Part(A+B)
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words __________________________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 67 i) CONSTRUCTION OF BRICK PAVEMENT FROM WHOLE STREETS OF VILLAGE QADIR BUX PAHORE UC-PIR BUX SHUJRAH, FROM LINK ROAD NOOR MUHAMMAD SHUJRAH TO HAZAR KHAN PAHORE UC- RAHIMABAD
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A” (Masnory Structure)
	
	
	

	

	1
	Supplying & filling sand under floor and plugging in walls (S.I.No.29 P-31). 3 Miles Lead.
	31930 Cft
	1720.66
	P.% Cft
	549407

	2
	Dry brick and edge pavement sand grouted i/c prepration of bed by watering ramming and bring the same proper camber 1/2" thick mud plaster.
	31930 Sft
	4411.82
	P.% Sft
	1408694

	 
	3100' Rft Brick Pavement Total 
	1958101

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.  
	7980 Cft
	3176.25
	P.% Cft
	25346

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	3990 Cft
	9416.28
	P.% Cft
	375710

	3
	Pacca brick work in foundation of plainth in cement sand mortar ratio 1:4.
	14102 Cft
	12899.70
	P.% Cft
	1819090

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	319 Cft
	14429.25
	P.% Cft
	46058

	5
	Cement plaster upto ht 1:4 thick ½” 
	6532 Sft
	2283.93
	P.% Sft
	149182

	 
	1140' Rft R/Wall Total 
	2415386

	 
	Grand Tolal 
	4373487

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total Part(A+B)
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words __________________________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 68 i) CONSTRUCTION OF BRICK PAVEMENT FROM WHOLE STREETS OF VILLAGE QADIR BUX PAHORE UC-PIR BUX SHUJRAH, FROM LINK ROAD NOOR MUHAMMAD SHUJRAH TO HAZAR KHAN PAHORE UC- RAHIMABAD
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	
 


	 

	2
	“A” Compacting 85% Modified
AASHO density
	91517 Cft
	7723.95
	P.‰ Cft
	706873

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	24473 Cft
	10253.72
	P.‰ Cft
	250939

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	12236 Cft
	7890.65
	P.‰ Cft
	965500

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	4079 Rft
	2729.96
	
P. Rft


	111355

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	6118 Cft
	8906.75
	P.‰ Cft
	544915

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	24473 Sft
	1651.35
	P%.SFT
	404135

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	24473 Sft
	4572.75
	P%.SFT
	1119089

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	20399 Cft
	6278.37
	P.‰ Cft
	128072

	 
	Total 
	4230878

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 57,526.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	2654 Cft
	3176.25
	P.%oCft
	8430
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	472 Cft
	9416.28
	P.%oCft
	44445
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	954 Cft
	12899.70
	P.% Rft
	123063
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	102 Cft
	14429.25
	P.%Cft
	14718
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	102 Cft
	3127.41
	P.%Cft
	3189
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.26 Cwt
	5001.70
	P.Cwt
	61321
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	258 Cft
	337.00
	P.Cft
	86946
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	628 Cft
	2283.93
	P.% Sft
	14343
	

	 
	 
	02 Nos. 3.0' Span Culv: Total 
	356454
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	1170 Cft
	3176.25
	P.Cft
	3716
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	282 Cft
	9416.28
	P.Cft
	26554
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	96 Cft
	412.00
	P.Cft
	39552
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	282 Cft
	12899.70
	P.% Rft
	36377
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	309 Cft
	14429.25
	P.Cft
	44586
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	447 Cft
	3127.41
	P.Cft
	13980
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	231 Cft
	2283.93
	P.% Sft
	5276
	

	 
	03 Nos. Pipe Culverts Total 
	170041
	

	 
	G.Total
	526495
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 69 CONSTRUCTION OF ROAD FROM VILLAGE HALEEM PAHORE TO VILLAGE ALLAH BUX SOOMRO UC-RAHIMABAD MILE 0/0-0/2 (0.40 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK )
	
	
	
	

	
	
	
	
	
	

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	
	 

	2
	“A” Compacting 85% Modified
AASHO density
	61013 Cft
	7723.95
	P.‰ Cft
	471261

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	16315 Cft
	10253.72
	P.‰ Cft
	167289

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	8158 Cft
	7890.65
	P.‰ Cft
	643719

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	2719 Rft
	2729.96
	
P. Rft


	74228

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	4079 Cft
	8906.75
	P.‰ Cft
	363306

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	16315 Sft
	1651.35
	P%.SFT
	269418

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	16315 Sft
	4572.75
	P%.SFT
	746044

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	13599 Cft
	6278.37
	P.‰ Cft
	85380

	 
	Total 
	2820645

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 38,369.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	2654 Cft
	3176.25
	P.%oCft
	8430
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	472 Cft
	9416.28
	P.%oCft
	44445
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	954 Cft
	12899.70
	P.% Rft
	123063
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	102 Cft
	14429.25
	P.%Cft
	14718
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	102 Cft
	3127.41
	P.%Cft
	3189
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.26 Cwt
	5001.70
	P.Cwt
	61321
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	258 Cft
	337.00
	P.Cft
	86946
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	628 Cft
	2283.93
	P.% Sft
	14343
	

	 
	 
	02 Nos. 3.0' Span Culv: Total 
	356454
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	780 Cft
	3176.25
	P.Cft
	2477
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	188 Cft
	9416.28
	P.Cft
	17703
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	64 Cft
	412.00
	P.Cft
	26368
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	188 Cft
	12899.70
	P.% Rft
	24251
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	206 Cft
	14429.25
	P.Cft
	29724
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	298 Cft
	3127.41
	P.Cft
	9320
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	154 Cft
	2283.93
	P.% Sft
	3517
	

	 
	02 Nos. Pipe Culverts Total 
	113361
	

	 
	G.Total
	469815
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 70 CONSTRUCTION OF ROAD FROM MIAN-JO-GOTH TO DIN MUHAMMAD NAPER UC-MIAN SAHIB MILE 0/0-0/2+330 (0.50 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK )
	
	
	
	

	
	
	
	
	
	

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	96658 Cft
	7723.95
	P.‰ Cft
	746582

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	20394 Cft
	10253.72
	P.‰ Cft
	209114

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	10197 Cft
	7378.48
	P.‰ Cft
	752384

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	3399 Rft
	2729.96
	
P. Rft


	92791

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	5099 Cft
	8376.68
	P.‰ Cft
	427127

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	20394 Sft
	1635.59
	P%.SFT
	333562

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	20394 Sft
	4508.98
	P%.SFT
	919561

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	16999 Cft
	6278.37
	P.‰ Cft
	106726

	 
	Total 
	3587847

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 47,920.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	1327 Cft
	3176.25
	P.%oCft
	4215
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	236 Cft
	9416.28
	P.%oCft
	22222
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	477 Cft
	12899.70
	P.% Rft
	61532
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	51 Cft
	14429.25
	P.%Cft
	7359
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	51 Cft
	3127.41
	P.%Cft
	1594
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13 Cwt
	5001.70
	P.Cwt
	30660
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Cft
	337.00
	P.Cft
	43473
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	314 Cft
	2283.93
	P.% Sft
	7172
	

	 
	 
	01 No. 3.0' Span Culv: Total 
	178227
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	1170 Cft
	3176.25
	P.Cft
	3716
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	282 Cft
	9416.28
	P.Cft
	26554
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	96 Cft
	412.00
	P.Cft
	39552
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	282 Cft
	12899.70
	P.% Rft
	36377
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	309 Cft
	14429.25
	
P.Cft


	44586
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	447 Cft
	3127.41
	P.Cft
	13980
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	231 Cft
	2283.93
	P.% Sft
	5276
	

	 
	03 Nos. Pipe Culverts Total 
	170041
	

	 
	G.Total
	348268
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 71 CONSTRUCTION OF ROAD FROM RAHIMABAD LINK ROAD TO INAYAT JHULAN & UPTO ZERKHAIL MILE 0/0-0/3+330 (0.70 km)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK )
	
	
	
	

	
	
	
	
	
	

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	
	 

	2
	“A” Compacting 85% Modified
AASHO density
	109150 Cft
	7723.95
	P.‰ Cft
	843069

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	28552 Cft
	10253.72
	P.‰ Cft
	292764

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	14276 Cft
	7471.6
	P.‰ Cft
	1066646

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	4759 Rft
	2729.96
	
P. Rft


	129919

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	7138 Cft
	8473.06
	P.‰ Cft
	604807

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	28552 Sft
	1638.45
	P%.SFT
	467810

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	28552 Sft
	4527.79
	P%.SFT
	1292775

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	23799 Cft
	6278.37
	P.‰ Cft
	149419

	 
	Total 
	4847209

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 67,078.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	1327 Cft
	3176.25
	P.%oCft
	4215
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	236 Cft
	9416.28
	P.%oCft
	22222
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	477 Cft
	12899.70
	P.% Rft
	61532
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	51 Cft
	14429.25
	P.%Cft
	7359
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	51 Cft
	3127.41
	P.%Cft
	1594
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13 Cwt
	5001.70
	P.Cwt
	30660
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Cft
	337.00
	P.Cft
	43473
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	314 Cft
	2283.93
	P.% Sft
	7172
	

	 
	 
	01 No. 3.0' Span Culv: Total 
	178227
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	390 Cft
	3176.25
	P.Cft
	1239
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	94 Cft
	9416.28
	P.Cft
	8851
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	32 Cft
	412.00
	P.Cft
	13184
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	94 Cft
	12899.70
	P.% Rft
	12126
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	103 Cft
	14429.25
	P.Cft
	14862
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	149 Cft
	3127.41
	P.Cft
	4660
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	77 Cft
	2283.93
	P.% Sft
	1759
	

	 
	01 No. Pipe Culverts Total 
	56680
	

	 
	G.Total
	234907
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 72 CONSTRUCTION OF ROAD FROM PIR BUX SHUJRAH ROAD TO WADO MUQAM UPTO PIR QAIM SHAH MILE 0/0-1/3 (2.20 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK )
	
	
	
	

	
	
	
	
	
	

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/5
	193318 Cft
	3656.23
	P.‰ Cft
	706815

	 
	W.L Mile 0/5-1/3
	195272 Cft
	7723.95
	P.‰ Cft
	1508271

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/5
	40788 Cft
	6190.17
	P.‰ Cft
	252485

	 
	W.L Mile 0/5-1/3
	48946 Cft
	10253.72
	P.‰ Cft
	501879

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	44867 Cft
	7937.2
	P.‰ Cft
	3561184

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	14956 Rft
	2729.96
	
P. Rft


	408293

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	22433 Cft
	8954.94
	P.‰ Cft
	2008862

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	89734 Sft
	1652.78
	P%.SFT
	1483106

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	89734 Sft
	4577.61
	P%.SFT
	4107673

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/5
	33999 Cft
	2208.37
	P.‰ Cft
	75082

	 
	W.L Mile 0/5-1/3
	40798 Cft
	6278.37
	P.‰ Cft
	256145

	 
	Total 
	14869793

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 210,893.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	2654 Cft
	3176.25
	P.%oCft
	8430
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	472 Cft
	9416.28
	P.%oCft
	44445
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	954 Cft
	12899.70
	P.% Rft
	123063
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	102 Cft
	14429.25
	P.%Cft
	14718
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	102 Cft
	3127.41
	P.%Cft
	3189
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.26 Cwt
	5001.70
	P.Cwt
	61321
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	258 Cft
	337.00
	P.Cft
	86946
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	628 Cft
	2283.93
	P.% Sft
	14343
	

	 
	 
	02 Nos. 3.0' Span Culv: Total 
	356454
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	780 Cft
	3176.25
	P.Cft
	2477
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	188 Cft
	9416.28
	P.Cft
	17703
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	64 Cft
	412.00
	P.Cft
	26368
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	188 Cft
	12899.70
	P.% Rft
	24251
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	206 Cft
	14429.25
	P.Cft
	29724
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	298 Cft
	3127.41
	P.Cft
	9320
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	154 Cft
	2283.93
	P.% Sft
	3517
	

	 
	01 Nos. Pipe Culverts Total 
	113361
	

	1
	Supplying & filling sand under floor and plugging in walls (S.I.No.29 P-31). 3 Miles Lead.
	1755 Cft
	1720.66
	P.%Cft
	30198
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio (1:4:8).
	1170 Cft
	9416.28
	P.%Cft
	110170
	

	3
	Providing and laying C.C Topping 3” Thick Ratio (1:2:4).
	2340 Cft
	4411.82
	P.% Sft
	103237
	

	 
	180' Rft C.C Topping Total 
	243605
	

	 
	G.Total
	713420
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 73 RECONDITIONING OF ROAD FROM LAKHIDAR TO ALIF SHAH SHAHEED SHIKARPUR CITY.
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A” (Masnory Structure)
	
	
	
	

	1
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, fi
	9000 Cft
	7991.17
	P.% Cft
	719205

	2
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	1800 Cft
	14429.25
	P.% Cft
	259727

	5
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 80 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56). 
	36000 Sft
	223.97
	P.Sft
	8062920

	 
	800' Rft Paver Block Total 
	9041852

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead up to 5’ in ordinary soil.
	5100 Rft
	3176.25
	P.% oCft
	16199

	2
	Cement concrete bricks or stone ballast in cement sand mortar ratio 1:4:8.
	1275 Cft
	9416.28
	P.%Cft
	120058

	3
	Pacca brick work other than plinth in cement sand mortar ratio 1:4.
	2260 Rft
	12899.70
	P. % Rft
	291533

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone aggregate without shuttering ratio 1:2:4.
	651 Cft
	14429.25
	P.%Cft
	93934

	5
	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening of  i/c costs of binding wire also removal of rust from bars. 
	29.42 Cwt
	5001.70
	P. Cwt
	147148

	6
	Reinforced cement concrete work i/c all labour and material except the cost of steel RCC work and its labour for bending and binding which will be paid separately.  This rate also i/cs all kinds of forms moulds: lifting shuttering curring rendering and fi
	383 Sft
	337.00
	P.%Sft
	129071

	7
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design: profile i.c cost of site to design profile i.c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoo
	400 Rft
	309.00
	P. %Rft
	123600

	 
	Cement plaster 1:4 up to 20’ height ½” thick. 
	8000 Sft
	2283.93
	P.%Sft
	182714

	 
	 
	400' Rft C-Type Drain Total 
	1104258

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%Cft
	2072

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%Cft
	3174

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Rft
	12899.70
	P.% Rft
	6450

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Cft
	2283.93
	P.%oCft
	1003

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Rft
	337.00
	P.Rft
	20220

	 
	 
	02 Nos. Drain Cross  Total
	43070

	 
	Grand Tolal 
	10189180

	
	
	
	
	
	

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total Part(A+B)
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words __________________________________________________________

	
	________________________________________________________________________________

	
	
	
	
	
	
	

	
	PART “B”  (NON SCHEDULE ITEM)
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	1
	MAIN HOLE COVERS etc complete
(Market Rate)
	            5 No's 
	 
	P. Each
	 
	

	 
	 
	 
	Total 
	 
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (E)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (E)_________________________________________________________

	
	
	
	
	
	
	

	
	_________________________________________________________________
	


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 74 RECONDITIONING OF ROAD FROM POWER HOUSE CHOWK TO SADDAR (DISTRICT COUNCIL).
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A” (Masnory Structure)
	
	
	
	

	
	
	
	
	
	

	1
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, fi
	6750 Cft
	7991.17
	P.% Cft
	539404

	2
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	1500 Cft
	14429.25
	P.% Cft
	216439

	5
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 80 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56). 
	46000 Sft
	223.97
	P.Sft
	10302620

	 
	1150' Rft Paver Block Total 
	11058463

	1
	Pacca brick work other than plinth in cement sand mortar ratio 1:4.
	232 Rft
	12899.70
	P. % Rft
	29927

	2
	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening of  i/c costs of binding wire also removal of rust from bars. 
	2.88 Cwt
	5001.70
	P. Cwt
	14425

	3
	Reinforced cement concrete work i/c all labour and material except the cost of steel RCC work and its labour for bending and binding which will be paid separately.  This rate also i/cs all kinds of forms moulds: lifting shuttering curring rendering and fi
	185 Sft
	337.00
	P. Sft
	62345

	4
	Cement plaster 1:4 up to 20’ height ½” thick. 
	464 Sft
	2283.93
	P.%Sft
	10597

	 
	 
	100' Rft Raising Drain Total 
	117294

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	102 Cft
	3176.25
	P.%oCft
	324

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	11 Cft
	9416.28
	P.%Cft
	1036

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	11 Cft
	14429.25
	P.%Cft
	1587

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	25 Rft
	12899.70
	P.% Rft
	3225

	5
	Cement plaster upto ht 1:4 thick ½” 
	22 Cft
	2283.93
	P.%oCft
	502

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	0.95 Cwt
	5001.70
	P.Cwt
	4752

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	30 Rft
	337.00
	P.Rft
	10110

	 
	 
	01 Nos. Drain Cross  Total
	21535

	 
	Grand Tolal 
	11197292

	
	
	
	
	
	

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total Part(A+B)
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words __________________________________________________________

	
	
	
	
	

	
	

	
	________________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 75 RECONDITIONING OF ROAD FROM KHOSA HOTEL TO MARI SHOPPING CENTER SHIKARPUR CITY.
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A” (Masnory Structure)
	
	
	
	

	
	
	
	
	
	

	1
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, fi
	6750 Cft
	7991.17
	P.% Cft
	539404

	2
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	1500 Cft
	14429.25
	P.% Cft
	216439

	5
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 80 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56). 
	44000 Sft
	223.97
	P.Sft
	9854680

	 
	1100' Rft Paver Block Total 
	10610523

	1
	Pacca brick work other than plinth in cement sand mortar ratio 1:4.
	232 Rft
	12899.70
	P. % Rft
	29927

	2
	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening of  i/c costs of binding wire also removal of rust from bars. 
	2.88 Cwt
	5001.70
	P. Cwt
	14425

	3
	Reinforced cement concrete work i/c all labour and material except the cost of steel RCC work and its labour for bending and binding which will be paid separately.  This rate also i/cs all kinds of forms moulds: lifting shuttering curring rendering and fi
	185 Sft
	337.00
	
P. Sft


	62345

	4
	Cement plaster 1:4 up to 20’ height ½” thick. 
	464 Sft
	2283.93
	P.%Sft
	10597

	 
	 
	100' Rft Raising Drain Total 
	117294

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	102 Cft
	3176.25
	P.%oCft
	324

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	11 Cft
	9416.28
	P.%Cft
	1036

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	11 Cft
	14429.25
	P.%Cft
	1587

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	25 Rft
	12899.70
	P.% Rft
	3225

	5
	Cement plaster upto ht 1:4 thick ½” 
	22 Cft
	2283.93
	P.%oCft
	502

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	0.95 Cwt
	5001.70
	P.Cwt
	4752

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	30 Rft
	337.00
	P.Rft
	10110

	 
	 
	01 Nos. Drain Cross  Total
	21535

	 
	Grand Tolal 
	10749352

	
	
	
	
	
	

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total Part(A+B)
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words __________________________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 76 CONSTRUCTION OF ROAD FROM RQC ALONG BEGARI CANAL UPTO RAILWAY BAND AT RETAINING WALL MILE 0/0-0/3 (0.60 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK )
	
	
	
	

	
	
	
	
	
	

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	
	 

	2
	“A” Compacting 85% Modified
AASHO density
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/2
	123553 Cft
	3656.23
	P.‰ Cft
	451738

	 
	W.L Mile 0/2-0/3
	61778 Cft
	7723.95
	P.‰ Cft
	477170

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/2
	24473 Cft
	6190.17
	P.‰ Cft
	151492

	 
	W.L Mile 0/2-0/3
	12236 Cft
	10253.72
	P.‰ Cft
	125465

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	18355 Cft
	6912.87
	P.‰ Cft
	1268857

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	4079 Rft
	2729.96
	
P. Rft


	111355

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	9177 Cft
	7894.79
	P.‰ Cft
	724505

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	36709 Sft
	1621.25
	P%.SFT
	595145

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	36709 Sft
	4502.15
	P%.SFT
	1652694

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/2
	13599 Cft
	2208.37
	P.‰ Cft
	30032

	 
	W.L Mile 0/2-0/3
	6800 Cft
	6278.37
	P.‰ Cft
	42693

	 
	Total 
	5631146

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 86,289.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	9520 Cft
	3176.25
	P.% Cft
	30238
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	4760 Cft
	9416.28
	P.% Cft
	448215
	

	3
	Pacca brick work in after than bhuilding foundation of plainth in cement sand mortar ratio 1:4.
	16823 Rft
	12899.70
	P.% Cft
	2170142
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	381 Cft
	14429.25
	P.% Cft
	54947
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	7792 Sft
	2283.93
	P.% Sft
	177971
	

	 
	1360' Rft R/Wall Total
	2881513
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	875 Cft
	3176.25
	P.%oCft
	2779
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	486 Cft
	9416.28
	P.%oCft
	45763
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	1289 Cft
	12899.70
	P.% Rft
	166277
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	32 Cft
	14429.25
	P.%Cft
	4617
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	478 Cft
	2283.93
	P.% Sft
	10916
	

	 
	 
	 01 No. Stair Case Total 
	230353
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	2074 Cft
	3176.25
	P.%oCft
	6588
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	885 Cft
	9416.28
	P.%oCft
	83334
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	2309 Cft
	12899.70
	P.% Rft
	297854
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	350 Cft
	14429.25
	P.%Cft
	50502
	

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	40.241 Cwt
	5001.70
	P.Cwt
	201274
	

	6
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	698 Cft
	337.00
	P.Cft
	235226
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	646 Sft
	2283.93
	P.% Sft
	14754
	

	 
	 
	01 No. 15' Rft Bridge Total 
	889532
	

	1
	Earth work in excavation undressed lead up to single tharow of Kassi phawar or shaved  (in ordinary soil  )
	500 Cft
	1361.25
	P.%o Cft
	681
	

	2
	Stone filling dry hand packing & filling bhind retaining  wall in patching .
	800 Cft
	2684.00
	P.%o Cft
	21472
	

	3
	Stone pitching i/c sub base with hammer dressing stone on surface lain in course i/c carriage of material with 3 chain . 
	900 Cft
	5377.63
	P.%o Cft
	48398
	

	 
	100' Rft Stone Pitching Total 
	70551
	

	 
	G.Total
	4071949
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 77 RQC FROM JANO ROAD UPTO SHIKARPUR-SUKKUR BYE PASS 
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK ) 
	
	
	
	

	
	
	
	
	
	

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	
	 

	2
	“A” Compacting 85% Modified
AASHO density
	76265 Cft
	7723.95
	P.‰ Cft
	589067

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	20394 Cft
	10253.72
	P.‰ Cft
	209114

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	10197 Cft
	7192.24
	P.‰ Cft
	733393

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	3399 Rft
	2729.96
	P. Rft
	92791

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	5099 Cft
	8183.92
	P.‰ Cft
	417298

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	20394 Sft
	1629.86
	P%.SFT
	332394

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	20394 Sft
	4499.99
	P%.SFT
	917728

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	16999 Cft
	6278.37
	P.‰ Cft
	106726

	 
	Total 
	3398511

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 47,920.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	1327 Cft
	3176.25
	P.%oCft
	4215
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	236 Cft
	9416.28
	P.%oCft
	22222
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	477 Cft
	12899.70
	P.% Rft
	61532
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	51 Cft
	14429.25
	P.%Cft
	7359
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	51 Cft
	3127.41
	P.%Cft
	1594
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13 Cwt
	5001.70
	P.Cwt
	30660
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Cft
	337.00
	P.Cft
	43473
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	314 Cft
	2283.93
	P.% Sft
	7172
	

	 
	 
	 01 Nos. 3.0' Span Culv: Total 
	178227
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	780 Cft
	3176.25
	P.Cft
	2477
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	188 Cft
	9416.28
	P.Cft
	17703
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	64 Cft
	412.00
	P.Cft
	26368
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	188 Cft
	12899.70
	P.% Rft
	24251
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	206 Cft
	14429.25
	P.Cft
	29724
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	298 Cft
	3127.41
	P.Cft
	9320
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	154 Cft
	2283.93
	P.% Sft
	3517
	

	 
	02 Nos. Pipe Culverts Total
	113361
	

	 
	G.Total
	291588
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 78 CONSTRUCTION OF ROAD FROM ZERKHAIL MINOR TO HAJI SHAH MUHAMMAD QAZI PATTI ROAD MILE 0/0-0/5 (1.0 KM)  
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK )
	
	
	
	

	
	
	
	
	
	

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	
	 

	2
	“A” Compacting 85% Modified
AASHO density
	155929 Cft
	7723.95
	P.‰ Cft
	1204388

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	40788 Cft
	10253.72
	P.‰ Cft
	418229

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	20394 Cft
	7611.28
	P.‰ Cft
	1552244

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	6798 Rft
	2729.96
	
P. Rft


	185583

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	10197 Cft
	8617.62
	P.‰ Cft
	878739

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	40788 Sft
	1642.76
	P%.SFT
	670049

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	40788 Sft
	4541.05
	P%.SFT
	1852203

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	33999 Cft
	6278.37
	P.‰ Cft
	213458

	 
	Total 
	6974893

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 95,841.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	2654 Cft
	3176.25
	P.%oCft
	8430
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	472 Cft
	9416.28
	P.%oCft
	44445
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	954 Cft
	12899.70
	P.% Rft
	123063
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	102 Cft
	14429.25
	P.%Cft
	14718
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	102 Cft
	3127.41
	P.%Cft
	3189
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.26 Cwt
	5001.70
	P.Cwt
	61321
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	258 Cft
	337.00
	P.Cft
	86946
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	628 Cft
	2283.93
	P.% Sft
	14343
	

	 
	 
	02 Nos. 3.0' Span Culv: Total 
	356454
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	1170 Cft
	3176.25
	P.Cft
	3716
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	282 Cft
	9416.28
	P.Cft
	26554
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	96 Cft
	412.00
	P.Cft
	39552
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	282 Cft
	12899.70
	P.% Rft
	36377
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	309 Cft
	14429.25
	P.Cft
	44586
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	447 Cft
	3127.41
	P.Cft
	13980
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	231 Cft
	2283.93
	P.% Sft
	5276
	

	 
	03 Nos. Pipe Culverts Total 
	170041
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.  
	1400 Cft
	3176.25
	P.% Cft
	4447
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	700 Cft
	9416.28
	P.% Cft
	65914
	

	3
	Pacca brick work in foundation of plainth in cement sand mortar ratio 1:4.
	2474 Rft
	12899.70
	P.% Rft
	319139
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	56 Cft
	14429.25
	P.% Cft
	8080
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	1146 Sft
	2283.93
	P.% Sft
	26172
	

	 
	200' Rft R/Wall Total 
	423752
	

	 
	G.Total
	950247
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 79 CONSTRUCTION OF 20' RFT BRIDGE @ VILLAGE ABDUL GHANI UC-NAUSHERO ABRO
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A” (Masonry Structure)
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	1704 Cft
	3176.25
	P.%oCft
	5412

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	717 Cft
	9416.28
	P.%oCft
	67515

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	1859 Cft
	12899.70
	P.% Rft
	239805

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	300 Cft
	14429.25
	P.%Cft
	43288

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	40.16
	5001.70
	P.Cwt
	200872

	6
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	676 Cft
	337.00
	P.Cft
	227812

	7
	Cement plaster upto ht 1:4 thick ½” 
	541 Sft
	2283.93
	P.% Sft
	12356

	8
	Earth Work for embankment from borrow pits including laying in 6" layers, clod breaking ramming dressing etc complete, lead upto 100ft lift upto 5ft (in ordinary Soil).
	8000 Cft
	2208.37
	
P.%oCft


	17667

	 
	 
	01 No. 20' Rft Bridge Total 
	814727

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	
	

	
	
	
	
	
	

	
	Total (C)
	
	Rs:
	
	

	
	
	
	
	
	

	
	Total Amount in words (C) ___________________________________________________

	
	____________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 80 CONSTRUCTION OF ROAD FROM WADA KEHAR TO BHAI KHAN KEHAR MILE 00-01+330 (0.30 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK )
	
	
	
	

	
	
	
	
	
	

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	
	 

	2
	“A” Compacting 85% Modified
AASHO density
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/0+330
	16273 Cft
	3656.23
	P.‰ Cft
	59498

	 
	W.L Mile 0/0+330-0/1+330
	32545 Cft
	7723.95
	P.‰ Cft
	251376

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/0+330
	4079 Cft
	6190.17
	P.‰ Cft
	25250

	 
	W.L Mile 0/0+330-0/1+330
	8158 Cft
	10253.72
	P.‰ Cft
	83650

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	6118 Cft
	7052.55
	P.% Cft
	431475

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	2039 Rft
	2729.96
	
P. %Rft


	55664

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	3059 Cft
	8039.35
	P.‰ Cft
	245924

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	12236 Sft
	1625.56
	P%.SFT
	198904

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	12236 Sft
	4515.40
	P%.SFT
	552504

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/0+330
	3400 Cft
	2208.37
	P.‰ Cft
	7508

	 
	W.L Mile 0/0+330-0/1+330
	6800 Cft
	6278.37
	P.‰ Cft
	42693

	 
	Total 
	1954445

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 28,763.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	90 Cft
	3176.25
	P.%oCft
	285
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	11 Cft
	9416.28
	P.%oCft
	1036
	

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	11 Cft
	14429.25
	P.%oCft
	1587
	

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	25 Cft
	12899.70
	P.% Cft
	3225
	

	5
	Cement plaster upto ht 1:4 thick ½” 
	22 Cft
	2283.93
	P.% Sft
	502
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	0.95 Cwt
	5001.70
	P.Cwt
	4751
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	30 Cft
	337.00
	
P.%Cft


	10110
	

	 
	 
	01 No. Drain Cross  Total
	21496
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 81 RECONDITIONING OF ROAD FROM ZERKHAIL ROAD TO VILLAGE MAHRAM JHULAN MILE 0/0-0/1 (0.20 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount

	
	PART “A”  (ROAD WORK )
	
	
	
	

	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	1360 Rft
	2729.96
	
P. % Rft


	37127

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	4079 Cft
	8424.86
	P.‰ Cft
	343650

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	8158 Sft
	1636.63
	P%.SFT
	133516

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	8158 Sft
	4522.07
	P%.SFT
	368910

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	30848 Cft
	6278.37
	P.‰ Cft
	193675

	 
	Total 
	1076879

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 19,157.00
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	107 Rft
	12899.70
	P.% Rft
	13802
	

	2
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13
	5001.70
	P.Cwt
	30656
	

	3
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Sft
	337.00
	P.%Sft
	43473
	

	4
	Cement plaster upto ht 1:4 thick ½” 
	314 Sft
	2283.93
	P.%Sft
	7172
	

	 
	01 No. 3.0' Span Cul: Repair Total
	95103
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 82 CONSTRUCTION OF ROAD FROM RATODERO JACOBABAD ROAD TO POLICE PICKET LINK ROAD TO VILLAGE GAJI KHAN JALBANI MILE 0/0-0/2 (0.40 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK )
	
	
	
	

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	65091 Cft
	7723.95
	P.‰ Cft
	502760

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	16315 Cft
	10253.72
	P.‰ Cft
	167289

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	8158 Cft
	7937.2
	P.‰ Cft
	647517

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	2719 Rft
	2729.96
	
P. Rft


	74228

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	4079 Cft
	8954.94
	P.‰ Cft
	365272

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	16315 Sft
	1652.78
	P%.SFT
	269651

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	16315 Sft
	4607.56
	P%.SFT
	751723

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	13599 Cft
	6278.37
	
P.‰ Cft


	85380

	 
	Total 
	2863819

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 38,369.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	1327 Cft
	3176.25
	P.%oCft
	4215
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	236 Cft
	9416.28
	P.%oCft
	22222
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	477 Cft
	12899.70
	P.% Rft
	61532
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	51 Cft
	14429.25
	P.%Cft
	7359
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	51 Cft
	3127.41
	P.%Cft
	1594
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13 Cwt
	5001.70
	P.Cwt
	30660
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Cft
	337.00
	P.Cft
	43473
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	314 Cft
	2283.93
	P.% Sft
	7172
	

	 
	 
	01 No. 3.0' Span Culv: Total 
	178227
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	780 Cft
	3176.25
	P. %oCft
	2477
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	188 Cft
	9416.28
	P.% Cft
	17703
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	64 Cft
	412.00
	P.% Cft
	26368
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	188 Cft
	12899.70
	P.% Rft
	24251
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	206 Cft
	14429.25
	
P.% Cft


	29724
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	298 Cft
	3127.41
	P.% Cft
	9320
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	154 Cft
	2283.93
	P.% Sft
	3517
	

	 
	02 Nos. Pipe Culverts Total 
	113361
	

	 
	G.Total
	291588
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 83 RECONDITIONING OF ROAD FROM SHIKARPUR RUSTAM  ROAD TO MUREED SETHAR MILE 00-01 (0.20 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount

	
	PART “A”  (ROAD WORK )
	
	
	
	

	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	1360 Rft
	2729.96
	P. % Rft
	37127

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	4079 Cft
	8039.35
	P.‰ Cft
	327925

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	8158 Sft
	1625.56
	P%.SFT
	132613

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	8158 Sft
	4485.44
	P%.SFT
	365922

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	47843 Cft
	6278.37
	P.‰ Cft
	300376

	 
	Total 
	1163964

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 19,157.00
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	214 Rft
	12899.70
	P.% Rft
	27603
	

	2
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.26
	5001.70
	P.Cwt
	61313
	

	3
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	258 Sft
	337.00
	P.%Sft
	86946
	

	4
	Cement plaster upto ht 1:4 thick ½” 
	628 Sft
	2283.93
	P.%Sft
	14344
	

	 
	02 Nos. 3.0' Span Cul: Repair Total
	190206
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 84 CONSTRUCTION OF PAVER BLOCK FROM S.P HOUSE ROAD TO GHULAM HUSSAIN CHANG
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount

	
	PART “A” (Masnory Structure)
	
	
	
	

	1
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	3028 Cft
	9416.28
	P.% Cft
	285144

	2
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	568 Cft
	14429.25
	P.% Cft
	81927

	3
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 80 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56). 
	6056 Sft
	223.97
	P. Sft
	1356452

	 
	490' Rft Paver Block Total 
	1723523

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	204 Cft
	3176.25
	P.%oCft
	648

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	22 Cft
	9416.28
	P.%Cft
	2072

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	22 Cft
	14429.25
	P.%Cft
	3174

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	50 Rft
	12899.70
	
P.% Rft


	6450

	5
	Cement plaster upto ht 1:4 thick ½” 
	44 Cft
	2283.93
	P.%oCft
	1003

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	1.90 Cwt
	5001.70
	P.Cwt
	9503

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Rft
	337.00
	P.Rft
	20220

	 
	 
	02 Nos. Drain Cross  Total
	43070

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	825 Cft
	3176.25
	P. % Cft
	2620

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	150 Cft
	9416.28
	P. % Cft
	14124

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	375 Rft
	12899.70
	P. % Rft
	48374

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	75 Cft
	14429.25
	P. % Cft
	10822

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	3.34 Cwt
	5001.70
	P.Cwt
	16706

	6
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	100 Rft
	174.00
	P. % Rft
	17397

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	60 Rft
	337.00
	P. % Rft
	20220

	8
	Cement plaster upto ht 1:4 thick ½” 
	500 Sft
	2283.93
	P.% Sft
	11420

	 
	100' Rft  B-Type Drain Total 
	141683

	 
	Grand Tolal 
	1908276

	
	
	
	
	
	

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total Part(A+B)
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words __________________________________________________________

	
	________________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 85 CONSTRUCTION OF ROAD FROM ABDU-BUJA NAPER ROAD TO M.BUX UNAR MILE 0/0-0/2 (0.40 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount

	
	PART “A”  (ROAD WORK )
	
	
	
	

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	38579 Cft
	7723.95
	P.‰ Cft
	297982

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	16315 Cft
	10253.72
	P.‰ Cft
	167289

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	8158 Cft
	6773.18
	P.% Cft
	552556

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	2719 Rft
	2729.96
	
P. % Rft


	74228

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	4079 Cft
	7750.22
	P.% Cft
	316131

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	16315 Sft
	1616.82
	P%.SFT
	263784

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	16315 Sft
	4466.47
	P%.SFT
	728705

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	13599 Cft
	6278.37
	
P.‰ Cft


	85380

	 
	Total 
	2486055

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 38,369.00
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	1170 Cft
	3176.25
	P.%oCft
	3716
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	282 Cft
	9416.28
	P.% Cft
	26554
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	96 Rft
	412.00
	P.Rft
	39552
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	282 Rft
	12899.70
	P.% Rft
	36377
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	309 Cft
	14429.25
	
P.Rft


	44586
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	447 Cft
	3127.41
	P.Rft
	13980
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	231 Cft
	2283.93
	P.% Sft
	5276
	

	 
	03 Nos. Pipe Culverts Total 
	170041
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 86 CONSTRUCTION OF 20' RFT BRIDGE OF RAIS WAH.
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount

	
	PART “A” (Masonry Structure)
	
	
	

	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	1794 Cft
	3176.25
	P.%oCft
	5698

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	717 Cft
	9416.28
	
P.%oCft


	67515

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	1859 Cft
	12899.70
	P.% Rft
	239805

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	300 Cft
	14429.25
	P.%Cft
	43288

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	40.24
	5001.70
	P.Cwt
	201274

	6
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	698 Cft
	337.00
	P.Cft
	235226

	7
	Cement plaster upto ht 1:4 thick ½” 
	611 Sft
	2283.93
	P.% Sft
	13955

	8
	Earth Work for embankment from borrow pits including laying in 6" layers, clod breaking ramming dressing etc complete, lead upto 100ft lift upto 5ft (in ordinary Soil).
	8240 Cft
	2208.37
	P.%oCft
	18197

	 
	 
	01 No. 20' Rft Bridge Total 
	824958

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	700 Cft
	3176.25
	P.% Cft
	2223

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	350 Cft
	9416.28
	P.% Cft
	32957

	3
	Pacca brick work in after than bhuilding foundation of plainth in cement sand mortar ratio 1:4.
	1237 Rft
	12899.70
	P.% Cft
	159569

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	28 Cft
	14429.25
	P.% Cft
	4040

	5
	Cement plaster upto ht 1:4 thick ½” 
	573 Sft
	2283.93
	P.% Sft
	13086

	 
	100' Rft R/Wall Total 
	211876

	 
	Total 
	1036833

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	
	

	
	Total (C)
	
	Rs:
	
	

	
	Total Amount in words (C) ___________________________________________________

	
	____________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 87 CONSTRUCTION  REHABILITATION OF ROAD FROM RATO DERO JACOBABAD ROAD TO AGHA AKHTAR MUHAMMAD MILE 0/0-0/3+440' (0.75 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK ) i) Construction Work
	
	
	

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	 
	 
	 
	 

	 
	W.O.L MILE 0/0-0/1
	33905 Cft
	3656.23
	P.‰ Cft
	123964

	 
	W.L MILE 0/1-0/2
	33905 Cft
	7723.95
	P.‰ Cft
	261881

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	 
	 
	
 


	 

	 
	W.O.L MILE 0/0-0/1
	8158 Cft
	6190.17
	P.‰ Cft
	50499

	 
	W.L MILE 0/1-0/2
	8158 Cft
	10253.72
	P.‰ Cft
	83650

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	8158 Cft
	8682.18
	P.% Cft
	708292

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	2719 Rft
	2729.96
	
P.% Rft


	74228

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	4079 Cft
	9725.96
	P.% Cft
	396722

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	16315 Sft
	1717.40
	P%.SFT
	280194

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heati
	16315 Sft
	4738.57
	P%.SFT
	773098

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	W.O.L MILE 0/0-0/1
	13599 Cft
	2208.37
	P.‰ Cft
	30032

	 
	W.L MILE 0/1-0/2
	13599 Cft
	6278.37
	P.‰ Cft
	85380

	 
	Total 
	2867939

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 38,369.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “A”  (ROAD WORK ) ii) Reconditioning Work
	
	

	
	

	
	
	
	
	
	
	

	1
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	2266 Rft
	2729.96
	P.% Rft
	61861
	

	2
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	5099 Cft
	9725.96
	P.‰ Cft
	495927
	

	3
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of
	13596 Sft
	1717.4
	P%.SFT
	233498
	

	4
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heati
	13596 Sft
	4738.57
	P%.SFT
	644256
	

	5
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 
	

	 
	 
	28912 Cft
	6278.37
	P.‰ Cft
	181520
	

	 
	Total 
	1617062
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 31,965.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 88 PROVIDING OF PAVER BLOCK MUHAMMAD PINYAL SHOP TO DEEWAN SHAM LAL
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount

	
	PART “A” (Masnory Structure)
	
	
	

	

	1
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	3372 Cft
	9416.28
	P.% Cft
	317517

	2
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 80 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56). 
	6744 Sft
	223.97
	
P. Sft


	1510454

	 
	562' Rft Paver Block Total 
	1827971

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	306 Cft
	3176.25
	P.%oCft
	972

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	33 Cft
	9416.28
	P.%Cft
	3107

	3
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	33 Cft
	14429.25
	
P.%Cft


	4762

	4
	Pacca brick work after than built of plinth in cement sand mortar ratio 1:4.
	75 Rft
	12899.70
	P.% Rft
	9675

	5
	Cement plaster upto ht 1:4 thick ½” 
	66 Cft
	2283.93
	P.%oCft
	1505

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	2.85 Cwt
	5001.70
	P.Cwt
	14255

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	90 Rft
	337.00
	P.Rft
	30330

	 
	 
	03 Nos. Drain Cross  Total
	64605

	1
	Pacca brick work in after then building in cement sand mortar ratio 1:4. 
	464 Rft
	12899.70
	P.% Rft
	59855

	2
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	5.76 Cwt
	5001.70
	P.Cwt
	28810

	3
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	370 Cft
	337.00
	P.%o Cft
	124690

	4
	Cement plaster 1:4 upto 2” ht ¾” thick (S.I.No.11 P-58).
	928 Cft
	2283.93
	P.%o Cft
	21195

	 
	 
	200' Rft Raising Drain Total 
	234549

	 
	Grand Tolal 
	2127125

	
	
	
	
	
	

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total Part(A+B)
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words __________________________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 89 REHABILITATION OF ROAD FROM NEW FOUJDARI S.P HOUSE UPTO ALI FATMA MEDICAL STORE MILE 0/0-0/3 (0.60 KM) (ASPHALT CONCRETE)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 90 CONSTRUCTION OF ROAD FROM NIM ROAD TO VILLAGE SADARUDDIN JAFFERI MILE 0/0-0/2 (0.40 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK )
	
	
	
	

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/1
	38664 Cft
	3656.23
	P.‰ Cft
	141364

	 
	W.L Mile 0/1-0/2
	38664 Cft
	7723.95
	P.‰ Cft
	298639

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	 
	 
	
 


	 

	 
	W.O.L Mile 0/0-0/1
	8158 Cft
	6190.17
	P.‰ Cft
	50499

	 
	W.L Mile 0/1-0/2
	8158 Cft
	10253.72
	P.‰ Cft
	83650

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	8158 Cft
	7099.11
	P.‰ Cft
	579145

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	2719 Rft
	2729.96
	
P. Rft


	74228

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	4079 Cft
	8087.54
	P.‰ Cft
	329891

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	16315 Sft
	1626.99
	P%.SFT
	265443

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	16315 Sft
	4520.25
	P%.SFT
	737479

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	 
	 
	 
	 

	 
	W.O.L Mile 0/0-0/1
	6800 Cft
	2208.37
	P.‰ Cft
	15017

	 
	W.L Mile 0/1-0/2
	6800 Cft
	6278.37
	P.‰ Cft
	42693

	 
	Total 
	2618048

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 38,369.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	1327 Cft
	3176.25
	P.%oCft
	4215
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	236 Cft
	9416.28
	P.%oCft
	22222
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	477 Cft
	12899.70
	P.% Rft
	61532
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	51 Cft
	14429.25
	P.%Cft
	7359
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	51 Cft
	3127.41
	P.%Cft
	1594
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	6.13 Cwt
	5001.70
	P.Cwt
	30660
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	129 Cft
	337.00
	P.Cft
	43473
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	314 Cft
	2283.93
	P.% Sft
	7172
	

	 
	 
	01 No. 3.0' Span Culv: Total 
	178227
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	1170 Cft
	3176.25
	P.Cft
	3716
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	282 Cft
	9416.28
	P.Cft
	26554
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	96 Cft
	412.00
	P.Cft
	39552
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	282 Cft
	12899.70
	P.% Rft
	36377
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	309 Cft
	14429.25
	P.Cft
	44586
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	447 Cft
	3127.41
	P.Cft
	13980
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	231 Cft
	2283.93
	P.% Sft
	5276
	

	 
	03 Nos. Pipe Culverts Total 
	170041
	

	 
	G.Total
	348268
	

	
	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


SCHEDULE – A TO BID
SCHEDULE OF PRICES 
Bill No. 91 CONSTRUCTION OF ROAD FROM VILLAGE NAEEM KHAN TO PATHAN WAH MILE 0/0-0/4+330' (0.90 KM)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A”  (ROAD WORK )
	
	
	
	

	1
	Earth work for road embankment by bulldozers including ploughing mixing, cold braking dressing & compacting with optimum moisture content, lead upto 100 ft & lift upto 5.0 (in ordinary soil)(compacting 
	 
	 
	 
	 

	2
	“A” Compacting 85% Modified
AASHO density
	140336 Cft
	7723.95
	P.‰ Cft
	1083948

	3
	“B” Compacting 95% upto100%Modified
AASHO density
	36709 Cft
	10253.72
	P.‰ Cft
	376404

	4
	Preparing Sub-Base course by supplying and spreading stone metal 1 1/2 "-2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing mixed with 10 Cft screening & non plastic quarry fins of app: quality & gauge from App: source i/c watering and compacting to achieve 98-100% density as per modified AASHO Specification Rate i/c all cost of material T&P and carriage upto site of work.
	18355 Cft
	7890.65
	P.‰ Cft
	1448329

	5
	Laying brick on end edging including supplying 9"x41/2"x3" first class bricks, excavation for having edging with small size parallel to the road. (Rate includes lead upto site of work)
	6118 Rft
	2729.96
	
P. Rft


	167019

	6
	Preparing Base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2 in required thickness to proper camber and grade including supplying and spreading 15 Cft screening and non plastic quarry fines, filling depressions with stone metal after initial rolling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed. (Rate includes all cost of materials T&P and carriage upto site of work).
	9177 Cft
	8906.75
	P.‰ Cft
	817372

	7
	Providing surface dressing Ist coat on new or existing surface with 30 lbs bitumen and  4.0 Cft of crushed bajri of required size including cleaning the road surface rolling etc, complete, (Rate includes all cost of materials T&P and carriage upto site of work).
	36709 Sft
	1651.35
	P%.SFT
	606194

	8
	Providing 1” thick consolidated premixed carpet in proper camber and grade i/c supply of 10 Cft Crushed Bajri 4 Cft Hill sand of approved quality and grade 67 lbs bitumen 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. (Hill sand 2 cft for mixing and 2 cft for dusting). Rate i/cs all cost of material T&P and carriage upto site of work.
	36709 Sft
	4572.75
	P%.SFT
	1678611

	9
	Earth work for road embankment from Barrow pits i/c lying clod breaking dressing etc complete lead upto 100’ and lift upto 5’ in all (ordinary soil).
	30599 Cft
	6278.37
	
P.‰ Cft


	192112

	 
	Total 
	6369989

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	
	
	
	
	
	

	
	Total (A)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Diff: cost of Bitumen (B)
	(-)
	Rs. 86,289.00
	
	

	
	
	
	
	
	
	

	
	Grand Total (A+B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (A+B) ______________________________________________

	
	
	
	
	
	
	

	
	________________________________________________________________________

	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	PART “B” (Masonry Structure)
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinery soil.
	2654 Cft
	3176.25
	P.%oCft
	8430
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	472 Cft
	9416.28
	P.%oCft
	44445
	

	3
	Pacca brick work in after then building in cement sand mortar ratio 1:4.
	954 Cft
	12899.70
	P.% Rft
	123063
	

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	102 Cft
	14429.25
	P.%Cft
	14718
	

	5
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	102 Cft
	3127.41
	
P.%Cft


	3189
	

	6
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	12.26 Cwt
	5001.70
	P.Cwt
	61321
	

	7
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	258 Cft
	337.00
	P.Cft
	86946
	

	8
	Cement plaster upto ht 1:4 thick ½” 
	628 Cft
	2283.93
	P.% Sft
	14343
	

	 
	 
	02 Nos. 3.0' Span Culv: Total 
	356454
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil. 
	390 Cft
	3176.25
	P.Cft
	1239
	

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	94 Cft
	9416.28
	P.Cft
	8851
	

	3
	Providing RCC pipe and collars of class “B” & fixing in trench i/c cutting fitting and joining with maxphalt in position & cement mortar ratio 1:1 i.c testing with water to a head of 22.50 meteor  75 ft
	32 Cft
	412.00
	P.Cft
	13184
	

	4
	Pacca brick work in foundation of plinth in cement sand mortar ratio 1:4.
	94 Cft
	12899.70
	P.% Rft
	12126
	

	5
	Cement concrete plain i/c placing compacting curring finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	103 Cft
	14429.25
	P.Cft
	14862
	

	6
	Erection and removal of rust centering for RCC or plain C.C in cement sand mortar ratio 1:2:4. 
	149 Cft
	3127.41
	P.Cft
	4660
	

	7
	Cement plaster upto ht 1:4 thick ½” 
	77 Cft
	2283.93
	P.% Sft
	1759
	

	 
	01 No. Pipe Culverts Total 
	56680
	

	 
	G.Total
	413135
	

	
	___________% Above / Below on the rates of CSR.
	
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	___________________________________________________________________________


	
	SCHEDULE – B TO BID


SPECIFIC WORKS DATA 

	
	SCHEDULE – C TO BID


WORKS TO BE PERFORMED BY SUBCONTRACTORS
Not applicable, 

the bidder will do all work with his own forces.
	
	SCHEDULE – D TO BID


PROPOSED PROGRAMME OF WORKS
 
Bidder shall provide a programme in a Bar-Chart or Program Evaluation and Review Technique (PERT) or Critical Path Method (CPM) showing the sequence of work items by which he proposes to complete the works of the entire Contract. The programme should indicate the sequence of work items and the period of time during which he proposes to complete the works including the activities like designing, schedule of submittal of drawings, ordering and procurement of materials, manufacturing, delivering, construction of civil works, erection, testing and commissioning of works to be supplied under the Contract.
	
	SCHEDULE – E TO BID


METHOD OF PERFORMING WORKS 
 
The bidder is required to submit a narrative outlining the method of performing the Works. The narrative should indicate in detail and include but not be limited to:  

· The sequence and methods in which he proposes to carry out the Works, including the number of shifts per day and hours per shift, he expects to work.   

· A list of all major items of construction and plant erection, tools and vehicles proposed to be used in delivering/carrying out the works at site.   

· The procedure for installation of equipment and transportation of equipment and materials to the site.   

· Organization chart indicating head office & field office personnel involved in management, supervision and engineering of the Works to be done under the Contract.

	
	SCHEDULE – E TO BID


(INTEGRITY PACT)  

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC PAYABLE BY CONTRACTORS 

(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE) 
Contract No.

TC/G-55/

 Dated 



Contract Value: 
Rs. 



Contract Title: 
______________________________________________________________ 


______________________________________________________________ 

[


Name of Contractor


] hereby declares that it has not obtained or  induced  the  procurement  of  any  contract,  right,  interest,  privilege  or  other  obligation  or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice. 

Without  limiting  the  generality  of  the  foregoing,  [

Name  of  Contractor


  ]  represents  and warrants  that  it  has  fully  declared  the  brokerage,  commission,  fees  etc. paid  or  payable  to anyone and not given or agreed to give and shall not give or agree to give to anyone within or  outside  Pakistan  either  directly  or  indirectly  through  any  natural  or  juridical  person, including  its  affiliate,  agent,  associate,  broker,  consultant,  director,  promoter,  shareholder, sponsor  or  subsidiary,  any  commission,  gratification,  bribe,  finder‘s  fee  or  kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the  procurement  of  a  contract,  right,  interest,  privilege  or  other  obligation  or  benefit  in whatsoever form from, from Procuring Agency (PA)  except that which has been expressly declared pursuant hereto. 

[


Name of Contractor


] accepts  full  responsibility  and  strict  liability  that  it has made and will make  full  disclosure  of  all  agreements  and  arrangements  with  all  persons  in  respect  of  or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty. 

[


Name of Contractor


] accepts  full  responsibility  and  strict  liability  for  making  any  false declaration,  not  making  full  disclosure,  misrepresenting  facts  or  taking  any  action  likely  to defeat  the  purpose  of  this  declaration,  representation  and  warranty.  It  agrees  that  any contract,  right,  interest,  privilege  or  other  obligation  or  benefit  obtained  or  procured  as aforesaid shall, without prejudice to any other rights and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA. 

Notwithstanding  any  rights  and  remedies  exercised  by  PA  in  this  regard,                                      [


Name of Contractor


]  agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder‘s fee or kickback given by [


Name of Contractor


]  as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other  obligation or benefit in whatsoever form from PA. 

	Procuring Agency
	Contractor
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CONDITIONS OF CONTRACT
1.
GENERAL PROVISIONS 

1.1  

Definitions 
In the Contract as defined below, the words and expressions defined shall have the following meanings assigned to them, except where the context requires otherwise: 

  

The Contract 

1.1.11 
“Contract” means the Contract Agreement and the other documents listed in the Contract Data. 

1.1.2  
“Specifications” means the document as listed in the Contract Data, including Procuring Agency‘s requirements in respect of design to be carried out by the Contractor (if any), and any Variation to such document. 

1.1.3  
“Drawings” means the Procuring Agency‘s drawings of the Works as listed in the Contract Data, and any Variation to such drawings. 

  

Persons 

1.1.4  
“Procuring Agency” means the person named in the Contract Data and the legal successors in title to this person, but not (except with the consent of the Contractor) any assignee. 

1.1.5  
“Contractor” means the person named in the Contract Data and the legal successors in title to this person, but not (except with the consent of the Procuring Agency) any assignee. 

1.1.6  

“Party” means either the Procuring Agency or the Contractor. 

  

Dates, Times and Periods 

1.1.7 
“Commencement Date” means the date fourteen (14) days after the date the Contract comes into effect or any other date named in the Contract Data.
1.1.8  

“Day” means a calendar day 

1.1.9  
“Time for Completion” means the time for completing the Works as stated in the Contract Data (or as extended under Sub-Clause 7.3), calculated from the Commencement Date. 

  

Money and Payments 

1.1.10  
“Cost” means all expenditure properly incurred (or to be incurred) by the Contractor, whether on or off the site, including overheads and similar charges but does not include any allowance for profit.
Other Definitions 

1.1.11  
“Contractor‘s  Equipment” means all machinery, apparatus and other things required for the execution of the Works but does not include Materials or Plant intended to form part of the Works. 

1.1.12  
“Country” means the Islamic Republic of Pakistan. 

1.1.13  
“Procuring Agency‘s Risks” means those matters listed in Sub-Clause 6.1. 

1.1.14  
“Force Majeure” means an event or circumstance which makes performance of a Party‘s obligations illegal or impracticable and which is beyond that Party‘s reasonable control. 

1.1.15  
“Materials” means things of all kinds (other than Plant) to be supplied and incorporated in the Works by the Contractor. 

1.1.16  
“Plant” means the machinery and apparatus intended to form or forming part of the Works. 

1.1.17  
“Site” means the places provided by the Procuring Agency where the Works are to be executed, and any other places specified in the Contract as forming part of the Site. 

1.1.18 
“Variation” means a change which is instructed by the Engineer/Procuring Agency under Sub-Clause 10.1. 

1.1.19  
“Works” means any or all the works whether Supply, Installation, Construction etc. and design (if any) to be performed by the Contractor including temporary works and any variation thereof. 

1.1.20  
“Engineer” means the person notified by the Procuring Agency to act as Engineer for the purpose of the Contract and named as such in Contract Data. 

1.2  

Interpretation 

Words importing persons or parties shall include firms and organizations. Words importing singular or one gender shall include plural or the other gender where the context requires. 

1.3  

Priority of Documents 

The documents forming the Contract are to be taken as mutually explanatory of one another. If an ambiguity or discrepancy is found in the documents, the priority of the documents shall be in accordance with the order as listed in the Contract Data. 

1.4  

Law 
  

The law of the Contract is the relevant Law of Islamic Republic of Pakistan. 

1.5 

 Communications 

 

 All Communications related to the Contract shall be in English language. 

1.6 

 Statutory Obligations 

The Contractor shall comply with the Laws of Islamic Republic of Pakistan and shall give all notices and pay all fees and other charges in respect of the Works. 

2.
THE PROCURING AGENCY 

2.1  

Provision of Site 

The Procuring Agency shall provide the site and right of access thereto at the times stated in the Contract Data.   

Site Investigation Reports are those that were included in the bidding documents and are factual and interpretative reports about the surface and subsurface conditions at the Site. 

2.2  

Permits etc. 

The Procuring Agency shall, if requested by the Contractor, assist him in applying for permits, licenses or approvals which are required for the Works. 

2.3  

Engineer’s/Procuring Agency’s Instructions 

The Contractor shall comply with all instructions given by the Procuring Agency or the Engineer, if notified by the Procuring Agency, in respect of the Works including the suspension of all or part of the works. 

2.4  

Approvals 

No approval or consent or absence of comment by the Engineer/Procuring Agency shall affect the Contractor‘s obligations. 

3.  
ENGINEER’S/PROCURING AGENCY’S REPRESENTATIVES 

3.1  

Authorized Person 

The Procuring Agency shall appoint a duly authorized person to act for him and on his behalf for the purposes of this Contract. Such authorized person shall be duly identified in the Contract Data or otherwise notified in writing to the Contractor as soon as he is so appointed. In either case the Procuring Agency shall notify the Contractor, in writing, the precise scope of the authority of such authorized person at the time of his appointment.
Assistant Executive Engineer will act on behalf of Executive Engineer/Procuring Agency.  

3.2  

Engineer’s/Procuring Agency’s Representative 

The name and address of Engineer‘s/Procuring Agency‘s Representative is given in Contract Data. However the Contractor shall be notified by the Engineer/Procuring Agency, the delegated duties and authority before the Commencement of works. 
4.  
THE CONTRACTOR 

4.1  

General Obligations 

The Contractor shall carry out the works properly and in accordance with the Contract. The Contractor shall provide all supervision, labour, Materials, Plant and Contractor‘s Equipment which may be required 

4.2  

Contractor’s Representative 

The Contractor shall appoint a representative at site on full time basis to supervise the execution of work and to receive instructions on behalf of the Contractor but only after obtaining the consent of the Procuring Agency for such appointment which consent shall not be withheld without plausible reason(s) by the Procuring Agency. Such authorized representative may be substituted/replaced by the Contractor at any time during the Contract Period but only after obtaining the consent of the Procuring Agency as aforesaid. 

4.3 

 Subcontracting 

The Contractor shall not subcontract the whole of the works. The Contractor shall not subcontract any part of the works without the consent of the Procuring Agency. 

4.4  

Performance Security 

The Contractor shall furnish to the Procuring Agency within fourteen (14) days after  receipt of Letter of Acceptance a Performance Security at the option of the bidder, in  the form of  Payee‘s order/Bank Draft or Bank Guarantee from scheduled bank for the amount and validity specified in Contract Data. 

5.  
DESIGN BY CONTRACTOR 

5.1  

Contractor’s Design 

The Contractor shall carry out design to the extent specified, as referred to in the Contract Data. The Contractor shall promptly submit to the Engineer/Procuring Agency all designs prepared by him, within fourteen (14) days of receipt the Engineer/Procuring Agency shall notify any comments or, if the design submitted is  not in accordance with the Contract, shall reject it stating the reasons. 
Contractor shall not construct any element of the works designed by him within fourteen (14) days after the design has been submitted to the Engineer/Procuring Agency or which has been rejected. Design that has been rejected shall be promptly amended and resubmitted. The Contractor shall resubmit all designs commented on taking these comments into account as necessary. 

5.2 
 Responsibility for Design 

The Contractor shall remain responsible for his bided design and the design under this Clause, both of which shall be fit for the intended purposes defined in the Contract and he shall also remain responsible for any infringement of any patent or copyright in respect of the same. The Engineer/Procuring Agency shall be responsible for the Specifications and Drawings. 

6.  
PROCURING AGENCY’S RISKS 

6.1  

The Procuring Agency’s Risks 

  

The Procuring Agency‘s Risks are:- 

a) War, hostilities (whether war be declared or not), invasion, act of foreign enemies, within the Country; 

b)  
Rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war, within the Country; 

c)
Riot, commotion or disorder by persons other than the Contractor‘s personnel and other employees including the personnel and employees of Sub-Contractors, affecting the Site and/or the Works; 

d)
Ionizing radiations, or contamination by radio-activity from any nuclear fuel, or from any nuclear waste from the combustion of nuclear fuel, radio-active toxic explosive, or other hazardous properties of any explosive nuclear assembly or nuclear component of such an assembly, except to the extent to which the Contractor/Sub-Contractors may be responsible for the use of any radio-active material; 

e)  
Pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic speeds; 

f)  
Use or occupation by the Procuring Agency of any part of the Works, except as may be specified in the Contract; 

g)  
Late handing over of sites, anomalies in drawings, late delivery of designs and drawings of any part of the Works by the Procuring Agency‘s personnel or by others for whom the Procuring Agency is responsible; 

h)  
A suspension under Sub-Clause 2.3 unless it is attributable to the Contractor‘s failure; and 

i) Physical obstructions or physical conditions other than climatic conditions, encountered on the site during the performance of the Works, for which the Contractor immediately notified to the Procuring Agency and accepted by the Procuring Agency. 
7.  
TIME FOR COMPLETION 

7.1  

Execution of the Works 
The Contractor shall commence the Works on the Commencement Date and shall proceed expeditiously and without delay and shall complete the Works, subject to Sub-Clause 7.3 below, within the Time for Completion.  

7.2  

Programme 

Within the time stated in the Contract Data, the Contractor shall submit to the Engineer/Procuring Agency a programme for the Works in the form stated in the Contract Data. 

7.3  

Extension of Time 

The Contractor shall, within such time as may be reasonable under the circumstances, notify the Procuring Agency/Engineer of any event(s) falling within the scope of Sub-Clause 6.1 or 10.3 of these Conditions of Contract and request the Procuring Agency/Engineer for a reasonable extension in the time for the completion of works. Subject to the aforesaid, the Procuring Agency/Engineer shall determine such reasonable extension in the time for the completion of works as may be justified in the light of the details/particulars supplied by the Contractor in connection with the such determination by the Procuring Agency/Engineer within such period as may be prescribed by the Procuring Agency/Engineer for the same; and the Procuring Agency may extend the time for completion as determined. 

7.4  

Late Completion 

If the Contractor fails to complete the Works within the Time for Completion, the Contractor‘s only liability to the Procuring Agency for such failure shall be to pay the  amount as liquidity damages stated in the Contract Data for each day for which he fails to complete the Works. 

8.  
TAKING-OVER 

8.1  

Completion 

The Contractor may notify the Engineer/Procuring Agency when he considers that the Works are complete. 

8.2  

Taking-Over Notice 

Within fourteen (14) days of the receipt of the said notice of completion from the Contractor the Procuring Agency/Engineer shall either takeover the completed works and issue a Certificate of Completion to that effect or shall notify the Contractor his reasons for not taking-over the works. While issuing the Certificate of Completion as aforesaid, the Procuring Agency/Engineer may identify any outstanding items of work which the Contractor shall undertake during the Maintenances Period. 

9.  
REMEDYING DEFECTS 

9.1  

Remedying Defects 

The Contractor shall for a period stated in the Contract Data from the date of issue of the Certificate of Completion carry out, at no cost to the Procuring Agency, repair and rectification work which is necessitated by the earlier execution of poor quality of work or use of below specifications material in the execution of Works and which is so identified by the Procuring Agency/Engineer in writing within the said period.  Upon expiry of the said period, and subject to the Contractor‘s faithfully performing his aforesaid obligations, the Procuring Agency/Engineer shall issue a Maintenance Certificate whereupon all obligations of the Contractor under this Contract shall come to an end.  

Failure to remedy any such defects or complete outstanding work within a reasonable time shall entitle the Procuring Agency to carry out all necessary works at the Contractor‘s cost. However, the cost of remedying defects not attributable to the Contractor shall be valued as a Variation.  

9.2  

Uncovering and Testing 

The Engineer/Procuring Agency may give instruction as to the uncovering and/or testing of any work. Unless as a result of an uncovering and/or testing it is established that the Contractor‘s design, materials, plant or workmanship are not in accordance with the Contract, the Contractor shall be paid for such uncovering and/or testing as a Variation in accordance with Sub-Clause 10.2. 

10.  VARIATIONS AND CLAIMS 

10.1  

Right to Vary 

The Procuring Agency/Engineer may issue Variation Order(s) in writing. Where for any reason it has not been possible for the Procuring Agency/Engineer to issue such Variations Order(s), the Contractor may confirm any verbal orders given by the Procuring Agency/Engineer in writing and if the same are not refuted/denied by the Procuring Agency/Engineer within ten (10) days of the receipt of such confirmation the same shall be deemed to be a Variation Orders for the purposes of this Sub-Clause. 

10.2  

Valuation of Variations 

 

 Variations shall be valued as follows: 

  

a)  
At a lump sum price agreed between the Parties, or   

  

b) 
Where appropriate, at rates in the Contract, or  
c)  
In the absence of appropriate rates, the rates in the Contract shall be used as the basis for valuation, or failing which  
d)  
At appropriate new rates, as may be agreed or which the Engineer/Procuring Agency considers appropriate, or  
e)  
If the Engineer/Procuring Agency so instructs, at day work rates set out in the Contract Data for which the Contractor shall keep records of hours of labour and Contractor‘s Equipment, and of Materials, used.  

10.3        
 Changes in the Quantities. 

a)    
If the final quantity of the work done differs from the quantity in the Bill of  Quantities for the particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Procuring Agency/Engineer shall adjust the rate to allow for the change and will be valued as per sub clause 10.2. 

b)
The Engineer shall not adjust rates from changes in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except with the prior approval of the Procuring Agency.  

c)
If requested by the Engineer, the contractor shall provide the Engineer with a detailed cost breakdown of any rate in the Bill of Quantities. 

10.4  

Early Warning 

The Contractor shall notify the Engineer/Procuring Agency in writing as soon as he is aware of any circumstance which may delay or disrupt the Works, No will be made. 

To the extent of the Contractor‘s failure to notify, which results to the Engineer/Procuring Agency being unable to keep all relevant records or not taking steps to minimize any delay, disruption, or Cost, or the value of any Variation, the Contractor‘s entitlement to extension of the Time for Completion or additional payment shall be reduced/rejected. 

10.5  

Valuation of Claims 

If the Contractor incurs Cost as a result of any of the Procuring Agency‘s Risks, the Contractor shall not be entitled to the amount of such Cost. If as a result of any Procuring Agency‘s Risk, it is necessary to change the Works, this shall be dealt with as a no Variation subject to Contractor‘s notification for intention of claim to the Engineer/Procuring Agency. 

10.6  

Variation and Claim Procedure 

The Contractor shall submit to the Engineer/Procuring Agency an itemized detailed breakdown of the value of variations and claims within twenty eight (28) days of the instruction or of the event giving rise to the claim. The Engineer/Procuring Agency shall check and if possible agree the value. In the absence of agreement, the Procuring Agency shall determine the value. 

11.  

CONTRACT PRICE AND PAYMENT 

11.1  

(a)
 Terms of Payments 

The amount due to the Contractor under any Interim Payment Certificate issued by the Engineer pursuant to this Clause, or to any other terms of the Contract, shall, subject to Clause 11.3, be paid by the Procuring. 
Agency to the Contractor within 30 days after such Interim Payment Certificate has been jointly verified by Procuring Agency and Contractor, or, in the case of the Final Certificate referred to in Sub Clause 11.5, within 60 days after such Final Payment Certificate has been jointly verified by Procuring Agency and Contractor; the payment shall be made to contractor subject to availability of funds. 
(b)  
Valuation of the Works 

The Works shall be valued as provided for in the Contract Data, subject to Clause 10. 

11.2  

Monthly Statements 
   

The Contractor shall be entitled to be paid at monthly intervals: 

a)
The value of the Works executed less to the cumulative amount paid   previously; and 

b) 
Value of secured advance on the materials and valuation of variations (if any).   

The Contractor shall submit each month to the Engineer/Procuring Agency a statement showing the amounts to which he considers himself entitled. 
Note (Payment would be subject to the provision of funds) 



11.3  

Interim Payments 

Within a period not exceeding seven (07) days from the date of submission of a statement for interim payment by the Contractor, the Engineer shall verify the same and within a period not exceeding thirty (30/60) days from the said date of submission by the Contractor, the Procuring Agency shall pay to the Contractor the sum subject to adjustment for deduction of the advance payments and retention money.  
Note (Payment would be subject to the provision of funds)
11.4  

Retention 

Retention money shall be paid by the Procuring Agency to the Contractor within Ninety (90) days after either the expiry of the period stated in the Contract Data, or the remedying of notified defects, or the completion of outstanding work, all as referred to in Sub-Clause 9.1, whichever is the later. 

11.5 

Final Payment 

Within twenty one (21) days from the date of issuance of the Maintenance Certificate the Contractor shall submit a final account to the Assistant Executive Engineer to verify and the Assistant Executive Engineer shall verify the same within fourteen (14) days from the date of submission and forward the same to the Procuring Agency together with any documentation reasonably required to enable the Procuring Agency to ascertain the final contract value. 

On availability of funds receipt of the verified final account from the Assistant Executive, the Procuring Agency shall pay to the Contractor any amount due to the Contractor. While making such payment the Procuring Agency may, for reasons to be given to the Contractor in writing, with held any part or parts of the verified amount.  

11.6  

Currency 

  

Payment shall be in the currency Pak Rupees. 
12. 

DEFAULT 

12.1  

Defaults by Contractor 

If the Contractor abandons the Works, refuses or fails to comply with a valid instruction of the Engineer/Procuring Agency or fails to proceed expeditiously and without delay, or is, despite a written complaint, in breach of the Contract, the Procuring Agency may give notice referring to this Sub-Clause and stating the default. 

If the Contractor has not taken all practicable steps to remedy the default within fourteen (14) days after receipt of the Procuring Agency‘s notice, the Procuring Agency may by a second notice given within a further twenty one (21) days, terminate the Contract. The Contractor shall then demobilize from the Site leaving behind any Contractor‘s Equipment which the Procuring Agency instructs, in the second notice, to be used for the completion of the Works at the risk and cost of the Contractor. 
12.2  

Defaults by Procuring Agency 

If the Procuring Agency fails to pay in accordance with the Contract, or is, despite a  written  complaint,  in  breach  of  the  Contract,  the  Contractor  may  give  notice referring to this Sub-Clause and stating the default. If the default is not remedied within fourteen (14) days after the Procuring Agency‘s receipt of this notice, the Contractor may suspend the execution of all or parts of the Works.  

If  the  default  is  not  remedied within twenty  eight (28) days  after  the Procuring Agency‘s receipt of the Contractor‘s notice, the Contractor may by a second notice  given within a further twenty one (21) days, terminate the Contract. The Contractor shall then demobilize from the Site. 
Procuring agency would be bound with the release of funds from the Government only.
12.3  

Insolvency 

If a Party is declared insolvent under any applicable law, the other Party may by notice terminate the Contract immediately. The Contractor shall then demobilize from the site leaving behind, in the case of the Contractor‘s insolvency, any Contractor‘s Equipment which the Procuring Agency instructs in the notice is to be used for the completion of the Works.  

12.4  

Payment upon Termination 

After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the works executed and of the Materials and Plant reasonably delivered to the site, adjusted by the following:  

a) Any sums to which the Contractor is entitled under Sub-Clause 10.4, 
b) Any sums to which the Procuring Agency is entitled, 
c) If the Procuring Agency has terminated under Sub-Clause 12.1 or 12.3, the Procuring Agency shall be entitled to a sum equivalent to twenty percent (20%) of the value of parts of the Works not executed at the date of the termination, and  
d) If the Contractor has terminated under Sub-Clause 12.2 or 12.3, the Contractor shall be entitled to the cost of his demobilization together with a sum equivalent to ten percent (10%) of the value of parts of the works not executed at the date of termination. 
The net balance due shall be paid or repaid within twenty eight (28) days of the notice of termination. 

13. 
 RISKS AND RESPONSIBILITIES 

13.1 

Contractor’s Care of the Works 

Subject to Sub-Clause 9.1, the Contractor shall take full responsibility for the care of  the Works from the Commencement Date until the date of the Procuring Agency‘s/Engineer‘s issuance of Certificate of Completion under Sub-Clause 8.2. 

Responsibility shall then pass to the Procuring Agency. If any loss or damage happens to the Works during the above period, the Contractor shall rectify such loss or damage so that the Works conform with the Contract.  
Unless the loss or damage happens as a result of any of the Procuring Agency‘s Risks, the Contractor shall indemnify the Procuring Agency, or his agents against all claims loss, damage and expense arising out of the Works. 

13.2  

Force Majeure 

If Force Majeure occurs, the Contractor shall notify the Engineer/Procuring Agency immediately. If necessary, the Contractor may suspend the execution of the Works and, to the extent agreed with the Procuring Agency demobilize the Contractor‘s Equipment. 

If the event continues for a period of eighty four (84) days, either Party may then give notice of termination which shall take effect twenty eight (28) days after the giving of the notice. 

After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the Works executed and of the Materials and Plant reasonably delivered to the Site, adjusted by the following: 

  

a)  
Any sums to which the Contractor is entitled under Sub-Clause 10.4, 
  

b)
The cost of his demobilization, and 
  

c)
Less any sums to which the Procuring Agency is entitled. 

The net balance due shall be paid or repaid within thirty five (35) days of the notice of termination. 

14.
INSURANCE 

14.1  

Arrangements 

The Contractor shall, prior to commencing the Works, effect insurances of the types, in the amounts and naming as insured the persons stipulated in the Contract Data except for items (a) to (e) and (i) of the Procuring Agency‘s Risks under Sub-Clause 6.1. The policies shall be issued by insurers and in terms approved by the Procuring Agency. The Contractor shall provide the Engineer/Procuring Agency with evidence that any required policy is in force and that the premiums have been paid. 

14.2  

Default 
If the Contractor fails to effect or keep in force any of the insurances referred to in the previous Sub-Clause, or fails to provide satisfactory evidence, policies or receipts, the Procuring Agency may, without prejudice to any other right or remedy, effect insurance for the cover relevant to such as a default and pay the premiums due and recover the same plus a sum in percentage given in Contractor Data from any other amounts due to the Contractor.
15.

RESOLUTION OF DISPUTES 

15.1  

Engineer’s Decision 

If a dispute of any kind whatsoever arises between the Procuring Agency and the Contractor in connection with the works, the matter in dispute shall, in the first place, be referred in writing to the Engineer, with a copy to the other party. Such reference shall state that it is made pursuant to this Clause. No later than the twenty eight (28) days after the day on which he received such reference, the Engineer shall give notice of his decision to the Procuring Agency (Superintending Engineer) and the Contractor. 

Unless the Contract has already been repudiated or terminated, the Contractor shall, in every case, continue to proceed with the work with all due diligence, and the  Contractor and the Procuring Agency (Superintending Engineer) shall give effect  forthwith to every such decision of the Engineer unless and until the same shall be revised, as hereinafter provided in an arbitral award. 

15.2  

Notice of Dissatisfaction 

If a Party is dissatisfied with the decision of the Engineer of consultant or if no decision is given within the time set out in Sub-Clause 15.1 here above, the Party may give notice of dissatisfaction referring to this Sub-Clause within fourteen (14) days of receipt of the decision or the expiry of the time for the decision. If no notice of dissatisfaction is given within the specified time, the decision shall be final and binding on the Parties. If notice of dissatisfaction is given within the specified time, the decision shall be binding on the Parties who shall give effect to it without delay unless and until the decision of the Engineer is revised by an arbitrator. 

If a contractor is dissatisfied with the decision of the Engineer of the department or decision is not given in time then he can approach Superintending Engineer within 14 days, in case of dissatisfaction with decision of Superintending Engineer or not decided within 28 days, then arbitration process would be adopted as per clause 15.3.   
15.3  

Arbitration 

A dispute which has been the subject of a notice of dissatisfaction shall be finally settled as per provisions of Arbitration Act 1940 (Act No. X of 1940) and Rules made there under and any statutory modifications thereto.  Any hearing shall be held at the place specified in the Contract Data and in the language referred to in Sub-Clause 1.5. 
16.
INTEGRITY PACT 

16.1   
If the Contractor or any of his Sub-Contractors, agents or servants is found to have violated or involved in violation of the Integrity Pact signed by the Contractor as Schedule-F to his Bid, then the Procuring Agency shall be entitled to: 

(a)
Recover from the Contractor an amount equivalent to ten times the sum of any commission, gratification, bribe, finder‘s fee or kickback given by the Contractor or any of his Sub-Contractors, agents or servants; 

(b)
Terminate the Contract; and 

(c)
Recover from the Contractor any loss or damage to the Procuring Agency as a result of such termination or of any other corrupt business practices of the Contractor or any of his Sub-Contractors, agents or servants. 

On termination of the Contract under Sub-Para (b) of this Sub-Clause, the Contractor shall demobilize from the site leaving behind Contractor‘s Equipment which the Procuring Agency instructs, in the termination notice, to be used for the completion of the works at the risk and cost of the Contractor. Payment upon such termination shall be made under Sub-Clause 12.4, in accordance with Sub-Para (c) thereof, after having deducted the amounts due to the Procuring Agency under Sub-Para (a) and (c) of this Sub-Clause. 

CONTRACT DATA
CONTRACT DATA
Sub-Clauses of

Conditions of Contract
	1.1.3
	Procuring Agency‘s Drawings, if any
	Can be seen in the office of the Executive Engineer Highways Division Shikarpur

	
	
	

	1.1.4
	The Procuring Agency means
	Executive Engineer

	
	
	

	1.1.5
	The Contractor means
	Bidder

	
	
	

	1.1.7
	Commencement Date 
	Will be started within fourteen (14) days after signing of the Contract Agreement.

	
	
	

	1.1.9
	Time for Completion 
	12 Months 

	
	
	

	1.1.20
	Engineer (mention the name along with the designation including whether he belongs to department or consultant) and other details
	Mr. 

Assistant Engineer
Highways Sub-Division 


	
	
	

	1.3
	Documents forming the Contract listed in the order of priority:
	

	
	
	

	
	(a)
The Contract Agreement  

(b)
Letter of Acceptance 

(c)
The completed Form of Bid  

(d)
Contract Data 

(e)
Conditions of Contract  

(f)
The completed Schedules to Bid including Schedule of Prices 

(g)
The Drawings
(h)
The Specifications   

	
	
	

	2.1
	Provision of Site: 
	On the Commencement Date

	
	
	

	3.1
	Authorized person:
	Assistant Engineer

Highways Sub-Division 

	
	
	

	3.2
	Name and address of Engineer’s/ Procuring Agency’s representative
	----

	
	
	

	4.4
	Performance Security 
	

	
	Amount 
	5% of Bid

	
	Validity 
	(Valid upto the end of the project under the provisions of SPP Rules)

	
	
	

	5.1
	Requirements for Contractor’s design (if any): 
	Specification Clause No‘s __________________

	
	
	

	
	
	

	
	
	

	7.2
	Programme:
	

	
	Time for submission: 
	Within fourteen (14) days of the Commencement Date.

	
	Form of Programme:
	Bar Chart identifying the critical activities.

	
	
	

	7.4
	Amount payable due to failure to complete shall be 0.05% per day upto a maximum of 10%) of sum stated in the Letter of Acceptance. 

(Usually  the  liquidated  damages  are  set  between  0.05  percent  and  0.10  percent  per day.)

	
	
	

	7.5
	Early Completion 
	

	
	In case of earlier completion of the Work, the Contractor is entitled to be paid bonus up-to limit and at a rate equivalent to 50% of the relevant limit and rate of liquidated damages stated in the contract data.
	Not applicable 

	
	
	

	9.1
	Period for remedying defects
	12 Months 

	
	
	

	10.2
	(e)  Variation procedures:
	----

	
	
	

	11.1
	Terms of Payments
	

	
	a)  Mobilization Advance
	

	
	(1)  
Mobilization Advance up to 10 % of the Contract Price stated in the Letter of 
Acceptance  shall  be  paid  by  the  Procuring  Agency  to  the  Contractor  on  
the works costing Rs.2.5 million or above on following conditions: 

	
	(i) 
on submission by the Contractor of a Mobilization Advance Guarantee for  the  full  
amount  of  the  Advance  in  the  specified  form  from  a Scheduled Bank in 
Pakistan to the Procuring Agency;

	
	(ii)
Contractor will pay interest on the mobilization advance at the rate of 10% per 
annum on the advance; and

	
	(iii) 
This Advance  including  the  interest  shall  be  recovered  in  5  equal installments 
from the five (05) R.A bills and in case the number of bills is less than five (05) 
then 1/5th of the advance inclusive of the interest thereon shall be recovered 
from each bill and the balance together with interest be recovered from the 
final bill. It may be insured that there is sufficient  amount  in  the  final  bill  to 
enable recovery of the Mobilization Advance.

	
	OR
	

	
	2)         Secured Advance on Materials

	
	(a)  
The Contractor shall be entitled to receive from the Procuring Agency Secured 
Advance against an INDENTURE BOND in P W Account Form No. 31(Fin. R.  
Form No.  2  acceptable  to  the  Procuring  Agency  of  such  sum  as  the Engineer 
may consider proper in respect of non-perishable materials brought at the Site but 
not yet incorporated in the Permanent Works provided that:

	
	(i)  
The materials are in  accordance with the Specifications for  the Permanent Works; 

(ii)  
Such materials have been delivered to the Site and are properly stored and 
protected against loss or damage or deterioration to the satisfaction and  
verification of the Engineer  but  at  the  risk  and  cost  of  the Contractor;

(iii)  
The Contractor‘s records of the requirements, orders, receipts and use of  materials  
are  kept  in  a  form  approved  by  the  Engineer,  and  such records shall be 
available for inspection by the Engineer; 

(iv) 
The  Contractor  shall  submit  with  his  monthly  statement the estimated value of 
the materials on Site together with such documents as may be required by the 
Engineer for the purpose of valuation of materials and providing evidence of 
ownership and payment therefore; 

(v) 
Ownership  of  such  materials  shall be deemed to vest in the Procuring Agency  
and  these  materials  shall  not  be  removed  from  the  Site  or otherwise  disposed  
of  without  written  permission  of  the  Procuring Agency;

	
	(vi)  
The sum payable for such materials on Site  shall not exceed 75% of the  

(i)  
landed cost of imported materials,  or  

(ii)  
ex-factory/ex-warehouse price of locally manufactured or produced  
materials, or 

(iii) 
market price of stands other materials; 

(vii)
Secured Advance should not be allowed unless & until the previous advance, if an, 
fully recovered; 

(viii)
Detailed account of advances must be kept in part II of running account bill; and 

(ix)
Secured Advance may be permitted only against materials/quantities anticipated to 
be consumed / utilized on the work within a period of 3 months from the date of 
issue of secured advance and definitely not for full quantities of materials for the 
entire work/contract  

	
	(b)
Recovery of Secured Advance: 

(i)   
Secured Advance paid to the Contractor under the above provisions shall be  
effected from the monthly payments on actual consumption basis, but not   
later than period specified in the rules not more than three months (even if 
unutilized); other conditions. 

(ii)   
As  recoveries  are  made  the  outstanding  accounts  of  the  items concerned  in  
Part  II  should  be  reduced  b  making  deduction  entries  in the column; “deduct 
quantity utilized in work measured since previous bill,‖ equivalent to the quantities 
of materials used by the contractor on items of work shown as executed in part I of 
the bill.  

(c)    
Interim  payments:  The  Contractor  shall  submit  to  the  Engineer  monthly   
statements  of  the  estimated  value  of  the  work  completed  less  the  cumulative 
amount certified previously. 

(i)  
The value of work completed comprises the value of the quantities of the items in 
the Bill of Quantities completed.  

(ii)   
value  of  secured  advance  on  the  materials  and  valuation  of  variations (if 
any).   



	
	(iii)   
Engineer may exclude any item certified in a previous certificate or reduce the 
proportion of any item previously certified in any certificate in the light of later 
information. 

(iv)   
Retention money and other advances are to be recovered from the bill submitted 
by contractor.

	
	

	11.2
	(a)  
Valuation of the Works:
	

	
	
	

	
	i)  
Lump sum price_____________(details), or

ii)  
Lump sum price with schedules of rates ____________ (details), or  

iii) 
Lump sum price with bill of quantities____________(details), or  

iv) 
Re-measurement  with  estimated/bid  quantities  in  the  Schedule  of Prices  or  on  
premium  above  or  below  quoted  on  the  rates mentioned in CSR 
______________(details), or/and  

v)  
Cost reimbursable___________(details)

	
	

	11.3
	Percentage of retention 
	Three 03%

	
	
	

	11.6
	Currency of payment:
	Pak. Rupees

	
	
	

	14.1
	Insurances:
	

	
	
	

	
	Type of cover  

 The Works  

Amount of cover  

The sum stated in the Letter of Acceptance plus fifteen percent (15%)  

Type of cover   
Contractor‘s Equipment:  

Amount of cover  

Full replacement cost

	
	
	

	
	Type of cover 
	

	
	Third Party-injury to persons and damage to property  _________________________ 

(The minimum amount of third party insurance should be assessed by the Procuring Agency and entered).  

Workers:  
_________________________  



_________________________  

Other cover:  
_________________________

	
	
	

	14.2
	Amount to be recovered 
	

	
	Premium plus _________________________ percent (____%).

	
	
	

	15.3
	Arbitration 
	

	
	Place of Arbitration:___________


STANDARD FORMS 

FORM OF BID SECURITY
(Bank Guarantee)
Guarantee No._____________________ 

Executed on ______________________ 
(Letter by the Guarantor to the Procuring Agency)
Name of Guarantor (Scheduled Bank in Pakistan) with address:____________________________________________________________ 
Name of Principal (Bidder) with address:____________________________________________________________
Sum of Security (express in words and figures):____________________________________________________________ ___________________________________________________________________ 
Bid Reference No.___________________________ Date of Bid _________
KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at the request of the said Principal, we the Guarantor above-named are held and firmly bound unto the __________________________________, (hereinafter called The “Procuring Agency”) in the sum stated above, for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these presents.
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has submitted the accompanying bid dated ______ for Bid No. _______ for_______(Particulars of Bid) to the said Procuring Agency; and
WHEREAS, the Procuring Agency has required as a condition for considering said bid that the bidder furnishes a bid security in the above said sum from a Scheduled Bank in Pakistan or from a foreign bank duly counter-guaranteed by a Scheduled Bank in Pakistan, to the procuring agency, conditioned as under:
(1)  
That the bid security shall remain in force up to and including the date 28 days after the  deadline for validity of bids as stated in the Instructions to bidders or as it may be extended by the procuring agency, notice of which extension(s) to the Surety is hereby waived; 
(2)  
That the bid security of unsuccessful bidders will be returned by the procuring agency after expiry of its validity or upon signing of the Contract Agreement; and 

(3)  
That in the event of failure of the successful bidder to execute the proposed Contract Agreement for such work and furnish the required Performance Security, the entire said sum be paid immediately to the said procuring agency pursuant to Clause 15.6 of the Instruction to bidders for the successful bidder's failure to perform.
NOW THEREFORE, if the successful bidder shall, within the period specified therefore, on the prescribed form presented to him for signature enter into a formal Contract with the said procuring agency in accordance with his bid as accepted and furnish within twenty eight (28) days of his being requested to do so, a Performance Security with good and sufficient surety, as may be required, upon the form prescribed by the said procuring agency for the faithful performance and proper fulfilment of the said Contract or in the event of non-withdrawal of the said bid within the time specified for its validity then this obligation shall be void and of no effect, but otherwise to remain in full force and effect.
PROVIDED THAT the Surety shall forthwith pay the procuring agency, the said sum upon first written demand of the procuring agency (without cavil or argument) and without requiring the procuring agency to prove or to show grounds or reasons for such demand, notice of which shall be sent by the procuring agency by registered post duly addressed to the Surety at its address given above. 

PROVIDED ALSO THAT the procuring agency shall be the sole and final judge for deciding whether the Principal (Bidder) has duly performed his obligations to sign the Contract Agreement and to furnish the requisite Performance Security within the time stated above, or has defaulted in fulfilling said requirements and the Surety shall pay without objection the said sum upon demand from the procuring agency forthwith and without any reference to the Principal (Bidder) or any other person. 

IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its seal on the date indicated above, the name and seal of the Surety being hereto affixed and these presents duly signed by its undersigned representative pursuant to authority of its governing body.
	WITNESS:
	SURETY (Bank)



	1. 







Corporate Secretary (Seal)
	Signature 








	
	Name









	
	Title








	2. 







Name, Title & Address
	Corporate Guarantor (Seal)


FORM OF PERFORMANCE SECURITY
(Bank Guarantee)
 






Guarantee No. ________________________ 
 






Executed on   
________________________

 






Expiry date 
________________________ 

[Letter by the Guarantor to the Procuring Agency] 

Name of Surety (Bank) with Address: (Scheduled Bank in Pakistan)
________________________________________________________________________________________________________________________________________________________________ 

Name of Principal (Bidder) with Address 
________________________________________________________________________________ 

________________________________________________________________________________ 

Penal Sum of Security Rupees._______________________________________________________________________________________________________________________________ (Rs. _____________________) 

Letter of Acceptance No. ________________________________
Dated ______________ 

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the bidding documents and above said Letter of Acceptance (hereinafter called the Documents) and at the request of the said Principal we, the Guarantor above named, are held and firmly bound unto the __________________________________________________ (hereinafter called the procuring agency) in the penal sum of the amount stated above for the payment of which sum well and truly to be made to the said procuring agency, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted the procuring agency's above said Letter of Acceptance for ___________________________________ (Name of Contract) for the _______________ _______________________________ (Name of Project). 

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the undertakings, covenants, terms and conditions of the said Documents during the original terms of the said Documents and any extensions thereof that may be granted by the procuring agency, with or without notice to the Guarantor, which notice is, hereby, waived and shall also well and truly perform and fulfill all the undertakings, covenants terms and conditions of the Contract and of any and all modifications of said Documents that may hereafter be made, notice of which modifications to the Guarantor being hereby waived, then, this obligation to be void; otherwise to remain in full force and virtue till all requirements of Clause 49, Defects Liability, of Conditions of Contract are fulfilled. 

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of any liability attaching to us under this Guarantee that the claim for payment in writing shall be received by us within the validity period of this Guarantee, failing which we shall be discharged of our liability, if any, under this Guarantee. 

We, ____________________________________ (the Guarantor), waiving all objections and defenses under the Contract, do hereby irrevocably and independently guarantee to pay to the procuring agency without delay upon the procuring agency's first written demand without cavil or arguments and without requiring the procuring agency to prove or to show grounds or reasons for such demand any sum or sums up to the amount stated above, against the procuring agency's written declaration that the Principal has refused or failed to perform the obligations under the Contract which payment will be effected by the Guarantor to Procuring Agency’s designated Bank & Account Number. 

PROVIDED ALSO THAT the procuring agency shall be the sole and final judge for deciding whether the Principal (Contractor) has duly performed his obligations under the Contract or has defaulted in fulfilling said obligations and the Guarantor shall pay without objection any sum or sums up to the amount stated above upon first written demand from the procuring agency forthwith and without any reference to the Principal or any other person. 

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under its seal on the date indicated above, the name and corporate seal of the Guarantor being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.

	WITNESS:
	GUARANTOR (Bank)



	1. 







Corporate Secretary (Seal)
	Signature 








	
	Name









	
	Title









	2. 







Name, Title & Address
	Corporate Guarantor (Seal)


FORM OF CONTRACT AGREEMENT
 
THIS CONTRACT AGREEMENT made on the _________ day of _____________ between ______________________________________________ of the one part and ____________________________________ of the other part. 

 
WHEREAS the Procuring Agency is desirous that certain works, viz ________________________________________________________________________ should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein. 

 
NOW this Agreement witnesseth-- as follows: 

1.  
In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to. 

2. 
The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and constructed as part of this Agreement, viz: 


(a) 
The Letter of Acceptance; 


(b) 
The completed Form of Bid alongwith Schedules to Bid; 


(c) 
Conditions of Contract & Contract Data; 


(d) 
The priced Schedule of Prices/Bill of Quantities (BoQ); 


(e) 
The Specifications; and

 
(f) 
The Drawings. 

3. 
In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract. 

4. 
Procuring agency hereby covenants to pay the contractor, in consideration of the execution  and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

 
IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

	Signature of the Contactor

____________________________________

Seal 
	Signature of Procuring Agency 

____________________________________

Seal

	
	

	Signed, Sealed and Delivered in the presence of:
	

	
	

	
	

	
	

	Witness:

________________________________________

(Name, Title and Address)
	Witness:

_________________________________________

(Name, Title and Address)


MOBILIZATION ADVANCE GUARANTEE






Bank Guarantee No.______________________ 
 





Date ______________________________ 

WHEREAS _________________________________________________ (hereinafter called the 'Procuring Agency') has entered into a Contract for _________________________________________ ____________________________________ with ___________________________________________ (hereinafter called the "Contractor'). 

 
AND WHEREAS, the Procuring Agency has agreed to advance to the Contractor, at the Contractor's request, an amount of Rupees _________________________________________________ (Rs ____________ ) which amount shall be advanced to the Contractor as per provisions of the Contract. 

 
AND WHEREAS, the Procuring Agency has asked the Contractor to furnish Guarantee to secure the mobilization advance for the performance of his obligations under the said Contract. 

 
AND WHEREAS, _______________(Scheduled Bank in Pakistan)______________________ (hereinafter called the “Guarantor”) at the request of the Contractor and in consideration of the procuring agency agreeing to make the above advance to the Contractor, has agreed to furnish the said Guarantee. 
 
NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance for the purpose of above mentioned Contract and if he fails and commits default in fulfilment of any of his obligations for which the advance payment is made, the Guarantor shall be liable to the procuring agency for payment not exceeding the aforementioned amount. 

 
Notice in writing of any default, of which the procuring agency shall be the sole and final judge, on the part of the Contractor, shall be given by the procuring agency to the Guarantor, and on such first written demand, payment shall be made by the Guarantor of all sums then due under this Guarantee without any reference to the Contractor and without any objection. 

 
This Guarantee shall remain in force until the advance is fully adjusted against payments from the Interim Payment Certificates of the Contractor or until __________Date______________whichever is earlier. 

 
The Guarantor's liability under this Guarantee shall not in any case exceed the sum of Rupees _______________________________________________________________(Rs ________________). 

 
This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the aforesaid date or earlier if the advance made to the Contractor is fully adjusted against payments from Interim Payment Certificates of the Contractor provided that the Guarantor agrees that the aforesaid period of validity shall be deemed to be extended if on the above mentioned date the advance payment is not fully adjusted.
	WITNESS:
	GUARANTOR



	1. 







Corporate Secretary (Seal)
	Signature 








	
	Name










	
	Title








	2. 







Name, Title & Address
	Corporate Guarantor (Seal)


INDENTURE FOR SECURED ADVANCES
(For use in cases in which is contract is for finished work and the contractor has entered into an agreement for the execution of a certain specified quantity of work in a given time).
This INDENTURE made the ……………………….. day of .………. 20…… BETWEEN (hereinafter called "the Contractor" which expression shall where the context so admits or implied be deemed to include his heirs, executors, administrators and assigns) of the one part and THE GOVERNOR OF SINDH (hereinafter called "the Government" of the other part). 

WHEREAS by an agreement, dated (hereinafter called the said agreement, the contractor has agreed to perform the under-mentioned works (hereinafter referred to as the said work): - 

(Here enter (the description of the works).

AND WHEREAS the contractor has applied to the ………………………………….. ……..…………………..for an advance to him of Rupees ……………..…………………… 

(Rs. .................. ) on the security of materials absolutely belonging to him and brought by him to the site of the said works the subject of the said agreement for use in the construction of such of the said works as he has undertaken to execute at rates fixed for the finished work (inclusive of the cost of materials and labour and other charge) AND WHEREAS the Government has agreed to advance to the Contractor the sum of Rupees, (Rs. ......................... ) on the security of materials the quantities and other particulars of which are detailed in Part II of Running Account Bill (B). the said works signed by the contractor 

Fin R.Form.l7.A

On ……………………………. and on such covenants and conditions as are hereinafter contained and the Government has reserved to itself the option of marking any further advance or advances on the security of other materials brought by the Contractor to the site of the said works. 

NOW THIS INDENTURE WTTNESSETH that in pursuance of the said agreement and in consideration of the sum of Rupees…………………………….. 

(Rs. ……………………) on or before the execution of these presents paid to the Contractor by the Government (the receipt whereof the Contractor doth hereby acknowledge) and of such further advances (if any) as may be made to him as aforesaid (all of which advances are hereinafter collectively referred to as the said amount) the Contractor doth hereby assign unto the Government the said materials by way of security for the said amount 

And doth hereby covenant and agree with the Government and declare ay follow :- 

(1)  
That the said sum of Rupees. …………………………………………… RS.     …………………… ) so advanced by the Government to the Contractor as aforesaid and all or any further sum or sums which may be advanced as aforesaid shall be employed by the contractor in or towards expending the execution of the said works and for no other purpose whatsoever. 
(2)  
That the materials detailed in the said Running Account Bill (B) which have been offered to and  accepted by (he Government as security for the said amount are absolutely by the Contractors own property free from encumbrances of any kind and the Contractor will not make any application for or receive a further advance on the security of materials which are not absolutely his own property and free from encumbrances of any kind and the contractor hereby agrees, at all times, to indemnify and save harmless the Government against all claims whatsoever to any materials in respect of which an advance has been made to him as aforesaid. 

(3)  
That the said materials detailed in the said Running Account Bill (B) and all other materials on  the security of which any further advance or advances may hereafter be made as aforesaid (hereinafter called the said materials) shall be used by the Contractor solely in the execution of the said works in accordance with the directions of the Divisional Officer (hereinafter called the Divisional Officer) and in the terms of the said agreement. 

(4)  
That the Contractor shall make at his own cost all necessary and adequate arrangement for the  proper watch, safe custody and protection against all risks of the said material and that until used in construction as aforesaid the said materials shall remain at jthe site of the said works in the Contractor's custody and at his own risk and on his own responsibility and shall at all times be open to inspection by (he Divisional Officer or any officer authorized by him. In the event of the said materials of any part (hereof being stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due to reasonable use and wear thereof Contractor will forthwith replace the same with other materials of like qualify or repair and make good the same as required by the Divisional Officer and the materials so brought to replace the said materials so repaired and made good shall also be considered as security for the said amount. 

(5)
 'Hurt the said materials shall not on any account be removed from the site of the said works  except with the written permission of the Divisional Officer or an officer authorized by him in that behalf 

(6)  
That the said amount shall be payable in full when or before the Contractor receives payment,  from the Government of the price payable to him for the said works under the terms and provisions of the said agreement PROVIDED THAT if any intermediate payments are made to the contractor on account of work done then on the occasion of each such payment the Government will be at liberty to make a recovery from the Contractors Bill for such payment by deducting there from in the value of the said materials (hen actually used in the construction and in respect of which recovery has not been made previously the value for this purpose being determined in respect of each description of material at (he rates at which the amount of the advances made under these presents were calculated. 

(7)  
at if the Contractor shall at any time make any default in the performance or observation in any  respect of any of the terms and provisions of the said agreement or of these presents the total amount of the advance or advances that may still be owing to the Government shall immediately on the happening of such default be repayable by the Contractor to the Government together with interest thereon at twelve percent per annum from the date or respective dates of such advance or advances to the date or repayment and with all costs, charges, damages and expenses incurred by the Government in or for the recovery thereof or the enforcement of this security or otherwise by reason of (he default of the Contractor and any moneys so becoming due and payable shall constitute a debt due from the Contractor to the Government and the Contractor hereby covenants and agrees with the Government to repay and the same respectively to it accordingly. 

(8)  
That the Contractor hereby charges all the said materials with the repayment to the Government  of the said sum of Rupees .............. ............................... (Rs. ..................................................... ) and any further sum or sums which may be advanced as aforesaid and all costs charges damages and expenses payable under these present PROVIDED ALWAYS and it is hereby agreed and declared that not, withstanding anything in the said agreement and without prejudice to the powers contained therein if and whether the covenant for payment and repayment hereinbefore contained shall become enforceable and the money owing shall not be paid to accordingly. 

 
Once there with the Government may at any time thereafter adopt all or any of following courses as it may deem best ;- 

(a)  
Seize and utilize the said materials or any part thereof in the completion of the said works on  behalf of the Contractor in accordance with the provisions in that behalf contained in the said agreement debiting the Contractor with the actual cost of effecting such completion the amount due in respect of advances under these presents and crediting the Contractor with the value of work done as he had carried it out in accordance with the said agreement and at the rates thereby provided. If the balance is against the Contractor he is to pay the same to the Government on demand. 

(b)  
Remove and sell by public auction the seized materials or any part thereof and out of the moneys  arising from the sale retain all the sums aforesaid repayable to the Government under these presents and pay over the surplus (if any) to the Contractor. 


(c)  
Deduct all or any part of the moneys owing out of the security deposit or any sum due to the  Contractor under the said agreement. 

(9)  
That except as is expressly provided by the presents interest on the said advance shall not be  payable. 

(10)  
That in the event of any conflict between the provisions of these presents and the said agreement  the provisions of these presents shall prevail and in the event of any dispute or difference arising over the construction or effect of these presents the settlement of which has not been hereinbefore expressly provided for the same shall be referred to the Superintending Engineer/Executive District Officer/Officer one grade higher to officer signed the agreement Circle whose……………. decision shall be final and the provisions of the Arbitration Act 1940 for the time being in force so far as they are applicable shall apply to any such reference.
	Signed, Sealed and Delivered by in the presence of:
	

	
	

	
	

	
	

	Witness:

________________________________________
(Name, Title and Address)
	Witness:

_________________________________________

(Name, Title and Address)


SPECIFICATIONS 

Specifications can be seen in the office of the Executive Engineer 
Highway Division Shikarpur on any working day during office hours.
DRAWINGS
Drawings can be seen in the office of the Executive Engineer 

Highway Division Shikarpur on any working day during office hours.
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