SCHEDULE-B

Name of work:-

OPERATION & MAINTENANCE FOR RURAL DRAINAGE 
SCHEME PIR MANGIO (M & R) TALUKA & DISTRICT KHAIRPUR
PART I  CLEANING OF SEWER LINE & C/TANK 
1.
Cleaning of collecting tank/sump below ground level i/c dewatering of sullage water & Disposal of garbage, solid waste etc out side the tank etc complete. (PHSI No. 6 P- No. 59)


Qty: 5149.60 cft

@Rs.11900/-

P%0 cft

Rs.
61280/-

2.
Cleaning of Collecting Tank under sewer by mechanical or manual method talking out waste solids etc and disposing off within one chain etc complete  (without cartage).


Qty: 1105.67 cft

@Rs.56/30

P- cft


Rs.
62249/-

3.
Extra for every 50 ft. additional lead of part there of   (CSI No. 8 (a) P.No.3)

            Total (1600-100)= 1500/50=30 Leads x 100/78 3023/40 = %o cft 

Qty: 3743.27 cft

@Rs: 3023/40

P%o cft

Rs:      11317/-









Total:
Rs.
134846/-

General Abstract of cost

	S.No
	Item Of Work
	Sch: Amount
	Non Sch: Amount
	Total

	Part – I 
	Cleaning of Collecting Tank

	Rs.134846/-
	---
	Rs.135000/-

	
	Total
	Rs.134846/-
	---
	Rs.134846/-


CertificateS

1. Any error or omission in the description of items of works rates original schedule will be correct. Accordingly in the instruction of the Executive Engineer, Public Health Engineering Division-I Khairpur.

2. No premium will be allowed on non-schedule items.

3. The work to be carried out as per PWD/PHE specifications approval rates working estimates.
CONTRACTOR.



            
          EXECUTIVE ENGINEER

              PUBLIC HEALTH ENGINEERING 

         DIVISION-I KHAIRPUR
