SCHEDULE-B
Name of wok:-
 OPERATION & MAINTENANCE M&R RURAL DRAINAGE SCHEME HAJI ALI DINO LODRO TALUKA & DISTRICT KHAIRPUR
PART – V
P.E  DISTRIBUTION SYSTEM 4”& DIA    
1
Excavation for pipe lines in trenches and pits in soft soil i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal work of surplus earth within one chain as directed by Engineer in charge providing fence guards, lights, flanges and temporary crossing for non vehicular traffic wherever required lift up to 5’ ft. (1.50m) and lead up to one chain (30.50m) (PHSI No.1 P.No.60).

Qty: 300.00 Cft


@Rs.3600/-

P% 0Cft
          Rs.  
 1080/-
3
Providing Laying P.E Pressure pipes of class B Equivalent & Fxing in trenches i/c cutting fitting and testing etc complete (PHSI No-1 P- No 25)


4” Dia 110mm)


Qty: 50.00
rft

@Rs:224/-

P. rft


Rs:
11200/-
4.
High Density-P.E fitting (PE-100)   

PN-10

(i) Elbow 90o  
4” dia 110 mm


Qty. 1.00 No


@Rs.1655/-


Each

Rs.
1655/-
5
Butt fujion joints for special for PE pipe (SMI No. 11 P.No- 20)


i)4” Dia 


 
Qty: 1.00
No

@Rs: 1000/-

Each


Rs:
1000/-

6.
Refilling the excavated stuff in trenches in cement in 6” thick layers i/c watering trimming on full compaction etc complete (PHSI No.24 P.No.77).

Qty: 270.00 cft

@Rs: 2760/-

P. %o cft

Rs:
745/-











Total:
Rs.
15680/-

PART - III


Inter Connection
1.
Providing Laying & fixing in trenches i/c cutting, fitting, jointing and testing etc complete in all 

respects the high density poly thy tene P.E Pipes (HDPI – 100) for water 

3” Dia
Qty: 38.00 rft


@Rs.268/-

P-rft


Rs.
10184/-

2.
Manufacturing & installing 3: & 4” Dia MS flangs made out of MS sheet 3/8” thick cutting drilling holes etc complete (RA approved based on schedule of rates)

4” Dia

Qty: 8.00 Nos


@Rs.596/75

Each


Rs.
4774/-
3.
Supplying reflex valve heavy pattern test pressure 21.00K.g or 300 Ilbs: sq: inch (imported) (PHSMI No. 6 P-10)

 4” Dia





Qty: 1.00 No


@Rs.1706/25

Each


Rs.
1706/-

4.
Supplying CI Bend with flanged end with holes i/c trenches and facing of flanges for all sizes  (SMI No.8 P-11)

4”Dia 





Qty: 0.629 
cwt

@Rs:6096/-

P. cwt


Rs:
3834/-
5.
Supplying C.I taper flat bottomed or central bottomed flanged ends with holes i/c turning and facing of flanges for all size (SMI No. 9 P-11)


4” x 3”



Qty: 0.129 Cwt

@Rs.6096/-

P-Cwt


Rs.
786/-

6.
Foot valve heavy pattern with one type gate. (imported) (PHSI No. 3 P-No. 10)

3” Dia

Qty: 1.00 No


@Rs.893/75

Each


Rs.
894
7
Butt fujion joints for special for PE pipe (SMI No. 11 P.No- 20)


i)4” Dia 


 
Qty: 6.00
Nos

@Rs: 1000/-

Each


Rs:
6000/-

7.
Jointing CI/MS flanged pipe to special flanged and inside threaded i/c supplying rubber packing the required thickness nuts and bolts with wisher and other required for jointing and testing the joint to the specified pressure etc complete (PHSI No.1 P.40).


4” Dia

 


Qty: 10.00 Nos

@Rs.513/-

P-Joint


Rs.
5130/-










G. Total: -
Rs.      33308/-

Non Schedule 
1.
Flange Adopter

Qty: 6.00
Nos

@Rs: 1215/-

Each


Rs:
7290/-

G. Total: -
Rs.      7290/-
General Abstract of cost

	S.No
	Item Of Work
	Sch: Amount
	Non Sch: Amount
	Total

	Part – I 
	Repair of Rising Main 4” Dia 
	Rs.15680/-
	---
	Rs.15680/-

	Part – I 
	Inter Connection

	Rs.33308
	Rs.7290/-
	Rs.40598/-

	
	Total
	Rs.48988/-
	Rs.7290/-
	Rs.81196/-


CertificateS

1. Any error or omission in the description of items of works rates original schedule will be correct. Accordingly in the instruction of the Executive Engineer, Public Health Engineering Division-I Khairpur.

2. No premium will be allowed on non-schedule items.

3. The work to be carried out as per PWD/PHE specifications approval rates working estimates.
CONTRACTOR.



            
          EXECUTIVE ENGINEER

              PUBLIC HEALTH ENGINEERING 

         DIVISION-I KHAIRPUR
