                                                  SCHEDULE-B

NAME OF WORK:    m & r drainage scheme KOT MIR MUHAMMAD U/C KOT MIR MUHAMMAD TALUKA KINGRI district khairpur.
	S.No.
	Item of Work’s
	Qty:
	Rate
	Unit
	Amount


PART-I,

SILT CLEARANCE
1.
Earth work excavation undressed lead up to 1 single throw of Kassi, Phawrah or Shavel (a) 

in ashes sand soft soil or silt clearance (CSI No. 1 P. No. 1)


 
Qty: 4180.00 Cft
@Rs: 1134/38
 
P% oCft
Rs:     4,742/-
2.
Cleaning of Collecting tank/sump below level i/c dewatering of Sullage water & disposal of garbage solid waste etc out side the tank etc complete (SCI No. 01 P-No. 59)  




Qty: 1593.00 Cft 
@Rs.11900/00
P%0Cft 
Rs.
18,957/-

3.
Extra for every 50’ft: additional lead or part therefore earth work soft or ordinary 

            Hard very hard. (CSI No.8 P.NO. 3) 



Qty. 4180.00 Cft.
@Rs. 5039/-
          P%o Cft.
Rs.   21,063/-










Total.
Rs.  44,762/-
PART –II 
REPAIR OF COMPOUND WALL   

SCHEDULE ITEMS
1. Pacca Brick work in foundation & plinth cement sand mortar 1:6 (CSI No. 05 P-No. 25)




Qty: 434.50 Cft
@Rs.11948/36
P%Cft

Rs.
51,916/-

2. Damp proof course of cement sand and shingle concrete 1:2:4 i/c two coats of 

asphalted mixture (CSI No. 20 p-No. 59)

3” Thick
Qty: 82.50 Sft

@Rs.4982/18

P%Sft

Rs.
4,110/-

   3.
Pacca brick work in other than building in cement sand mortar 1:6 (CSI No. 05 P-No. 25)

Qty: 195.37 Cft
@Rs.12346/65
P%Cft

Rs.
24,122/-

4. Cement Plaster (1:6) upto 20 ft: Height ½” thick (CSI No. 1 P-No. 58)




Qty: 965.50 Sft
@Rs.2206/60

P%Sft

Rs.
21,305/-

5. Cement Plaster (1:4) upto 20 ft: Height 3/8” thick (CSI No. 1 P-No. 58)




Qty: 965.50 Sft
@Rs.2197/52

P%Sft

Rs.
10,371/-












Total:
Rs.122,670/-

PART –III 
PUMPING MACHINARY (DIESEL ENGINE 16 BHP)   

SCHEDULE ITEMS
1. Making foundation of cement i/c placing compaction fishing and curing complete 

i/c and washing of stone aggregate W/Shutting (CSi No.5 P-No.17)

Qty: 20.00 Cft

@Rs.14429/25
P% Cft

Rs.
2,886/-

2.
Cement brick or stone ballest ½” 2 gauge Ratio (CSI No. 4 (b) P-No.17)
Ratio 1:4:8

Qty: 7.50 Cft

@Rs.9416/28

P% Cft

Rs.
706/-

3.
Providing & Embedding M.S foundation nut and Bullets of ¾” dia (Nos) 2.5 Long each 

half treated (SMI No. 6 P-No. 72)




Qty: 8.32 Lbs

@Rs.112/61

P-Lbs

Rs.
937/-










Total:
Rs.
4,529/-

NON-SCHEDULE ITEMS

1.
Supplying Golden Diesel oil Engine 16 BHP 2200 (GD – 1100 B)


@ site Drg: Sch: Kot Mir Muhammad 




Qty: 1 No

@Rs.76600/-

Each

Rs.
76,600/-

2. Providing frame 34” x 52” x 4” pully for coupling 6” Dia Diesel Engine & Pump V-Belt 

size 1370 x 2 

Qty: 1 No

@Rs.19,600/-

Each

Rs.
19,600/-

3. Providing Pully for Engine 

Qty: 1 No

@Rs.950/-

Each

Rs.
950/-









Total:
Rs.
97,150/-
PART –IV 
REPAIR OF TRANSFORMER   

NON-SCHEDULE ITEMS

1. Rewinding and replacement of H.T Coil of Transformer etc complete (M.R)

25 K.V TRANSFORMER

Drainage Sch: Kot Mir Muhammad



Qty: 02 Coils

@Rs.15000/-

P-Coil

Rs. 
30,000/-

2.
Supply for Transformer Oil (M.R)




Qty: 25 Litters 
@Rs.150/-

P-Litter
Rs.
3,750/-

3. 
Labour charge and loading unloading for Transformer (M.R)




Qty: 1 Job 

@Rs.5000/-

P-Job

Rs.
5,000/-










Total:
Rs.
38,750/-
PART – V 
EARTH FILLING   

SCHEDULE ITEMS

01.
Barrow pit excavation undressed led up to 100 Rft in ordinary soil (CSI No.3 P.1). 
Qt. 5490.00 Cft
@Rs. 2117/50

P%0 Cft.
Rs. 
11,625/-

02. Earth work compaction (Soft or ordinary soil) (a) Laying earth in 6” thick leveling                                    

 & dressing complete CSI No.13 (a) P-3)

Qt. 5490.00 Cft 
@Rs.263/-

P%0Cft.
Rs.  
1,444/-
03 Extra for every 50 ft. additional lead or part thereof for earth work (CSI No.8 P.3)




Qt. 5490.00 Cft  
@Rs.5039/-

P%0Cft.
Rs.
27,664/-












Total:-
           Rs: 40,733/-     

                                                       ABSTRACT OF COST

	S.NO
	ITEM OF WORK
	SCHEDULE AMOUNT
	NON-SCHEDULE AMOUNT
	TOTAL: -

	1.
	SILT CLEARANCE
	Rs. 44,762/-
	***
	Rs.44,762/-

	2.
	REPAIR OF COMPOUND WALL
	Rs. 122,670/-
	***
	Rs. 122,670/-

	3.
	SUPPLY OF PUMPING MACHINARY 
(DIESEL ENGINE 16 BHP)
	Rs. 4,529/-
	Rs. 97,150/-
	Rs. 101,679/-

	4.
	REPAIR OF TRANSFORMER 
	***
	Rs. 38,750/-
	Rs.38,750/-

	5.
	EARTH FILLING
	Rs. 40,733/-
	***
	Rs. 40,733/-

	
	TOTAL: -
	Rs. 212,694/-
	Rs. 135,900/-
	Rs. 348,594/- 


CertificateS

1. Any error or omission in the description of items of works rates original schedule will be correct. Accordingly in the instruction of the Executive Engineer, Public Health Engineering Division No-I Khairpur.

2. No premium will be allowed on non-schedule items.

3. The work to be carried out as per PWD/PHE specifications approval rates working estimates.

CONTRACTOR.



                EXECUTIVE ENGINEER
     PUBLIC HEALTH ENGINEERING                       

   DIVISION NO-I, KHAIRPUR.

