                                                  SCHEDULE-B

NAME OF WORK:    m & r drainage scheme SADAR JI BHATYOON U/C SADAR JI BHATYOON TALUKA KINGRI district khairpur.
	S.No.
	Item of Work’s
	Qty:
	Rate
	Unit
	Amount


PART-I,

SILT CLEARANCE
1.
Earth work excavation undressed lead up to 1 single throw of Kassi, Phawrah or Shavel (a) 

in ashes sand soft soil or silt clearance (CSI No. 1 P. No. 1)


 
Qty: 3870.00 Cft
@Rs: 1134/38
 
P% oCft
Rs:     4,390/-
2.
Cleaning of Collecting tank/sump below level i/c dewatering of Sullage water & disposal of garbage solid waste etc out side the tank etc complete (SCI No. 01 P-No. 59)  




Qty: 1179.75 Cft 
@Rs.11900/00
P%0Cft 
Rs.
14,039/-

3.
Cleaning under ground sewer by mechanical or manual method taking out solid & disposing off within one chain etc complete whit out cartage. (CSI No.2 P.No. 59)

  


Qty: 1067.60 Cft 
@Rs.56/30

P-Cft 

Rs.
60,106/-

4.
Extra for every 50’ft: additional lead or part therefore earth work soft or ordinary 

            Hard very hard. (CSI No.8 P.NO. 3) 



Qty. 4937.60 Cft.
@Rs. 5039/-
          P%o Cft.
Rs.   24,881/-










Total.
Rs.  103,416/-
PART –II 
REPAIR OF CATCH PIT   

SCHEDULE ITEMS
1. Small iron work such as gusset in best plate knees bends strops sings etc i/c cutting drilling riveting handling assembling and fixing excluded erection and in position (covers of catch pits)

(CSI No. 1 P-No.8)

Qty: 0.47 Cwt 

@Rs.6420/61

P-Cwt

Rs.
3,018/-

2. Erection and fitting in position of iron trusses staging of water tank etc (CSI No. 3 P-No. 96)




Qty: 0.47 Cwt 

@Rs.271/04

P-Cwt 

Rs.
127/-










Total:
Rs.
3,145/-
PART –III 
PUMPING MACHINARY (DIESEL ENGINE 16 BHP)   

NON-SCHEDULE ITEMS
1. Supplying & installing Diesel engine set i/c transportation to site Drainage Scheme Abul Khair 

Diesel Engine 16 BHP 2200 RPM i/c standard accession Diesel Engine Oil with Golden non clogging pump type GSWE -103  size 4 x 3” capable of 60 discharge per minutes a head of 40 ft mounted form are based plate installing of pump set C.C foundation (Ratio 1:2:4) with CC stone 5/8 Dia to be embaded in CC foundation plinth of the pumping set for 72 hours under actual condition etc complete
      (R.A attached )
                                          Qty: 1 Set 

@Rs. 2,05,000/-
P.Set
           
  Rs. 205,000/-

2. Providing & Installing of MS pipe 3” & 6” Dia: made out of MS sheet 3/16” thick cutting folding to curvature & shape  i/c welding etc complete (RA approved based on schedule of rates)

4” Dia  


            Qty:  14.0 Rft 

@Rs. 506/60

P-Rft

Rs. 
7,092/-
3. Providing, Laying & Fixing sin trench i/c fitting, jointing & testing etc complete in all respect the high Density Polythylene PE pipes. 

4” Dia 

PN-10







Qty:  12.0 Rft 

@Rs. 268/-

P-Rft

Rs. 
3,216/-
4. Manufacturing & installing 3” & 6” Dia: MS flange made out of M.S sheet 3/8” thick  

            cutting drilling holes etc complete (RA approved based on schedule of rates)
  
 4” Dia. 




 Qty: 4 Nos  

 @Rs. 596/75

Each

Rs.  
2,387/-









Total: -

Rs. 
217,695/-                                                                                                       

 INTER CONNECTION

SCHEDULE ITEMS
1. Supplying reflex value heavy pattern test pressure 21.0 kg or CM or 300 Sq inch imported            

       (SRMI-No. 6 P-10)

 
4” Dia suction. 




Qty: 1.0 No

@Rs. 1706/-

Each

Rs.  
1,706/-
2 Supplying sluice value heavy pattern test pressure 21.0 kg or CM or 300 Sq inch imported.                       

       (SRM I-No. 2(d) P-9)

 
4” Dia 

    





Qty:  1 No  

@Rs. 5460/-

Each

Rs. 
5,460/-
3. C.I. bend with flanged end with holes i/c turning and facing of flanged for all size                                        

       (SRM I-No. 8 (b) P-11) 





Qty: 0.16 Cwt  
@Rs. 6069/-

P-Cwt

Rs.  
971/-
4. Flange adopter 


           Qty: 4 Nos 
            @Rs. 1215/-

Each

Rs. 
4,860/-
5.     Butt Fussion joint 
        


Qty: 4 Nos
 
@Rs. 1000/-

Each

Rs.  
4,000/-
6..
Jointing CI/MS flanged pipe to special flanged and inside threaded i/c supplying rubber packing the required thickness nuts and bolts with wisher and other required for jointing and testing the joint to the specified pressure etc complete.                       

            (PHES. I. No. M (b) P.No. 35).


4” Dia Joints 

 





Qty: 4.00 joints 
@Rs. 513/-

P-Joint

Rs.  
2,052/-










Total:
Rs.
19,049/-

                                                       ABSTRACT OF COST

	S.NO
	ITEM OF WORK
	SCHEDULE AMOUNT
	NON-SCHEDULE AMOUNT
	TOTAL: -

	1.
	SILT CLEARANCE
	Rs. 103,416/-
	***
	Rs.103,416/-

	2.
	REPAIR OF CATCH PIT
	Rs. 3,145/-
	***
	Rs. 3,145/-

	3.
	PUMPING MACHINARY I/C INTER CONNECTION

	Rs. 19,049/-
	Rs. 217,695
	Rs. 236,744/-

	
	TOTAL: -
	Rs. 125,610/-
	Rs. 217,695/-
	Rs. 343,305/- 


CertificateS

1. Any error or omission in the description of items of works rates original schedule will be correct. Accordingly in the instruction of the Executive Engineer, Public Health Engineering Division No-I Khairpur.

2. No premium will be allowed on non-schedule items.

3. The work to be carried out as per PWD/PHE specifications approval rates working estimates.

CONTRACTOR.



                EXECUTIVE ENGINEER
     PUBLIC HEALTH ENGINEERING                       

   DIVISION NO-I, KHAIRPUR.

