DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/1
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT / 05/2016.				Dated: ____________/2016.





Subject:  IMPROVEMENT OF CC STREET NEAR ALAM CLOTH SHOP NEAR SECTOR 6-E ORANGI ZONE, 
  DMC (West).	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 6,34,529.00/= + O/R

BID SECURITY.								Rs. 12,691/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp












	DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/1
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs.  6,34,529.00/= + O/R
Earnest Money Rs. 12,691/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  IMPROVEMENT OF CC STREET NEAR ALAM CLOTH SHOP NEAR SECTOR 6-E ORANGI ZONE, 
               DMC (West).	
PART-A ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 
	1500 Cft
	3327.50% 
Cft

	49,913/=

	02
	Dismantling of cement concrete flooring. 1:3:6 plain (10/19-b) 
	2200 Cft
	1306.80%
Cft
	28,750/=

	03
	Earth work excavation of road side nalis forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil (1/4-H/ways) 
	9000 Cft
	1437.00%0
Cft
	12,933/=

	04
	Cartage of sand, bajri, lime, sukhi, murrum, bulding rubbish i/c loading unloading stacking at site. All lide& lift (Ch 1/1-1)
	12700 Cft
	1065.00% CFT
	1,35,255/=

	05
	P/L 2” thick topping C.C (1:2:4) i/c surface finishing & dividing in to panels. 
	12000 Sft
	3275.50%
Sft
	3,93,060/=

	06
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	16 Nos. 
	913.63
Each
	14,618/=

	SUB TOTAL PART-A
	6,34,529/= + O/R






_____________________
Signature of Contractor

Subject:  IMPROVEMENT OF CC STREET NEAR ALAM CLOTH SHOP NEAR SECTOR 6-E ORANGI ZONE, 
               DMC (West).	

PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	07
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	4000 Cft
	Offer Rate 
	Offer Rate 

	08
	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness, and typical cross sections fir grade/ widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65(1985) and compacting to 100% of the minimum dry density according means of i/c watering with all lead and lift as per specification and as per directed by engineer in charge.
	4500 Cft
	Offer Rate
	Offer Rate

	09
	P/F per costed RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	08 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				
I / we hereby quoted rates as follows:

	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					



DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/2
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /     /2016.				Dated: ____________/2016.





Subject:  REHABILITATION OF CC STREET IN DIFFERENT LOACATION GULFAMABADNEAR SECTOR, 2-A, IN
               ORANGI ZONE, DMC (West)
	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 6,30,875.00/= + O/R

BID SECURITY.								Rs. 12,618/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp











	DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/2
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs.  6,30,875.00 /= + O/R
Earnest Money Rs. 12,618/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  REHABILITATION OF CC STREET IN DIFFERENT LOACATION GULFAMABADNEAR SECTOR, 2-A, IN
               ORANGI ZONE, DMC (West)
	
PART-A ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 
	1500 Cft
	3327.50% 
Cft

	49,913/=

	02
	Dismantling of cement concrete flooring. 1:3:6 plain (10/19-b) 
	2200 Cft
	1306.80%
Cft
	28,750/=

	03
	Earth work excavation of road side nalis forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil (1/4-H/ways) 
	9000 Cft
	1437.00%0
Cft
	12,933/=

	04
	Cartage of sand, bajri, lime, sukhi, murrum, bulding rubbish i/c loading unloading stacking at site. All lide& lift (Ch 1/1-1)
	12700 Cft
	1065.00% CFT
	1,35,255/=

	07
	P/L 2” thick topping C.C (1:2:4) i/c surface finishing & dividing in to panels. 
	12000 Sft
	3275.50%
Sft
	3,93,060/=

	08
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	12 Nos. 
	913.63
Each
	10,964/=

	SUB TOTAL PART-A
	6,30,875/= + O/R






_____________________
Signature of Contractor
Subject:  REHABILITATION OF CC STREET IN DIFFERENT LOACATION GULFAMABADNEAR SECTOR, 2-A, IN
               ORANGI ZONE, DMC (West)
	

PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	05
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	4000 Cft
	Offer Rate 
	Offer Rate 

	08
	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness, and typical cross sections fir grade/ widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65(1985) and compacting to 100% of the minimum dry density according means of i/c watering with all lead and lift as per specification and as per directed by engineer in charge.
	4500 Cft
	Offer Rate
	Offer Rate

	09
	P/F per costed RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	10 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				
I / we hereby quoted rates as follows:
	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					

DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/3
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT / 05/2016.				Dated: ____________/2016.





Subject:  REPAIRING OF STREET OF OTHER WORKS IN SECTOR 1-D IN ORANGI ZONE, DMC (West).
	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 6,33,616.00/= + O/R

BID SECURITY.								Rs. 12,673/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp












	DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/3
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs.  6,33,616.00/= + O/R
Earnest Money Rs. 12,673/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  REPAIRING OF STREET OF OTHER WORKS IN SECTOR 1-D IN ORANGI ZONE, DMC (West).
	
PART-A ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 
	1500 Cft
	3327.50% 
Cft

	49,913/=

	02
	Dismantling of cement concrete flooring. 1:3:6 plain (10/19-b) 
	2200 Cft
	1306.80%
Cft
	28,750/=

	03
	Earth work excavation of road side nalis forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil (1/4-H/ways) 
	9000 Cft
	1437.00%0
Cft
	12,933/=

	04
	Cartage of sand, bajri, lime, sukhi, murrum, bulding rubbish i/c loading unloading stacking at site. All lide& lift (Ch 1/1-1)
	12700 Cft
	1065.00% CFT
	1,35,255/=

	07
	P/L 2” thick topping C.C (1:2:4) i/c surface finishing & dividing in to panels. 
	12000 Sft
	3275.50%
Sft
	3,93,060/=

	08
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	15 Nos. 
	913.63
Each
	13,704/=

	SUB TOTAL PART-A
	6,33,616/= + O/R






_____________________
Signature of Contractor
Subject:  REPAIRING OF STREET OF OTHER WORKS IN SECTOR 1-D IN ORANGI ZONE, DMC (West).
	

PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	05
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	4000 Cft
	Offer Rate 
	Offer Rate 

	06
	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness, and typical cross sections fir grade/ widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65(1985) and compacting to 100% of the minimum dry density according means of i/c watering with all lead and lift as per specification and as per directed by engineer in charge.
	4500 Cft
	Offer Rate
	Offer Rate

	09
	P/F per costed RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	10 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				
I / we hereby quoted rates as follows:
	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					


DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/4
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  REHABILITATION / IMPROVEMENT OF STREET IN GALI # 8 &NEAR MUJAHIDABAD, ORANGI
               ZONE, DMC (West).
	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 6,35,443.00/= + O/R

BID SECURITY.								Rs. 12,709/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp











	   DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/4
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs.  6,35,443.00/= + O/R
Earnest Money Rs. 12,709/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  REHABILITATION / IMPROVEMENT OF STREET IN GALI # 8 &NEAR MUJAHIDABAD, ORANGI
               ZONE, DMC (West)	
PART-A ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 
	1500 Cft
	3327.50% 
Cft

	49,913/=

	02
	Dismantling of cement concrete flooring. 1:3:6 plain (10/19-b) 
	2200 Cft
	1306.80%
Cft
	28,750/=

	03
	Earth work excavation of road side nalis forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil (1/4-H/ways) 
	9000 Cft
	1437.00%0
Cft
	12,933/=

	04
	Cartage of sand, bajri, lime, sukhi, murrum, bulding rubbish i/c loading unloading stacking at site. All lide& lift (Ch 1/1-1)
	12700 Cft
	1065.00% CFT
	1,35,255/=

	07
	P/L 2” thick topping C.C (1:2:4) i/c surface finishing & dividing in to panels. 
	12000 Sft
	3275.50%
Sft
	3,93,060/=

	08
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	17 Nos. 
	913.63
Each
	15,532/=

	SUB TOTAL PART-A
	6,35,443/= + O/R






_____________________
Signature of Contractor
Subject:  REHABILITATION / IMPROVEMENT OF STREET IN GALI # 8 &NEAR MUJAHIDABAD, ORANGI                    
                 ZONE, DMC (West)
	

PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	05
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	4000 Cft
	Offer Rate 
	Offer Rate 

	06
	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness, and typical cross sections fir grade/ widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65(1985) and compacting to 100% of the minimum dry density according means of i/c watering with all lead and lift as per specification and as per directed by engineer in charge.
	4500 Cft
	Offer Rate
	Offer Rate

	09
	P/F per costed RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	10 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				
I / we hereby quoted rates as follows:
	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					


DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/5
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  REHABILITATION OF SEWERAGE LINE IN SECTOR 1-A MUJAHIDABAD NEAR FAROOQ-E-AZAM
               MASJID, ORANGI ZONE, DMC (West).
	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 7,86,278.00/= + O/R

BID SECURITY.								Rs. 15,726/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp











	DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/5
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs. 7,86,278.00/= + O/R
Earnest Money Rs. 15,726/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  REHABILITATION OF SEWERAGE LINE IN SECTOR 1-A MUJAHIDABAD NEAR FAROOQ-E-AZAM
               MASJID, ORANGI ZONE, DMC (West).
	
PART-A ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 
	600 Cft
	3327.50% 
Cft

	19,965/=

	02
	Dismantling of cement concrete flooring. 1:3:6 plain (10/19-b) 
	1200 Cft
	1306.80%
Cft
	15,682/=

	03
	Excavation for pipe line in trenches & pits in soft rock by hammerings and chiseling i/c alignment & shape level & grade cutting joint holes & disposal of surplus earth within one chain as directed by engineer in charge (62/6)
	   7800 Cft
	10770.00 %0 CFT
	84,006/-

	04
	P/L RCC Rubber ring pipe of class “A” and fixing in trenches i/c cutting, fitting & jointing with rubber ring etc complete. (18/2) 8” Dia, 12” Dia, 15” Dia
	    650 Rft

	   367.00 Rft
	      2,38,550/-



	05
	Construction of manholes 4” dia inside i/c RCC Ring Slab 39” dia with manhole cover 21” dia of 5’ clear depth in 1:2:4CC in 9” thick wall &beding cast in situ with fair face steel shuttering i/c excavation, back filling and disposal of surplus stuff etc complete.   
	27 Nos.
	13064  Each 
	3,52,728/-

	06
	Add for extra depth beyond 5 feet depth, lass then 5 ft depth deduct the same rate. 
	(-) 27 Rft
	1540.00  Rft
	-41,580/-

	07
	Re filling of excavated stuff in trenches 6”th layer i/c watering ramming to full compaction etc complete. 
	3102  Cft
	2760.00 % Cft
	8,562/-

	08
	Cartage of sand, Bajri, lime, sukhi, murrum& building rubbish i/c loading unloading & stacking at site. (10 miles) (Ch 1/1-1)
	6498  Cft
	1065.04 % Cft
	69,204/-

	09
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	21 Nos. 

19 Nos.
	913.63

1051.25
Each
	19,186/-

19,974/-

	SUB TOTAL PART-A
	7,86,278/= + O/R



Signature of Contractor_____________________
Subject:  REHABILITATION OF SEWERAGE LINE IN SECTOR 1-A MUJAHIDABAD NEAR FAROOQ-E-AZAM
                MASJID, ORANGI ZONE, DMC (West).
	

PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	10
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	3550 Cft
	Offer Rate 
	Offer Rate 

	11
	P/F per costed RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	17 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				

I / we hereby quoted rates as follows:

	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					





                        DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/6
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519


Subject:     REPLACEMENT OF BROKEN SEWERAGE PIPE IN ALI GARH COLONY, ORANGI ZONE, DMC 
                   (West).
BILL OF QUANTITIES
ESTIMATED COST.							RS. 7,86,552.00/= + O/R

BID SECURITY.								Rs. 15,731/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp










	







                                           DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/6
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs. 7,86,552.00/= + O/R
Earnest Money Rs. 15,731/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 

Subject:  REPLACEMENT OF BROKEN SEWERAGE PIPE IN ALI GARH COLONY, ORANGI ZONE, DMC (West).
	
	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:3:6 plain (10/19-b) 
	1200 Cft
	1306.80%
Cft
	15,682/=

	02
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 
	600 Cft
	3327.50% 
Cft

	19,965/=

	03
	Excavation for pipe line in trenches & pits in soft rock by hammerings and chiseling i/c alignment & shape level & grade cutting joint holes & disposal of surplus earth within one chain as directed by engineer in charge (62/6)
	   7800 Cft
	10770.00 %0 CFT
	84,006/-

	04
	P/L RCC Rubber ring pipe of class “A” and fixing in trenches i/c cutting, fitting & jointing with rubber ring etc complete. (18/2) 8” Dia, 12” Dia, 15” Dia
	    650 Rft

	   367.00 Rft
	      2,38,550/-



	05
	Construction of manholes 4” dia inside i/c RCC Ring Slab 39” dia with manhole cover 21” dia of 5’ clear depth in 1:2:4CC in 9” thick wall &beding cast in situ with fair face steel shuttering i/c excavation, back filling and disposal of surplus stuff etc complete.   
	27 Nos.
	13064  Each 
	3,52,728/-

	06
	Add for extra depth beyond 5 feet depth, lass then 5 ft depth deduct the same rate. 
	(-) 27 Rft
	1540.00  Rft
	-41,580/-

	07
	Re filling of excavated stuff in trenches 6”th layer i/c watering ramming to full compaction etc complete. 
	3102  Cft
	2760.00 % Cft
	8,562/-

	08
	Cartage of sand, Bajri, lime, sukhi, murrum& building rubbish i/c loading unloading & stacking at site. (10 miles) (Ch 1/1-1)
	6498  Cft
	1065.00 % Cft
	69,204/-

	09
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	19 Nos. 

21 Nos.
	913.63

1051.25
Each
	17,359/-

22,076/-

	SUB TOTAL PART-A
	7,86,552/= + O/R




Signature of Contractor_____________________






Subject:  REPLACEMENT OF BROKEN SEWERAGE PIPE IN ALI GARH COLONY, ORANGI ZONE, DMC (West).
	

PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	10
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	3650 Cft
	Offer Rate 
	Offer Rate 

	11
	P/F per costed RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	14 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				

I / we hereby quoted rates as follows:

	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					






DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/7
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  IMPROVEMENT OF RCC PIPE DRAIN IN SECTOR, 6-E AND 1-D, IN ORANGI ZONE, DMC (West).
	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 7,88,242.00/= + O/R

BID SECURITY.								Rs. 15,765/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp












                                           DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/7
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs. 7,86,242.00/= + O/R
Earnest Money Rs. 15,765/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  IMPROVEMENT OF RCC PIPE DRAIN IN SECTOR, 6-E AND 1-D, IN ORANGI ZONE, DMC (West).
	
	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:3:6 plain (10/19-b) 
	1200 Cft
	1306.80%
Cft
	15,682/=

	02
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 
	600 Cft
	3327.50% 
Cft

	19,965/=

	03
	Excavation for pipe line in trenches & pits in soft rock by hammerings and chiseling i/c alignment & shape level & grade cutting joint holes & disposal of surplus earth within one chain as directed by engineer in charge (62/6)
	   7800 Cft
	10770.00 %0 CFT
	84,006/-

	04
	P/L RCC Rubber ring pipe of class “A” and fixing in trenches i/c cutting, fitting & jointing with rubber ring etc complete. (18/2) 8” Dia, 12” Dia, 15” Dia
	    650 Rft

	   367.00 Rft
	      2,38,550/-



	05
	Construction of manholes 4” dia inside i/c RCC Ring Slab 39” dia with manhole cover 21” dia of 5’ clear depth in 1:2:4CC in 9” thick wall &beding cast in situ with fair face steel shuttering i/c excavation, back filling and disposal of surplus stuff etc complete.   
	27 Nos.
	13064  Each 
	3,52,728/-

	06
	Add for extra depth beyond 5 feet depth, lass then 5 ft depth deduct the same rate. 
	(-) 27 Rft
	1540.00  Rft
	-41,580/-

	07
	Re filling of excavated stuff in trenches 6”th layer i/c watering ramming to full compaction etc complete. 
	3102  Cft
	2760.00 % Cft
	8,562/-

	08
	Cartage of sand, Bajri, lime, sukhi, murrum& building rubbish i/c loading unloading & stacking at site. (10 miles) (Ch 1/1-1)
	6498  Cft
	1065.00 % Cft
	69,204/-

	09
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	22 Nos. 

20 Nos.
	913.63

1051.25
Each
	20,100/-

21,025/-

	SUB TOTAL PART-A
	7,88,242/= + O/R




Signature of Contractor_____________________






Subject:  IMPROVEMENT OF RCC PIPE DRAIN IN SECTOR, 6-E AND 1-D, IN ORANGI ZONE, DMC (West).
	

PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	10
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	3600 Cft
	Offer Rate 
	Offer Rate 

	11
	P/F per costed RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	16 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				

I / we hereby quoted rates as follows:

	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					
	


DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/8
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  P/L SEWERAGE LINE INNEAR MUSTAFA PARK OF NOORANI PARK, U.C # 13IN ORANGI ZONE, 
               DMC (West).

	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 7,83,261.00/= + O/R

BID SECURITY.								Rs. 15,665/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp











	DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/8
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs.  7,83,261.00/= + O/R
Earnest Money Rs. 15,665 /= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  P/L SEWERAGE LINE INNEAR MUSTAFA PARK OF NOORANI PARK, U.C # 13IN ORANGI ZONE, 
               DMC (West).

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:3:6 plain (10/19-b) 
	1200 Cft
	1306.80%
Cft
	15,682/=

	02
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 
	600 Cft
	3327.50% 
Cft

	19,965/=

	03
	Excavation for pipe line in trenches & pits in soft rock by hammerings and chiseling i/c alignment & shape level & grade cutting joint holes & disposal of surplus earth within one chain as directed by engineer in charge (62/6)
	   7800 Cft
	10770.00 %0 CFT
	84,006/-

	04
	P/L RCC Rubber ring pipe of class “A” and fixing in trenches i/c cutting, fitting & jointing with rubber ring etc complete. (18/2) 8” Dia, 12” Dia, 15” Dia
	    650 Rft

	   367.00 Rft
	      2,38,550/-



	05
	Construction of manholes 4” dia inside i/c RCC Ring Slab 39” dia with manhole cover 21” dia of 5’ clear depth in 1:2:4CC in 9” thick wall &beding cast in situ with fair face steel shuttering i/c excavation, back filling and disposal of surplus stuff etc complete.   
	27 Nos.
	13064  Each 
	3,52,728/-

	06
	Add for extra depth beyond 5 feet depth, lass then 5 ft depth deduct the same rate. 
	(-) 27 Rft
	1540.00  Rft
	-41,580/-

	07
	Re filling of excavated stuff in trenches 6”th layer i/c watering ramming to full compaction etc complete. 
	3102  Cft
	2760.00 % Cft
	8,562/-

	08
	Cartage of sand, Bajri, lime, sukhi, murrum& building rubbish i/c loading unloading & stacking at site. (10 miles) (Ch 1/1-1)
	6498  Cft
	1065.00 % Cft
	69,204/-

	09
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	20 Nos. 

17 Nos.
	913.63

1051.25
Each
	18,273/-

17,871/-

	SUB TOTAL PART-A
	7,83,261/= + O/R




Signature of Contractor_____________________





Subject:  P/L SEWERAGE LINE INNEAR MUSTAFA PARK OF NOORANI PARK, U.C # 13IN ORANGI ZONE, 
                 DMC (West).

	

PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	05
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	3600 Cft
	Offer Rate 
	Offer Rate 

	09
	P/F per costed RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	17 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				
I / we hereby quoted rates as follows:
	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					






DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/9
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  PATCH REPAIRING AND FILLING OF POT HOLES AND TRANCHES IN GALI # 1,2, IN MUJAHIDABAD
               IN DIFFERENT LOCATION U.C # 13, IN ORANGI ZONE, DMC (West).

	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 6,58,145.00/= + O/R

BID SECURITY.								Rs. 13,163/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp











	DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/9
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs.  6,58,145.00/= + O/R
Earnest Money Rs. 13,163 /= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  PATCH REPAIRING AND FILLING OF POT HOLES AND TRANCHES IN GALI # 1,2, IN MUJAHIDABAD
               IN DIFFERENT LOCATION U.C # 13, IN ORANGI ZONE, DMC (West).
PART-A ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of existing asphalt concrete road i/c base, sub base and disposal of dismantled material to designated placed (15/11-H/ways) 
	4000 Sft
	773.86% 
Sft
	30,954/=

	02
	Earth work excavation of road side nalis forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil (1/4-H/ways) 
	10000 Cft
	1437.00%0
Cft
	14,370/=

	03
	Cartage of sand, bajri, lime, sukhi, murrum, bulding rubbish i/c loading unloading stacking at site. All lide& lift (Ch 1/1-1)
	12000 Cft
	1065.00% CFT
	1,27,800/=

	04
	Preparing of sub grade i/c earth excavation leveling to an average depth of 9” dressing to camber and consolidation with power roller (2/9)
	8500 Sft
	526.28% 
Sft
	44,734/=

	07
	Providing 1” thick (consolidated) premixed carpet in proper camber and grade including supplying 10 CftBajri 4 cft hill sand (of approved quality and grade) bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion including heating materials and cleaning the roads surface (rate i/c all cost of materials T & P and carriage upto 3 chains) 
Using Crushed Bajri (8/12)
Laying Premixed Carpet (12/32)
	8500 Sft
	4107.84 % Sft
  986.02 % Sft
5093.86 % Sft

	4,32,978/=

	08
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	08 Nos. 
	913.63
Each
	7,309/=

	SUB TOTAL PART-A
	6,58,145/= + O/R



Signature of Contractor _____________________

Subject:  PATCH REPAIRING AND FILLING OF POT HOLES AND TRANCHES IN GALI # 1,2, IN MUJAHIDABAD
                IN DIFFERENT LOCATION U.C # 13, IN ORANGI ZONE, DMC (West).	

PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	05
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	2500 Cft
	Offer Rate 
	Offer Rate 

	06
	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness, and typical cross sections fir grade/ widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65(1985) and compacting to 100% of the minimum dry density according means of i/c watering with all lead and lift as per specification and as per directed by engineer in charge.
	4250 Cft
	Offer Rate
	Offer Rate

	09
	P/F RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	06 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				
I / we hereby quoted rates as follows:
	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					



DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/10
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  IMPROVEMENT OF ROADS IN SURROUNDING OF ALI GARH COLONY, IN ORANGI ZONE, DMC 
               (West).
	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 6,63,627.00/= + O/R

BID SECURITY.								Rs. 13,273/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp











	DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/10
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs.  6,63,627.00/= + O/R
Earnest Money Rs. 13,273/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  IMPROVEMENT OF ROADS IN SURROUNDING OF ALI GARH COLONY, IN ORANGI ZONE, DMC
               (West).
PART-A ITEM BASED ON SCHEDULE RATES
	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of existing asphalt concrete road i/c base, sub base and disposal of dismantled material to designated placed (15/11-H/ways) 
	4000 Sft
	773.86% 
Sft
	30,954/=

	02
	Earth work excavation of road side nalis forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil (1/4-H/ways) 
	10000 Cft
	1437.00%0
Cft
	14,370/=

	03
	Cartage of sand, bajri, lime, sukhi, murrum, bulding rubbish i/c loading unloading stacking at site. All lide& lift (Ch 1/1-1)
	12000 Cft
	1065.00% CFT
	1,27,800/=

	04
	Preparing of sub grade i/c earth excavation leveling to an average depth of 9” dressing to camber and consolidation with power roller (2/9)
	8500 Sft
	526.28% 
Sft
	44,734/=

	07
	Providing 1” thick (consolidated) premixed carpet in proper camber and grade including supplying 10 CftBajri 4 cft hill sand (of approved quality and grade) bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion including heating materials and cleaning the roads surface (rate i/c all cost of materials T & P and carriage upto 3 chains) 
Using Crushed Bajri (8/12)
Laying Premixed Carpet (12/32)
	8500 Sft
	4107.84 % Sft
  986.02 % Sft
5093.86 % Sft

	4,32,978/=

	08
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	14 Nos. 
	913.63
Each
	12,791/=

	SUB TOTAL PART-A
	6,63,627/= + O/R



Signature of Contractor _____________________





Subject:  IMPROVEMENT OF ROADS IN SURROUNDING OF ALI GARH COLONY, IN ORANGI ZONE, DMC
                (West).
	

PART-B ITEM BASED ON SCHEDULE RATES
	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	05
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	2500 Cft
	Offer Rate 
	Offer Rate 

	06
	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness, and typical cross sections fir grade/ widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65(1985) and compacting to 100% of the minimum dry density according means of i/c watering with all lead and lift as per specification and as per directed by engineer in charge.
	4250 Cft
	Offer Rate
	Offer Rate

	09
	P/F RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	06 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	




_____________________
Signature of Contractor

Address 				
I / we hereby quoted rates as follows:
	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					


DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/11
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  P/L SEWERAGE SYSTEM IN NEAR HOUSE # 1302 AND 1311 AND OTHER PLACES IN SECTOR 8, IN
               ORANGI ZONE, DMC (West).
	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 7,82,760.00/= + O/R

BID SECURITY.								Rs. 15,655/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp











	DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/11
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs.  7,82,760.00/= + O/R
Earnest Money Rs. 15,655/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  P/L SEWERAGE SYSTEM IN NEAR HOUSE # 1302 AND 1311 AND OTHER PLACES IN SECTOR 8, IN
               ORANGI ZONE, DMC (West).
	
PART-A ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:3:6 plain (10/19-b) 
	1200 Cft
	1306.80%
Cft
	15,682/=

	02
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 
	600 Cft
	3327.50% 
Cft

	19,965/=

	03
	Excavation for pipe line in trenches & pits in soft rock by hammerings and chiseling i/c alignment & shape level & grade cutting joint holes & disposal of surplus earth within one chain as directed by engineer in charge (62/6)
	   7800 Cft
	10770.00 %0 CFT
	84,006/-

	04
	P/L RCC Rubber ring pipe of class “A” and fixing in trenches i/c cutting, fitting & jointing with rubber ring etc complete. (18/2) 8” Dia, 12” Dia, 15” Dia
	    650 Rft

	   367.00 Rft
	      2,38,550/-



	05
	Construction of manholes 4” dia inside i/c RCC Ring Slab 39” dia with manhole cover 21” dia of 5’ clear depth in 1:2:4CC in 9” thick wall &beding cast in situ with fair face steel shuttering i/c excavation, back filling and disposal of surplus stuff etc complete.   
	27 Nos.
	13064  Each 
	3,52,728/-

	06
	Add for extra depth beyond 5 feet depth, lass then 5 ft depth deduct the same rate. 
	(-) 27 Rft
	1540.00  Rft
	-41,580/-

	07
	Re filling of excavated stuff in trenches 6”th layer i/c watering ramming to full compaction etc complete. 
	3102  Cft
	2760.00 % Cft
	8,562/-

	08
	Cartage of sand, Bajri, lime, sukhi, murrum& building rubbish i/c loading unloading & stacking at site. (10 miles) (Ch 1/1-1)
	6498  Cft
	1065.00 % Cft
	69,204/-

	09
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	16 Nos. 

20 Nos.
	913.63    Each

1051.25  Each
	14,618/-

21,025/-

	SUB TOTAL PART-A
	7,82,760/= + O/R




Signature of Contractor _____________________

Subject:  P/L SEWERAGE SYSTEM IN NEAR HOUSE # 1302 AND 1311 AND OTHER PLACES IN SECTOR 8, IN 
                ORANGI ZONE, DMC (West).
	

PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	05
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	3500 Cft
	Offer Rate 
	Offer Rate 

	09
	P/F per costed RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	18 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				
I / we hereby quoted rates as follows:
	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					







DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/12
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  PATCH REPAIRING AND FILLING OF POTHOLES IN SURROUNDING OF SECTOR 8-L, GRAVE YARD
               IN ORANGI ZONE, DMC (West).
	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 6,59,973.00/= + O/R

BID SECURITY.								Rs. 13,199 /= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp











	DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/12
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs.  6,59,973.00/= + O/R
Earnest Money Rs. 13,199 /= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  PATCH REPAIRING AND FILLING OF POTHOLES IN SURROUNDING OF SECTOR 8-L, GRAVE YARD
               IN ORANGI ZONE, DMC (West).
	
PART-A ITEM BASED ON SCHEDULE RATES
	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of existing asphalt concrete road i/c base, sub base and disposal of dismantled material to designated placed (15/11-H/ways) 
	4000 Sft
	773.86% 
Sft
	30,954/=

	02
	Earth work excavation of road side nalis forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil (1/4-H/ways) 
	10000 Cft
	1437.00%0
Cft
	14,370/=

	03
	Cartage of sand, bajri, lime, sukhi, murrum, bulding rubbish i/c loading unloading stacking at site. All lide& lift (Ch 1/1-1)
	12000 Cft
	1065.00% CFT
	1,27,800/=

	04
	Preparing of sub grade i/c earth excavation leveling to an average depth of 9” dressing to camber and consolidation with power roller (2/9)
	8500 Sft
	526.28% 
Sft
	44,734/=

	07
	Providing 1” thick (consolidated) premixed carpet in proper camber and grade including supplying 10 CftBajri 4 cft hill sand (of approved quality and grade) bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion including heating materials and cleaning the roads surface (rate i/c all cost of materials T & P and carriage upto 3 chains) 
Using Crushed Bajri (8/12)
Laying Premixed Carpet (12/32)
	8500 Sft
	4107.84 % Sft
  986.02 % Sft
5093.86 % Sft

	4,32,978/=

	08
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	10 Nos. 
	913.63
Each
	9,136/=

	SUB TOTAL PART-A
	6,59,973/= + O/R





Signature of Contractor _____________________

Subject:  PATCH REPAIRING AND FILLING OF POTHOLES IN SURROUNDING OF SECTOR 8-L, GRAVE YARD
                IN ORANGI ZONE, DMC (West).
	

PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	05
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	2500 Cft
	Offer Rate 
	Offer Rate 

	06
	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness, and typical cross sections fir grade/ widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65(1985) and compacting to 100% of the minimum dry density according means of i/c watering with all lead and lift as per specification and as per directed by engineer in charge.
	4250 Cft
	Offer Rate
	Offer Rate

	09
	P/F RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	06 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				
I / we hereby quoted rates as follows:
	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					


DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/13
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  IMPROVEMENT OF ROADS IN NEAR WEDNESDAY MARKEET WALI GALI OF THE SECTOR 7/C, IN
               ORANGI ZONE, DMC (West).
	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 6,61,800.00/= + O/R

BID SECURITY.								Rs. 13,236 /= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp











	DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/13
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs.  6,61,800.00/= + O/R
Earnest Money Rs. 13,236 /= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  IMPROVEMENT OF ROADS IN NEAR WEDNESDAY MARKEET WALI GALI OF THE SECTOR 7/C, IN 
               ORANGI ZONE, DMC (West).
	
PART-A ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of existing asphalt concrete road i/c base, sub base and disposal of dismantled material to designated placed (15/11-H/ways) 
	4000 Sft
	773.86% 
Sft
	30,954/=

	02
	Earth work excavation of road side nalis forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil (1/4-H/ways) 
	10000 Cft
	1437.00%0
Cft
	14,370/=

	03
	Cartage of sand, bajri, lime, sukhi, murrum, bulding rubbish i/c loading unloading stacking at site. All lide& lift (Ch 1/1-1)
	12000 Cft
	1065.00% CFT
	1,27,800/=

	04
	Preparing of sub grade i/c earth excavation leveling to an average depth of 9” dressing to camber and consolidation with power roller (2/9)
	8500 Sft
	526.28% 
Sft
	44,734/=

	07
	Providing 1” thick (consolidated) premixed carpet in proper camber and grade including supplying 10 CftBajri 4 cft hill sand (of approved quality and grade) bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion including heating materials and cleaning the roads surface (rate i/c all cost of materials T & P and carriage upto 3 chains) 
Using Crushed Bajri (8/12)
Laying Premixed Carpet (12/32)
	8500 Sft
	4107.84 % Sft
  986.02 % Sft
5093.86 % Sft

	4,32,978/=

	08
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	12 Nos. 
	913.63
Each
	10,964/=

	SUB TOTAL PART-A
	6,61,800/= + O/R




Signature of Contractor _____________________

Subject:  IMPROVEMENT OF ROADS IN NEAR WEDNESDAY MARKEET WALI GALI OF THE SECTOR 7/C, IN
                 ORANGI ZONE, DMC (West).
	

PART-B ITEM BASED ON SCHEDULE RATES
	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	05
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	2500 Cft
	Offer Rate 
	Offer Rate 

	06
	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness, and typical cross sections fir grade/ widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65(1985) and compacting to 100% of the minimum dry density according means of i/c watering with all lead and lift as per specification and as per directed by engineer in charge.
	4250 Cft
	Offer Rate
	Offer Rate

	09
	P/F RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	06 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	




_____________________
Signature of Contractor

Address 				
I / we hereby quoted rates as follows:
	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					


DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/14
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  IMPROVEMENT OF CC STREETS IN H # 1348 TO 1356 OF BANARSI TOWN, ORANGI, ZONE, DMC
               (West).
	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 6,31,789.00/= + O/R

BID SECURITY.								Rs. 12,636 /= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp











	DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/14
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs.  6,31,789.00/= + O/R
Earnest Money Rs. 12,636 /= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  IMPROVEMENT OF CC STREETS IN H # 1348 TO 1356 OF BANARSI TOWN, ORANGI, ZONE, DMC
               (West).
	
PART-A ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 
	1500 Cft
	3327.50% 
Cft

	49,913/=

	02
	Dismantling of cement concrete flooring. 1:3:6 plain (10/19-b) 
	2200 Cft
	1306.80%
Cft
	28,750/=

	03
	Earth work excavation of road side nalis forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil (1/4-H/ways) 
	9000 Cft
	1437.00%0
Cft
	12,933/=

	04
	Cartage of sand, bajri, lime, sukhi, murrum, bulding rubbish i/c loading unloading stacking at site. All lide& lift (Ch 1/1-1)
	12700 Cft
	1065.00% CFT
	1,35,255/=

	07
	P/L 2” thick topping C.C (1:2:4) i/c surface finishing & dividing in to panels. 
	12000 Sft
	3275.50 % Sft
	3,93,060/=

	08
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	13 Nos. 
	913.63  Each
	11,877/=

	SUB TOTAL PART-A
	6,31,789/= + O/R






_____________________
Signature of Contractor
Subject:  IMPROVEMENT OF CC STREETS IN H # 1348 TO 1356 OF BANARSI TOWN, ORANGI, ZONE, DMC
                (West).
	

PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	05
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	4000 Cft
	Offer Rate 
	Offer Rate 

	06
	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness, and typical cross sections fir grade/ widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65(1985) and compacting to 100% of the minimum dry density according means of i/c watering with all lead and lift as per specification and as per directed by engineer in charge.
	4500 Cft
	Offer Rate
	Offer Rate

	09
	P/F per costed RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	10 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				
I / we hereby quoted rates as follows:
	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					


DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/15
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  REHABILITATION OF CC STREET IN H # 1295 TO H # 1366 AND NEAR DILAWAR PARK, IN ORANGI 
               ZONE, DMC (West).
	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 6,36,357.00/= + O/R

BID SECURITY.								Rs. 12,727/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp











	DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/15
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs.  6,36,357.00/= + O/R
Earnest Money Rs. 12,727/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  REHABILITATION OF CC STREET IN H # 1295 TO H # 1366 AND NEAR DILAWAR PARK, IN ORANGI 
               ZONE, DMC (West).
	
PART-A ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 
	1500 Cft
	3327.50 % Cft

	49,913/=

	02
	Dismantling of cement concrete flooring. 1:3:6 plain (10/19-b) 
	2200 Cft
	1306.80 % Cft
	28,750/=

	03
	Earth work excavation of road side nalis forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil (1/4-H/ways) 
	9000 Cft
	1437.00 % Cft
	12,933/=

	04
	Cartage of sand, bajri, lime, sukhi, murrum, bulding rubbish i/c loading unloading stacking at site. All lide& lift (Ch 1/1-1)
	12700 Cft
	1065.00% CFT
	1,35,255/=

	09
	P/L 2” thick topping C.C (1:2:4) i/c surface finishing & dividing in to panels. 
	12000 Sft
	3275.50 % Sft
	3,93,060/=

	07
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	18 Nos. 
	913.63 Each
	16,445/=

	SUB TOTAL PART-A
	6,36,357/= + O/R






_____________________
Signature of Contractor
Subject:  REHABILITATION OF CC STREET IN H # 1295 TO H # 1366 AND NEAR DILAWAR PARK, IN ORANGI 
                ZONE, DMC (West).
	

PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	05
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	4000 Cft
	Offer Rate 
	Offer Rate 

	06
	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness, and typical cross sections fir grade/ widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65(1985) and compacting to 100% of the minimum dry density according means of i/c watering with all lead and lift as per specification and as per directed by engineer in charge.
	45000 Cft
	Offer Rate
	Offer Rate

	09
	P/F per costed RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	10 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				
I / we hereby quoted rates as follows:
	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					


DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/16
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  REPAIRING OF CC STREET AND OTHER WORK IN H # 486 TO 480 IN SECTOR 7-B, IN ORANGI
               ZONE, DMC (West).
	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 6,28,134.00/= + O/R

BID SECURITY.								Rs. 12,563/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp











	DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/16
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs.  6,28,134.00/= + O/R
Earnest Money Rs. 12,563  /= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  REPAIRING OF CC STREET AND OTHER WORK IN H # 486 TO 480 IN SECTOR 7-B, IN ORANGI
                ZONE, DMC (West).
	
PART-A ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 
	1500 Cft
	3327.50 % Cft

	49,913/=

	02
	Dismantling of cement concrete flooring. 1:3:6 plain (10/19-b) 
	2200 Cft
	1306.80 % Cft
	28,750/=

	03
	Earth work excavation of road side nalis forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil (1/4-H/ways) 
	9000 Cft
	1437.00 % Cft
	12,933/=

	04
	Cartage of sand, bajri, lime, sukhi, murrum, bulding rubbish i/c loading unloading stacking at site. All lide& lift (Ch 1/1-1)
	12700 Cft
	1065.00 % CFT
	1,35,255/=

	09
	P/L 2” thick topping C.C (1:2:4) i/c surface finishing & dividing in to panels. 
	12000 Sft
	3275.50 % Sft
	3,93,060/=

	07
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	09 Nos. 
	913.63  Each
	8,223/=

	SUB TOTAL PART-A
	6,28,134/= + O/R






_____________________
Signature of Contractor
Subject:  REPAIRING OF CC STREET AND OTHER WORK IN H # 486 TO 480 IN SECTOR 7-B, IN ORANGI 
                 ZONE, DMC (West).
	

PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	05
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	4000 Cft
	Offer Rate 
	Offer Rate 

	06
	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness, and typical cross sections fir grade/ widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65(1985) and compacting to 100% of the minimum dry density according means of i/c watering with all lead and lift as per specification and as per directed by engineer in charge.
	4500 Cft
	Offer Rate
	Offer Rate

	08
	P/F per costed RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	10 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				
I / we hereby quoted rates as follows:
	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					


DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/17
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  REHABILITATION AND IMPROVEMENT OF STREET NEAR H # 667 TO 663 AND IN DIFFERENT
               LOCATION IN DMC (West).
	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 6,27,220.00/= + O/R

BID SECURITY.								Rs. 12,544/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp











	DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/17
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs.  6,27,220.00/= + O/R
Earnest Money Rs. 12,544/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  REHABILITATION AND IMPROVEMENT OF STREET NEAR H # 667 TO 663 AND IN DIFFERENT
               LOCATION IN DMC (West).
	
PART-A ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 
	1500 Cft
	3327.50 % Cft

	49,913/=

	02
	Dismantling of cement concrete flooring. 1:3:6 plain (10/19-b) 
	2200 Cft
	1306.80 % Cft
	28,750/=

	03
	Earth work excavation of road side nalis forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil (1/4-H/ways) 
	9000 Cft
	1437.00 % Cft
	12,933/=

	04
	Cartage of sand, bajri, lime, sukhi, murrum, bulding rubbish i/c loading unloading stacking at site. All lide& lift (Ch 1/1-1)
	12700 Cft
	1065.00 % CFT
	1,35,255/=

	07
	P/L 2” thick topping C.C (1:2:4) i/c surface finishing & dividing in to panels. 
	12000 Sft
	3275.50 % Sft
	3,93,060/=

	08
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	08 Nos. 
	913.63 Each
	7,309/=

	SUB TOTAL PART-A
	6,27,220/= + O/R






_____________________
Signature of Contractor
Subject:  REHABILITATION AND IMPROVEMENT OF STREET NEAR H # 667 TO 663 AND IN DIFFERENT
                 LOCATION IN DMC (West).
	

PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	05
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	4000 Cft
	Offer Rate 
	Offer Rate 

	06
	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness, and typical cross sections fir grade/ widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65(1985) and compacting to 100% of the minimum dry density according means of i/c watering with all lead and lift as per specification and as per directed by engineer in charge.
	4500 Cft
	Offer Rate
	Offer Rate

	09
	P/F per costed RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	10 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				
I / we hereby quoted rates as follows:
	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					


DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/18
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  REHABILITATION OF SEWERAGE LINE IN H # 670 TO 683 AND NEAR SECTOR-8, IN ORANGI
                ZONE, DMC (West).
	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 7,85,501.00/= + O/R

BID SECURITY.								Rs. 15,710/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp











	     DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/18
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs.  7,85,501.00/= + O/R
Earnest Money Rs. 15,710/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  REHABILITATION OF SEWERAGE LINE IN H # 670 TO 683 AND NEAR SECTOR-8, IN ORANGI
                ZONE, DMC (West).
	
PART-A ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:3:6 plain (10/19-b) 
	1200 Cft
	1306.80%
Cft
	15,682/=

	02
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 
	600 Cft
	3327.50% 
Cft

	19,965/=

	03
	Excavation for pipe line in trenches & pits in soft rock by hammerings and chiseling i/c alignment & shape level & grade cutting joint holes & disposal of surplus earth within one chain as directed by engineer in charge (62/6)
	   7800 Cft
	10770.00 %0 CFT
	84,006/-

	04
	P/L RCC Rubber ring pipe of class “A” and fixing in trenches i/c cutting, fitting & jointing with rubber ring etc complete. (18/2) 8” Dia, 12” Dia, 15” Dia
	    650 Rft

	   367.00 Rft
	      2,38,550/-



	05
	Construction of manholes 4” dia inside i/c RCC Ring Slab 39” dia with manhole cover 21” dia of 5’ clear depth in 1:2:4CC in 9” thick wall &beding cast in situ with fair face steel shuttering i/c excavation, back filling and disposal of surplus stuff etc complete.   
	27 Nos.
	13064  Each 
	3,52,728/-

	06
	Add for extra depth beyond 5 feet depth, lass then 5 ft depth deduct the same rate. 
	(-) 27 Rft
	1540.00  Rft
	-41,580/-

	07
	Re filling of excavated stuff in trenches 6”th layer i/c watering ramming to full compaction etc complete. 
	3102  Cft
	2760.00 % Cft
	8,562/-

	08
	Cartage of sand, Bajri, lime, sukhi, murrum& building rubbish i/c loading unloading & stacking at site. (10 miles) (Ch 1/1-1)
	6498  Cft
	1065.00 % Cft
	69,204/-

	09
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	19 Nos. 

20 Nos.
	913.63    Each

1051.25  Each
	17,359/-

21,025/-

	SUB TOTAL PART-A
	7,85,501/= + O/R



Signature of Contractor_____________________
Subject:  REHABILITATION OF SEWERAGE LINE IN H # 670 TO 683 AND NEAR SECTOR-8, IN ORANGI
                 ZONE, DMC (West).
	

PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	10
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	3900 Cft
	Offer Rate 
	Offer Rate 

	11
	P/F per costed RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	12 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				
I / we hereby quoted rates as follows:
	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					






DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/19
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  REPLACEMENT OF BROKEN SEWERAGE PIPE LINE IN H # 1339 TO 1347 IN NEAR QATTAR 
               HOSPITAL IN ORANGI ZONE, DMC (West).
	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 7,94,450.00/= + O/R

BID SECURITY.								Rs. 15,889/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp











	DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/19
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs.  7,94,450.00/= + O/R
Earnest Money Rs. 15,889/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  REPLACEMENT OF BROKEN SEWERAGE PIPE LINE IN H # 1339 TO 1347 IN NEAR QATTAR
                HOSPITAL IN ORANGI ZONE, DMC (West).

PART-A ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:3:6 plain (10/19-b) 
	1200 Cft
	1306.80%
Cft
	15,682/=

	02
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 
	600 Cft
	3327.50% 
Cft

	19,965/=

	03
	Excavation for pipe line in trenches & pits in soft rock by hammerings and chiseling i/c alignment & shape level & grade cutting joint holes & disposal of surplus earth within one chain as directed by engineer in charge (62/6)
	   7800 Cft
	10770.00 %0 CFT
	84,006/-

	04
	P/L RCC Rubber ring pipe of class “A” and fixing in trenches i/c cutting, fitting & jointing with rubber ring etc complete. (18/2) 8” Dia, 12” Dia, 15” Dia
	    650 Rft

	   367.00 Rft
	      2,38,550/-



	05
	Construction of manholes 4” dia inside i/c RCC Ring Slab 39” dia with manhole cover 21” dia of 5’ clear depth in 1:2:4CC in 9” thick wall &beding cast in situ with fair face steel shuttering i/c excavation, back filling and disposal of surplus stuff etc complete.   
	27 Nos.
	13064  Each 
	3,52,728/-

	06
	Add for extra depth beyond 5 feet depth, lass then 5 ft depth deduct the same rate. 
	(-) 27 Rft
	1540.00  Rft
	-41,580/-

	07
	Re filling of excavated stuff in trenches 6”th layer i/c watering ramming to full compaction etc complete. 
	3102  Cft
	2760.00 % Cft
	8,562/-

	08
	Cartage of sand, Bajri, lime, sukhi, murrum& building rubbish i/c loading unloading & stacking at site. (10 miles) (Ch 1/1-1)
	6498  Cft
	1065.00 % Cft
	69,204/-

	09
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	19 Nos. 

19 Nos.
	913.63    Each

1051.25  Each
	17,359/-

19,974/-

	SUB TOTAL PART-A
	7,94,450/= + O/R



Signature of Contractor _____________________

Subject:  REPLACEMENT OF BROKEN SEWERAGE PIPE LINE IN H # 1339 TO 1347 IN NEAR QATTAR 
                HOSPITAL IN ORANGI ZONE, DMC (West).
	

PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	10
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	3800 Cft
	Offer Rate 
	Offer Rate 

	11
	P/F per costed RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	15 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				
I / we hereby quoted rates as follows:
	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			





Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					






DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/20
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  IMPROVEMENT OF RCC PIPE DRAINS IN JINNAHA COLONY, SECTOR 9/E, IN ORANGI ZONE, DMC
               (West). 
	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 7,82,623.00/= + O/R

BID SECURITY.								Rs. 15,652 /= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp











	     DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/20
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs.  7,82,623.00/= + O/R
Earnest Money Rs. 15,652 /= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  IMPROVEMENT OF RCC PIPE DRAINS IN JINNAHA COLONY, SECTOR 9/E, IN ORANGI ZONE, DMC 
               (West). 
	
PART-A ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:3:6 plain (10/19-b) 
	1200 Cft
	1306.80%
Cft
	15,682/=

	02
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 
	600 Cft
	3327.50% 
Cft

	19,965/=

	03
	Excavation for pipe line in trenches & pits in soft rock by hammerings and chiseling i/c alignment & shape level & grade cutting joint holes & disposal of surplus earth within one chain as directed by engineer in charge (62/6)
	   7800 Cft
	10770.00 %0 CFT
	84,006/-

	04
	P/L RCC Rubber ring pipe of class “A” and fixing in trenches i/c cutting, fitting & jointing with rubber ring etc complete. (18/2) 8” Dia, 12” Dia, 15” Dia
	    650 Rft

	   367.00 Rft
	      2,38,550/-



	05
	Construction of manholes 4” dia inside i/c RCC Ring Slab 39” dia with manhole cover 21” dia of 5’ clear depth in 1:2:4CC in 9” thick wall &beding cast in situ with fair face steel shuttering i/c excavation, back filling and disposal of surplus stuff etc complete.   
	27 Nos.
	13064  Each 
	3,52,728/-

	06
	Add for extra depth beyond 5 feet depth, lass then 5 ft depth deduct the same rate. 
	(-) 27 Rft
	1540.00  Rft
	-41,580/-

	07
	Re filling of excavated stuff in trenches 6”th layer i/c watering ramming to full compaction etc complete. 
	3102  Cft
	2760.00 % Cft
	8,562/-

	08
	Cartage of sand, Bajri, lime, sukhi, murrum& building rubbish i/c loading unloading & stacking at site. (10 miles) (Ch 1/1-1)
	6498  Cft
	1065.00 % Cft
	69,204/-

	09
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	17 Nos. 

19 Nos.
	913.63    Each

1051.25  Each
	15,532/-

19,974/-

	SUB TOTAL PART-A
	7,82,623/= + O/R



Signature of Contractor _____________________

Subject:  IMPROVEMENT OF RCC PIPE DRAINS IN JINNAHA COLONY, SECTOR 9/E, IN ORANGI ZONE, DMC
                (West). 
	

PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	10
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	3700 Cft
	Offer Rate 
	Offer Rate 

	11
	P/F per costed RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	16 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				
I / we hereby quoted rates as follows:
	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			





Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					






DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/21
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  REHABILITATION OF SEWERAGE LINE IN 13/G GABOOL COLONY, ORANGI ZONE, DMC (West).
	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 7,93,536.00/= + O/R

BID SECURITY.								Rs. 15,871/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp












	     DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/21
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs.  7,93,536.00/= + O/R
Earnest Money Rs. 15,871/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  REHABILITATION OF SEWERAGE LINE IN 13/G GABOOL COLONY, ORANGI ZONE, DMC (West).
	
PART-A ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:3:6 plain (10/19-b) 
	1200 Cft
	1306.80%
Cft
	15,682/=

	02
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 
	600 Cft
	3327.50% 
Cft

	19,965/=

	03
	Excavation for pipe line in trenches & pits in soft rock by hammerings and chiseling i/c alignment & shape level & grade cutting joint holes & disposal of surplus earth within one chain as directed by engineer in charge (62/6)
	   7800 Cft
	10770.00 %0 CFT
	84,006/-

	04
	P/L RCC Rubber ring pipe of class “A” and fixing in trenches i/c cutting, fitting & jointing with rubber ring etc complete. (18/2) 8” Dia, 12” Dia, 15” Dia
	    650 Rft

	   367.00 Rft
	      2,38,550/-



	05
	Construction of manholes 4” dia inside i/c RCC Ring Slab 39” dia with manhole cover 21” dia of 5’ clear depth in 1:2:4CC in 9” thick wall &beding cast in situ with fair face steel shuttering i/c excavation, back filling and disposal of surplus stuff etc complete.   
	27 Nos.
	13064  Each 
	3,52,728/-

	06
	Add for extra depth beyond 5 feet depth, lass then 5 ft depth deduct the same rate. 
	(-) 27 Rft
	1540.00  Rft
	-41,580/-

	07
	Re filling of excavated stuff in trenches 6”th layer i/c watering ramming to full compaction etc complete. 
	3102  Cft
	2760.00 % Cft
	8,562/-

	08
	Cartage of sand, Bajri, lime, sukhi, murrum& building rubbish i/c loading unloading & stacking at site. (10 miles) (Ch 1/1-1)
	6498  Cft
	1065.00 % Cft
	69,204/-

	09
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	18 Nos. 

19 Nos.
	913.63    Each

1051.25  Each
	16,445/-

19,974/-

	SUB TOTAL PART-A
	7,93,536/= + O/R



Signature of Contractor _____________________

Subject:  REHABILITATION OF SEWERAGE LINE IN 13/G GABOOL COLONY, ORANGI ZONE, DMC (West).
	

PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	10
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	3900 Cft
	Offer Rate 
	Offer Rate 

	11
	P/F per costed RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	13 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				
I / we hereby quoted rates as follows:
	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			





Total Rs.		____ Rupees 							____________

Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					






DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/22
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  REPLACEMENT OF BROKEN SEWERAGE PIPE IN SECTOR 7/F, ORANGI ZONE, DMC (West).	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 7,86,415.00/= + O/R

BID SECURITY.								Rs. 15,728/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp













	    DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/22
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs.  7,86,415.00/= + O/R
Earnest Money Rs. 15,728/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  REPLACEMENT OF BROKEN SEWERAGE PIPE IN SECTOR 7/F, ORANGI ZONE, DMC (West).	
PART-A ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:3:6 plain (10/19-b) 
	1200 Cft
	1306.80%
Cft
	15,682/=

	02
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 
	600 Cft
	3327.50% 
Cft

	19,965/=

	03
	Excavation for pipe line in trenches & pits in soft rock by hammerings and chiseling i/c alignment & shape level & grade cutting joint holes & disposal of surplus earth within one chain as directed by engineer in charge (62/6)
	   7800 Cft
	10770.00 %0 CFT
	84,006/-

	04
	P/L RCC Rubber ring pipe of class “A” and fixing in trenches i/c cutting, fitting & jointing with rubber ring etc complete. (18/2) 8” Dia, 12” Dia, 15” Dia
	    650 Rft

	   367.00 Rft
	      2,38,550/-



	05
	Construction of manholes 4” dia inside i/c RCC Ring Slab 39” dia with manhole cover 21” dia of 5’ clear depth in 1:2:4CC in 9” thick wall &beding cast in situ with fair face steel shuttering i/c excavation, back filling and disposal of surplus stuff etc complete.   
	27 Nos.
	13064  Each 
	3,52,728/-

	06
	Add for extra depth beyond 5 feet depth, lass then 5 ft depth deduct the same rate. 
	(-) 27 Rft
	1540.00  Rft
	-41,580/-

	07
	Re filling of excavated stuff in trenches 6”th layer i/c watering ramming to full compaction etc complete. 
	3102  Cft
	2760.00 % Cft
	8,562/-

	08
	Cartage of sand, Bajri, lime, sukhi, murrum& building rubbish i/c loading unloading & stacking at site. (10 miles) (Ch 1/1-1)
	6498  Cft
	1065.00 % Cft
	69,204/-

	09
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	20 Nos. 

20 Nos.
	913.63    Each

1051.25  Each
	18,273/-

21,025/-

	SUB TOTAL PART-A
	7,86,415/= + O/R





Signature of Contractor ____________________

Subject:  REPLACEMENT OF BROKEN SEWERAGE PIPE IN SECTOR 7/F, ORANGI ZONE, DMC (West).	

PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	05
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	3900 Cft
	Offer Rate 
	Offer Rate 

	09
	P/F per costed RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	12 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				
I / we hereby quoted rates as follows:
	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			





Total Rs.		____ Rupees 							____________

Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					






DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/23
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  IMPROVEMENTOF RCC PIPE DRAIN IN BALLO GOTH, GOTH SECTOR 7-D, ORANGI ZONE, DMC 
               (West).
	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 7,85,364.00/= + O/R

BID SECURITY.								Rs. 15,707/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp











	     DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/23
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs.  7,85,364.00/= + O/R
Earnest Money Rs. 15,707/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  IMPROVEMENTOF RCC PIPE DRAIN IN BALLO GOTH, GOTH SECTOR 7-D, ORANGI ZONE, DMC 
               (West).

PART-A ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:3:6 plain (10/19-b) 
	1200 Cft
	1306.80%
Cft
	15,682/=

	02
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 
	600 Cft
	3327.50% 
Cft

	19,965/=

	03
	Excavation for pipe line in trenches & pits in soft rock by hammerings and chiseling i/c alignment & shape level & grade cutting joint holes & disposal of surplus earth within one chain as directed by engineer in charge (62/6)
	   7800 Cft
	10770.00 %0 CFT
	84,006/-

	04
	P/L RCC Rubber ring pipe of class “A” and fixing in trenches i/c cutting, fitting & jointing with rubber ring etc complete. (18/2) 8” Dia, 12” Dia, 15” Dia
	    650 Rft

	   367.00 Rft
	      2,38,550/-



	05
	Construction of manholes 4” dia inside i/c RCC Ring Slab 39” dia with manhole cover 21” dia of 5’ clear depth in 1:2:4CC in 9” thick wall &beding cast in situ with fair face steel shuttering i/c excavation, back filling and disposal of surplus stuff etc complete.   
	27 Nos.
	13064  Each 
	3,52,728/-

	06
	Add for extra depth beyond 5 feet depth, lass then 5 ft depth deduct the same rate. 
	(-) 27 Rft
	1540.00  Rft
	-41,580/-

	07
	Re filling of excavated stuff in trenches 6”th layer i/c watering ramming to full compaction etc complete. 
	3102  Cft
	2760.00 % Cft
	8,562/-

	08
	Cartage of sand, Bajri, lime, sukhi, murrum& building rubbish i/c loading unloading & stacking at site. (10 miles) (Ch 1/1-1)
	6498  Cft
	1065.00 % Cft
	69,204/-

	09
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	20 Nos. 

19 Nos.
	913.63    Each

1051.25  Each
	18,273/-

19,974/-

	SUB TOTAL PART-A
	7,85,364/= + O/R



Signature of Contractor _____________________

Subject:  IMPROVEMENTOF RCC PIPE DRAIN IN BALLO GOTH, GOTH SECTOR 7-D, ORANGI ZONE, DMC
                (West).
	

PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	10
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	3900 Cft
	Offer Rate 
	Offer Rate 

	11
	P/F per costed RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	12 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				
I / we hereby quoted rates as follows:
	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________

Signature of Contractor			

Address :					
Cell # 						   / PTCL  #. 					





DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/24
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  IMPROVEMENT OF CC STREETS IN SECTOR 8/A, STREET # 10, ORANGI ZONE, DMC (West).
	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 6,29,961.00/= + O/R

BID SECURITY.								Rs. 12,599 /= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp












	DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/24
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs.  6,29,961.00/= + O/R
Earnest Money Rs. 12,599 /= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  IMPROVEMENT OF CC STREETS IN SECTOR 8/A, STREET # 10, ORANGI ZONE, DMC (West).	
PART-A ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 
	1500 Cft
	3327.50% 
Cft

	49,913/=

	02
	Dismantling of cement concrete flooring. 1:3:6 plain (10/19-b) 
	2200 Cft
	1306.80%
Cft
	28,750/=

	03
	Earth work excavation of road side nalis forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil (1/4-H/ways) 
	9000 Cft
	1437.00%0
Cft
	12,933/=

	04
	Cartage of sand, bajri, lime, sukhi, murrum, bulding rubbish i/c loading unloading stacking at site. All lide& lift (Ch 1/1-1)
	12700 Cft
	1065.00% CFT
	1,35,255/=

	07
	P/L 2” thick topping C.C (1:2:4) i/c surface finishing & dividing in to panels. 
	12000 Sft
	3275.50%
Sft
	3,93,060/=

	08
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	11 Nos. 
	913.63
Each
	10,050/=

	SUB TOTAL PART-A
	6,29,961/= + O/R






_____________________
Signature of Contractor
Subject:  IMPROVEMENT OF CC STREETS IN SECTOR 8/A, STREET # 10, ORANGI ZONE, DMC (West).	

PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	05
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	4000 Cft
	Offer Rate 
	Offer Rate 

	06
	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness, and typical cross sections fir grade/ widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65(1985) and compacting to 100% of the minimum dry density according means of i/c watering with all lead and lift as per specification and as per directed by engineer in charge.
	4500 Cft
	Offer Rate
	Offer Rate

	09
	P/F per costed RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	10 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor
	
Address 				

I / we hereby quoted rates as follows:

	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 				


DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/25
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  REHABILITATION OF CC STREET IN DIFFERENT LOCATION IN 13-H, ORANGI ZONE, DMC (West).
	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 6,36,356.00/= + O/R

BID SECURITY.								Rs. 12,727/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp












	DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/25
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs.  6,36,356.00/= + O/R
Earnest Money Rs. 12,727/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  REHABILITATION OF CC STREET IN DIFFERENT LOCATION IN 13-H, ORANGI ZONE, DMC (West).
	
PART-A ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 
	1500 Cft
	3327.50% 
Cft

	49,913/=

	02
	Dismantling of cement concrete flooring. 1:3:6 plain (10/19-b) 
	2200 Cft
	1306.80%
Cft
	28,750/=

	03
	Earth work excavation of road side nalis forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil (1/4-H/ways) 
	9000 Cft
	1437.00%0
Cft
	12,933/=

	04
	Cartage of sand, bajri, lime, sukhi, murrum, bulding rubbish i/c loading unloading stacking at site. All lide& lift (Ch 1/1-1)
	12700 Cft
	1065.00% CFT
	1,35,255/=

	07
	P/L 2” thick topping C.C (1:2:4) i/c surface finishing & dividing in to panels. 
	12000 Sft
	3275.50%
Sft
	3,93,060/=

	08
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	18 Nos. 
	913.63
Each
	16,445/=

	SUB TOTAL PART-A
	6,36,356/= + O/R






_____________________
Signature of Contractor
Subject:  REHABILITATION OF CC STREET IN DIFFERENT LOCATION IN 13-H, ORANGI ZONE, DMC (West).
	

PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	05
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	4000 Cft
	Offer Rate 
	Offer Rate 

	06
	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness, and typical cross sections fir grade/ widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65(1985) and compacting to 100% of the minimum dry density according means of i/c watering with all lead and lift as per specification and as per directed by engineer in charge.
	4500 Cft
	Offer Rate
	Offer Rate

	09
	P/F per costed RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	07 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				

I / we hereby quoted rates as follows:

	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					

DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/26
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  REPAIRING OF STREET OF OTHER WORKS IN BLOCK A & B, GABOOL COLONY, ORANGI ZONE, 
               DMC (West).
	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 6,29,047.00/= + O/R

BID SECURITY.								Rs. 12,581/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp











	     DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/26
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs.  6,29,047.00/= + O/R
Earnest Money Rs. 12,581/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  REPAIRING OF STREET OF OTHER WORKS IN BLOCK A & B, GABOOL COLONY, ORANGI ZONE, 
               DMC (West).
	
PART-A ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 
	1500 Cft
	3327.50 % Cft

	49,913/=

	02
	Dismantling of cement concrete flooring. 1:3:6 plain (10/19-b) 
	2200 Cft
	1306.80 % Cft
	28,750/=

	03
	Earth work excavation of road side nalis forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil (1/4-H/ways) 
	9000 Cft
	1437.00 % Cft
	12,933/=

	04
	Cartage of sand, bajri, lime, sukhi, murrum, bulding rubbish i/c loading unloading stacking at site. All lide& lift (Ch 1/1-1)
	12700 Cft
	1065.00 % CFT
	1,35,255/=

	07
	P/L 2” thick topping C.C (1:2:4) i/c surface finishing & dividing in to panels. 
	12000 Sft
	3275.50 % Sft
	3,93,060/=

	08
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	10 Nos. 
	913.63 Each
	9,136/=

	SUB TOTAL PART-A
	6,29,047/= + O/R






_____________________
Signature of Contractor
Subject:  REPAIRING OF STREET OF OTHER WORKS IN BLOCK A & B, GABOOL COLONY, ORANGI ZONE, 
                 DMC (West).
	

PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	05
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	4000 Cft
	Offer Rate 
	Offer Rate 

	06
	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness, and typical cross sections fir grade/ widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65(1985) and compacting to 100% of the minimum dry density according means of i/c watering with all lead and lift as per specification and as per directed by engineer in charge.
	4500 Cft
	Offer Rate
	Offer Rate

	09
	P/F per costed RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	10 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				

I / we hereby quoted rates as follows:
	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					

DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/27
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  REHABILITATION / IMPROVEMENT OF CC STREETS SURROUNDING OF POER HOUSE, UC-11, 
               ORANGI, ZONE, DMC (West).
	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 6,32,702.00/= + O/R

BID SECURITY.								Rs. 12,654 /= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp











	    DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/27
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs.  6,32,702.00/= + O/R
Earnest Money Rs. 12,654 /= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  REHABILITATION / IMPROVEMENT OF CC STREETS SURROUNDING OF POER HOUSE, UC-11,
               ORANGI, ZONE, DMC (West).
	
PART-A ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 
	1500 Cft
	3327.50 % Cft

	49,913/=

	02
	Dismantling of cement concrete flooring. 1:3:6 plain (10/19-b) 
	2200 Cft
	1306.80 % Cft
	28,750/=

	03
	Earth work excavation of road side nalis forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil (1/4-H/ways) 
	9000 Cft
	1437.00 % Cft
	12,933/=

	04
	Cartage of sand, bajri, lime, sukhi, murrum, bulding rubbish i/c loading unloading stacking at site. All lide& lift (Ch 1/1-1)
	12700 Cft
	1065.00 % CFT
	1,35,255/=

	07
	P/L 2” thick topping C.C (1:2:4) i/c surface finishing & dividing in to panels. 
	12000 Sft
	3275.50 % Sft
	3,93,060/=

	08
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	14 Nos. 
	913.63 Each
	12,791/=

	SUB TOTAL PART-A
	6,32,702/= + O/R






_____________________
Signature of Contractor
Subject:  REHABILITATION / IMPROVEMENT OF CC STREETS SURROUNDING OF POER HOUSE, UC-11, 
                ORANGI, ZONE, DMC (West).
	

PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	05
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	4000 Cft
	Offer Rate 
	Offer Rate 

	06
	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness, and typical cross sections fir grade/ widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65(1985) and compacting to 100% of the minimum dry density according means of i/c watering with all lead and lift as per specification and as per directed by engineer in charge.
	4500 Cft
	Offer Rate
	Offer Rate

	09
	P/F per costed RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	09 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				
I / we hereby quoted rates as follows:
	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					


DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/28
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  PATCH REPAIRING AND FILLING OF POTHLES IN DIFFERENT LOCATION IN U.C # 11, ORANGI
               ZONE, DMC (West).
	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 6,56,318.00/= + O/R

BID SECURITY.								Rs. 13,126 /= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp











	      DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/28
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs.  6,56,318.00/= + O/R
Earnest Money Rs. 13,126 /= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  PATCH REPAIRING AND FILLING OF POTHLES IN DIFFERENT LOCATION IN U.C # 11, ORANGI 
               ZONE, DMC (West).
	
PART-A ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of existing asphalt concrete road i/c base, sub base and disposal of dismantled material to designated placed (15/11-H/ways) 
	4000 Sft
	773.86% 
Sft
	30,954/=

	02
	Earth work excavation of road side nalis forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil (1/4-H/ways) 
	10000 Cft
	1437.00%0
Cft
	14,370/=

	03
	Cartage of sand, bajri, lime, sukhi, murrum, bulding rubbish i/c loading unloading stacking at site. All lide& lift (Ch 1/1-1)
	12000 Cft
	1065.00% CFT
	1,27,800/=

	04
	Preparing of sub grade i/c earth excavation leveling to an average depth of 9” dressing to camber and consolidation with power roller (2/9)
	8500 Sft
	526.28% 
Sft
	44,734/=

	07
	Providing 1” thick (consolidated) premixed carpet in proper camber and grade including supplying 10 CftBajri 4 cft hill sand (of approved quality and grade) bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion including heating materials and cleaning the roads surface (rate i/c all cost of materials T & P and carriage upto 3 chains) 
Using Crushed Bajri (8/12)
Laying Premixed Carpet (12/32)
	8500 Sft
	4107.84 % Sft
  986.02 % Sft
5093.86 % Sft

	4,32,978/=

	08
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	06 Nos. 
	913.63
Each
	5,482/=

	SUB TOTAL PART-A
	6,56,318/= + O/R



_____________________
Signature of Contractor
Subject:  PATCH REPAIRING AND FILLING OF POTHLES IN DIFFERENT LOCATION IN U.C # 11, ORANGI 
                 ZONE, DMC (West).

PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	05
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	2500 Cft
	Offer Rate 
	Offer Rate 

	06
	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness, and typical cross sections fir grade/ widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65(1985) and compacting to 100% of the minimum dry density according means of i/c watering with all lead and lift as per specification and as per directed by engineer in charge.
	4250 Cft
	Offer Rate
	Offer Rate

	09
	P/F per costed RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	06 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				
I / we hereby quoted rates as follows:

	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 				


DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/29
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  IMPROVEMENT OF ROADS IN SURROUNDING OF SECTOR 13, IN ORANGI ZONE, DMC (West).
	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 6,65,454.00/= + O/R

BID SECURITY.								Rs. 13,309/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp












	     DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/29
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs.  6,65,454.00/= + O/R
Earnest Money Rs. 13,309/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  IMPROVEMENT OF ROADS IN SURROUNDING OF SECTOR 13, IN ORANGI ZONE, DMC (West).
	
PART-A ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of existing asphalt concrete road i/c base, sub base and disposal of dismantled material to designated placed (15/11-H/ways) 
	4000 Sft
	773.86% 
Sft
	30,954/=

	02
	Earth work excavation of road side nalis forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil (1/4-H/ways) 
	10000 Cft
	1437.00%0
Cft
	14,370/=

	03
	Cartage of sand, bajri, lime, sukhi, murrum, bulding rubbish i/c loading unloading stacking at site. All lide& lift (Ch 1/1-1)
	12000 Cft
	1065.00% CFT
	1,27,800/=

	04
	Preparing of sub grade i/c earth excavation leveling to an average depth of 9” dressing to camber and consolidation with power roller (2/9)
	8500 Sft
	526.28% 
Sft
	44,734/=

	07
	Providing 1” thick (consolidated) premixed carpet in proper camber and grade including supplying 10 CftBajri 4 cft hill sand (of approved quality and grade) bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion including heating materials and cleaning the roads surface (rate i/c all cost of materials T & P and carriage upto 3 chains) 
Using Crushed Bajri (8/12)
Laying Premixed Carpet (12/32)
	8500 Sft
	4107.84 % Sft
  986.02 % Sft
5093.86 % Sft

	4,32,978/=

	08
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	16 Nos. 
	913.63
Each
	14,618/=

	SUB TOTAL PART-A
	6,65,454/= + O/R




____________________
Signature of Contractor
Subject:  IMPROVEMENT OF ROADS IN SURROUNDING OF SECTOR 13, IN ORANGI ZONE, DMC (West).
	

PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	05
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	2500 Cft
	Offer Rate 
	Offer Rate 

	06
	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness, and typical cross sections fir grade/ widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65(1985) and compacting to 100% of the minimum dry density according means of i/c watering with all lead and lift as per specification and as per directed by engineer in charge.
	4250 Cft
	Offer Rate
	Offer Rate

	09
	P/F per costed RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	05 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				
I / we hereby quoted rates as follows:

	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					


DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/30
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  P/L SEWERAGE SYSTEM IN 8-B AND DIFFERENT AREAS IN ORANGI ZONE, DMC (West).
	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 7,92,485.00/= + O/R

BID SECURITY.								Rs. 15,850/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp







	




	      DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/30
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs.  7,92,485.00/= + O/R
Earnest Money Rs. 15,850/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  P/L SEWERAGE SYSTEM IN 8-B AND DIFFERENT AREAS IN ORANGI ZONE, DMC (West).
	
PART-A ITEM BASED ON SCHEDULE RATES
	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:3:6 plain (10/19-b) 
	1200 Cft
	1306.80%
Cft
	15,682/=

	02
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 
	600 Cft
	3327.50% 
Cft

	19,965/=

	03
	Excavation for pipe line in trenches & pits in soft rock by hammerings and chiseling i/c alignment & shape level & grade cutting joint holes & disposal of surplus earth within one chain as directed by engineer in charge (62/6)
	   7800 Cft
	10770.00 %0 CFT
	84,006/-

	04
	P/L RCC Rubber ring pipe of class “A” and fixing in trenches i/c cutting, fitting & jointing with rubber ring etc complete. (18/2) 8” Dia, 12” Dia, 15” Dia
	    650 Rft

	   367.00 Rft
	      2,38,550/-



	05
	Construction of manholes 4” dia inside i/c RCC Ring Slab 39” dia with manhole cover 21” dia of 5’ clear depth in 1:2:4CC in 9” thick wall &beding cast in situ with fair face steel shuttering i/c excavation, back filling and disposal of surplus stuff etc complete.   
	27 Nos.
	13064  Each 
	3,52,728/-

	06
	Add for extra depth beyond 5 feet depth, lass then 5 ft depth deduct the same rate. 
	(-) 27 Rft
	1540.00  Rft
	-41,580/-

	07
	Re filling of excavated stuff in trenches 6”th layer i/c watering ramming to full compaction etc complete. 
	3102  Cft
	2760.00 % Cft
	8,562/-

	08
	Cartage of sand, Bajri, lime, sukhi, murrum& building rubbish i/c loading unloading & stacking at site. (10 miles) (Ch 1/1-1)
	6498  Cft
	1065.00 % Cft
	69,204/-

	09
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	18 Nos. 

18 Nos.
	913.63    Each

1051.25  Each
	16,445/-

18,923/-

	SUB TOTAL PART-A
	7,92,485/= + O/R




_____________________
Signature of Contractor
Subject:  P/L SEWERAGE SYSTEM IN 8-B AND DIFFERENT AREAS IN ORANGI ZONE, DMC (West).
	

PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	05
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	3525 Cft
	Offer Rate 
	Offer Rate 

	09
	P/F  RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	16 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				

I / we hereby quoted rates as follows:

	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					






DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/31
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  PROVIDING MAIN HOLE COVERS IN U.C-11 AND OTHER WORKS IN DIFFERENT AREAS IN 
                 ORANGI ZONE, DMC (West).
	

BILL OF QUANTITIES
ESTIMATED COST.							RS.. 4,56,81500/= + O/R

BID SECURITY.								Rs. 9,136/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp








                        DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/31
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519



Estimated Cost Rs.  4,56,815/= + O/R
Earnest Money Rs. 9,136/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  PROVIDING MAIN HOLE COVERS IN U.C-11 AND OTHER WORKS IN DIFFERENT AREAS IN
                 ORANGI ZONE, DMC (West).
	
PART-A ITEM BASED ON SCHEDULE RATES


	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	09
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	   500  Nos. 


	913.63    Each


	4,56,815/-



	SUB TOTAL PART-A
	4,56,815/= + O/R





_____________________
Signature of Contractor
Subject:  PROVIDING MAIN HOLE COVERS IN U.C-11 AND OTHER WORKS IN DIFFERENT AREAS IN
                ORANGI ZONE, DMC (West).
	

PART-B ITEM BASED ON SCHEDULE RATES


	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	09
	P/F  RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	180 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	




_____________________
Signature of Contractor


Address 				

I / we hereby quoted rates as follows:

	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			





Total Rs.		____ Rupees 							____________

Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					






DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/32
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  PROVIDING OF RCC RING SLABS AND OTHER WORKS IN U.C-12 AND DIFFERENT LOCATION IN 
               ORANGI ZONE, DMC (West)
	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 2,28,408.00/= + O/R

BID SECURITY.								Rs. 4,568/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp








                        DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/32
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519



Estimated Cost Rs.  2,28,408/= + O/R
Earnest Money Rs. 4,568/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  PROVIDING OF RCC RING SLABS AND OTHER WORKS IN U.C-12 AND DIFFERENT LOCATION IN
                 ORANGI ZONE, DMC (West)
	
PART-A ITEM BASED ON SCHEDULE RATES


	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	09
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	250 Nos. 

.
	913.63    Each


	2,28,408/-



	SUB TOTAL PART-A
	2,28,408/= + O/R





_____________________
Signature of Contractor
Subject:  PROVIDING OF RCC RING SLABS AND OTHER WORKS IN U.C-12 AND DIFFERENT LOCATION IN 
                ORANGI ZONE, DMC (West)
	

PART-B ITEM BASED ON SCHEDULE RATES


	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	09
	P/F  RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	255 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	




_____________________
Signature of Contractor


Address 				

I / we hereby quoted rates as follows:

	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			





Total Rs.		____ Rupees 							____________

Signature of Contractor			

Address :					

Cell # 						   / PTCL  #. 					




DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/33
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  PROVIDING OF PRECAST SLAB AND OTHER WORKS IN JURISDICTION OF ORANGI ZONE, DMC
               (West).
	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 2,87,851.00/= + O/R

BID SECURITY.								Rs. 2,87,851 /= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp








                        DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/33
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519



Estimated Cost Rs.  2,87,851/= + O/R
Earnest Money Rs. 2,87,851/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 



Subject:  PROVIDING OF PRECAST SLAB AND OTHER WORKS IN JURISDICTION OF ORANGI ZONE, DMC
               (West).

	
PART-A ITEM BASED ON SCHEDULE RATES


	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	09
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	200 Nos. 

100 Nos.
	913.63    Each

1051.25  Each
	1,82,726/-

1,05,125/-

	SUB TOTAL PART-A
	2,87,851/= + O/R





_____________________
Signature of Contractor
Subject:  PROVIDING OF PRECAST SLAB AND OTHER WORKS IN JURISDICTION OF ORANGI ZONE, DMC
                (West).
	

PART-B ITEM BASED ON SCHEDULE RATES


	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	09
	P/F  RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	235 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	




_____________________
Signature of Contractor


Address 				

I / we hereby quoted rates as follows:

	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			





Total Rs.		____ Rupees 							____________

Signature of Contractor			

Address :					

Cell # 						   / PTCL  #. 					




DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/34
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  REPAIR / MAINTENANCE OF CC STREET NEAR H # 114 AND NEAR JAMA MASJID QUBA IN U.C # 
                10, ORANGI ZONE
	

BILL OF QUANTITIES
ESTIMATED COST.							RS.6,95,073.00/= + O/R

BID SECURITY.								Rs. 13,901/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp








                         DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/34
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs. 6,95,073 .00/= + O/R
Earnest Money Rs. 13,901/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  REPAIR / MAINTENANCE OF CC STREET NEAR H # 114 AND NEAR JAMA MASJID QUBA IN U.C # 
                10, ORANGI ZONE
PART-A ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 
	1378 Cft
	3327.50 % Cft

	45,853/=

	02
	Dismantling of cement concrete flooring. 1:3:6 plain (10/19-b) 
	1588 Cft
	1306.80 % Cft
	20,752/=

	03
	Preparing of sub grade i/c earth excavation leveling to an average depth of 9” dressing to camber and consolidation with power roller (2/9)
	15700 Sft
	526.28% 
Sft
	82,626/=

	04
	Cartage of sand, bajri, lime, sukhi, murrum, bulding rubbish i/c loading unloading stacking at site. All lide& lift (Ch 1/1-1)
	2966 Cft
	1065.00 % CFT
	31,588/=

	05
	P/L 2” thick topping C.C (1:2:4) i/c surface finishing & dividing in to panels. 
	15700 Sft
	3275.50 % Sft
	5,14,254/=

	SUB TOTAL PART-A
	6,95,073/= + O/R



Signature of Contractor-----------------------------












Subject:  REPAIR / MAINTENANCE OF CC STREET NEAR H # 114 AND NEAR JAMA MASJID QUBA IN U.C # 
                10, ORANGI ZONE
PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	05
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	2009 Cft
	Offer Rate 
	Offer Rate 

	02
	S/F Imported Earth with in the a radius of 5 miles i/c digging loading unloading all lead and lift leveling and water compaction etc complete 

	1200 Cft 
	Offer Rate 
	Offer Rate

	06
	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness, and typical cross sections fir grade/ widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65(1985) and compacting to 100% of the minimum dry density according means of i/c watering with all lead and lift as per specification and as per directed by engineer in charge.
	5258 Cft
	Offer Rate
	Offer Rate

	05
	Extra for Using SR Cement sulphate resistant cement in place of Ordinary Portland cement. (A/Rate). 
	427 CWT
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				
I / we hereby quoted rates as follows:
	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			Address :					
Cell # 						   / PTCL  #. 					



DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/35
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  SYSTEMATIC SEWERAGE SYSTEM IN SECTOR 13-E BRILLIANT GRAMMAR CHILDREN SCHOOL U.C 
                # 10 ORANGI ZONE.
			

BILL OF QUANTITIES
ESTIMATED COST.							RS.9,27,026.00/= + O/R

BID SECURITY.								Rs. 18,541/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp







	



                         DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/35
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs.  9,27,026.00/= + O/R
Earnest Money Rs. 18,541/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 

Subject:  SYSTEMATIC SEWERAGE SYSTEM IN SECTOR 13-E BRILLIANT GRAMMAR CHILDREN SCHOOL 
                 U.C # 10 ORANGI ZONE.
PART-A ITEM BASED ON SCHEDULE RATES
	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 
	1508 Cft
	3327.50 % Cft

	50,179/=

	02
	Dismantling of cement concrete flooring. 1:3:6 plain (10/19-b) 
	2041 Cft
	1306.80 % Cft
	26,672/=

	03
	Excavation for pipe line in trenches & pits in soft rock by hammerings and chiseling i/c alignment & shape level & grade cutting joint holes & disposal of surplus earth within one chain as directed by engineer in charge (62/6)
	   4250 Cft
	4650.00  CFT
	19,763/-

	04
	Cartage of sand, bajri, lime, sukhi, murrum, bulding rubbish i/c loading unloading stacking at site. All lide& lift (Ch 1/1-1)
	4637 Cft
	1065.00 % CFT
	49,384/=

	05
	Excavation for pipe line in trenches & pits in soft rock by hammerings and chiseling i/c alignment & shape level & grade cutting joint holes & disposal of surplus earth within one chain as directed by engineer in charge (62/6)
	   875 Cft
	10770.00  CFT
	9,424/-

	06
	P/L RCC Rubber ring pipe of class “A” and fixing in trenches i/c cutting, fitting & jointing with rubber ring etc complete. (18/2) 8” Dia, 12” Dia, 15” Dia
8 “ dia                 and            12” dia
	    250 Rft

    700 Rft

	   206.00 Rft

   367.00 Rft
	      51,500/-

  2,56,900/-


	07
	Construction of manholes 4” dia inside i/c RCC Ring Slab 39” dia with manhole cover 21” dia of 5’ clear depth in 1:2:4CC in 9” thick wall &beding cast in situ with fair face steel shuttering i/c excavation, back filling and disposal of surplus stuff etc complete.   
	40 Nos.
	13064  Each 
	5,22,560/-

	08
	Add for extra depth beyond 5 feet depth, lass then 5 ft depth deduct the same rate. 
	64.25  Rft
 (-)
	1540.00  Rft
	-98,945/-

	09
	Providing and Lying 1:3:6 CC Using GSB 3/4 inch and down gauge i/c consolidation compacting and curing e.t
	30 Cft
	12595.00 %Cft 
	3,779/-

	10
	Re filling of excavated stuff in trenches 6”th layer i/c watering ramming to full compaction etc complete. 
	4637  Cft
	1065.00 % Cft
	11,142/-

	11
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	 27 Nos. 


	913.63    Each


	24,668/-



	SUB TOTAL PART-A
	9,27,026/= + O/R



Signature of Contractor _____________________

Subject:  SYSTEMATIC SEWERAGE SYSTEM IN SECTOR 13-E BRILLIANT GRAMMAR CHILDREN SCHOOL 
                 U.C # 10 ORANGI ZONE.
	

PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	P/F  RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge

	23 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				

I / we hereby quoted rates as follows:

	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________

Signature of Contractor			

Address :					

Cell # 						   / PTCL  #. 					








DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/36
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  REHABILITATION OF CC STREET BROHI HOTEL NEAR RABBANI MASJID SECTOR 12-L U.C # 10
                 ORANGI ZONE.
	

BILL OF QUANTITIES
ESTIMATED COST.							RS.6,92,874.00/= + O/R

BID SECURITY.								Rs. 13,857/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp








                         DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/36
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs.  6,92,874.00/= + O/R
Earnest Money Rs. 13,857/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  REHABILITATION OF CC STREET BROHI HOTEL NEAR RABBANI MASJID SECTOR 12-L U.C # 10 
                 ORANGI ZONE
PART-A ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 
	1451 Cft
	3327.50 % Cft

	48,282/=

	02
	Dismantling of cement concrete flooring. 1:3:6 plain (10/19-b) 
	1411 Cft
	1306.80 % Cft
	18,439/=

	04
	Preparing of sub grade i/c earth excavation leveling to an average depth of 9” dressing to camber and consolidation with power roller (2/9)
	15500 Sft
	526.28 % Sft
	81,574/=

	04
	Cartage of sand, bajri, lime, sukhi, murrum, bulding rubbish i/c loading unloading stacking at site. All lide& lift (Ch 1/1-1)
	2862 Cft
	1065.00 % CFT
	30,481/=

	07
	P/L 2” thick topping C.C (1:2:4) i/c surface finishing & dividing in to panels. 
	15500 Sft
	3275.50 % Sft
	5,07,703/=

	06
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	 07 Nos. 


	913.63    Each


	       6,395/-



	SUB TOTAL PART-A
	6,92,874/= + O/R



Signature of Contractor-----------------------------








DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/37
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  FIX THE PROBLEM OF SEWERAGE NEAR IRFAN PANCHAR WALI GALI AND h # 1133 IN SECTOR 
                12 ORANGI ZONE.
			

BILL OF QUANTITIES
ESTIMATED COST.							RS.9,54,180.00/= + O/R

BID SECURITY.								Rs. 19,084/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp







	




	      DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/37
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs. 9,54,180 .00/= + O/R
Earnest Money Rs. 19,084/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 
Subject:  FIX THE PROBLEM OF SEWERAGE NEAR IRFAN PANCHAR WALI GALI AND h # 1133 IN SECTOR 
                12 ORANGI ZONE..
	                    PART-A ITEM BASED ON SCHEDULE RATES
	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 
	1476 Cft
	3327.50 % Cft

	49,114/=

	02
	Dismantling of cement concrete flooring. 1:3:6 plain (10/19-b) 
	2011 Cft
	1306.80 % Cft
	26,280/=

	03
	Excavation for pipe line in trenches & pits in soft rock by hammerings and chiseling i/c alignment & shape level & grade cutting joint holes & disposal of surplus earth within one chain as directed by engineer in charge (62/6)
	   3825 Cft
	4650.00  CFT
	17,786/-

	04
	Cartage of sand, bajri, lime, sukhi, murrum, bulding rubbish i/c loading unloading stacking at site. All lide& lift (Ch 1/1-1)
	4638 Cft
	1065.00 % CFT
	49,395/=

	05
	Excavation for pipe line in trenches & pits in soft rock by hammerings and chiseling i/c alignment & shape level & grade cutting joint holes & disposal of surplus earth within one chain as directed by engineer in charge (62/6)
	   1075 Cft
	10770.00  CFT
	11,578/-

	06
	P/L RCC Rubber ring pipe of class “A” and fixing in trenches i/c cutting, fitting & jointing with rubber ring etc complete. (18/2) 8” Dia, 12” Dia, 15” Dia
8 “ dia                 and            12” dia
	    50 Rft

    900 Rft

	   206.00 Rft

   367.00 Rft
	      10,300/-

  3,30,300/-


	07
	Construction of manholes 4” dia inside i/c RCC Ring Slab 39” dia with manhole cover 21” dia of 5’ clear depth in 1:2:4CC in 9” thick wall &beding cast in situ with fair face steel shuttering i/c excavation, back filling and disposal of surplus stuff etc complete.   
	40 Nos.
	13064  Each 
	5,22,560/-

	08
	Add for extra depth beyond 5 feet depth, lass then 5 ft depth deduct the same rate. 
	65  Rft  (-)
	1540.00  Rft
	-1,00,100/-

	09
	Providing and Lying 1:3:6 CC Using GSB 3/4 inch and down gauge i/c consolidation compacting and curing e.t
	30 Cft
	12595.00 %Cft 
	3,779/-

	10
	Re filling of excavated stuff in trenches 6”th layer i/c watering ramming to full compaction etc complete. 
	3749  Cft
	2760.00 % Cft
	10,347/-

	11
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia   &     24” Dia
			
	 25 Nos. 


	913.63    Each


	22,848/-



	SUB TOTAL PART-A
	9,54,180/= + O/R


Signature of Contractor ___________________

Subject:  FIX THE PROBLEM OF SEWERAGE NEAR IRFAN PANCHAR WALI GALI AND h # 1133 IN SECTOR
                12 ORANGI ZONE.
	

PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	09
	P/F  RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge.

	16 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				

I / we hereby quoted rates as follows:

	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					










DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/38
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  REPAIR / MAINTENANCE OF CC STREET NEAR IQBAL AGENCY IN SECTOR 13-H NEAR H # 192 IN 
                U.C # 10 ORANGI ZONE
	

BILL OF QUANTITIES
ESTIMATED COST.							RS.6,94,867.00/= + O/R

BID SECURITY.								Rs. 13,897/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp








                         DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/38
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs. 6,94,867 .00/= + O/R
Earnest Money Rs. 13,897/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  
PART-A ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 
	1330 Cft
	3327.50 % Cft

	44,256/=

	02
	Dismantling of cement concrete flooring. 1:3:6 plain (10/19-b) 
	1588 Cft
	1306.80 % Cft
	20,752/=

	03
	Preparing of sub grade i/c earth excavation leveling to an average depth of 9” dressing to camber and consolidation with power roller (2/9)
	15750 Sft
	526.28 % Sft
	82,890/=

	04
	Cartage of sand, bajri, lime, sukhi, murrum, bulding rubbish i/c loading unloading stacking at site. All lide& lift (Ch 1/1-1)
	2918 Cft
	1065.00 % CFT
	31,077/=

	05
	P/L 2” thick topping C.C (1:2:4) i/c surface finishing & dividing in to panels. 
	15750 Sft
	3275.50 % Sft
	5,15,892/=

	SUB TOTAL PART-A
	6,94,867/= + O/R



Signature of Contractor-----------------------------










Subject:  REPAIR / MAINTENANCE OF CC STREET NEAR IQBAL AGENCY IN SECTOR 13-H NEAR H # 192 IN
                 U.C # 10 ORANGI ZONE
PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	1784 Cft
	Offer Rate 
	Offer Rate 

	02
	S/F Imported Earth with in the a radius of 5 miles i/c digging loading unloading all lead and lift leveling and water compaction etc complete 

	1437 Cft 
	Offer Rate 
	Offer Rate

	03
	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness, and typical cross sections fir grade/ widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65(1985) and compacting to 100% of the minimum dry density according means of i/c watering with all lead and lift as per specification and as per directed by engineer in charge.
	  5,198  Cft
	Offer Rate
	Offer Rate

	04
	Extra for Using SR Cement sulphate resistant cement in place of Ordinary Portland cement. (A/Rate). 
	428 CWT
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				
I / we hereby quoted rates as follows:
	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					


DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/39
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  REPLACEMENT OF BROKEN SEWERAGE PIPE IN SECTOR 11 ½ ORNGI ZONE DMC (West)			

BILL OF QUANTITIES
ESTIMATED COST.							RS. 7,88,242.00/= + O/R

BID SECURITY.								Rs. 15,765/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp







	




	      DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/39
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs. 7,88,242.00/= + O/R
Earnest Money Rs. 15,765/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 
Subject:  REPLACEMENT OF BROKEN SEWERAGE PIPE IN SECTOR 11 ½ ORNGI ZONE DMC (West)

	                                     PART-A ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:3:6 plain (10/19-b) 
	1200 Cft
	1306.80 % Cft
	15,682/=

	02
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 
	600 Cft
	3327.50 % Cft

	19,965/=

	03
	Excavation for pipe line in trenches & pits in soft rock by hammerings and chiseling i/c alignment & shape level & grade cutting joint holes & disposal of surplus earth within one chain as directed by engineer in charge (62/6)
	   7800 Cft
	10770.00  CFT
	84,006/-

	04
	P/L RCC Rubber ring pipe of class “A” and fixing in trenches i/c cutting, fitting & jointing with rubber ring etc complete. (18/2) 8” Dia, 12” Dia, 15” Dia
8 “ dia                 and            12” dia
	     650 Rft

	   367.00 Rft
	      2,38,550/-


	05
	Construction of manholes 4” dia inside i/c RCC Ring Slab 39” dia with manhole cover 21” dia of 5’ clear depth in 1:2:4CC in 9” thick wall &beding cast in situ with fair face steel shuttering i/c excavation, back filling and disposal of surplus stuff etc complete.   
	27 Nos.
	13064  Each 
	   3,52,728/-

	06
	Add for extra depth beyond 5 feet depth, lass then 5 ft depth deduct the same rate. 
	   27  Rft  (-)
	1540.00  Rft
	-41,580/-

	07
	Re filling of excavated stuff in trenches 6”th layer i/c watering ramming to full compaction etc complete. 
	   3102  Cft
	2760.00 % Cft
	8,562/-

	08
	Cartage of sand, bajri, lime, sukhi, murrum, building rubbish i/c loading unloading stacking at site. All lide & lift (Ch 1/1-1)
	   6498 Cft
	1065.00 % CFT
	69,204/=

	11
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia   &     24” Dia
			
	 22 Nos. 

 20 Nos.
	913.63    Each

1051.25  Each

	20,100/-

21,025/-


	SUB TOTAL PART-A
	7,88,242/= + O/R


Signature of Contractor ___________________






Subject:  REPLACEMENT OF BROKEN SEWERAGE PIPE IN SECTOR 11 ½ ORNGI ZONE DMC (West)	


PART-B ITEM BASED ON SCHEDULE RATES


	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	10
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	3600 Cft
	Offer Rate 
	Offer Rate 

	11
	P/F  RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge.

	16 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				

I / we hereby quoted rates as follows:

	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					






DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/40
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  REHABILITATION OF SEWERAGE LINE IN NEAR ISLAM CHOWK & PETROL PUMP IN ORANGI 
                 ZONE, DMC (West).
			

BILL OF QUANTITIES
ESTIMATED COST.							RS. 7,85,501.00/= + O/R

BID SECURITY.								Rs. 15,710/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp







	




	      DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/40
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs. 7,85,501.00/= + O/R
Earnest Money Rs. 15,710/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 
Subject:  REHABILITATION OF SEWERAGE LINE IN NEAR ISLAM CHOWK & PETROL PUMP IN ORANGI 
                 ZONE, DMC (West).

	                              PART-A ITEM BASED ON SCHEDULE RATES
	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:3:6 plain (10/19-b) 
	1200 Cft
	1306.80 % Cft
	15,682/=

	02
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 
	600 Cft
	3327.50 % Cft

	19,965/=

	03
	Excavation for pipe line in trenches & pits in soft rock by hammerings and chiseling i/c alignment & shape level & grade cutting joint holes & disposal of surplus earth within one chain as directed by engineer in charge (62/6)
	   7800 Cft
	10770.00  CFT
	84,006/-

	04
	P/L RCC Rubber ring pipe of class “A” and fixing in trenches i/c cutting, fitting & jointing with rubber ring etc complete. (18/2) 8” Dia, 12” Dia, 15” Dia
8 “ dia                 and            12” dia
	     650 Rft

	   367.00 Rft
	      2,38,550/-


	05
	Construction of manholes 4” dia inside i/c RCC Ring Slab 39” dia with manhole cover 21” dia of 5’ clear depth in 1:2:4CC in 9” thick wall &beding cast in situ with fair face steel shuttering i/c excavation, back filling and disposal of surplus stuff etc complete.   
	27 Nos.
	13064  Each 
	   3,52,728/-

	06
	Add for extra depth beyond 5 feet depth, lass then 5 ft depth deduct the same rate. 
	   27  Rft  (-)
	1540.00  Rft
	-41,580/-

	07
	Re filling of excavated stuff in trenches 6”th layer i/c watering ramming to full compaction etc complete. 
	   3102  Cft
	2760.00 % Cft
	8,562/-

	08
	Cartage of sand, bajri, lime, sukhi, murrum, building rubbish i/c loading unloading stacking at site. All lide & lift (Ch 1/1-1)
	   6498 Cft
	1065.00 % CFT
	69,204/=

	09
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia   &     24” Dia
			
	 19 Nos. 

 20 Nos.
	913.63    Each

1051.25  Each

	17,359/-

21,025/-


	SUB TOTAL PART-A
	7,85,501/= + O/R



Signature of Contractor ___________________

Subject:  REHABILITATION OF SEWERAGE LINE IN NEAR ISLAM CHOWK & PETROL PUMP IN ORANGI
                 ZONE, DMC (West).
	

PART-B ITEM BASED ON SCHEDULE RATES


	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	10
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	3900 Cft
	Offer Rate 
	Offer Rate 

	11
	P/F  RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge.

	12 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				

I / we hereby quoted rates as follows:

	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					






DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/41
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  PATCH REPAIRING AND FILLING OF POT HOLES NEAR BENAZIR COLONY, & OTHER PLACES IN
                 ORANGI ZONE, DMC (West).
	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 6,58,145.00/= + O/R

BID SECURITY.								Rs. 13,163/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp












	     DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/41
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs.  6,58,145.00/= + O/R
Earnest Money Rs. 13,163/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  PATCH REPAIRING AND FILLING OF POT HOLES NEAR BENAZIR COLONY, & OTHER PLACES IN 
                ORANGI ZONE, DMC (West).
	
PART-A ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of existing asphalt concrete road i/c base, sub base and disposal of dismantled material to designated placed (15/11-H/ways) 
	4000 Sft
	773.86 % 
Sft
	30,954/=

	02
	Earth work excavation of road side nalis forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil (1/4-H/ways) 
	10000 Cft
	1437.00 %
Cft
	14,370/=

	03
	Cartage of sand, bajri, lime, sukhi, murrum, bulding rubbish i/c loading unloading stacking at site. All lide& lift (Ch 1/1-1)
	12000 Cft
	1065.00 % CFT
	1,27,800/=

	04
	Preparing of sub grade i/c earth excavation leveling to an average depth of 9” dressing to camber and consolidation with power roller (2/9)
	8500 Sft
	526.28% 
Sft
	44,734/=

	07
	Providing 1” thick (consolidated) premixed carpet in proper camber and grade including supplying 10 CftBajri 4 cft hill sand (of approved quality and grade) bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion including heating materials and cleaning the roads surface (rate i/c all cost of materials T & P and carriage upto 3 chains) 
Using Crushed Bajri (8/12)
Laying Premixed Carpet (12/32)
	8500 Sft
	4107.84 % Sft
  986.02 % Sft
5093.86 % Sft

	4,32,978/=

	08
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	08 Nos. 
	913.63
Each
	7,309/=

	SUB TOTAL PART-A
	6,58,145/= + O/R




____________________
Signature of Contractor
Subject:  PATCH REPAIRING AND FILLING OF POT HOLES NEAR BENAZIR COLONY, & OTHER PLACES IN 
                ORANGI ZONE, DMC (West).

	

PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	05
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	2500 Cft
	Offer Rate 
	Offer Rate 

	06
	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness, and typical cross sections fir grade/ widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65(1985) and compacting to 100% of the minimum dry density according means of i/c watering with all lead and lift as per specification and as per directed by engineer in charge.
	4250 Cft
	Offer Rate
	Offer Rate

	09
	P/F per costed RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	06 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				
I / we hereby quoted rates as follows:

	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					

DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/42
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  IMPROVEMENT OF ROAD IN NEAR SAFFAID CHOWK, & IN MAKHDOOM SHAH COLONY & 
                OTHER PLACES IN ORANGI ZONE, DMC (West). 
	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 6,61,800.00/= + O/R

BID SECURITY.								Rs. 13,236/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp











	     DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/42
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs.  6,61,800.00/= + O/R
Earnest Money Rs. 13,236/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  IMPROVEMENT OF ROAD IN NEAR SAFFAID CHOWK, & IN MAKHDOOM SHAH COLONY & 
                 OTHER PLACES IN ORANGI ZONE, DMC (West). 

	
PART-A ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of existing asphalt concrete road i/c base, sub base and disposal of dismantled material to designated placed (15/11-H/ways) 
	4000 Sft
	773.86 % 
Sft
	30,954/=

	02
	Earth work excavation of road side nalis forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil (1/4-H/ways) 
	10000 Cft
	1437.00 %
Cft
	14,370/=

	03
	Cartage of sand, bajri, lime, sukhi, murrum, bulding rubbish i/c loading unloading stacking at site. All lide& lift (Ch 1/1-1)
	12000 Cft
	1065.00 % CFT
	1,27,800/=

	04
	Preparing of sub grade i/c earth excavation leveling to an average depth of 9” dressing to camber and consolidation with power roller (2/9)
	8500 Sft
	526.28% 
Sft
	44,734/=

	07
	Providing 1” thick (consolidated) premixed carpet in proper camber and grade including supplying 10 CftBajri 4 cft hill sand (of approved quality and grade) bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion including heating materials and cleaning the roads surface (rate i/c all cost of materials T & P and carriage upto 3 chains) 
Using Crushed Bajri (8/12)
Laying Premixed Carpet (12/32)
	8500 Sft
	4107.84 % Sft
  986.02 % Sft
5093.86 % Sft

	4,32,978/=

	08
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	12 Nos. 
	913.63
Each
	10,964/=

	SUB TOTAL PART-A
	6,61,800/= + O/R




____________________
Signature of Contractor
Subject:  IMPROVEMENT OF ROAD IN NEAR SAFFAID CHOWK, & IN MAKHDOOM SHAH COLONY & 
                 OTHER PLACES IN ORANGI ZONE, DMC (West). 


	

PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	05
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	2500 Cft
	Offer Rate 
	Offer Rate 

	06
	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness, and typical cross sections fir grade/ widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65(1985) and compacting to 100% of the minimum dry density according means of i/c watering with all lead and lift as per specification and as per directed by engineer in charge.
	4250 Cft
	Offer Rate
	Offer Rate

	09
	P/F per costed RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	06 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				
I / we hereby quoted rates as follows:

	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					
DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/43
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  REHABILITATION AND IMPROVEMENT OF ROAD IN SECTOR 11-E, AND OTHER PLACES IN
                 ORANGI ZONE DMC (West).
	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 6,59,973.00/= + O/R

BID SECURITY.								Rs. 13,199/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp











	     DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/43
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs.  6,59,973.00/= + O/R
Earnest Money Rs. 13,199/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  REHABILITATION AND IMPROVEMENT OF ROAD IN SECTOR 11-E, AND OTHER PLACES IN 
                 ORANGI ZONE DMC (West).

	
PART-A ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of existing asphalt concrete road i/c base, sub base and disposal of dismantled material to designated placed (15/11-H/ways) 
	4000 Sft
	773.86 % 
Sft
	30,954/=

	02
	Earth work excavation of road side nalis forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil (1/4-H/ways) 
	10000 Cft
	1437.00 %
Cft
	14,370/=

	03
	Cartage of sand, bajri, lime, sukhi, murrum, bulding rubbish i/c loading unloading stacking at site. All lide& lift (Ch 1/1-1)
	12000 Cft
	1065.00 % CFT
	1,27,800/=

	04
	Preparing of sub grade i/c earth excavation leveling to an average depth of 9” dressing to camber and consolidation with power roller (2/9)
	8500 Sft
	526.28% 
Sft
	44,734/=

	07
	Providing 1” thick (consolidated) premixed carpet in proper camber and grade including supplying 10 CftBajri 4 cft hill sand (of approved quality and grade) bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion including heating materials and cleaning the roads surface (rate i/c all cost of materials T & P and carriage upto 3 chains) 
Using Crushed Bajri (8/12)
Laying Premixed Carpet (12/32)
	8500 Sft
	4107.84 % Sft
  986.02 % Sft
5093.86 % Sft

	4,32,978/=

	08
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	10 Nos. 
	913.63
Each
	9,136/=

	SUB TOTAL PART-A
	6,59,973/= + O/R




____________________
Signature of Contractor
Subject:  REHABILITATION AND IMPROVEMENT OF ROAD IN SECTOR 11-E, AND OTHER PLACES IN 
                 ORANGI ZONE DMC (West).


	

PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	05
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	2500 Cft
	Offer Rate 
	Offer Rate 

	06
	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness, and typical cross sections fir grade/ widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65(1985) and compacting to 100% of the minimum dry density according means of i/c watering with all lead and lift as per specification and as per directed by engineer in charge.
	4250 Cft
	Offer Rate
	Offer Rate

	09
	P/F per costed RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	06 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				
I / we hereby quoted rates as follows:

	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					
DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/44
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  REHABILITATION OF CC STREETS IN ABDUL MALIK GENERAL STORE TO H.# 138, IN AL-
                 FAROOQUE SOCIETY, IN ORANGI ZONE.
	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 6,30,875.00/= + O/R

BID SECURITY.								Rs. 12,618/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp











	DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/44
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs.  6,30,875.00/= + O/R
Earnest Money Rs. 12,618/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  REHABILITATION OF CC STREETS IN ABDUL MALIK GENERAL STORE TO H.# 138, IN AL-
                 FAROOQUE SOCIETY, IN ORANGI ZONE.
	
PART-A ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 
	1500 Cft
	3327.50% 
Cft

	49,913/=

	02
	Dismantling of cement concrete flooring. 1:3:6 plain (10/19-b) 
	2200 Cft
	1306.80%
Cft
	28,750/=

	03
	Earth work excavation of road side nalis forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil (1/4-H/ways) 
	9000 Cft
	1437.00%0
Cft
	12,933/=

	04
	Cartage of sand, bajri, lime, sukhi, murrum, bulding rubbish i/c loading unloading stacking at site. All lide& lift (Ch 1/1-1)
	12700 Cft
	1065.00% CFT
	1,35,255/=

	07
	P/L 2” thick topping C.C (1:2:4) i/c surface finishing & dividing in to panels. 
	12000 Sft
	3275.50 % Sft
	3,93,060/=

	08
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	12 Nos. 
	913.63  Each
	10,964/=

	SUB TOTAL PART-A
	6,30,815/= + O/R






_____________________
Signature of Contractor
Subject:  REHABILITATION OF CC STREETS IN ABDUL MALIK GENERAL STORE TO H.# 138, IN AL-
                 FAROOQUE SOCIETY, IN ORANGI ZONE.
	

PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	05
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	4000 Cft
	Offer Rate 
	Offer Rate 

	06
	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness, and typical cross sections fir grade/ widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65(1985) and compacting to 100% of the minimum dry density according means of i/c watering with all lead and lift as per specification and as per directed by engineer in charge.
	4500 Cft
	Offer Rate
	Offer Rate

	09
	P/F per costed RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	10 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				
I / we hereby quoted rates as follows:
	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					


DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/45
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  P/L SEWERAGE SYSTEM IN NEAR ARSHI PARK IN ORANGI, ZONE, DMC (West).
			

BILL OF QUANTITIES
ESTIMATED COST.							RS. 7,82,760.00/= + O/R

BID SECURITY.								Rs. 15,655/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp







	




	      DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/45
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs. 7,82,760.00/= + O/R
Earnest Money Rs. 15,655/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 
Subject:  P/L SEWERAGE SYSTEM IN NEAR ARSHI PARK IN ORANGI, ZONE, DMC (West).

	                              PART-A ITEM BASED ON SCHEDULE RATES
	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:3:6 plain (10/19-b) 
	1200 Cft
	1306.80 % Cft
	15,682/=

	02
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 
	600 Cft
	3327.50 % Cft

	19,965/=

	03
	Excavation for pipe line in trenches & pits in soft rock by hammerings and chiseling i/c alignment & shape level & grade cutting joint holes & disposal of surplus earth within one chain as directed by engineer in charge (62/6)
	   7800 Cft
	10770.00  CFT
	84,006/-

	04
	P/L RCC Rubber ring pipe of class “A” and fixing in trenches i/c cutting, fitting & jointing with rubber ring etc complete. (18/2) 8” Dia, 12” Dia, 15” Dia
8 “ dia                 and            12” dia
	     650 Rft

	   367.00 Rft
	      2,38,550/-


	05
	Construction of manholes 4” dia inside i/c RCC Ring Slab 39” dia with manhole cover 21” dia of 5’ clear depth in 1:2:4CC in 9” thick wall &beding cast in situ with fair face steel shuttering i/c excavation, back filling and disposal of surplus stuff etc complete.   
	27 Nos.
	13064  Each 
	   3,52,728/-

	06
	Add for extra depth beyond 5 feet depth, lass then 5 ft depth deduct the same rate. 
	   27  Rft  (-)
	1540.00  Rft
	-41,580/-

	07
	Re filling of excavated stuff in trenches 6”th layer i/c watering ramming to full compaction etc complete. 
	   3102  Cft
	2760.00 % Cft
	8,562/-

	08
	Cartage of sand, bajri, lime, sukhi, murrum, building rubbish i/c loading unloading stacking at site. All lide & lift (Ch 1/1-1)
	   6498 Cft
	1065.00 % CFT
	69,204/=

	09
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia   &     24” Dia
			
	 16 Nos. 

 20 Nos.
	913.63    Each

1051.25  Each

	14,618/-

21,025/-


	SUB TOTAL PART-A
	7,82,760/= + O/R



Signature of Contractor ___________________

Subject:  P/L SEWERAGE SYSTEM IN NEAR ARSHI PARK IN ORANGI, ZONE, DMC (West).
	

PART-B ITEM BASED ON SCHEDULE RATES


	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	10
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	3500 Cft
	Offer Rate 
	Offer Rate 

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				

I / we hereby quoted rates as follows:

	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					







DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/46
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  IMPROVEMENT OF CC STREETS H # 120, SECTOR 10-L ORANGI ZONE, DMC (West).
	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 6,34,529.00/= + O/R

BID SECURITY.								Rs. 12,691/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp












	DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/46
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs.  6,34,529.00/= + O/R
Earnest Money Rs. 12,691/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  IMPROVEMENT OF CC STREETS H # 120, SECTOR 10-L ORANGI ZONE, DMC (West).
	
PART-A ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 
	1500 Cft
	3327.50% 
Cft

	49,913/=

	02
	Dismantling of cement concrete flooring. 1:3:6 plain (10/19-b) 
	2200 Cft
	1306.80%
Cft
	28,750/=

	03
	Earth work excavation of road side nalis forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil (1/4-H/ways) 
	9000 Cft
	1437.00%0
Cft
	12,933/=

	04
	Cartage of sand, bajri, lime, sukhi, murrum, bulding rubbish i/c loading unloading stacking at site. All lide& lift (Ch 1/1-1)
	12700 Cft
	1065.00% CFT
	1,35,255/=

	05
	P/L 2” thick topping C.C (1:2:4) i/c surface finishing & dividing in to panels. 
	12000 Sft
	3275.50 % Sft
	3,93,060/=

	06
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	16 Nos. 
	913.63  Each
	14,618/=

	SUB TOTAL PART-A
	6,34,529/= + O/R






_____________________
Signature of Contractor
Subject:  IMPROVEMENT OF CC STREETS H # 120, SECTOR 10-L ORANGI ZONE, DMC (West).
	

PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	07
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	4000 Cft
	Offer Rate 
	Offer Rate 

	08
	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness, and typical cross sections fir grade/ widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65(1985) and compacting to 100% of the minimum dry density according means of i/c watering with all lead and lift as per specification and as per directed by engineer in charge.
	4500 Cft
	Offer Rate
	Offer Rate

	09
	P/F per costed RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	08 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				
I / we hereby quoted rates as follows:
	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					



DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/47
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  REPLACEMENT OF BROKEN SEWERAGE PIPE IN SDIQUE BAKERY GENERAL STOR IN ORANGI
                 ZONE, DMC (West).
			

BILL OF QUANTITIES
ESTIMATED COST.							RS. 7,86,552.00/= + O/R

BID SECURITY.								Rs. 15,731/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp







	




	      DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/47
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs. 7,86,552.00/= + O/R
Earnest Money Rs. 15,731/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 
Subject:  REPLACEMENT OF BROKEN SEWERAGE PIPE IN SDIQUE BAKERY GENERAL STOR IN ORANGI 
                ZONE, DMC (West).


	                              PART-A ITEM BASED ON SCHEDULE RATES
	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:3:6 plain (10/19-b) 
	1200 Cft
	1306.80 % Cft
	15,682/=

	02
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 
	600 Cft
	3327.50 % Cft

	19,965/=

	03
	Excavation for pipe line in trenches & pits in soft rock by hammerings and chiseling i/c alignment & shape level & grade cutting joint holes & disposal of surplus earth within one chain as directed by engineer in charge (62/6)
	   7800 Cft
	10770.00  CFT
	84,006/-

	04
	P/L RCC Rubber ring pipe of class “A” and fixing in trenches i/c cutting, fitting & jointing with rubber ring etc complete. (18/2) 8” Dia, 12” Dia, 15” Dia
8 “ dia                 and            12” dia
	     650 Rft

	   367.00 Rft
	      2,38,550/-


	05
	Construction of manholes 4” dia inside i/c RCC Ring Slab 39” dia with manhole cover 21” dia of 5’ clear depth in 1:2:4CC in 9” thick wall &beding cast in situ with fair face steel shuttering i/c excavation, back filling and disposal of surplus stuff etc complete.   
	27 Nos.
	13064  Each 
	   3,52,728/-

	06
	Add for extra depth beyond 5 feet depth, lass then 5 ft depth deduct the same rate. 
	   27  Rft  (-)
	1540.00  Rft
	-41,580/-

	07
	Re filling of excavated stuff in trenches 6”th layer i/c watering ramming to full compaction etc complete. 
	   3102  Cft
	2760.00 % Cft
	8,562/-

	08
	Cartage of sand, bajri, lime, sukhi, murrum, building rubbish i/c loading unloading stacking at site. All lide & lift (Ch 1/1-1)
	   6498 Cft
	1065.00 % CFT
	69,204/=

	09
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia   &     24” Dia
			
	 19 Nos. 

 21 Nos.
	913.63    Each

1051.25  Each

	17,359/-

22,076/-


	SUB TOTAL PART-A
	7,86,552/= + O/R



Signature of Contractor ___________________

Subject:  REPLACEMENT OF BROKEN SEWERAGE PIPE IN SDIQUE BAKERY GENERAL STOR IN ORANGI 
                 ZONE, DMC (West).

	

PART-B ITEM BASED ON SCHEDULE RATES


	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	10
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	3650 Cft
	Offer Rate 
	Offer Rate 

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				

I / we hereby quoted rates as follows:

	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________

Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					





DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/48
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  REHABILITATION OF CC STREET NEAR GHOUSIA MASJID AND SHAHEED MASJID IN HANIFABAD, 
                 IN ORANGI ZONE, DMC (West). 

	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 6,36,357.00/= + O/R

BID SECURITY.								Rs. 12,727/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp











	DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/48
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs.  6,36,357.00/= + O/R
Earnest Money Rs. 12,727/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  REHABILITATION OF CC STREET NEAR GHOUSIA MASJID AND SHAHEED MASJID IN HANIFABAD, 
                 IN ORANGI ZONE, DMC (West). 
	
PART-A ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 
	1500 Cft
	3327.50% 
Cft

	49,913/=

	02
	Dismantling of cement concrete flooring. 1:3:6 plain (10/19-b) 
	2200 Cft
	1306.80%
Cft
	28,750/=

	03
	Earth work excavation of road side nalis forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil (1/4-H/ways) 
	9000 Cft
	1437.00%0
Cft
	12,933/=

	04
	Cartage of sand, bajri, lime, sukhi, murrum, bulding rubbish i/c loading unloading stacking at site. All lide& lift (Ch 1/1-1)
	12700 Cft
	1065.00% CFT
	1,35,255/=

	09
	P/L 2” thick topping C.C (1:2:4) i/c surface finishing & dividing in to panels. 
	12000 Sft
	3275.50 % Sft
	3,93,060/=

	07
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia
			24” Dia
	18 Nos. 
	913.63  Each
	16,445/=

	SUB TOTAL PART-A
	6,36,357/= + O/R






_____________________
Signature of Contractor
Subject:  REHABILITATION OF CC STREET NEAR GHOUSIA MASJID AND SHAHEED MASJID IN HANIFABAD,
                IN ORANGI ZONE, DMC (West). 
	

PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	05
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	4000 Cft
	Offer Rate 
	Offer Rate 

	06
	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness, and typical cross sections fir grade/ widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65(1985) and compacting to 100% of the minimum dry density according means of i/c watering with all lead and lift as per specification and as per directed by engineer in charge.
	4500 Cft
	Offer Rate
	Offer Rate

	08
	P/F per costed RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge
	10 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				
I / we hereby quoted rates as follows:
	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					


DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/49
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  REHABILITATION OF SEWERAGE LINE IN SALEEM BAHI WALI GALI NEAR GHOUSIA CHOWK, IN 
                 ORANGI ZONE, DMC (West)
			

BILL OF QUANTITIES
ESTIMATED COST.							RS. 7,85,501.00/= + O/R

BID SECURITY.								Rs. 15,710/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp







	




	      DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/49
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs. 7,85,501.00/= + O/R
Earnest Money Rs. 15,710/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 
Subject:  REHABILITATION OF SEWERAGE LINE IN SALEEM BAHI WALI GALI NEAR GHOUSIA CHOWK, IN 
                 ORANGI ZONE, DMC (West)


	                              PART-A ITEM BASED ON SCHEDULE RATES
	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:3:6 plain (10/19-b) 
	1200 Cft
	1306.80 % Cft
	15,682/=

	02
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 
	600 Cft
	3327.50 % Cft

	19,965/=

	03
	Excavation for pipe line in trenches & pits in soft rock by hammerings and chiseling i/c alignment & shape level & grade cutting joint holes & disposal of surplus earth within one chain as directed by engineer in charge (62/6)
	   7800 Cft
	10770.00  CFT
	84,006/-

	04
	P/L RCC Rubber ring pipe of class “A” and fixing in trenches i/c cutting, fitting & jointing with rubber ring etc complete. (18/2) 8” Dia, 12” Dia, 15” Dia
8 “ dia                 and            12” dia
	     650 Rft

	   367.00 Rft
	      2,38,550/-


	05
	Construction of manholes 4” dia inside i/c RCC Ring Slab 39” dia with manhole cover 21” dia of 5’ clear depth in 1:2:4CC in 9” thick wall &beding cast in situ with fair face steel shuttering i/c excavation, back filling and disposal of surplus stuff etc complete.   
	27 Nos.
	13064  Each 
	   3,52,728/-

	06
	Add for extra depth beyond 5 feet depth, lass then 5 ft depth deduct the same rate. 
	   27  Rft  (-)
	1540.00  Rft
	-41,580/-

	07
	Re filling of excavated stuff in trenches 6”th layer i/c watering ramming to full compaction etc complete. 
	   3102  Cft
	2760.00 % Cft
	8,562/-

	08
	Cartage of sand, bajri, lime, sukhi, murrum, building rubbish i/c loading unloading stacking at site. All lide & lift (Ch 1/1-1)
	   6498 Cft
	1065.00 % CFT
	69,204/=

	09
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia   &     24” Dia
			
	 19 Nos. 

 20 Nos.
	913.63    Each

1051.25  Each

	17,359/-

21,025/-


	SUB TOTAL PART-A
	7,85,501/= + O/R



Signature of Contractor ___________________

Subject:  REHABILITATION OF SEWERAGE LINE IN SALEEM BAHI WALI GALI NEAR GHOUSIA CHOWK, IN
                 ORANGI ZONE, DMC (West)

	

PART-B ITEM BASED ON SCHEDULE RATES


	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	10
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	3900 Cft
	Offer Rate 
	Offer Rate 

	11
	P/F  RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge.

	12 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				

I / we hereby quoted rates as follows:

	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					




DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/50
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  RE-CONSTRUCTION OF DAMAGE ROAD OF BLOCK “b” IN U.C # 01 ORANGI ZONE.
	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 8,56,220.00/= + O/R

BID SECURITY.								Rs. 17,124/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp












	     DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/50
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs.  8,56,220.00/= + O/R
Earnest Money Rs. 17,124/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:  RE-CONSTRUCTION OF DAMAGE ROAD OF BLOCK “b” IN U.C # 01 ORANGI ZONE.
	
PART-A ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of existing asphalt concrete road i/c base, sub base and disposal of dismantled material to designated placed (15/11-H/ways) 
	5400 Sft
	773.86 % 
Sft
	41,788/=

	02
	Earth work excavation of road side nalis forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil (1/4-H/ways) 
	  6588 Cft
	1437.00 %
Cft
	9,467/=

	03
	Cartage of sand, bajri, lime, sukhi, murrum, bulding rubbish i/c loading unloading stacking at site. All lide& lift (Ch 1/1-1)
	9288 Cft
	1065.00 % CFT
	98,917/=

	04
	Preparing of sub grade i/c earth excavation leveling to an average depth of 9” dressing to camber and consolidation with power roller (2/9)
	7200 Sft
	526.28% 
Sft
	37,892/=

	06
	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness, and typical cross sections fir grade/ widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65(1985) and compacting to 100% of the minimum dry density according means of i/c watering with all lead and lift as per specification and as per directed by engineer in charge.
	3600 Cft
	5542/24 % cft
	1,99,521/=

	07
	Providing 1” thick (consolidated) premixed carpet in proper camber and grade including supplying 10 CftBajri 4 cft hill sand (of approved quality and grade) bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion including heating materials and cleaning the roads surface (rate i/c all cost of materials T & P and carriage upto 3 chains) 
Using Crushed Bajri (8/12)
Laying Premixed Carpet (12/32)
	9200 Sft
	4107.84 % Sft
  986.02 % Sft
5093.86 % Sft

	4,68,635/=

	SUB TOTAL PART-A
	8,56,220/= + O/R



Signature of Contractor ____________________

Subject:  RE-CONSTRUCTION OF DAMAGE ROAD OF BLOCK “b” IN U.C # 01 ORANGI ZONE.


	

PART-B ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	05
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 
	2700 Cft
	Offer Rate 
	Offer Rate 

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				
I / we hereby quoted rates as follows:

	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					







DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/51
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  REHABILITATION OF EXISTING ROAD NEAR BISMILLAHA GENERAL STORE MOMINABAD U.C # 01 
                 ORANGI ZONE.
	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 9,76,692.00/= + O/R

BID SECURITY.								Rs. 19,534/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp











	     DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/51
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs.  9,76,692.00/= + O/R
Earnest Money Rs. 19,534/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 



Subject:  REHABILITATION OF EXISTING ROAD NEAR BISMILLAHA GENERAL STORE MOMINABAD U.C # 01 
                 ORANGI ZONE.


PART-A ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Earth work excavation of road side nalis forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil (1/4-H/ways) 

	7830 Cft
	1437.00 %
Cft
	11,252/=

	02
	Cartage of sand, bajri, lime, sukhi, murrum, bulding rubbish i/c loading unloading stacking at site. All lide& lift (Ch 1/1-1)

	13830 Cft
	1065.00 % CFT
	1,47,290/=

	03
	Preparing of sub grade i/c earth excavation leveling to an average depth of 9” dressing to camber and consolidation with power roller (2/9)

	6960 Sft
	526.28% 
Sft
	36,629/=

	04
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 

	2646 Cft
	4381.76 % cft
	1,15,941

	05
	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness, and typical cross sections fir grade/ widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65(1985) and compacting to 100% of the minimum dry density according means of i/c watering with all lead and lift as per specification and as per directed by engineer in charge.

	3480 Cft
	5542.24 % cft
	1,92,870

	06
	Providing 1” thick (consolidated) premixed carpet in proper camber and grade including supplying 10 CftBajri 4 cft hill sand (of approved quality and grade) bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion including heating materials and cleaning the roads surface (rate i/c all cost of materials T & P and carriage upto 3 chains) 
Using Crushed Bajri (8/12)
Laying Premixed Carpet (12/32)
	9280 Sft
	4107.84 % Sft
  986.02 % Sft
5093.86 % Sft

	4,72,710/=

	SUB TOTAL PART-A
	69,76,692/= + O/R



_____________________
Signature of Contractor

Address 				
I / we hereby quoted rates as follows:

	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					











DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/52
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:  REHABILITATION OF SEWERAGE SYSTEM BY REPAIRING OF RCC PIPE AND MAIN HOLE NAGORI 
                 MILK SHOP WALI GALI U.C # 01 ORANGI ZONE.
		

BILL OF QUANTITIES
ESTIMATED COST.							RS. 9,24,186.00/= + O/R

BID SECURITY.								Rs. 18,483/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp







	




	      DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/52
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs. 9,24,186.00/= + O/R
Earnest Money Rs. 18,483/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 
Subject:  REHABILITATION OF SEWERAGE SYSTEM BY REPAIRING OF RCC PIPE AND MAIN HOLE NAGORI 
                 MILK SHOP WALI GALI U.C # 01 ORANGI ZONE.

	                                     PART-A ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 
	2596 Cft
	3327.50 % Cft

	86,382/=

	02
	Excavation for pipe line in trenches & pits in al kinds of soils of murum i/c trimming & dressing sides to true alignment & shape level & grade cutting joint holes & disposal of surplus earth within one chain as directed by engineer in charge (62/6)
	   2600 Cft
	4650.00  CFT
	12,090/-

	03
	Excavation for pipe line in trenches & pits in soft rock by hammerings and chiseling i/c alignment & shape level & grade cutting joint holes & disposal of surplus earth within one chain as directed by engineer in charge (62/6)
	   2475 Cft
	10770.00  CFT
	26,656/-

	04
	P/L RCC Rubber ring pipe of class “A” and fixing in trenches i/c cutting, fitting & jointing with rubber ring etc complete. (18/2) 8” Dia, 12” Dia, 15” Dia
8 “ dia                 and            12” dia
	     800 Rft

	   367.00 Rft
	      2,93,600/-


	05
	Construction of manholes 4” dia inside i/c RCC Ring Slab 39” dia with manhole cover 21” dia of 5’ clear depth in 1:2:4CC in 9” thick wall &beding cast in situ with fair face steel shuttering i/c excavation, back filling and disposal of surplus stuff etc complete.   
	40 Nos.
	13064  Each 
	   5,22,560/-

	06
	Add for extra depth beyond 5 feet depth, lass then 5 ft depth deduct the same rate. 
	   70  Rft  (-)
	1540.00  Rft
	-1,07,800/-

	07
	Re filling of excavated stuff in trenches 6”th layer i/c watering ramming to full compaction etc complete. 
	   1754  Cft
	2760.00 % Cft
	4,841/-

	08
	Cartage of sand, bajri, lime, sukhi, murrum, building rubbish i/c loading unloading stacking at site. All lide & lift (Ch 1/1-1)
	   5917 Cft
	1065.00 % CFT
	63,016/=

	09
	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾” and down gauge etc complete
(CH-16/31-1) 		21” Dia   &     
			
	 
 25 Nos.
	
913.63  Each

	
22,841/-


	SUB TOTAL PART-A
	9,24,186/= + O/R



Signature of Contractor _________________

Subject:  REHABILITATION OF SEWERAGE SYSTEM BY REPAIRING OF RCC PIPE AND MAIN HOLE NAGORI 
                MILK SHOP WALI GALI U.C # 01 ORANGI ZONE.
	


PART-B ITEM BASED ON SCHEDULE RATES


	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	10
	S/F imports earth with in a reduce of 5 miles i/c digging, loading, unloading all lead and lift leveling and water compaction etc complete 
	1650 Cft
	Offer Rate 
	Offer Rate 

	10
	P/F  RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge.

	15 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				

I / we hereby quoted rates as follows:

	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					







DISTRICT MUNICIPAL CORPORATION , KARACHI WEST.
	SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.	5/53
PTCL # 366697869 / 36660102 & FAX # 36762519

TENDER REFERENCE # NIT /         /2016.				Dated: ____________/2016.





Subject:            RE-CONSTRUCTION OF ROAD NEAR H # 397 ZIA COLONY (1) U.C # 01.
	

BILL OF QUANTITIES
ESTIMATED COST.							RS. 9,58,987.00/= + O/R

BID SECURITY.								Rs. 19,179/= + O/R

TENDER COST.								RS.1000/=
PENALTY.								RS.1000/=Per Day

Issued to M/s. ______________________________________________________________________
Video pay order / Challan # ____________________ dated:_______________Rs.______________

Signature and Stamp












	     DISTRICT MUNICIPAL CORPORATION , KARACHI WEST	5/53
SECTOR 11-E SHAHRAH-E-ORANGI, ORANGI TOWN, KARACHI.
PTCL # 366697869 / 36660102 & FAX # 36762519

Estimated Cost Rs.  9,58,987.00/= + O/R
Earnest Money Rs. 19,179/= + O/R
Tender Cost Rs. 1,000.00
Time Limit : _________
Penalty Rs. 1000.00 


Subject:            RE-CONSTRUCTION OF ROAD NEAR H # 397 ZIA COLONY (1) U.C # 01.
	
PART-A ITEM BASED ON SCHEDULE RATES

	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	01
	Dismantling of cement concrete flooring. 1:2:4 plain (Ch-2/10/19c) 

	1418 Cft
	3327.50 % Cft

	47,184/=

	02
	Earth work excavation of road side nalis forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil (1/4-H/ways) 

	  6750 Cft
	1437.00 %
Cft
	9,700/=

	03
	Cartage of sand, bajri, lime, sukhi, murrum, bulding rubbish i/c loading unloading stacking at site. All lide& lift (Ch 1/1-1)

	8168 Cft
	1065.00 % CFT
	86,989/=

	04
	Preparing of sub grade i/c earth excavation leveling to an average depth of 9” dressing to camber and consolidation with power roller (2/9)

	9000 Sft
	526.28% 
Sft
	47,365/=

	05
	P/L Granular Sub Base Course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections for grade / widening well graded granular stone with sand and silt having a smooth gradation I as per AASHTO-M 147-65(1980) and compacting dry density approved mechanical means of i/c watering with all lead and lift as per directed by engineer incharge. 

	2790 Cft
	4381.76 
	1,22,251/- 

	06
	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness, and typical cross sections fir grade/ widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65(1985) and compacting to 100% of the minimum dry density according means of i/c watering with all lead and lift as per specification and as per directed by engineer in charge.
	3375 Cft
	5542.24 % cft
	1,87,051/=

	07
	Providing 1” thick (consolidated) premixed carpet in proper camber and grade including supplying 10 CftBajri 4 cft hill sand (of approved quality and grade) bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion including heating materials and cleaning the roads surface (rate i/c all cost of materials T & P and carriage upto 3 chains) 
Using Crushed Bajri (8/12)
Laying Premixed Carpet (12/32)
	9000 Sft
	4107.84 % Sft
  986.02 % Sft
5093.86 % Sft

	4,58,447/=

	SUB TOTAL PART-A
	9,58,987/= + O/R





PART-B ITEM BASED ON SCHEDULE RATES


	S.#
	DESCRIPTION
	QUANTITY
	RATE/UNIT
	AMOUNT

	8
	P/F  RCC Ring Slab 39” Dia with RCC manhole cover of 21” dia as per direction of engineer incharge.

	13 Nos. 
	Offer Rate
	Offer Rate

	SUB TOTAL PART-B
	



_____________________
Signature of Contractor

Address 				

I / we hereby quoted rates as follows:

	01
	PART-A (Item Rates Based on SR) 
@ ___________________% above / below SR i/c the cost of carriage of materials and difference of cost of bitumen 
	
Rs. 			

	02
	PART-B (Item Rates Based on Offer Rates / Item Rates the items other then schedule rates) 

	
Rs. 			

	GRAND TOTAL PART-A & B
	Rs. 			




Total Rs.		____ Rupees 							____________
Signature of Contractor			
Address :					
Cell # 						   / PTCL  #. 					

