PART – IV
Scheduled to Bid

OFFICE OF THE TOWN COMMITTEE JHANDO MARI
Name of Work: 
CONSTRUCTION OF C.C BLOCK @ VILLAGE JAFFAR HAKRO. (SR. NO. 16)
       Issued to M/s
          _________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	5584.00
	Barrow pit excavation undressed lead upto 100ft. (a). (ordinary soil )(GSI No 3(a) P-I)
	2117.50
	P%0Cft
	11,824

	2.
	5584.00
	Earth work compaction (Soft ordinary or hard soil). (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	263.00
	P%0Cft
	1,469

	3.
	5584.00
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl , coal, lime, surkhi etc. B.G Rail fastening points and crossing bridge, girders, pipes, sheets Tail, Rail.
	502.23
	P%Cft
	28,045

	4.
	4166.00
	Cement concrete bricks stone ballast 1 ½” to 2” gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	9416.28
	P%Cft
	392,282

	5.
	208.00
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	6,505

	6.
	2084.00
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4) (GSI No:5(F)P-15)
	14429.25
	P%Cft
	300,706


	Total Amount
	          
 Rs. 740831.0


	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	

	Total (a)
	Rs._______________

	Total (b)
	Rs._______________

	Grand Total 
	Rs._______________



Contractor 


                       Engineer/Procuring Agency
PART – IV
Scheduled to Bid

OFFICE OF THE TOWN COMMITTEE JHANDO MARI
Name of Work: 
CONSTRUCTION OF C.C BLOCK @ VARIOUS PLACES U.C USMAN SHAH JI HURI (PHASE-I). (SR. NO. 17)
       Issued to M/s
          _________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	5584.00
	Barrow pit excavation undressed lead upto 100ft. (a). (ordinary soil )(GSI No 3(a) P-I)
	2117.50
	P%0Cft
	11,824

	2.
	5584.00
	Earth work compaction (Soft ordinary or hard soil). (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	263.00
	P%0Cft
	1,469

	3.
	5584.00
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl , coal, lime, surkhi etc. B.G Rail fastening points and crossing bridge, girders, pipes, sheets Tail, Rail.
	502.23
	P%Cft
	28,045

	4.
	4166.00
	Cement concrete bricks stone ballast 1 ½” to 2” gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	9416.28
	P%Cft
	392,282

	5.
	208.00
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	6,505

	6.
	2084.00
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4) (GSI No:5(F)P-15)
	14429.25
	P%Cft
	300,706


	Total Amount
	          
 Rs. 740831.0


	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	

	Total (a)
	Rs._______________

	Total (b)
	Rs._______________

	Grand Total 
	Rs._______________



Contractor 


                       Engineer/Procuring Agency
PART – IV
Scheduled to Bid

OFFICE OF THE TOWN COMMITTEE JHANDO MARI
Name of Work: 
CONSTRUCTION OF C.C BLOCK @ VARIOUS PLACES U.C USMAN SHAH JI HURI (PHASE-I). (SR. NO. 18)
       Issued to M/s
          _________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	5584.00
	Barrow pit excavation undressed lead upto 100ft. (a). (ordinary soil )(GSI No 3(a) P-I)
	2117.50
	P%0Cft
	11,824

	2.
	5584.00
	Earth work compaction (Soft ordinary or hard soil). (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	263.00
	P%0Cft
	1,469

	3.
	5584.00
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl , coal, lime, surkhi etc. B.G Rail fastening points and crossing bridge, girders, pipes, sheets Tail, Rail.
	502.23
	P%Cft
	28,045

	4.
	4166.00
	Cement concrete bricks stone ballast 1 ½” to 2” gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	9416.28
	P%Cft
	392,282

	5.
	208.00
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	6,505

	6.
	2084.00
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4) (GSI No:5(F)P-15)
	14429.25
	P%Cft
	300,706


	Total Amount
	          
 Rs. 740831.0


	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	

	Total (a)
	Rs._______________

	Total (b)
	Rs._______________

	Grand Total 
	Rs._______________



Contractor 


                       Engineer/Procuring Agency
PART – IV
Scheduled to Bid

OFFICE OF THE TOWN COMMITTEE JHANDO MARI
Name of Work: 
CONSTRUCTION OF C.C BLOCK @ GRAVEYARD THARO SHAH. (SR. NO. 19)
       Issued to M/s
          _________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	5584.00
	Barrow pit excavation undressed lead upto 100ft. (a). (ordinary soil )(GSI No 3(a) P-I)
	2117.50
	P%0Cft
	11,824

	2.
	5584.00
	Earth work compaction (Soft ordinary or hard soil). (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	263.00
	P%0Cft
	1,469

	3.
	5584.00
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl , coal, lime, surkhi etc. B.G Rail fastening points and crossing bridge, girders, pipes, sheets Tail, Rail.
	502.23
	P%Cft
	28,045

	4.
	4166.00
	Cement concrete bricks stone ballast 1 ½” to 2” gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	9416.28
	P%Cft
	392,282

	5.
	208.00
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	6,505

	6.
	2084.00
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4) (GSI No:5(F)P-15)
	14429.25
	P%Cft
	300,706


	Total Amount
	          
 Rs. 740831.0


	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	

	Total (a)
	Rs._______________

	Total (b)
	Rs._______________

	Grand Total 
	Rs._______________



Contractor 


                       Engineer/Procuring Agency
PART – IV
Scheduled to Bid

OFFICE OF THE TOWN COMMITTEE JHANDO MARI
Name of Work: 
CONSTRUCTION OF C.C BLOCK @ BHEEL COLONY. 
(SR. NO. 20)
       Issued to M/s
          _________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	5584.00
	Barrow pit excavation undressed lead upto 100ft. (a). (ordinary soil )(GSI No 3(a) P-I)
	2117.50
	P%0Cft
	11,824

	2.
	5584.00
	Earth work compaction (Soft ordinary or hard soil). (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	263.00
	P%0Cft
	1,469

	3.
	5584.00
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl , coal, lime, surkhi etc. B.G Rail fastening points and crossing bridge, girders, pipes, sheets Tail, Rail.
	502.23
	P%Cft
	28,045

	4.
	4166.00
	Cement concrete bricks stone ballast 1 ½” to 2” gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	9416.28
	P%Cft
	392,282

	5.
	208.00
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	6,505

	6.
	2084.00
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4) (GSI No:5(F)P-15)
	14429.25
	P%Cft
	300,706


	Total Amount
	          
 Rs. 740831.0


	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	

	Total (a)
	Rs._______________

	Total (b)
	Rs._______________

	Grand Total 
	Rs._______________



Contractor 


                       Engineer/Procuring Agency
PART – IV
Scheduled to Bid

OFFICE OF THE TOWN COMMITTEE JHANDO MARI
Name of Work: 
CONSTRUCTION OF C.C BLOCK @ VARIOUS PLACES U.C SULTANABAD STATION (PHASE-I). (SR. NO. 21)
       Issued to M/s
          _________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	5584.00
	Barrow pit excavation undressed lead upto 100ft. (a). (ordinary soil )(GSI No 3(a) P-I)
	2117.50
	P%0Cft
	11,824

	2.
	5584.00
	Earth work compaction (Soft ordinary or hard soil). (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	263.00
	P%0Cft
	1,469

	3.
	5584.00
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl , coal, lime, surkhi etc. B.G Rail fastening points and crossing bridge, girders, pipes, sheets Tail, Rail.
	502.23
	P%Cft
	28,045

	4.
	4166.00
	Cement concrete bricks stone ballast 1 ½” to 2” gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	9416.28
	P%Cft
	392,282

	5.
	208.00
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	6,505

	6.
	2084.00
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4) (GSI No:5(F)P-15)
	14429.25
	P%Cft
	300,706


	Total Amount
	          
 Rs. 740831.0


	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	

	Total (a)
	Rs._______________

	Total (b)
	Rs._______________

	Grand Total 
	Rs._______________



Contractor 


                       Engineer/Procuring Agency
PART – IV
Scheduled to Bid

OFFICE OF THE TOWN COMMITTEE JHANDO MARI
Name of Work: 
CONSTRUCTION OF C.C BLOCK @ VARIOUS PLACES U.C SULTANABAD STATION (PHASE-I). (SR. NO. 22)
       Issued to M/s
          _________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	5584.00
	Barrow pit excavation undressed lead upto 100ft. (a). (ordinary soil )(GSI No 3(a) P-I)
	2117.50
	P%0Cft
	11,824

	2.
	5584.00
	Earth work compaction (Soft ordinary or hard soil). (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	263.00
	P%0Cft
	1,469

	3.
	5584.00
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl , coal, lime, surkhi etc. B.G Rail fastening points and crossing bridge, girders, pipes, sheets Tail, Rail.
	502.23
	P%Cft
	28,045

	4.
	4166.00
	Cement concrete bricks stone ballast 1 ½” to 2” gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	9416.28
	P%Cft
	392,282

	5.
	208.00
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	6,505

	6.
	2084.00
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4) (GSI No:5(F)P-15)
	14429.25
	P%Cft
	300,706


	Total Amount
	          
 Rs. 740831.0


	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	

	Total (a)
	Rs._______________

	Total (b)
	Rs._______________

	Grand Total 
	Rs._______________



Contractor 


                       Engineer/Procuring Agency
PART – IV
Scheduled to Bid

OFFICE OF THE TOWN COMMITTEE JHANDO MARI
Name of Work: 
CONSTRUCTION OF C.C BLOCK @ VARIOUS PLACES U.C SULTANABAD STATION (PHASE-I). (SR. NO. 23)
       Issued to M/s
          _________________________________________

BILL OF QUANTITIES

(A)    Description and rates of Items based on Composite Schedule of Rates.

	Item No.
	Quantity
	Description of Items to be executed at Site
	Rate
	Unit
	Amount in Rupees

	1.
	5584.00
	Barrow pit excavation undressed lead upto 100ft. (a). (ordinary soil )(GSI No 3(a) P-I)
	2117.50
	P%0Cft
	11,824

	2.
	5584.00
	Earth work compaction (Soft ordinary or hard soil). (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	263.00
	P%0Cft
	1,469

	3.
	5584.00
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl , coal, lime, surkhi etc. B.G Rail fastening points and crossing bridge, girders, pipes, sheets Tail, Rail.
	502.23
	P%Cft
	28,045

	4.
	4166.00
	Cement concrete bricks stone ballast 1 ½” to 2” gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	9416.28
	P%Cft
	392,282

	5.
	208.00
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	6,505

	6.
	2084.00
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4) (GSI No:5(F)P-15)
	14429.25
	P%Cft
	300,706


	Total Amount
	          
 Rs. 740831.0


	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	

	Total (a)
	Rs._______________

	Total (b)
	Rs._______________

	Grand Total 
	Rs._______________



Contractor 


                       Engineer/Procuring Agency
