

LIST OF WORKS

SR./ADP #	NAME OF SCHEME	Rs. In million		Time for completion	
		Estimated Cost	Earnest money/ Bid Security		
01	25	Const: of road from Kadhan Ali Bander road to village Habib Rahmon mile 0/0-1/0(Remaining work).	4.000	0.080	08 months.
02	33	Const: of road from Seerani road to village Haji Karim Bux Chang mile 0/0 - 1/7 (0/5- 1/2).	4.800	0.096	08 months.
03	36	Const: of road from Sim Nalli Patri to village Haji Tayab mile 0/0- 1/2. (0/0- 1/2)	4.800	0.096	08 months.
04	42	Construction of road from Nabi Bux Bhurgari Sim Nali RD-100 to village Ghulam Rasool Shah mile 0/0- 2/2 (1/5 - 2/2)	4.800	0.096	08 months.
05	52	Construction of road from Bhugra Memon Mirwah Talhar Bridge to village Pir Alam Shah village Bachal Jakhro and Mohammad Talib Bucho mile 0/0- 3/6 . (0/5- 1/2)	4.800	0.096	08 months.
06	63	Const: of road from Bar Jo Dhorro to village Abdul Hakeem Jat mile 0/0- 2/0. (0/5 - 1/2).	4.800	0.096	08 months.
07	63	Const: of road from Bar Jo Dhorro to village Abdul Hakeem Jat mile 0/0- 2/0. (1/2 - 2/0).	4.800	0.096	08 months.
08	93	Improvement / Construction of Various Streets of Taluka Matli Const: of road from Dumbalo Kapri Mori to Abdul Rehman chang mile 0/0- 0/1+330'	1.300	0.026	05 months.
09	148	Const: of road from Dadharko-Tarai to village Bachal Samoon via village Patail Meraan Samejo Bhandai Mile 0/0-3/5.(0/5-1/2).	4.800	0.096	08 months.
10	150	Const: of road from village Haji Rehmatullah Arain to Jhole Mori Mile 0/0 - 2/6.(0/5-1/2).	4.800	0.096	08 months.
11	154	Const:/Repair of road from Golarachi Ahmed Rajo road to village Bashir Ahmed Kharal mile 0/0-2/6(Abandoned Scheme) (0/5- 1/2)	4.800	0.096	08 months.
12	161	Repair / Reconditioning of road from Badin Sujawal road to village Mitho Memon mile 0/0- 1/4. (0/5- 1/1).	2.600	0.052	06 months.
13	169	Construction of road from Badin Sujawal road to village Badal Khan Chandio Mile 0/0-1/0.(0/5 - 1/0)	2.800	0.056	06 months.
14	172	Const: of road fro Bajari Sharif road to Mulla Hassan mile 0/0- 2/6 i/c 30 RFT Bridge over Saeeda Wah . (0/5 -1/2) .	4.800	0.096	08 months.
15	173	Const: of road from Tando Mohd: Khan Sim Nalli Drain to village Bagh Ali Mehri mile 0/0 - 7/4. (0/5- 1/2).	4.800	0.096	08 months.
16	182	Repair / Reconditioning of road from Talhar Sajjan Sawai road to village Yousif Buriro mile 0/0 - 0/7.(0/5 - 0/7).	1.500	0.030	06 months.
17	190	Const: of road from 5th mile Mori to village Molvi Taj Mohammad Chang mile 0/0- 3/1. (0/5 - 1/2).	4.800	0.096	08 months.
18	235	Construction of road from Tando Bago Jhudo road connecting Khairpur Gambo road (Sangi Pharho Bye Pass) mile 0/0- 1/4. (0/5-1/2)	4.800	0.096	08 months.
19	240	Construction of road from to village Haji Yousaf Memon to Kamaro Regulator mile 0/0-1/3. (0/5-1/3).	6.000	0.120	10 months.
20	241	Construction of road form Badin Kadhan road @ point Jara Water to village Haji Mohammad Soomro mile 0/0-1/2. .(0/5-1/2)	5.000	0.100	08 months.
21	246	Construction of road from Kadhan Ali Bunder road @ point Singhari L.B.O.D Bridge to E.M.E chak via Kak Sector mile 0/0-2/4. (0/5- 1/2) .	5.00	0.100	08 months.
22	246	Construction of road from Kadhan Ali Bunder road @ point Singhari L.B.O.D Bridge to E.M.E chak via Kak Sector mile 0/0-2/4. (1/2- 1/7) .	5.00	0.100	08 months.
23	246	Construction of 12RFT Bridge along road from Kadhan Ali Bunder road @ point Singhari L.B.O.D Bridge to E.M.E chak via Kak Sector mile 0/0- 2/4.	1.20	0.024	06 months.
24	247	Construction of road form Kak Sector to Wakeel Mori Mile 0/0- 2/7 (0/5- 1/4)	7.00	0.140	10 months.
25	247	Construction of road form Kak Sector to Wakeel Mori Mile 0/0- 2/7 (1/4 - 2/6)	9.00	0.180	10 months.
26	256	Construction/Improvement road from Kazia Wah Bridge inspection path upto Khoski Bypass Bridge Mile 0/0-1/4.(0/0- 0/7) .	7.00	0.140	10 months.
27	259	Construction/Improvement of road from Kazia Wah Bridge inspection path upto Army Suggar Mill Bypass road mile 0/0-1/3 (0/0- 0/4)	4.00	0.080	08 months.

LIST OF WORKS

SR./ADP #	NAME OF SCHEME	Rs. In million		Time for completion	
		Estimated Cost	Earnest money/ Bid Security		
28	280	Const: of road from Abdul Hadi Bhurgari to village Juman Junejo mile 0/0 -2/4. (0/5- 1/2) .	5.00	0.100	08 months.
29	296	Const: of road from Morjhar Shakh Abdullah Jat Road to village Mureed Jat mile 0/0-1/0.(0/5 - 1/0) .	3.00	0.060	06 months.
30	297	Const: of road from Khorwah Jati road to village Allah Bachayo Rahimoon mile 0/0-2/0.(0/5 - 1/2) .	5.00	0.100	08 months.
31	300	Const: of Road from Chak NO 2 to Chak No 4 Village Shafi Mohammad Arain I/c Bridge Mile 0/0-3/1 .(0/5 - 1/2) .	5.00	0.100	08 months.
32	303	Const: road from Saeedpur Dabharo road to village Ashraf Samoo Advocate mile 0/0-1/2.(0/5 - 1/2)	5.00	0.100	08 months.
33	309	Const: of road form Hyderabad Badin road Rip Stop to village Mohammad Khan Jamali via Rip Village i/c 80 RFT Bbridge over Mir Wah. (/5 - 1/2) .	5.00	0.100	08 months.
34	318	Construction of road from Digri Dehi road to village Dolat Khan Khoso Mile 0/0-1/2 (0/5 - 1/ 2) .	5.00	0.100	08 months.
35	320	Construction of road from Pangrio Jhudo road @ village Dhani Bux Pitafee to Shah Nawaz Junjwa mile 0/5-1/4.(1/2 - 1/4) .	2.00	0.040	08 months.
36	332	Improvement of road from Kadhan to Behdemi road mile 0/0- 4/6 .(3/4- 4/1)	3.50	0.070	06 months.
37	333	Improvement of road from Sunni Ghuni to Mithi Mori road Mile 0/0-4/4.(0/5 - 1/2) .	3.50	0.070	06 months.
38	334	Improvement of road from Kadhan to Abdul Sattar Boohar road mile 0/0- 6/0. (4/1 - 4/6) .	3.50	0.070	06 months.
39	335	Improvement of road from Kapri Mori Sanjer Chang-Kaflo road connecting with Mirwah Gorchani road mile 0/0-6/0 (in Portions).(2/5 - 3/2) .	3.50	0.070	06 months.
40	340	Construction of road from Wakeel Mori to More Shakh mile 0/0-1/5 (0/5- 1/2)	5.00	0.100	08 months.
41	342	Improvement of road from Badin Sujawal road to Tarai village mile 0/0- 3/2.(0/5- 1/2) .	3.50	0.070	08 months.
42	345	Improvement of road from Badin Khoski road to village Abdul Karim Bhurghari mile 0/0/-4/2. (2/0- 3/0)	5.60	0.112	08 months.
43	345	Improvement of road from Badin Khoski road to village Abdul Karim Bhurghari mile 0/0/-4/2. (3/0- 4/2)	7.00	0.140	10 months.
44	346	Improvement of road from Navy chak @ police check post to village Pangrio mile 0/0- 3/4 (0/5- 1/2) .	3.50	0.070	08 months.
45	347-C	Constt: Culverts and Small Bridges Constt: 36 Rft Bridge over Old Purana near village Mehrab Chandio	3.50	0.070	08 months.
46	348	Constt: / Reconst: of Bridges District Badin . Constt: 25 Rft Bridge over T.G.Ali Minor at village Wali Mohammad Nizamani Urf Galli i/c approaches .	2.45	0.049	06 months.
47		Improvement of road from Dehi Tando Jan Mohammad road to village Sarhadi (1.00 KM) .	5.00	0.100	08 months.

DISTRICT OFFICER
ROADS BADIN .