Work No: (01)


DISTRICT MUNICIPAL CORPORATION (EAST), KARACHI

P.C. Cost Rs:

        01.00-Million                         
Earnest Money Rs:     5% quoted Rate  
 Time Limit          
____ 120-Days____________ 

Penalty per Day:
__Rs:3000/=__
 Validity Period:
 ____90 Days____________                   Tender Fee: 

__Rs:3000/=__
Name of Work: -
MAINTENANCE & REPAIR OR CLEANING OF NALLAH / CC DRAIN FOR DIFFERENT 


LOCATION OF JAMSHED ZONE, DMC (EAST)______________________________        

	ABSTRACT OF COST

	SR. #
	Description
	Unit
	Quantity
	Rate
	Amount         ( Rs)

	1
	Dismantling Cement Concrete Reinforced separating Reinforcement from Concrete cleaning & Strengthening the same etc.
	% Cft
	      2,140 
	5,445.00 
	         116,523/- 

	2
	Excavation for Pipe Line in trench and pits in soft soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as director by engineer incharge providing fence guards, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5-ft (1.52m) and lead upto one chain (30.5m)
	%0Cft
	19,200 
	1,361.25 
	           26,136/- 

	3
	Cement Concrete Bricks of stone ballast 1 ½” to 2” gauge  (Ratio 1:4:8)
	% Cft
	1600
	    9,416.28 
	             150,660/- 

	4
	Erection and removal of Centering for RCC or plain cement concrete works of deodar (2nd Class).
	% Sft
	15544
	    3,127.41 
	             486,125/- 

	5
	Cement Concrete plain in including placing compacting, finishing and curing, complete including screening and washing of stone aggregate without shuttering Ratio 1:2:4
	% Cft
	    10,568 
	14,429.25 
	    1,524,883/- 

	6
	Cement Plaster 1:4 up to 20” height.
b). ½” thick.
	% Sft
	       18,015 
	    2,283.93 
	             411,450/- 

	7
	Reinforced Cement Concrete work including all labour and material except the cost of steel reinforcement and its labour for bedding and binding which will be paid separately. This rate also includes all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle) RCC work in roof slab, Beams, Columns Rafts, lintels and other structural members laid in situ or pre-cast laid in position complete in all respect.(1) Ratio (1:2:4) 90 Lbs cement 2 Cft sand 4 Cft Shingle 1/8” to ¼” gauge.  
	P/ Cft
	      2,140 
	258.62 
	       553,447/- 

	8
	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, layer in position making joints and fastening including cost of binding wire (also includes removal of rust from bars using for bars
(b) Using tor bars.
	P/ Cwt
	             96 
	5,001.70 
	480,163/- 

	9
	Earth work excavation in ashes, send soft soil or silt clearance undressed lead up to 50-ft
	% 0Cft
	       27,500 
	    1,663.75 
	               45,753/- 

	10
	Providing & laying 2” thick toppings cement concrete 1:2:4 including surface finishing and dividing into panel etc complete.
	% Sft
	2200
	    3,275.50 
	               72,061/- 

	11
	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G. Rait fastenings points & crossing Bridges Girders, Pipes, Sheets Raits, M.S. Bars etc. or 1000 Nos brinks, 10’ x 5’ x 3’ or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead upto 15 Miles etc).
	% Cft
	37,697 
	1,065.00 
	         401,473/- 

	12
	Hiring of wheel excavator (8-hours/ par Day)
	P/Day
	               26 
	Open Rate 
	Open Rate 

	13
	Hiring of wheel excavator (Double Boom) (8-hours/ par Day)
	P/Day
	               10 
	Open Rate
	Open Rate 

	14
	Hiring of wheel loader (8-hours/ par Day)
	P/Day
	               15 
	Open Rate
	Open Rate 

	15
	Hiring of Dumper (8-hours/ par Day)
	P/Day
	               40 
	Open Rate
	Open Rate 

	16
	Hiring of Blade Tractor (8-hours/ par Day)
	P/Day
	               20 
	Open Rate
	Open Rate 

	17
	Hiring of Labour (Nallah Labour afghani) (8-hours/ par Day)
	No's
	         1,150 
	Open Rate
	Open Rate 

	18
	Hiring of Lifter (8-hours/ par Day)
	P/Day
	                 6 
	Open Rate
	Open Rate 

	19
	Hiring of Tractor Trolley with three unskilled labour for loading and unloading desalted site   (8-hours/ par Day)
	P/Day
	               40 
	 Open Rate 
	Open Rate 


	20
	Cleaning inside sewerage line completely restoring original silt green space / dia of pipe line by labour and equipment (mechanically / electrically discern) including accessories like pulleys, steel ropes buckets and draggers sizing from 6” to 18” dia their “to and pro” pulling action (No. of passes shell be as many required) would be under taken in two phases (1st phase entire length from downstream to upstream) bringing down peak hours sewerage to flow inside pipe line (as free flow) and in 2nd phase from upstream to downstream of entire length ensuring no silt is observed in buckets (6” dia to 18” dia) except only sewerage water and finally passing a steel ball of dia 12” lesser that the diameter of pipe but not exceeding 48” dia ball even for larger dia of pipe to ensure perfect cleaning. The job includes all the hire / cost of equipment and accessories of above winching machine / devices along with engineer with winching duress sets having steel ropes, pulley mounted over it, steel bucket from 6” to 18” dia hooks and other protection likes safety barriers, traffic signs, Coues, ensuring no damage to pipe line along with ensuring safety to labour and other public property / lives and removal of silt / solid during desalting and cleaning and clearance of site etc complete as per full satisfaction of site engineer 
	 
	 
	 
	 

	 
	12" dia
	Rft
	15,000 
	80.50 
	1,207,500/- 

	21
	Manufacturing and supplying of RCC Ring Slab of 21” dia inside 36” dia outside 7.5 width and 6” thick i/c 3/8” dia tor steel bars twon concentric rings with 3/8” dia 8 No’s cross linked bars welded and two sunk type hooks coasted in 1: 1 ½” : 3 concrete with embedded 15 Kg C.I frame in perfect position including transportation charges for an average lead of 20 Km per trip from casting yard to town office (a minimum of 25 slabs per trip will be transported) 
	No's
	200 
	1,906.60 
	381,320/- 

	22
	Shifting and fixing 36” dia (outer) ring slab in perfect. Position on damaged manholes including cutting of the position of damaged manhole in proper shape laying in layer of C.M in 2”thick and disposal of the debris including cartage transportation loading un-loading from manufacturing yard to site as per specification laid in approved R.A.     
	No's
	         200 
	563.09 
	112,618/- 

	23
	Mfg: and supplying of 21” dia RCC main hole cover cast in 1:2:4 concrete ratio 3” deep at center reinforced with ½” dia tor steel bars @ 4” center to center welded to 3/16” thick 2” wide M.S plate two hooks of 3/8” dia tor bar including compacting, curing & transportation within 10-miles 
	No's
	500 
	      913.63 
	         456,815/- 


NOTE:

1. Rate must be quoted “IN FIGURE & IN WORD” both otherwise liable to be cancelled.

2. Over Writing & Correction if any, must be initialed and stamped by the Bidder.

Item Based on S/R RS: 64,26,927/=(+) Open Rate _______ % above/ below of the S/R Rs._____________

Rupees ___________________________________ for the complete job for all schedule of rates
· I/We read the Standard Bidding Documents (Volume-1) and amendment-2013 available on Website of SPPRA and agreed to abide all of them and also provide all these

Documents with our signature as and when directed. 

                                                              [image: image1.png]Contractor’s Signature
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Chetked By:- i
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Work No: (02)


DISTRICT MUNICIPAL CORPORATION (EAST), KARACHI

P.C. Cost Rs:

        01.00-Million                         
Earnest Money Rs:     5% quoted Rate  
 Time Limit          
____ 120-Days____________ 

Penalty per Day:
__Rs:3000/=__
 Validity Period:
 ____90 Days____________                   Tender Fee: 

__Rs: 3000/=__
Name of Work: -
RUNNING CONTRACT OR CLEANING OF NALLAH & OTHER CIVIL WORKS AL-MUSTAFA 



HOSPITAL NALLAH, BLOCK-13/D-1 & BLOCK-6, BLOCK-7 & OTHER AREA OF GULSHAN-E-


IQBAL ZONE, DMC (EAST) FOR THE YEAR 2015-16_______________________________            
	ABSTRACT OF COST

	SR. #
	Description
	Unit
	Quantity
	Rate
	Amount         ( Rs)

	1
	Dismantling Cement Concrete Reinforced separating Reinforcement from Concrete cleaning & Strengthening the same etc.
	% Cft
	2,140 
	5,445.00 
	       116,523/- 

	2
	Excavation for Pipe Line in trench and pits in soft soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as director by engineer incharge providing fence guards, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5-ft (1.52m) and lead upto one chain (30.5m)
	%0Cft
	19,200 
	1,361.25 
	            26,136/- 

	3
	Cement Concrete Bricks of stone ballast 1 ½” to 2” gauge  (Ratio 1:4:8)
	% Cft
	1600
	    9,416.28 
	             150,660/- 

	4
	Erection and removal of Centering for RCC or plain cement concrete works of deodar (2nd Class).
	% Sft
	15544
	    3,127.41 
	             486,125/- 

	5
	Cement Concrete plain in including placing compacting, finishing and curing, complete including screening and washing of stone aggregate without shuttering Ratio 1:2:4
	% Cft
	10,568 
	14,429.25 
	       1,524,883/ 

	6
	Cement Plaster 1:4 up to 20” height.
b). ½” thick.
	% Sft
	       18,015 
	    2,283.93 
	             411,450/- 

	7
	Reinforced Cement Concrete work including all labour and material except the cost of steel reinforcement and its labour for bedding and binding which will be paid separately. This rate also includes all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle) RCC work in roof slab, Beams, Columns Rafts, lintels and other structural members laid in situ or pre-cast laid in position complete in all respect.(1) Ratio (1:2:4) 90 Lbs cement 2 Cft sand 4 Cft Shingle 1/8” to ¼” gauge.  
	P/ Cft
	2,140 
	258.62 
	      553,447/- 

	8
	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, layer in position making joints and fastening including cost of binding wire (also includes removal of rust from bars using for bars
(b) Using tor bars.
	P/ Cwt
	            96 
	5,001.70 
	        480,163/- 

	9
	Earth work excavation in ashes, send soft soil or silt clearance undressed lead up to 50-ft
	% 0Cft
	       27,500 
	    1,663.75 
	               45,753/- 

	10
	Providing & laying 2” thick toppings cement concrete 1:2:4 including surface finishing and dividing into panel etc complete.
	% Sft
	2200
	    3,275.50 
	               72,061/- 

	11
	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G. Rait fastenings points & crossing Bridges Girders, Pipes, Sheets Raits, M.S. Bars etc. or 1000 Nos brinks, 10’ x 5’ x 3’ or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead upto 15 Miles etc).
	% Cft
	37,697 
	1,065.00 
	       401,473/- 

	12
	Hiring of wheel excavator (8-hours/ par Day)
	P/Day
	               26 
	Open Rate 
	Open Rate 

	13
	Hiring of wheel excavator (Double Boom) (8-hours/ par Day)
	P/Day
	               10 
	Open Rate 
	Open Rate 

	14
	Hiring of wheel loader (8-hours/ par Day)
	P/Day
	               15 
	Open Rate 
	Open Rate 

	15
	Hiring of Dumper (8-hours/ par Day)
	P/Day
	               40 
	Open Rate 
	Open Rate 

	16
	Hiring of Blade Tractor (8-hours/ par Day)
	P/Day
	               20 
	Open Rate 
	Open Rate 

	17
	Hiring of Labour (Nallah Labour afghani) (8-hours/ par Day)
	No’s
	              1250
	Open Rate 
	Open Rate 

	18
	Hiring of Lifter (8-hours/ par Day)
	P/Day
	               6
	Open Rate 
	Open Rate 

	19
	Hiring of Tractor Trolley with three unskilled labour for loading and unloading desalted site   (8-hours/ par Day)
	P/Day
	               40
	Open Rate 
	Open Rate 


	20
	Cleaning inside sewerage line completely restoring original silt green space / dia of pipe line by labour and equipment (mechanically / electrically discern) including accessories like pulleys, steel ropes buckets and draggers sizing from 6” to 18” dia their “to and pro” pulling action (No. of passes shell be as many required) would be under taken in two phases (1st phase entire length from downstream to upstream) bringing down peak hours sewerage to flow inside pipe line (as free flow) and in 2nd phase from upstream to downstream of entire length ensuring no silt is observed in buckets (6” dia to 18” dia) except only sewerage water and finally passing a steel ball of dia 12” lesser that the diameter of pipe but not exceeding 48” dia ball even for larger dia of pipe to ensure perfect cleaning. The job includes all the hire / cost of equipment and accessories of above winching machine / devices along with engineer with winching duress sets having steel ropes, pulley mounted over it, steel bucket from 6” to 18” dia hooks and other protection likes safety barriers, traffic signs, Coues, ensuring no damage to pipe line along with ensuring safety to labour and other public property / lives and removal of silt / solid during desalting and cleaning and clearance of site etc complete as per full satisfaction of site engineer 
	 
	 
	 

	 

	 
	12" dia
	P/Rft
	15,000 
	80.50 
	1,207,500/- 

	21
	Manufacturing and supplying of RCC Ring Slab of 21” dia inside 36” dia outside 7.5 width and 6” thick i/c 3/8” dia tor steel bars twon concentric rings with 3/8” dia 8 No’s cross linked bars welded and two sunk type hooks coasted in 1: 1 ½” : 3 concrete with embedded 15 Kg C.I frame in perfect position including transportation charges for an average lead of 20 Km per trip from casting yard to town office (a minimum of 25 slabs per trip will be transported) 
	No's
	200 
	1,906.60 
	381,320/- 

	22
	Shifting and fixing 36” dia (outer) ring slab in perfect. Position on damaged manholes including cutting of the position of damaged manhole in proper shape laying in layer of C.M in 2”thick and disposal of the debris including cartage transportation loading un-loading from manufacturing yard to site as per specification laid in approved R.A.     
	No's
	200 
	563.09 
	            112,618/- 

	23
	Mfg: and supplying of 21” dia RCC main hole cover cast in 1:2:4 concrete ratio 3” deep at center reinforced with ½” dia tor steel bars @ 4” center to center welded to 3/16” thick 2” wide M.S plate two hooks of 3/8” dia tor bar including compacting, curing & transportation within 10-miles 
	No's
	600 
	913.63 
	548,178/- 


NOTE:

1. Rate must be quoted “IN FIGURE & IN WORD” both otherwise liable to be cancelled.

2. Over Writing & Correction if any, must be initialed and stamped by the Bidder.

Item Based on S/R RS: 65, 18,290/=(+) Open Rate _______ % above/ below of the S/R Rs.____________
Rupees ___________________________________ for the complete job for all schedule of rates       
· I/We read the Standard Bidding Documents (Volume-1) and amendment-2013 available on Website of SPPRA and agreed to abide all of them and also provide all these

Documents with our signature as and when directed. 
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Work No: (03)


DISTRICT MUNICIPAL CORPORATION (EAST), KARACHI

P.C. Cost Rs:

        01.00-Million                         
Earnest Money Rs:     5% quoted Rate  
 Time Limit          
____ 30-Days____________ 

Penalty per Day:
__Rs:3000/=__
 Validity Period:
 ____90 Days____________                   Tender Fee: 

__Rs:3000/=__
Name of Work: -
Re-Construction of Old Dustbin at Gazi Sallah-ud-din Road UC-12 Gulshan Zone DMC East
	ABSTRACT OF COST

	SR # 
	Description
	Unit
	Quantity
	Rate
	Amount

 ( Rs)

	1
	Dismantling Cement Concrete Plain (1:2:4).
	% Cft
	500 
	3,327.50 
	16,638/- 

	2
	Earth work excavation in ashes, send soft soil or silt clearance undressed lead up to 50-ft
	% 0Cft
	16,000 
	1,663.75 
	26,620/- 

	3
	Excavation in foundation of building bridges & other structures including dageblling dressing, refilling around structure with excavated earth watering & remaining lead up to 5ft
(b) In ordinary soil
	% 0Cft
	400 
	3,176.25 
	1,271/- 

	4
	Stone pitching including sub-base with hammer dressed stone on surface laid in courses including carriage of materials within 3-chain.
	% Cft
	2,000 
	5,377.63 
	107,553/- 

	5
	Cement Concrete plain in including placing compacting, finishing and curing, complete including screening and washing of stone aggregate without shuttering Ratio 1:4:8
	% Cft
	2,000 
	9,416.28 
	        188,326/- 

	6
	Reinforced Cement Concrete work including all labour and material except the cost of steel reinforcement and its labour for bedding and binding which will be paid separately. This rate also includes all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle) RCC work in roof slab, Beams, Columns Rafts, lintels and other structural members laid in situ or pre-cast laid in position complete in all respect.
1) Ratio (1:2:4) 90 Lbs cement 2 Cft sand 4 Cft Shingle 1/8” to ¼” gauge.  
	P/Cft
	860 
	258.61 
	        222,405/- 

	7
	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, layer in position making joints and fastening including cost of binding wire (also includes removal of rust from bars using for bars   (b) Using tor bars.
	P/Cwt
	31.00 
	5,001.70 
	155,053/- 

	8
	Providing & laying 2” thick toppings cement concrete 1:2:4 including surface finishing and dividing into panel etc complete.
	% Sft
	4,000 
	3,275.50 
	131,020/- 

	9
	Providing and laying 1:3:6 cement concrete solid block masonry wall above 6” in thickness set in 1:6 cement mortar in G.F ground floor superstructure including raking out joints & curing etc. 
	% Cft
	323 
	15,771.01 
	50,940/- 

	10
	Cement Plaster 1:4 up to 20” height.
b). ½” thick.
	% Sft
	2,800 
	2,283.93 
	          63,950/- 

	11
	Distempering 2 Coats.   
	% Sft
	2,800 
	1,043.90 
	          29,229/- 

	12
	Cartage of 100 Cft/5 Tons of all materials like aggregate sprawl coal line surkhin etc. B.G. rail fastening point and crossing bridge girder pipes sheet rails M.S. bar etc. or 1000 numbers bricks 10” X 5” X 3” or 1000 tiles 12” X 6” X 12” or 150 Cft of timber or 100 moons of fuel wood by trucks or any other means owned by the contractor lead up to 15-miles. 
	% Cft
	500 
	1,065 
	5,325/- 


NOTE:

1. Rate must be quoted “IN FIGURE & IN WORD” both otherwise liable to be cancelled.

2. Over Writing & Correction if any, must be initialed and stamped by the Bidder.

Item Based on S/R RS: 9, 98,330/= _______ % above/ below of the S/R Rs._________________

Rupees ___________________________________ for the complete job for all schedule of rates
· I/We read the Standard Bidding Documents (Volume-1) and amendment-2013 available on Website of SPPRA and agreed to abide all of them and also provide all these

Documents with our signature as and when directed. 
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BILL OF QUANTITIES


























































































































BILL OF QUANTITIES











BILL OF QUANTITIES















































