LIST OF WORKS
	S.NO.
	NAME OF WORK
	Estimated Cost
	Earnest Money
	Tender Fee
	Completion Period

	01.
	Construction of link road from Kot Lalu Darya Khan Mari to Mehrabpur via Sangi Minor Road Mile 6/2-16/2.
	180.00
	5% of Bid
	3000/-
	24 Months
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