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No. DB/D-10/CRDS/
        


Sanghar Dated:            
/         
/2016

To,



The Director (A&F),

Sindh Public Procurement Regulatory Authority,
Government of Sindh,

Barrack No.8 Sindh Secretariat No. 4-A 
Court Road Karachi.

Subject: -
ESTIMATES SUBMISSION OF THE.



Enclosed please find herewith the Photostat copies of the following sanctioned estimates for Recouping of Banks of Embankments (Southern Embankments) along Chotiari Reservoir are submitted herewith for hoisting on of PPRA website. 

	1. Estimate for Recouping of Embankment of Banks of (Western Embankment) from RD-94 to 104 along Chotiari Reservoir (Where ever necessary).
	917,573/-

	2. Estimate for Recouping of Embankment of Banks of (Southern Embankment) from RD-112 to 121 along Chotiari Reservoir (Where ever necessary).
	991,880/-

	3. Estimate for Recouping of Embankment of Banks of (Southern Embankment) from RD-123 to 130 along Chotiari Reservoir (Where ever necessary).
	900,523/-

	4. Estimate for Recouping of Embankment of Banks of (Southern Embankment) from RD-132 to 141 along Chotiari Reservoir (Where ever necessary).
	904,061/-

	5. Estimate for Recouping of Embankment of Banks of (Southern Embankment) from RD-142 to 151 along Chotiari Reservoir (Where ever necessary).
	994,399/-

	6. Estimate for Recouping of Embankment of Banks of (Southern Embankment) from RD-152 to 162 along Chotiari Reservoir (Where ever necessary).
	970,521/-



Copy forwarded with compliments to:

1. The Chief Engineer Irrigation Development Region-II, Hyderabad, for kind information.

2. The Project Director / SE Chotiari Reservoir Project Circle, Sanghar for kind information
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As above








Executive Engineer 


Chotiari Reservoir (I) Division Sanghar








Executive Engineer 


Chotiari Reservoir (I) Division Sanghar








Letter Estimates of Rcouping to ppra.doc

