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GOVERNMENT OF SINDH

J-193, PECHS, BLOCK-02, NURSERY, KARACHI PHONE: 02199238562
SCHEDULE “B”

NAME OF WORK:
PROVIDING AND LAYING 3" Ø WATER SUPPLY LINE AT BILAL COLONY, MALIR, KARACHI
Estimated Cost: Rs:
335,859/-




            Time Limit: _______ Days
Earnest Money: Rs:
    6,717/-





Penalty     : Rs: 500/- P.Day








Tender Cost: Rs. 3000/-
	S.NO
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT (Rs)

	01
	Excavation for pipe line in trenches, and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shape levelling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge . Providing fence guards, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft. (1.52m) and lead upto one chain (30.5m). 
	22400 Cft
	4650/-
	%oCft
	104,160/-

	02
	Providing,Laying & Fixing in trench i/c fitting, jointing & testing etc complete in all respect the high Density Polythylene PE pipes (HDPE-100) for W/S confirming ISO 4427/DIN8074/8075 B.S 3580 & PSI 3051. 3” Dia
	1120 Rft
	129/-
	P.Rft
	144,480/-

	03
	Providing and Fixing C.I Sluice Valve heavy pattern (Test Pressure 21.0 Kg / Sq. Com or 300 Lb / Sq. Inch) (Imported) 3” Dia
	4 Nos
	4290/-
	Each
	17,160/-

	04
	Providing and Fixing P.E Tee (Equal) 3” Dia
	4 Nos
	968.75
	Each
	3,875/-

	05
	Providing and Fixing P.E Elbow (PN-10) 3” Dia
	4 Nos
	779/-
	Each
	3,116/-

	06
	Providing and Fixing P.E Bend 45° (PN-10) 3” Dia
	4 Nos
	568.75
	Each
	2,275/-

	07
	Providing and Fixing P.E Bend 90° (PN-10) 3” Dia
	4 Nos
	650/-
	Each
	2,600/-

	08
	Providing and Fixing P.E C.I Dead Ends 3” Dia
	4 Nos
	368.75
	Each
	1,475/-

	09
	Making the connection with the existing G.I Pipe upto 2" dia including cutting the Pipe & providing and fixing necessary fittings.
	2 Nos
	402.16
	Each
	804/-

	10
	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc. complete.


	13440 Cft
	2760/-
	%oCft
	37,094/-


	S.NO
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT (Rs)

	09
	Providing Chamber 3'x2' (915x615 mm) inside diamension 4 1/2' (1372 mm) deep as per approved design for sluice value 3" to 12" dia with 18" (457 mm) dia inside cost iron cover and frame (wt=1 cwt 3 qr) fixed in RCC 1:2:4 (102 mm) thick (with 5 Lbs steel per cft) 9" (299 mm) thick brick masonary wall set in 1:6 cement mortar 6" (1152 mm) thick cement concrete 1:3:6 infoundation 1" (25 mm) thick cement concrete 1:3:6 in foundation 1" (25 mm) thick cement concrete 1:2:4 flooring 1/2" (12.5 mm) thick cement plaster 1:3 to all inside wall surface and to top i/c providing and fixing M.S foot rest at every one foot beyond 2 1/2 ft depth curing, excavation, back filling and disposal of surplus earth etc. complete. 
	1 Nos
	18820/-
	Each
	18,820/-

	TOTAL
	335,859/-


Checked and Verified

I/We hereby quote _________ % above/below S.R

Rates in Words: ___________________________________
EXECUTIVE ENGINEER
SINDH KATCHI ABADIS AUTHORITY

GOVERNMENT OF SINDH

We the undersigned do hereby under take to strictly abide all the terms & condition of the SCHEDULE “B” documents which are currently in force for the works of Sindh Katchi Abadis Authority






Signature of Contractor: _______________


Address: 
______________________

                                                                                                
       
______________________






Seal

________________________

SCHEDULE “B” Issued to M/s. ______________________________

Against Pay Order of SCHEDULE “B” Cost No: _____________ Dated ___________ Rs. ____________

And P.O of 2% Earnest Money No. _____________________ Dated ________________ Rs. ___________
Signature
Seal of Issuing Authority
