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        OFFICE OF THE PROJECT DIRECTOR 

Liaquat University of Medical & Health Sciences, Jamshoro. 
 

TENDER FOR THE WORK 

 
Issue to M/S_______________________________ Tender fee for Rs. ________________________________ 

Received Vide ____________________________ D.R.No. __________________Dated___________________ 

________________________________________Dated of opening of Tender ___________________________ 

 
Project Director 

(Engineering Wing) 

Liaquat University of Medical & 

Health Sciences, Jamshoro. 

  
  I/We hereby Tender for the execution for the Liaquat University of Medical & Health Sciences, Jamshoro 

(Therein before and herein after referred to as LUM&HS of the work specified in the under written memorandum 

within the specified tine in such memorandum at.  

  Percent ABOVE/BELOW the Estimate rated entered in the Schedule “B” Memorandum showing items of 

work to be carried out and in all respect with the specification designed and instructions writing referred to in Rule 

thereof and in Clause-12 of the annexed conditions of contract and agree that when each material, for the work are 

provided by the LUMHS the rate to be paid for them shall be provided in schedule of Rate.  

      

a). General Description Rehabilitation & Renovation of Existing  Professor Bunglow 

No1  at LUMHS Colony Jamshoro 
b). Estimated Cost:-      Rs.  2.500 Millions 

c). Earnest Money:- 5% Call Deposit    Rs.  0.125____ ___ 

d). Security Deposit including       

e). Earnest Money 10%       Rs.  0.250        _____ 

f). Percentage if any to be Deducted:- 5%   Rs. 0.125         ___  _             

g). Time of Completion:-     Three  (03) Months_ 

 

  Should be this tender be accepted I/We hereby agree to abide be the fulfill all the terms and Provisions of the 

conditions of contract annexed hereto so far as applicable and in default hereof to forfeit any pay the LUM&HS 

the sum of money mentioned in the said conditions. 

  Receipt No. ____________________________ Dated___________________ from the Government Treasury 

/ Sub-Treasury / _______________________________ in respect of the sum of the Rs. 

__________________________ is herewith forwarded representing the earnest money. 

(a)  The full value of which is to be absolutely forfeited to LUM&HS deposited the full amount of Security 

Deposit specified in the above memorandum in accordance with Clause I (a) of the said conditions otherwise the 

sum of Rs. ________________ shall be retained by the LUM&HS on account of such Security Deposit specified 

in Clause (b) of the conditions.  

N.B.  The Tenderer or is required to undertake that all terms and conditions of the printed B-I forms inclusive of 

the additional conditions etc. approved by the LUM&HS will be binding on him and these will be includes and 

signed by him in the even of acceptance of his tender. 

 

 

 

 

SIGNATURE OF CONTRACTOR 

BEFORE SUBMISSION OF THE 

TENDER 

Project Director 

(Engineering Wing) 

Liaquat University of Medical & 

Health Sciences, Jamshoro. 
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Instructions to Bidders/ Procuring Agencies.  
  

General Rules and Directions for the Guidance of Contractors.  
  
This section of the bidding documents should provide the information necessary for 

bidders to prepare responsive bids, in accordance with the requirements of the Procuring 

Agency. It should also give information on bid submission, opening and evaluation, and 

on the award of contract.  

  

Matters governing the performance of the Contract or payments under the Contract, or 

matters affecting the risks, rights, and obligations of the parties under the Contract are 

included as Conditions of Contract and Contract Data.   

  

The Instructions to Bidders will not be part of the Contract and will cease to have effect 

once the contract is signed.  

  

1. All work proposed to be executed by contract shall be notified in a form of 

Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of 

Authority and Procuring Agency and also in printed media where ever required 

as per rules.  

  

NIT must state the description of the work, dates, time and place of issuing, submission, 

opening of bids, completion time, cost of bidding document and bid security either in 

lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have 

valid NTN also.  

  

2. Content of Bidding Documents must include but not limited to: Conditions of 

contract, Contract Data, specifications or its reference, Bill of Quantities 

containing description of items with scheduled/item rates with premium to be 

filled in form of percentage above/ below or on item rates to be quoted, Form of 

Agreement and drawings.  

  

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of 

contract and under no circumstance shall any contractor be entitled to claim 

enhanced rates for any item in this contract.  

  

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per 

provisions of SPP Rules 2010.   

  

5. Conditional Offer: Any person who submits a tender shall fill up the usual 

printed form stating at what percentage above or below on the rates specified in 

Bill of Quantities for items of work to be carried out: he is willing to undertake 
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the work and also quote the rates for those items which are based on market rates. 

Only one rate of such percentage, on all the Scheduled Rates shall be framed. 

Tenders, which propose any alternative in the works specified in the said form of 

invitation to tender or in the time allowed for carrying out the work, or which 

contain any other conditions, will be liable to rejection. No printed form of tender 

shall include a tender for more than one work, but if contractor wish to tender for 

two or more works, they shall submit a separate tender for each.   

  

The envelope containing the tender documents shall refer the name and number of the 

work.  

  

6. All works shall be measured by standard instruments according to the rules.  

  

7. Bidders shall provide evidence of their eligibility as and when requested by the 

Procuring Agency.  

  

8. Any   bid    received    by   the   Agency after the deadline for submission of bids 

shall be rejected and returned unopened to the bidder.  

  

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine 
whether the bidder fulfills all codal requirements of eligibility criteria given in the 
tender notice such as registration with tax authorities, registration with PEC 
(where applicable), turnover statement, experience statement, and any other 
condition mentioned in the NIT and bidding document. If the bidder does not 
fulfill any of these conditions, it shall not be evaluated further.  
  

10. Bid without bid security of required amount and prescribed form shall be 

rejected.  

  

11. Bids determined to be substantially responsive shall be checked for any 

arithmetic errors. Arithmetical errors shall be rectified on the following basis;  

  

(A) In case of schedule rates, the amount of percentage quoted above or below 

will be checked and added or subtracted from amount of bill of quantities to 

arrive the final bid cost.  

  

(B) In case of item rates, .If there is a discrepancy between the unit rate and the 

total cost that is obtained by multiplying the unit rate and quantity, the unit 

rate shall prevail and the total cost will be corrected unless in the opinion of 

the Agency there is an obvious misplacement of the decimal point in the unit 

rate, in which case the total cost as quoted will govern and the unit rate 

corrected. If there is a discrepancy between the total bid amount and the sum 
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of total costs, the sum of the total costs shall prevail and the total bid amount 

shall be corrected.  

  

(C) Where there is a discrepancy between the amounts in figures and in words, 

the amount in words will govern.  

 

BIDDING DATA  
  

(This section should be filled in by the Engineer/Procuring Agency before issuance of 

the Bidding Documents).  

  

(a). Name of Procuring Agency: Liaquat University of Medical & Health  

Sciecnes,Jamshoro  

  

(b). Brief Description of Works  :          Maintenance & Repair of Al- Razi Boys 

Hostel  LUMHS Jamshoro (Color Work).  

    

     (c).Procuring Agency’s address:-       Office of the Project Director (Engineering 

Wing) LUMHS Jamshoro 
                                                                  Telephone No.022-9213331 Fax # 

0229213332                           Email 

pd@lumhs.edu.pk  

  

(d). Estimated Cost:-       2.50 Million  

  

(e). Amount of Bid Security:-   125000/=(5 % age of bid amount /estimated 

cost, but not exceeding 5%)  

(f).Period of Bid Validity (days):-      90 Days  

  

(g).Security Deposit:-(including bid security):- 10% (5 % age of bid amount 

/estimated & 5 % security deposit 

,cost equal to 10%)  

(h). Percentage, if any, to be deducted from bills :-___5%______________________  

(i). Deadline for Submission of Bids along with time :- Time: 11:00 a.m. on 06-09-2016 

     (j). Venue, Time, and Date of Bid Opening:-   Venue: Office of the Project Director 

(Engineering Wing) LUMHS 

Jamshoro 
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Telephone No.022-9213331 Fax # 

0229213332 Email 

pd@lumhs.edu.pk 

 Time: 11:30 am Date: 06-09-2016  

  

(k). Time for Completion from written order of commence: - 3 (Three Months) 

(L).Liquidity damages:- ____________________(0.05 of Estimated Cost or Bid cost 

per day of delay, but total not exceeding 10%).   

(m). Deposit Receipt No: Date: Amount:(in words and figures)  

  

(Executive Engineer/Authority issuing bidding document)  
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Conditions of Contract  
  

Clause – 1:Commencement & Completion Dates of work. The contractor shall not 

enter upon or commence any portion or work except with the written authority and 

instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. 

Failing such authority the contractor shall have no claim to ask for measurements of or 

payment for work.  

  

The contractor shall proceed with the works with due expedition and without delay and 

complete the works in  the time allowed for carrying out the work as entered in the 

tender shall be strictly observed by the contractor and shall reckoned from the date on 

which the order to commence work is given to the contractor. And further to ensure 

good progress during the execution of the wok, contractor shall be bound, in all in 

which the time allowed for completion of any work exceeds one month, to achieve 

progress on the prorate basis.  

  

Clause – 2:Liquidated Damages. The contractor shall pay liquidated damages to the 

Agency at the rate per day stated in the bidding data for each day that the completion 

date is later than the Intended completion date; the amount of liquidated damage paid by 

the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency 

may deduct liquidated damages from payments due to the contractor. Payment of 

liquidated damages does not affect the contractor's liabilities.  

  

Clause – 3: Termination of the Contract.  

  

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the 

following conditions exits:-  

  

(i) contractor causes a breach of any clause of the Contract;  

(ii) the progress of any particular portion of the work is unsatisfactory and 

notice of 10 days has expired;  

(iii) in the case of abandonment of the work owing to the serious illness or 

death of the contractor or any other cause.  

(iv) contractor can also request for termination of contract if a payment 

certified by the Engineer is not paid to the contractor within 60 days of the 

date of the submission of the bill;  
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(B) The Executive Engineer/Procuring Agency has power to adopt any of the 

following courses as may deem fit:-  

  

(i) to forfeit the security deposit available except conditions mentioned at A 

(iii) and (iv) above;  

(ii) to finalize the work by measuring the work done by the contractor.  

(C) In the event of any of the above courses being adopted by the Executive 

Engineer/Procuring Agency, the contractor shall have:-  

(i) no claim to compensation for any loss sustained by him by reason of his 

having purchased or procured any materials, or entered into any 

engagements, or made any advances on account of, or with a view to the 

execution of the work or the performance of the contract,  

  

(ii) however, the contractor can claim for the work done at site duly certified 

by the executive engineer in writing regarding the performance of such 

work and has not been paid.  

Procuring Agency/Engineer may invite fresh bids for remaining work.  

   

Clause 4:  Possession of the site and claims for compensation for delay. The 

Engineer shall give possession of all parts of the site to the contractor. If possession of 

site is not given by the date stated in the contract data, no compensation shall be allowed 

for any delay caused in starting of the work on account of any acquisition of land, water 

standing in borrow pits/ compartments or in according sanction to estimates. In such 

case, either date of commencement will be changed or period of completion is to be 

extended accordingly.  

  

Clause –5: Extension of Intended Completion Date. The Procuring Agency either at 

its own initiatives before the date of completion or on desire of the contractor may 

extend the intended completion date, if an event (which hinders the execution of 

contract) occurs or a variation order is issued which makes it impossible to complete the 

work by the intended completion date for such period as he may think necessary or 

proper. The decision of the Executive Engineer in this matter shall be final; where time 

has been extended under this or any other clause of this agreement, the date for 

completion of the work shall be the date fixed by the order giving the extension or by 

the aggregate of all such orders, made under this agreement.  

When time has been extended as aforesaid, it shall continue to be the essence of the 

contract and all clauses of the contract shall continue to be operative during the 

extended period.  

  

Clause –6: Specifications. The contractor shall execute the whole and every part of the 

work in the most substantial and work-man-like manner and both as regards materials 

and all other matters in strict accordance with the specifications lodged in the office of 
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the Executive Engineer and initialed by the parties, the said specification being a part of 

the contract. The contractor shall also confirm exactly, fully and faithfully to the 

designs, drawing, and instructions in writing relating to the work signed by the 

Engineer-in-charge and lodge in his office and to which the contractor shall be entitled 

to have access at such office or on the site of work for the purpose of inspection during 

office hours and the contractor shall, if he so requires, be entitled at his own expense to 

make or cause to be made copies of the specifications, and of all such designs, drawings, 

and instructions as aforesaid.  

Clause – 7: Payments.  

  

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently 

as the progress of the work may justify for all work executed and not included in 

any previous bill at least once in a month and the Engineer-in-charge shall take or 

cause to be taken the requisite measurements for the purpose of having the same 

verified and the claim, as for as admissible, adjusted, if possible before the expiry 

of ten days from the presentation of the bill, at any time depute a subordinate to 

measure up the said work in the presence of the contractor or his authorized 

agent, whose countersignature to the measurement list will be sufficient to 

warrant and the Engineer-in-charge may prepare a bill from such list which shall 

be binding on the contractor in all respects.  

  

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the 

contractor, which he considers due and payable in respect thereof, subject to 

deduction of security deposit, advance payment if any made to him and taxes.  

  

All such intermediate payment shall be regarded as payments by way of advance 

against the final payment only and not as payments for work actually done and 

completed, and shall not preclude the Engineer-in-charge from recoveries from 

final bill and rectification of defects and unsatisfactory items of works pointed 

out to him during defect liability period.  

  

(B) The Final Bill. A bill shall be submitted by the contractor within one month of 

the date fixed for the completion of the work otherwise Engineer-in-charge’s 

certificate of the measurements and of the total amount payable for the works 

shall be final and binding on all parties.  

  

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so 

completed, the Engineer-in-charge may make payment on account of such items at such 

reduced rates as he may consider reasonable in the preparation of final or on running 

account bills with reasons recorded in writing.  

  

Clause – 9: Issuance of Variation and Repeat Orders.   
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(A) Agency may issue a Variation Order for procurement of works, physical services 

from the original contractor to cover any increase or decrease in quantities, 

including the introduction of new work items that are either due to change of 

plans, design or alignment to suit actual field conditions, within the general scope 

and physical boundaries of the contract.   

  

(B) Contractor shall not perform a variation until the Procuring Agency has 

authorized the variation in writing subject to the limit not exceeding the contract 

cost by of 15% on the same conditions in all respects on which he agreed to do 

them in the  

work, and at the same rates, as are specified in the tender for the main work. The 

contractor has no right to claim for compensation by reason of alterations or 

curtailment of the work.  

  

(C) In case the nature of the work in the variation does not correspond with items in 

the Bill of Quantities, the quotation by the contractor is to be in the form of new 

rates for the relevant items of work, and if the Engineer-in-charge is satisfied that 

the rate quoted is within the rate worked out by him on detailed rate analysis, and 

then only he shall allow him that rate after approval from higher authority.  

  

(D) The time for the completion of the work shall be extended in the proportion that 

the additional work bear to the original contact work.   

  

(E) In case of quantities of work executed result the Initial Contract Price to be 

xceeded by more than 15%, and then Engineer can adjust the rates for those 

quantities causing excess the cost of contract beyond 15% after approval of 

Superintending Engineer.   

  

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract 

amount, shall be subject of another contract to be tendered out if the works are 

separable from the original contract.  

  

Clause-10: Quality Control.   

  

(A) Identifying Defects: If at any time before the security deposit is refunded to the 

contractor/during defect liability period mentioned in bid data, the Engineer-

incharge or his subordinate-in-charge of the work may instruct the contractor to 

uncover and test any part of the works which he considers may have a defect due 

to use of unsound materials or unskillful workmanship and the contractor has to 

carry out a test at his own cost irrespective of work already approved or paid.  

  

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or 

remove and reconstruct the work so specified in whole or in part, as the case may 
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require. The contractor shall correct the notified defect within the Defects 

Correction Period mentioned in notice.  

  

(C)  Uncorrected Defects:   

  

(i) In the case of any such failure, the Engineer-in-charge shall give the 

contractor at least 14 days notice of his intention to use a third party to 

correct a defect. He may rectify or remove, and re-execute the work or 

remove and replace the materials or articles complained of as the case may 

be at the risk and expense in all respects of the contractor.   

  

(ii) If the Engineer considers that rectification/correction of a defect is not 

essential and it may be accepted or made use of; it shall be within his 

discretion to accept the same at such reduced rates as he may fix therefore.   

  

Clause – 11:   

  

(A) Inspection of Operations. The Engineer and his subordinates, shall at all 

reasonable times have access to the site for supervision and inspection of works 

under or in course of execution in pursuance of the contract and the contractor 

shall afford every facility for and every assistance in obtaining the right to such 

access.  

  

(B) Dates for Inspection and Testing. The Engineer shall give the contractor 

reasonable notice of the intention of the Engineer-in-charge or his subordinate to 

visit the work shall have been given to the contractor, then he either himself be 

present to receive orders and instructions, or have a responsible agent duly 

accredited in writing present for that purpose, orders given to the contractor’s 

duly authorized agent shall be considered to have the same force an effect as if 

they had been given to the contractor himself.  

  

Clause – 12: Examination of work before covering up.  

  

(A) No part of the works shall be covered up or put out of view/beyond the reach 

without giving notice of not less than five days to the Engineer whenever any 

such part of the works or foundations is or are ready or about to be ready for 

examination and the Engineer shall, without delay, unless he considers it 

unnecessary and advises the contractor accordingly, attend for the purpose of 

examining and measuring such part of the works or of examining such 

foundations;   

  

(B) If any work is covered up or placed beyond the reach of measurement without 

such notice having been given, the same shall be uncovered at the contractor’s 
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expense, and in default thereof no payment or allowance shall be made for such 

work, or for the materials with which the same was executed.  

  

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage 

to physical property or facilities or related services at the premises and of personal 

injury and death which arise during and in consequence of its performance of the 

contract. if any damage is caused while the work is in progress or become apparent 

within three months of the grant of the certificate of completion, final or otherwise, the 

contractor shall make good the same at his own expense, or in default the Engineer may 

cause the same to be made good by other workmen, and deduct the expenses from 

retention money lying with the Engineer.   

  

Clause-14: Measures for prevention of fire and safety measures. The contractor shall 

not set fire to any standing jungle, trees, bush-wood or grass without a written permit 

from the Executive Engineer.  When such permit is given, and also in all cases when 

destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall 

take necessary measures to prevent such fire spreading to or otherwise damaging 

surrounding property. The contractor is responsible for the safety of all its activities 

including protection of the environment on and off the site. Compensation of all damage 

done intentionally or unintentionally on or off the site by the contractor’s labour shall be 

paid by him.  

  

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the 

works, except where otherwise provided by the contract. The contractor shall not 

subcontract any part of the works without the prior consent of the Engineer.  Any such 

consent shall not relieve the contractor from any liability or obligation under the 

contract and he shall be responsible for the acts, defaults and neglects of any 

subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were 

those of the contractor, his agents’ servants or workmen. The provisions of this contract 

shall apply to such subcontractor or his employees as if he or it were employees of the 

contractor.  

  

Clause – 16: Disputes. All disputes arising in connection with the present contract, and 

which cannot be amicably settled between the parties, , the decision of the 

Superintending Engineer of the circle/officer/one grade higher to awarding authority  

shall be final, conclusive and binding on all parties to the contract upon all questions 

relating to the meaning of the specifications, designs drawings, and instructions, 

hereinbefore mentioned and as to the quality of workmanship, or materials used on the 

work or as to any other questions, claim, right, matter, or thing whatsoever in any way 

arising out of, or relating to the contract design, drawings, specifications, estimates, 

instructions, orders or these conditions or otherwise concerning the works, or the 

execution, of failure to execute the same, whether arising, during the progress of the 

work, or after  the completion or abandonment thereof.  
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Clause –17: Site Clearance. On completion of the work, the contractor shall be 

furnished with a certificate by the Executive Engineer (hereinafter called the Engineer 

incharge) of such completion, but neither such certificate shall be given nor shall the 

work be considered to be complete until the contractor shall have removed all temporary 

structures and materials brought at site either for use or for operation facilities including 

cleaning debris and dirt at the site. If the contractor fails to comply with the 

requirements of this clause then Engineer-in-charge, may at the expense of the 

contractor remove and dispose of the same as he thinks fit and shall deduct the amount 

of all expenses so incurred from the contractor’s retention money. The contractor shall 

have no claim in respect of any surplus materials as aforesaid except for any sum 

actually realized by the sale thereof.   

Clause –18: Financial Assistance /Advance Payment.  

(A)  Mobilization advance is not allowed.   

(B)   Secured Advance against materials brought at site.  

(i) Secured Advance may be permitted only against imperishable 

materials/quantities anticipated to be consumed/utilized on the work 

within a period of three months from the date of issue of secured advance 

and definitely not for full quantities of materials for the entire 

work/contract. The sum payable for such materials on site shall not exceed 

75% of the market price of materials;  

(ii) Recovery of Secured Advance paid to the contractor under the above 

provisions shall be affected from the monthly payments on actual 

consumption basis, but not later than period more than three months (even 

if unutilized).  

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government 

by the contractor shall be liable for recovery as arrears of Land Revenue.  

Clause –20: Refund of Security Deposit/Retention Money. On completion of the 

whole of the works (a work should be considered as complete for the purpose of refund 

of security deposit to a contractor from the last date on which its final measurements are 

checked by a competent authority, if such check is necessary otherwise from the last 

date of recording the final measurements), the defects notice period has also passed and 

the Engineer has certified that all defects notified to the contractor before the end of this 

period have been corrected, the security deposit lodged by a contractor (in cash or 

recovered in installments from his bills) shall be refunded to him after the expiry of 

three months from the date on which the work is completed.  

   

Divisional Accountant  

  

  Contractor                                                           Executive Engineer/Procuring Agency  
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SCHEDULE-B (SPECIFIC WORKS DATA) 
Rehabilitation & Renovation of Existing  Professor Bunglow No1  at LUMHS Colony Jamshoro 

PART A CIVIL WORKS (SCHEDULED ITEMS)   

    

BOQ's  CSR-2012  
Description  Unit Quantity 

CSR Rate Amount 

Item # Item/Page (RS.) (RS.) 

  Scheduled Items 
  

        

1 Item#33(A) 

Page#13 Removing door with chowkat 
P. 

Nos 

2.00 142.18 284.36 

2 Item#33 b 

Page#13 
Removing Window and sky light  

with chowkat  

P. 

Nos 

1.00 102.85 102.85 

3 Item#33 b 

Page#13 Removing Ventilator with chowkat                                   
P. 

Nos 

5.00 51.43 257.15 

4 Item#19 c 

Page#11 
Dismantling cement concrete plain 

1:2:4 
% Cft 70.70 3327.50 2352.39 

5 Item#53 Page# 15 

Removing Cement or lime plaster   % Sft 13328.62 121.00 16127.63 

6 Item#19 c 

Page#11 
Dismantling reinforced cement 

concrete separating reinforcement 

from concrete cleaning and 

straightening the same 

% Cft 50.00 5445.00 2722.50 

7 

Item#5(i)d 

Page#24 
Pacca brick work in ground floor in: 

(Specs. 21.1) Cement sand mortar 

(1:6).  

        

  
(A 

Ground Floor % Cft 286.51 12674.36 36313 

8 

Item#11(c) 

Page#57 
Cement plasters 1:6 up to 20' height. 

(Specs.25.1-25.6)                        a) 

1/2'' thick 

% Sft 13917.04 3015.76 419704.63 

9 Item#29 Page#72 Providing and fixing G.I frames 

/Choukhats of size 7" x 2"  or 4 1/2" 

x 3" for door using 20 gauge G.I 

sheet I/c welded hinges and fixing at 

site with necessary hold fasts, filling 

with cement sand slurry of ratio 1:6 

and repairing the jambs. The cost 

also i/c all carriage, tools  and plants 

used in making and fixing. 

P.Sft 561.50 228.90 128527.35 
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10 Item#29 Page#72 Providing and fixing G.I frames 

/Choukhats of size 7" x 2"  or 4 1/2" 

x 3" for windows  using 20 gauge G.I 

sheet I/c welded hinges and fixing at 

site with necessary hold fasts, filling 

with cement sand slurry of ratio 1:6 

and repairing the jambs. The cost 

also i/c all carriage  , tools  and plants 

used in making and fixing. 

P.Sft 740.75 240.50 178150.38 

11 Item#5 

Page#17(f)  
Cement concrete plain including 

placing compacting, finishing and 

curing, complete (including screening 

and washing of stone aggregate 

without shuttering). (Specs. 20.1)     

a) Ratio 1:2:4                                             

% Cft 271.11 14429.25 39119.57 

12 Item#24(c) 

Page#59 Distempring (Three Coats). %Sft 2382.22 1079.65 25719.67 

13 

Item#43 Page#61 Preparing the surface and painting 

with matt finish I/c rubbing the 

surface with Bathy (silicon carbide 

rubbing brick) filling the voids with 

zink /chalk / plaster of  paris mixture, 

applying first coat  premix, making 

the surface smooth and then painting 

%Sft 

8601.48 3444.38 296267.66 

14 Item 38  page 56  Preparing the surface and painting 

with weather coat i/c rubbing the 

surface with rubbing brick/ sand 

Paper,filling the void s with chalk/ 

plaster of Paris and then painting 

with weather coat of approved make.  

% Sft 3444.00 1498.48 51607.65 

15 Item#60 Page#65 Providing and fixing with sunk iron 

screws wooden Architrave approved 

design/ shape having width not less 

than 2- 1/2  inches as directed by 

Engineer Incharge. 

Prft 406.50 49.97 20312.81 

16 Item#62 Page#66 Galvanized wire gauzed 144 mesh 

psq inch of 20 swg  fixed to chowkat 

w/o deodar patti 

PSft 472.50 104.22 49243.95 

    
 TOTAL (Civil Work Scheduled 

Items) 
      1266814 

        Above Below   

    
G. TOTAL (Civil Work Scheduled 

Items) 
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SCHEDULE-B (SPECIFIC WORKS DATA) 
Rehabilitation & Renovation of Existing  Professor Bunglow No1  at LUMHS Colony Jamshoro 

Part B Schedule items   Concrete Works 

1 Item#6 Page#17 Reinforced Cement concrete work 

including all labour and material except 

the cost of reinforcement and its labour for 

bending and binding which will be paid 

seperately. This rate also includes all 

kinds of forms moulds: lifting shuttering 

curing rendering and finishing the exposed 

surafce (i/c screening and washing of 

shingle) 

        

    (a) R.C. work in roofslab, beams columns 

rafts, lintels and other structural members 

laid in situ or precast laid in position 

complete in all respects.           

        

  Item#6a(i) Page#  

18 
i) Ratio (1:2:4) 90 Lbs. Cement 2 Cft. 

Sand 4 Cft. Shingle 1/8'' to 1/4'' gauge.         

Foundation & GF                               

Per 

Cft 
150.00 337.00 50550.00 

    Sub-Total Cost  50550 

    Above/Below    

Sub Total    

Part C Schedule items  Steel Works 

1 Item#7a 
Page#19 a) Fabrication of mild steel reinforcement for 

cement concrete including cutting, bending, 

laying in position, making joints and 

fastenings including cost of binding wire (also 

including removal of rust from bars).b) Using 

Tor bars. 

Per 
Cwt 

10.08 5001.70 50417.14 

    Sub Total Cost   50417 

    Above/Below    

Sub- Total    

Total cost A+B+C     
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SCHEDULE-B (SPECIFIC WORKS DATA) 
Rehabilitation & Renovation of Existing  Professor Bunglow No1  at LUMHS Colony Jamshoro 

PART D CIVIL WORKS (NON-SCHEDULEDITEMS)  

BOQ's CSR-2012  
Descriptions Unit Quantity 

Unit Rate Amount  

 Item 

# 

Item/Page  (RS.) (RS.) 

1   Providing fixing  coloured Glazed tile 18" x 

12" x 1/4" / 10"x 13"x1/4"thick or approved 

size and color , shade  laid in pigment over 

1:2 cement sand mortar 3/4" thick including 

finishing. (for walls & floor) as approved 

and directed by Engineer Incharge ( Prime 

Quality Master/ Shabir make or equivalent) 

P.Sft 1470.42 180.00 264676.39 

    GRAND-TOTAL (Civil Non-Scheduled Items) 

(RS.) 

  

    
264676 

Dii 

1   
Repairing and Refixing of  old door shutter 

of Deodar wood paneelled Door including 

brass   handles, tower bolt, cord with hoods, 

cost brass screws nails. Rate includes 

scraping old paint cleaning properly with 

sand paper , applying spirit polish good 

quality  etc complete in all respect s per 

instruction and approved by engineer 

incharge. 

Psft 462.00     

2   Repairing and Re fixing old window shutter 

of Deodar wood window including brass , 

handles, tower bolt, cord with hoods, cost 

brass screws nails. Rate includes scraping 

old paint cleaning properly with sand paper 

and applying spirit polish etc  complete in 

all respect s per instruction and approved by 

engineer Incharge. 

Psft 472.50     

3 

  
Provide Fixing  Marble   Slab 3/4" thick  of 

approved size and shape and  superior 

quality  laid  over 1:2 cement sand mortar 

3/4" thick including making golas ,finishing 

and polishing etc Complete (  for Stair Case 

Steps one Piece) 

PSft 70.00     

    GRAND-TOTAL (Civil Non-Scheduled Items) 

(RS.) 

  

  
  

    
GRAND-TOTAL (Di&ii (RS.) 
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SCHEDULE-B (SPECIFIC WORKS DATA) 

              

PART E  WATER SUPPLY AND SANITARY FITTING (NON SCHEDULED ITEMS) 

1 N.S.I. Providing & fixing Floor Trap (Dadex Nikassi 

or equivalent) 6" x 3" or     6" x  2" of 

approved approved quality i/c the cost of 

cutting of floor etc complete in all respect as 

directed by Engineer Incharge  

Each 8.00     

2 N.S.I. 

Providing & fixing unplasticized polyvinyl 

chloride (UPVC) of approved quality ( 

(Dadex Nikassi or equivalent) Plain Bend / 

Elbow of 45 degree i/c the cost of cutting / 

breaking walls, floor or where required etc 

complete in all respect as per directions of 

Engineer Incharge 4” x 4” dia 

Each 10.00     

3 

N.S.I. Providing & fixing unplasticized polyvinyl 

chloride (UPVC) of approved quality ( 

(Dadex Nikassi or equivalent) Plain Bend / 

Elbow of 90 degree i/c the cost of cutting / 

breaking walls, floor or where required etc 

complete in all respect as per directions of 

Engineer Incharg 4” x 4” dia 

Each 7.00     

4 

N.S.I. Providing & fixing unplasticized polyvinyl 

chloride (UPVC) of approved quality ( 

(Dadex Nikassi or equivalent) Y - Tee of any 

degree i/c the cost of cutting / breaking walls, 

floor or where required etc complete in all 

respect as per directions of Engineer Incharge 

4” x 4” x 4” dia 

Each 3.00     

5 

N.S.I. Providing & fixing unplasticized polyvinyl 

chloride (UPVC) of approved quality ( 

(Dadex Nikassi or equivalent)  i/c the cost of 

cutting / breaking walls, floor or where 

required etc complete in all respect as per 

directions of Engineer Incharge 4" Dia  

P.Rft 180.00     

6 

N.S.I. Providing & fixing unplasticized polyvinyl 

chloride (UPVC) of approved quality ( 

(Dadex Nikassi or equivalent)  Socket i/c the 

cost of cutting / breaking walls, floor or where 

required etc complete in all respect as per 

directions of Engineer Incharge 4" Dia  

Each 2.00     
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7 

N.S.I. Providing & fixing G.I. pipes & fittings 

medium quality complying to BSS 1387 

(1985) shall be workable on 70 PSI working 

pressure and all piping /  fitting shall be tested 

on 125 PSI i/c cutting / breaking through 

walls, floor, road or where required etc  

(medium quality) IIL-M 

        

A 

N.S.I. 

½" Dia P.Rft 160.00     

C 

N.S.I. 

1" Dia P.Rft 200.00     

8 N.S.I. Making and Constructing manhole for the 

requirment size of  2' x 2' and 3'-6' depth of 

walls of B B in cement mortar 1:3,cement 

plastered 1:3, 1/2 " thick inside of walls and 1 

"(25 mm) thick over benching and channel  

i/c fixing R.C.C. cover  of clear opening 2'.5" 

x 2'.5" and walls  duly painted from ouside  

etc complete as per specification and drawing 

I/S 2' X 2' X 3.5 

Each 3.00     

9 

N.S.I. Providing & fixing unplasticized polyvinyl 

chloride (UPVC) of approved quality ( 

(Dadex Nikassi or equivalent)  Plain Tee i/c 

the cost of cutting / breaking walls, floor or 

where required etc complete in all respect as 

per directions of Engineer Incharge4” x 4” x 

4” dia 

Each 4.00     

10 N.S.I. 

Providing & fixing unplasticized polyvinyl 

chloride (UPVC) of approved quality ( 

(Dadex Nikassi or equivalent) Plug Bend / 

Elbow  of any degree i/c the cost of cutting / 

breaking walls, floor or where required etc 

complete in all respect as per directions of 

Engineer Incharge 4” x 4” dia 

Each 4.00     

11 

N.S.I. Providing & fixing unplasticized polyvinyl 

chloride (UPVC) of approved quality ( 

(Dadex Nikassi or equivalent) Plug Tee i/c 

the cost of cutting / breaking walls, floor or 

where required etc complete in all respect as 

per directions of Engineer Incharge 4” x 4” x 

4” dia 

Each 3.00     

12 

N.S.I. Providing & fixing Handle  valves of 

approved quality etc complete in all respect as 

directed by Engineer Incharge  
        

  

N.S.I. 

½" Dia Each 4.00     

  
N.S.I. 

¾" Dia Each 4.00     
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13 N.S.I. 

Providing & fixing European W.C. superior 

imported  quality of porta or equivalent of 

approved shade i/c the flush tank etc complete 

in all respect as directed by Engineer Incharge  Each 4.00     

14 

N.S.I. Providing & fixing Wash basin superior 

imported  quality of porta or equivalent of 

approved shade etc complete in all respect as 

directed by Engineer Incharge  

Each 5.00     

15 N.S.I. Providing & fixing long Bib cock of Master 

economy type or equivalent etc complete in 

all respect as directed by Engineer Incharge  
Each 10.00     

16 N.S.I. Providing & fixing Stop cock of  Master 

economy type  equivalent etc complete in all 

respect as directed by Engineer Incharge  
Each 25.00     

17 N.S.I. Providing & fixing Wash basin mixer of 

Master economy type or equivalent etc 

complete in all respect as directed by 

Engineer Incharge  

Each 6.00     

18 N.S.I. Providing & fixing Nyloon connection of 

Master economy type or equivalent etc 

complete in all respect as directed by 

Engineer Incharge  

Each 12.00     

19 N.S.I. Providing & fixing  stainless steel Kitchen 

sink  of 20 gauge Master economy type  or 

equivalent. The sink will be fitted in cabinet 

etc complete in all respect as directed by 

Engineer Incharge  

Each 1.00     

20 N.S.I. 

Providing & fixing Muslim shower jet in all 

W.C. confirming to Master economy type  or 

equivalent etc complete in all respect as 

directed by Engineer Incharge  

Each 5.00     

21 N.S.I. 

Providing & fixing stainless steel floor drain 

with (16 gauge) stainless steel Grating 5" dia 

of approved quality etc complete in all respect 

as directed by Engineer Incharge  

Each 12.00     

22 N.S.I. 

Supplying & fixing Bath room accessories set 

(7  Piece ) I/c towel rod, Paper holder 

soaptray, shelf, mirror 24" x 18" size  of 

approved design I/c cost of screws, nuts etc 

Complete.(Master Braqnd). 

Each 3.00     

23 N.S.I. 

Provide Fixing  Shower Rose with rod  of   

master economy type or equivalent etc 

complete in all respect as directed by 

Engineer Incharge  

Each 5.00     

  
  

Sub Total Cost    
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1 Item# 10 

P age# 2
Providing and laying (Main or sub main )PVC

insulated with size 2-7/.29 copper conductor in

3/4"dia PVC conduit recessed in the wall as

required.

Pe 

rmeter
150.00 222.00 33300

2 Item# 12 

P age# 2
Providing and laying (Main or sub main )PVC

insulated with size 2-7/.044 copper conductor in

3/4"dia PVC conduit recessed in the wall as

required.

Per 

meter
150.00 341.00 51150

3 Item# 232 

P age# 33
Providing & Fixing Brass batten holder. Each

30.00 70.00 2100

4 Item# 228 

P age# 33
Providing & fixing baklite ceiling rose with two

terminals

Each
20.00 72.00 1440

5 Item# 232 

P age# 33
P/F of A/C ceiling fan 56" sweep including

fixing on and necessary connection (Pak &

Royal) 

Each

10.00 3185.00 31850

6 Item# 124 

P age# 15
Wiring for light or fan point with

1/1.13(3/.029(PVC) insulated wire in

25mm(3/4”)PVC conduit recessed in the wall or

column as required

per 

point
50.00 1130.00 56500

176,340                 

SCHEDULE-B (SPECIFIC WORKS DATA)

Rehabilitation & Renovation of Existing  Professor Bunglow No1  at LUMHS Colony Jamshoro

PART F ELECTRICAL WORKS (SCHEDULED ITEMS)

GRAND TOTAL (Electrical Scheduled Items)  (Rs.)

Above/Below

GRAND TOTAL (Electrical Scheduled Items)  (Rs.)
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1 S/F Switches & Sockets sheet fancy type

having provision 6 to 8 holes i/c PVC board

complete. Approved by Engineer  Incharge.
Each 18.00

2 P/F 1-40 Watts tube light complete with 40

Watts 4'-0" long rod, chock, starter and putty

with Philip components including necessary

electric connection and fixing on wall or ceiling

etc. complete.(Philips Make)

Each 10

3 P/F Energy Saver superior quality including

fixing on existing holder etc. complete. Each 50.00

4 Providing and fixing Universal multi purpose

fancy type 15 amps with PVC board etc

complete as approved by Engineer Incharge                         

Each

20.00

5 Providing fixing Circuit Breaker 6 Amps to 63

Amps D.P inclueing fixing on a prepared board

and necessary connection.                 

Each

6.00

6 Providing & Fixing Dimmer / Ceiling fan

regulator on Existing board recessed in the walls

or columns and coveed etc complete        

Each

10.00

7

Providing and fixing Distribution board 16 SWG

MS sheet with appproprate size angle iron frame

(Clipsal ) the Panel has suitable sheet steel

cover with buietent lock arrangement The panel

shall be applied with Red Oside base paint first

and the finally finished in enamel spray phase 4

wire 50 cycle A/C system comprising the

following

Income

2 No. 100 Amp Tp

Out going

20  No. 30 Amp S.P Breaker 

Pilot light (3 No.)

All circuit breaker & T.Ps Hager Terasaki Japan

Each 1.00

8 Providing and fixing capsule light of approved

make & design having oval shape with glasses

shade for 1 x 18/23 w energy saver complete in

all respect staisfaction by engineer incharge 

Each

5.00

Rehabilitation & Renovation of Existing  Professor Bunglow No1  at LUMHS Colony Jamshoro

PART G  ELECTRICAL WORKS (NON- SCHEDULED ITEMS)

GRAND TOTAL (Electrical Non Scheduled Items)  (Rs.)

SCHEDULE-B (SPECIFIC WORKS DATA)
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SCHEDULE A (SCHEDULE OF PRICES) 

Rehabilitation & Renovation of Existing  Professor Bunglow No1  at LUMHS Colony 

Jamshoro 

Sr. 
DESCRIPTION 

  COST 

#   (RS.) 

1 Total Tender Cost of Civil Works       

  Part A civil works Scheduled Items =   

  Part B Schedule items  Concrete Works =   

  Part C Schedule items  Steel Works     

  Part D(i+ii) Civil Works (Non-Scheduled Items)     

2 Total Tender Cost of Public Health  Works     

  (Plumbing/Sanitation, Water Supply, Sewerage etc.)     

  
Part E  Water Supply and Sanitary Fitting (Non 

Schedule Items) 
=   

3 Total Tender Cost of Electrical Works     

  Part F Electrical Works (Scheduled Items) =   

  Part G  Electrical Works (Non- Scheduled Items) =   

  NET TOTAL     

4 Total Tender Cost (RS.) =   

  SAY (RS.) =   

Rupees: - _________________________________________________ 

                      ____________________________________________________________________ 

    

My Rates are __________ % Above/below on scheduled Items 
  

    

   
Project Director 

Signature Contractor/Firm 
 

Liaquat University of  Medical & 

   
Health Sciences Jamshoro. 
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