LIAQUAT UNIVERSITY
OF
MEDICAL & HEALTH SCIENCES JAMSHORO
1SO 9001:2008 CERTIFIED

FINANCIAL PROPOSAL

FOR

REHABILITATION & RENOVATION OF EXISTING PROFESSOR
BUNGLOW NO1 AT LUMHS COLONY JAMSHORO

Office of the Project Director (Engineering Wing) LUMHS
Jamshoro



OFFICE OF THE PROJECT DIRECTOR
Liaquat University of Medical & Health Sciences, Jamshoro.

TENDER FOR THE WORK

Issue to M/S Tender fee for Rs.
Received Vide D.R.No. Dated

Dated of opening of Tender

Project Director
(Engineering Wing)
Liaquat University of Medical &
Health Sciences, Jamshoro.

I/We hereby Tender for the execution for the Liaquat University of Medical & Health Sciences, Jamshoro
(Therein before and herein after referred to as LUM&HS of the work specified in the under written memorandum
within the specified tine in such memorandum at.

Percent ABOVE/BELOW the Estimate rated entered in the Schedule “B” Memorandum showing items of
work to be carried out and in all respect with the specification designed and instructions writing referred to in Rule
thereof and in Clause-12 of the annexed conditions of contract and agree that when each material, for the work are
provided by the LUMHS the rate to be paid for them shall be provided in schedule of Rate.

a). General Description Rehabilitation & Renovation of Existing Professor Bunglow
Nol at LUMHS Colony Jamshoro

b). Estimated Cost:- Rs. 2.500 Millions

c). Earnest Money:- 5% Call Deposit Rs. 0.125

d). Security Deposit including

e). Earnest Money 10% Rs. 0.250

f).  Percentage if any to be Deducted:- 5% Rs. 0.125

g). Time of Completion:- Three (03) Months

Should be this tender be accepted 1/We hereby agree to abide be the fulfill all the terms and Provisions of the
conditions of contract annexed hereto so far as applicable and in default hereof to forfeit any pay the LUM&HS
the sum of money mentioned in the said conditions.

Receipt No. Dated from the Government Treasury
| Sub-Treasury / in respect of the sum of the Rs.
is herewith forwarded representing the earnest money.

(@ The full value of which is to be absolutely forfeited to LUM&HS deposited the full amount of Security
Deposit specified in the above memorandum in accordance with Clause | (a) of the said conditions otherwise the
sum of Rs. shall be retained by the LUM&HS on account of such Security Deposit specified
in Clause (b) of the conditions.

N.B. The Tenderer or is required to undertake that all terms and conditions of the printed B-I forms inclusive of
the additional conditions etc. approved by the LUM&HS will be binding on him and these will be includes and
signed by him in the even of acceptance of his tender.

SIGNATURE OF CONTRACTOR Project Director
BEFORE SUBMISSION OF THE (Engineering Wing)
Liaquat University of Medical &
Health Sciences, Jamshoro. 2



Instructions to Bidders/ Procuring Agencies.
General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Agency. It should also give information on bid submission, opening and evaluation, and
on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect
once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of
Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of
Authority and Procuring Agency and also in printed media where ever required
as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission,
opening of bids, completion time, cost of bidding document and bid security either in
lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have
valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of
contract, Contract Data, specifications or its reference, Bill of Quantities
containing description of items with scheduled/item rates with premium to be
filled in form of percentage above/ below or on item rates to be quoted, Form of
Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of
contract and under no circumstance shall any contractor be entitled to claim
enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the usual
printed form stating at what percentage above or below on the rates specified in
Bill of Quantities for items of work to be carried out: he is willing to undertake
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the work and also quote the rates for those items which are based on market rates.
Only one rate of such percentage, on all the Scheduled Rates shall be framed.
Tenders, which propose any alternative in the works specified in the said form of
invitation to tender or in the time allowed for carrying out the work, or which
contain any other conditions, will be liable to rejection. No printed form of tender
shall include a tender for more than one work, but if contractor wish to tender for
two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the
work.

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the
Procuring Agency.

8. Any bid received Dby the Agency after the deadline for submission of bids
shall be rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC
(where applicable), turnover statement, experience statement, and any other
condition mentioned in the NIT and bidding document. If the bidder does not
fulfill any of these conditions, it shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shall be
rejected.

11. Bids determined to be substantially responsive shall be checked for any
arithmetic errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to
arrive the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit
rate shall prevail and the total cost will be corrected unless in the opinion of
the Agency there is an obvious misplacement of the decimal point in the unit
rate, in which case the total cost as quoted will govern and the unit rate
corrected. If there is a discrepancy between the total bid amount and the sum



of total costs, the sum of the total costs shall prevail and the total bid amount
shall be corrected.

(C)  Where there is a discrepancy between the amounts in figures and in words,
the amount in words will govern.

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of
the Bidding Documents).

(@). Name of Procuring Agency: Liaquat University of Medical & Health
Sciecnes,Jamshoro

(b). Brief Description of Works Maintenance & Repair of Al- Razi Boys
Hostel LUMHS Jamshoro (Color Work).

(c).Procuring Agency’s address:- Office of the Project Director (Engineering
Wing) LUMHS Jamshoro
Telephone No0.022-9213331 Fax #
0229213332 Email
pd@lumhs.edu.pk

(d). Estimated Cost:- 2.50 Million

(e). Amount of Bid Security:- 125000/=(5 % age of bid amount /estimated

cost, but not exceeding 5%)

(f).Period of Bid Validity (days):- 90 Days

(9).Security Deposit:-(including bid security):- 10% (5 % age of bid amount
/estimated & 5 % security deposit
,cost equal to 10%)

(h). Percentage, if any, to be deducted from bills .- 5%

(). Deadline for Submission of Bids along with time :- Time: 11:00 a.m. on 06-09-2016

(). Venue, Time, and Date of Bid Opening:- Venue: Office of the Project Director
(Engineering Wing) LUMHS
Jamshoro



Telephone N0.022-9213331 Fax #
0229213332 Email

pd@lumhs.edu.pk
Time: 11:30 am Date: 06-09-2016

(k). Time for Completion from written order of commence: - 3 (Three Months)

(L).Liquidity damages:- (0.05 of Estimated Cost or Bid cost

per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount:(in words and figures)

(Executive Engineer/Authority issuing bidding document)



Conditions of Contract

Clause — 1:Commencement & Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority and
instructions of the Engineer-in-charge or of in subordinate-in-charge of the work.
Failing such authority the contractor shall have no claim to ask for measurements of or
payment for work.

The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the
tender shall be strictly observed by the contractor and shall reckoned from the date on
which the order to commence work is given to the contractor. And further to ensure
good progress during the execution of the wok, contractor shall be bound, in all in
which the time allowed for completion of any work exceeds one month, to achieve
progress on the prorate basis.

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion
date is later than the Intended completion date; the amount of liquidated damage paid by
the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency
may deduct liquidated damages from payments due to the contractor. Payment of
liquidated damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A)  Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditions exits:-

(i) contractor causes a breach of any clause of the Contract;

(i)  the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired;

(iii)  in the case of abandonment of the work owing to the serious illness or
death of the contractor or any other cause.

(iv) contractor can also request for termination of contract if a payment
certified by the Engineer is not paid to the contractor within 60 days of the
date of the submission of the bill;



(B) The Executive Engineer/Procuring Agency has power to adopt any of the
following courses as may deem fit:-

(i) to forfeit the security deposit available except conditions mentioned at A
(i) and (iv) above;

(i)  to finalize the work by measuring the work done by the contractor.
(C) In the event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:-

(i) no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,

(i) however, the contractor can claim for the work done at site duly certified
by the executive engineer in writing regarding the performance of such
work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The
Engineer shall give possession of all parts of the site to the contractor. If possession of
site is not given by the date stated in the contract data, no compensation shall be allowed
for any delay caused in starting of the work on account of any acquisition of land, water
standing in borrow pits/ compartments or in according sanction to estimates. In such
case, either date of commencement will be changed or period of completion is to be
extended accordingly.

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at
its own initiatives before the date of completion or on desire of the contractor may
extend the intended completion date, if an event (which hinders the execution of
contract) occurs or a variation order is issued which makes it impossible to complete the
work by the intended completion date for such period as he may think necessary or
proper. The decision of the Executive Engineer in this matter shall be final; where time
has been extended under this or any other clause of this agreement, the date for
completion of the work shall be the date fixed by the order giving the extension or by
the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the
contract and all clauses of the contract shall continue to be operative during the
extended period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the
work in the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications lodged in the office of
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the Executive Engineer and initialed by the parties, the said specification being a part of
the contract. The contractor shall also confirm exactly, fully and faithfully to the
designs, drawing, and instructions in writing relating to the work signed by the
Engineer-in-charge and lodge in his office and to which the contractor shall be entitled
to have access at such office or on the site of work for the purpose of inspection during
office hours and the contractor shall, if he so requires, be entitled at his own expense to
make or cause to be made copies of the specifications, and of all such designs, drawings,
and instructions as aforesaid.

Clause — 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently
as the progress of the work may justify for all work executed and not included in
any previous bill at least once in a month and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry
of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized
agent, whose countersignature to the measurement list will be sufficient to
warrant and the Engineer-in-charge may prepare a bill from such list which shall
be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge from recoveries from
final bill and rectification of defects and unsatisfactory items of works pointed
out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of
the date fixed for the completion of the work otherwise Engineer-in-charge’s
certificate of the measurements and of the total amount payable for the works
shall be final and binding on all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable in the preparation of final or on running
account bills with reasons recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.



(A)

(B)

(©)

(D)

(E)

(F)

Agency may issue a Variation Order for procurement of works, physical services
from the original contractor to cover any increase or decrease in quantities,
including the introduction of new work items that are either due to change of
plans, design or alignment to suit actual field conditions, within the general scope
and physical boundaries of the contract.

Contractor shall not perform a variation until the Procuring Agency has
authorized the variation in writing subject to the limit not exceeding the contract
cost by of 15% on the same conditions in all respects on which he agreed to do
them in the

work, and at the same rates, as are specified in the tender for the main work. The
contractor has no right to claim for compensation by reason of alterations or
curtailment of the work.

In case the nature of the work in the variation does not correspond with items in
the Bill of Quantities, the quotation by the contractor is to be in the form of new
rates for the relevant items of work, and if the Engineer-in-charge is satisfied that
the rate quoted is within the rate worked out by him on detailed rate analysis, and
then only he shall allow him that rate after approval from higher authority.

The time for the completion of the work shall be extended in the proportion that
the additional work bear to the original contact work.

In case of quantities of work executed result the Initial Contract Price to be
xceeded by more than 15%, and then Engineer can adjust the rates for those
quantities causing excess the cost of contract beyond 15% after approval of
Superintending Engineer.

Repeat Order: Any cumulative variation, beyond the 15% of initial contract
amount, shall be subject of another contract to be tendered out if the works are
separable from the original contract.

Clause-10: Quality Control.

(A)

(B)

Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-
incharge or his subordinate-in-charge of the work may instruct the contractor to
uncover and test any part of the works which he considers may have a defect due
to use of unsound materials or unskillful workmanship and the contractor has to
carry out a test at his own cost irrespective of work already approved or paid.

Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may
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require. The contractor shall correct the notified defect within the Defects
Correction Period mentioned in notice.

(C) Uncorrected Defects:

(1) In the case of any such failure, the Engineer-in-charge shall give the
contractor at least 14 days notice of his intention to use a third party to
correct a defect. He may rectify or remove, and re-execute the work or
remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the contractor.

(i) If the Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of; it shall be within his
discretion to accept the same at such reduced rates as he may fix therefore.

Clause — 11:

(A)

(B)

Inspection of Operations. The Engineer and his subordinates, shall at all
reasonable times have access to the site for supervision and inspection of works
under or in course of execution in pursuance of the contract and the contractor
shall afford every facility for and every assistance in obtaining the right to such
access.

Dates for Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to
visit the work shall have been given to the contractor, then he either himself be
present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for that purpose, orders given to the contractor’s
duly authorized agent shall be considered to have the same force an effect as if
they had been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A)

(B)

No part of the works shall be covered up or put out of view/beyond the reach
without giving notice of not less than five days to the Engineer whenever any
such part of the works or foundations is or are ready or about to be ready for
examination and the Engineer shall, without delay, unless he considers it
unnecessary and advises the contractor accordingly, attend for the purpose of
examining and measuring such part of the works or of examining such
foundations;

If any work is covered up or placed beyond the reach of measurement without
such notice having been given, the same shall be uncovered at the contractor’s
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expense, and in default thereof no payment or allowance shall be made for such
work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage
to physical property or facilities or related services at the premises and of personal
injury and death which arise during and in consequence of its performance of the
contract. if any damage is caused while the work is in progress or become apparent
within three months of the grant of the certificate of completion, final or otherwise, the
contractor shall make good the same at his own expense, or in default the Engineer may
cause the same to be made good by other workmen, and deduct the expenses from
retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall
not set fire to any standing jungle, trees, bush-wood or grass without a written permit
from the Executive Engineer. When such permit is given, and also in all cases when
destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall
take necessary measures to prevent such fire spreading to or otherwise damaging
surrounding property. The contractor is responsible for the safety of all its activities
including protection of the environment on and off the site. Compensation of all damage
done intentionally or unintentionally on or off the site by the contractor’s labour shall be

paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the
works, except where otherwise provided by the contract. The contractor shall not
subcontract any part of the works without the prior consent of the Engineer. Any such
consent shall not relieve the contractor from any liability or obligation under the
contract and he shall be responsible for the acts, defaults and neglects of any
subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were
those of the contractor, his agents’ servants or workmen. The provisions of this contract
shall apply to such subcontractor or his employees as if he or it were employees of the
contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and
which cannot be amicably settled between the parties, , the decision of the
Superintending Engineer of the circle/officer/one grade higher to awarding authority
shall be final, conclusive and binding on all parties to the contract upon all questions
relating to the meaning of the specifications, designs drawings, and instructions,
hereinbefore mentioned and as to the quality of workmanship, or materials used on the
work or as to any other questions, claim, right, matter, or thing whatsoever in any way
arising out of, or relating to the contract design, drawings, specifications, estimates,
instructions, orders or these conditions or otherwise concerning the works, or the
execution, of failure to execute the same, whether arising, during the progress of the
work, or after the completion or abandonment thereof.

12



Clause —-17: Site Clearance. On completion of the work, the contractor shall be
furnished with a certificate by the Executive Engineer (hereinafter called the Engineer
incharge) of such completion, but neither such certificate shall be given nor shall the
work be considered to be complete until the contractor shall have removed all temporary
structures and materials brought at site either for use or for operation facilities including
cleaning debris and dirt at the site. If the contractor fails to comply with the
requirements of this clause then Engineer-in-charge, may at the expense of the
contractor remove and dispose of the same as he thinks fit and shall deduct the amount
of all expenses so incurred from the contractor’s retention money. The contractor shall
have no claim in respect of any surplus materials as aforesaid except for any sum
actually realized by the sale thereof.

Clause —18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(1) Secured Advance may be permitted only against imperishable
materials/quantities anticipated to be consumed/utilized on the work
within a period of three months from the date of issue of secured advance
and definitely not for full quantities of materials for the entire
work/contract. The sum payable for such materials on site shall not exceed
75% of the market price of materials;

(i)  Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual
consumption basis, but not later than period more than three months (even
if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause —20: Refund of Security Deposit/Retention Money. On completion of the
whole of the works (a work should be considered as complete for the purpose of refund
of security deposit to a contractor from the last date on which its final measurements are
checked by a competent authority, if such check is necessary otherwise from the last
date of recording the final measurements), the defects notice period has also passed and
the Engineer has certified that all defects notified to the contractor before the end of this
period have been corrected, the security deposit lodged by a contractor (in cash or
recovered in installments from his bills) shall be refunded to him after the expiry of
three months from the date on which the work is completed.

Divisional Accountant

Contractor Executive Engineer/Procuring Agency
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SCHEDULE-B (SPECIFIC WORKS DATA)

Rehabilitation & Renovation of Existing Professor Bunglow Nol at LUMHS Colony Jamshoro

PART A CIVIL WORKS (SCHEDULED ITEMS)

BOQ's CSR-2012 Description Unit | Quantit CSR Rate Amount
ltem# |  Item/Page P Y1 (rs) (RS))
Scheduled Items
1 Item#33(A) . i P. 2.00 142.18 284.36
Page#13 Removing door with chowkat Nos
2 Item# P. 1. 102. 102.
tem#33 b Removing Window and sky light 00 02.85 02.85
Page#13 : Nos
with chowkat
3 ltem#33 b P. 5.00 51.43 257.15
Page#13 Removing Ventilator with chowkat Nos
4 Item#19 c ; ; ;
Page#11 E).lzs.rzantllng cement concrete plain % Cft 70.70 3327 50 2352 39
5 Item#53 Page# 15
Removing Cement or lime plaster % Sft | 13328.62 121.00 16127.63
6 Item#19 c . . .
Page#11 Dismantling re_lnforceq cement
concrete  separating relr_n‘orcement % Cft 50.00 544500 9799 50
from  concrete  cleaning  and
straightening the same
Item#5(i)d Pacca brick work in ground floor in:
7 Page#24 (Specs. 21.1) Cement sand mortar
(1:6).
(A
Ground Floor % Cft 286.51 12674.36 36313
ltem#11 . % Sft | 13917.04 3015.76 419704.63
Pzgg;#S?(C) Cement plasters 1:6 up to 20" height. ’
8 (Specs.25.1-25.6) a)
1/2" thick
9 Item#29 Page#72 | Providing and fixing G.I frames | P.Sft 561.50 228.90 128527.35
/Choukhats of size 7" x 2" or 4 1/2"

x 3" for door using 20 gauge G.I
sheet I/c welded hinges and fixing at
site with necessary hold fasts, filling
with cement sand slurry of ratio 1:6
and repairing the jambs. The cost
also i/c all carriage, tools and plants
used in making and fixing.
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10

Item#29 Page#72

Providing and fixing G.I frames
/Choukhats of size 7" x 2" or 4 1/2"
x 3" for windows using 20 gauge G.|
sheet I/c welded hinges and fixing at
site with necessary hold fasts, filling
with cement sand slurry of ratio 1.6
and repairing the jambs. The cost
also i/c all carriage , tools and plants
used in making and fixing.

p.Sft

740.75

240.50

178150.38

11

Item#5
Page#17(f)

Cement concrete plain including
placing compacting, finishing and
curing, complete (including screening
and washing of stone aggregate
without shuttering). (Specs. 20.1)
a) Ratio 1:2:4

% Cft

271.11

14429.25

39119.57

12

Item#24(c)
Page#59

Distempring (Three Coats).

%Sft

2382.22

1079.65

25719.67

13

Iltem#43 Page#61

Preparing the surface and painting
with matt finish 1/c rubbing the
surface with Bathy (silicon carbide
rubbing brick) filling the voids with
zink /chalk / plaster of paris mixture,
applying first coat premix, making
the surface smooth and then painting

%Sft

8601.48

3444.38

296267.66

14

Item 38 page 56

Preparing the surface and painting
with weather coat i/c rubbing the
surface with rubbing brick/ sand
Paper.filling the void s with chalk/
plaster of Paris and then painting
with weather coat of approved make.

% Sft

3444.00

1498.48

51607.65

15

Item#60 Page#65

Providing and fixing with sunk iron
screws wooden Architrave approved
design/ shape having width not less
than 2- 1/2 inches as directed by
Engineer Incharge.

Prft

406.50

49.97

20312.81

16

ltem#62 Page#66

Galvanized wire gauzed 144 mesh
psq inch of 20 swg fixed to chowkat
w/o deodar patti

PSft

472.50

104.22

49243.95

TOTAL (Civil Work Scheduled
Items)

1266814

Above

Below

G. TOTAL (Civil Work Scheduled
Items)




SCHEDULE-B (SPECIFIC WORKS DATA)

Rehabilitation & Renovation of Existing Professor Bunglow Nol at LUMHS Colony Jamshoro

Part B Schedule items Concrete Works

1 Item#6 Page#17

Reinforced Cement concrete  work
including all labour and material except
the cost of reinforcement and its labour for
bending and binding which will be paid
seperately. This rate also includes all
kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed
surafce (i/c screening and washing of
shingle)

(a) R.C. work in roofslab, beams columns
rafts, lintels and other structural members
laid in situ or precast laid in position
complete in all respects.

ltem#6a(i) Page# | jy Ratio (1:2:4) 90 Lbs. Cement 2 Cft.

18 Sand 4 Cft. Shingle 1/8" to 1/4" gauge. Per 150.00 337.00 50550.00
. Cft
Foundation & GF
Sub-Total Cost 50550
Above/Below
Sub Total
Part C Schedule items Steel Works
1 Item#7a Per
Page#19 a) Fabrication of mild steel reinforcement for | Cwt
cement concrete including cutting, bending,
Iaymg_ in p05|_t|on, makl_ng _ jom_ts and 10.08 5001.70 50417 14
fastenings including cost of binding wire (also
including removal of rust from bars).b) Using
Tor bars.
Sub Total Cost 50417

Above/Below

Sub- Total

Total cost A+B+C
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SCHEDULE-B (SPECIFIC WORKS DATA)

Rehabilitation & Renovation of Existing Professor Bunglow Nol at LUMHS Colony Jamshoro

PART D CIVIL WORKS (NON-SCHEDULEDITEMS)

BOQ's
Item

CSR-2012
Item/Page

Descriptions

Unit

Unit Rate
(RS))

Amount

Quantity (RS)

Providing fixing coloured Glazed tile 18" x
12" x 1/4™ | 10"x 13"x1/4"thick or approved
size and color , shade laid in pigment over
1:2 cement sand mortar 3/4" thick including
finishing. (for walls & floor) as approved
and directed by Engineer Incharge ( Prime
Quality Master/ Shabir make or equivalent)

p.Sft

1470.42 180.00 264676.39

GRAND-TOTAL (Civil Non-Scheduled Items)
(RS))

264676

4

HH'

Repairing and Refixing of old door shutter
of Deodar wood paneelled Door including
brass handles, tower bolt, cord with hoods,
cost brass screws nails. Rate includes
scraping old paint cleaning properly with
sand paper , applying spirit polish good
quality etc complete in all respect s per
instruction and approved by engineer
incharge.

Psft

462.00

Repairing and Re fixing old window shutter
of Deodar wood window including brass |,
handles, tower bolt, cord with hoods, cost
brass screws nails. Rate includes scraping
old paint cleaning properly with sand paper
and applying spirit polish etc complete in
all respect s per instruction and approved by
engineer Incharge.

Psft

472.50

Provide Fixing Marble Slab 3/4" thick of
approved size and shape and  superior
quality laid over 1:2 cement sand mortar
3/4" thick including making golas ,finishing
and polishing etc Complete ( for Stair Case
Steps one Piece)

PSft

70.00

GRAND-TOTAL (Civil Non-Scheduled Items)
(RS))

GRAND-TOTAL (Di&ii (RS.)
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SCHEDULE-B (SPECIFIC WORKS DATA)

PART E WATER SUPPLY AND SANITARY FITTING (NON SCHEDULED ITEMS)

N.S.I.

Providing & fixing Floor Trap (Dadex Nikassi
or equivalent) 6" x 3" or 6" x 2" of
approved approved quality i/c the cost of
cutting of floor etc complete in all respect as
directed by Engineer Incharge

Each 8.00

N.S.1.

Providing & fixing unplasticized polyvinyl
chloride (UPVC) of approved quality (
(Dadex Nikassi or equivalent) Plain Bend /
Elbov_v of 45 degree i/c the cost of c_uttmg / Each 10.00
breaking walls, floor or where required etc
complete in all respect as per directions of
Engineer Incharge 4” x 4” dia

N.S.I.

Providing & fixing unplasticized polyvinyl
chloride (UPVC) of approved quality (
(Dadex Nikassi or equivalent) Plain Bend /
Elbow of 90 degree i/c the cost of cutting / Each 7.00
breaking walls, floor or where required etc
complete in all respect as per directions of
Engineer Incharg 4” x 4” dia

N.S.I.

Providing & fixing unplasticized polyvinyl
chloride (UPVC) of approved quality (
(Dadex Nikassi or equivalent) Y - Tee of any
degree i/c the cost of cutting / breaking walls,
floor or where required etc complete in all
respect as per directions of Engineer Incharge
4” x 4” x 4” dia

Each 3.00

N.S.I.

Providing & fixing unplasticized polyvinyl
chloride (UPVC) of approved quality (
(Dadex Nikassi or equivalent) i/c the cost of
cutting / breaking walls, floor or where P.Rft 180.00
required etc complete in all respect as per
directions of Engineer Incharge 4" Dia

N.S.I.

Providing & fixing unplasticized polyvinyl
chloride (UPVC) of approved quality (
(Dadex Nikassi or equivalent) Socket i/c the
cost of cutting / breaking walls, floor or where | Each 2.00
required etc complete in all respect as per
directions of Engineer Incharge 4" Dia

18



N.S.I.

Providing & fixing G.I. pipes & fittings
medium quality complying to BSS 1387
(1985) shall be workable on 70 PSI working
pressure and all piping / fitting shall be tested
on 125 PSl i/c cutting / breaking through
walls, floor, road or where required etc
(medium quality) 11L-M

N.S.I.

¥%" Dia

P.Rft

160.00

N.S.I.

1" Dia

P.Rft

200.00

N.S.I.

Making and Constructing manhole for the
requirment size of 2'x 2'and 3'-6' depth of
walls of B B in cement mortar 1:3,cement
plastered 1:3, 1/2 " thick inside of walls and 1
"(25 mm) thick over benching and channel
i/c fixing R.C.C. cover of clear opening 2'.5"
x 2'.5" and walls duly painted from ouside
etc complete as per specification and drawing
I/S2'X2'X35

Each

3.00

N.S.I.

Providing & fixing unplasticized polyvinyl
chloride (UPVC) of approved quality (
(Dadex Nikassi or equivalent) Plain Tee i/c
the cost of cutting / breaking walls, floor or
where required etc complete in all respect as
per directions of Engineer Incharge4” x 4” x
4” dia

Each

4.00

10

N.S.1.

Providing & fixing unplasticized polyvinyl
chloride (UPVC) of approved quality (
(Dadex Nikassi or equivalent) Plug Bend /
Elbow of any degree i/c the cost of cutting /
breaking walls, floor or where required etc
complete in all respect as per directions of
Engineer Incharge 4” x 4” dia

Each

4.00

11

N.S.I.

Providing & fixing unplasticized polyvinyl
chloride (UPVC) of approved quality (
(Dadex Nikassi or equivalent) Plug Tee i/c
the cost of cutting / breaking walls, floor or
where required etc complete in all respect as
per directions of Engineer Incharge 4” x 4” x
4” dia

Each

3.00

12

N.S.I.

Providing & fixing Handle valves of
approved quality etc complete in all respect as
directed by Engineer Incharge

N.S.I.

¥%" Dia

Each

4.00

N.S.I.

¥" Dia

Each

4.00
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13

N.S.1.

Providing & fixing European W.C. superior
imported quality of porta or equivalent of
approved shade i/c the flush tank etc complete
in all respect as directed by Engineer Incharge

Each

4.00

14

N.S.I.

Providing & fixing Wash basin superior
imported quality of porta or equivalent of
approved shade etc complete in all respect as
directed by Engineer Incharge

Each

5.00

15

N.S.I.

Providing & fixing long Bib cock of Master
economy type or equivalent etc complete in
all respect as directed by Engineer Incharge

Each

10.00

16

N.S.I.

Providing & fixing Stop cock of Master
economy type equivalent etc complete in all
respect as directed by Engineer Incharge

Each

25.00

17

N.S.I.

Providing & fixing Wash basin mixer of
Master economy type or equivalent etc
complete in all respect as directed by
Engineer Incharge

Each

6.00

18

N.S.I.

Providing & fixing Nyloon connection of
Master economy type or equivalent etc
complete in all respect as directed by
Engineer Incharge

Each

12.00

19

N.S.I.

Providing & fixing stainless steel Kitchen
sink of 20 gauge Master economy type or
equivalent. The sink will be fitted in cabinet
etc complete in all respect as directed by
Engineer Incharge

Each

1.00

20

N.S.1.

Providing & fixing Muslim shower jet in all
W.C. confirming to Master economy type or
equivalent etc complete in all respect as
directed by Engineer Incharge

Each

5.00

21

N.S.1.

Providing & fixing stainless steel floor drain
with (16 gauge) stainless steel Grating 5" dia
of approved quality etc complete in all respect
as directed by Engineer Incharge

Each

12.00

22

N.S.I.

Supplying & fixing Bath room accessories set
(7 Piece) I/c towel rod, Paper holder
soaptray, shelf, mirror 24" x 18" size of
approved design I/c cost of screws, nuts etc
Complete.(Master Bragnd).

Each

3.00

23

N.S.I.

Provide Fixing Shower Rose with rod of
master economy type or equivalent etc
complete in all respect as directed by
Engineer Incharge

Each

5.00

Sub Total Cost
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SCHEDULE-B (SPECIFIC WORKS DATA)

Rehabilitation & Renovation of Existing Professor Bunglow Nol at LUMHS Colony Jamshoro

PART F ELECTRICAL WORKS (SCHEDULED ITEM S)

1 [tem#D Providing and laying (Main or sub main )PVC| Pe
Page#2 . . . .
insulated with size 2-7/.29 copper conductor in| rmeter
3/4"dia PVC conduit recessed in the wall as 150.00 222.00 33300
required.
2 gem##lzz Providing and laying (Main or sub main )PVC| Per
age . . . -
‘ insulated with size 2-7/.044 copper conductor in| meter
3/4"dia PVC conduit recessed in the wall as 150.00 341.00 51150
required.
3 gea";::é”; Providing & Fixing Brass batten holder. Each 30.00 70.00 2100
4  |tem#228 Providing & fixing baklite ceiling rose with two|Each
Page#33 terminals 20.00 72.00 1440
5 geam:;;? P/F of A/C ceiling fan 56" sweep including|Each
’ fiing on and necessary connection (Pak & 10.00 3185.00 31850
Royal)
6 tem# 124
Page#1 .. . . .
Wiring for light or fan point with or
1/1.13(3/.029(PVC) insulated wire in Fc;int 50.00 1130.00 56500
25mm(3/4”)PVC conduit recessed in the wall or P
column as required
GRAND TOTAL (Electrical Scheduled Items) (Rs.) 176,340
Above/Below
GRAND TOTAL (Electrical Scheduled Items) (Rs.)
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SCHEDULE-B (SPECIFIC WORKS DATA)

Rehabilitation & Renovation of Existing Professor Bunglow Nol at LUMHS Colony Jamshoro

PART G _ELECTRICAL WORKS (NON- SCHEDULED ITEMS)

1 S/F Switches & Sockets sheet fancy type
having provision 6 to 8 holes i/c PVC board| gach 18.00
complete. Approved by Engineer Incharge.

2 P/F 1-40 Watts tube light complete with 40
Watts 4-0" long rod, chock, starter and putty
with Philip components including necessary|gach 10
electric connection and fixing on wall or ceiling
etc. complete.(Philips Make)

3 P/F Energy Saver superior quality including
fixing on existing holder etc. complete. Each 50.00

4 Providing and fixing Universal multi purpose| Each
fancy type 15 amps with PVC board etc 20.00
complete as approved by Engineer Incharge

5 Providing fixing Circuit Breaker 6 Amps to 63| Each
Amps D.P inclueing fixing on a prepared board 6.00
and necessary connection.

6 Providing & Fixing Dimmer / Ceiling fan| Each
regulator on Existing board recessed in the walls 10.00
or columns and coveed etc complete

Providing and fixing Distribution board 16 SWG
MS sheet with appproprate size angle iron frame
(Clipsal ) the Panel has suitable sheet steel
cover with buietent lock arrangement The panel
shall be applied with Red Oside base paint first
and the finally finished in enamel spray phase 4
wire 50 cycle A/C system comprising the
following

Income

2No. 100 Amp Tp

Out going

20 No. 30 Amp S.P Breaker

Pilot light (3 No.)

All circuit breaker & T.Ps Hager Terasaki Japan

Each 1.00

8 Providing and fixing capsule light of approved| Each
make & design having oval shape with glasses
shade for 1 x 18/23 w energy saver complete in

all respect staisfaction by engineer incharge 500

GRAND TOTAL (Electrical Non Scheduled Items) (Rs.)
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SCHEDULE A (SCHEDULE OF PRICES)

Rehabilitation & Renovation of Existing Professor Bunglow Nol at LUMHS Colony

Jamshoro
Sr. COST
4 DESCRIPTION (RS)
1 | Total Tender Cost of Civil Works

Part A civil works Scheduled ltems

Part B Schedule items Concrete Works

Part C Schedule items Steel Works

Part D(i+ii) Civil Works (Non-Scheduled Items)

2 | Total Tender Cost of Public Health Works
(Plumbing/Sanitation, Water Supply, Sewerage etc.)
Part E Water Supply and Sanitary Fitting (Non
Schedule Items)
3 | Total Tender Cost of Electrical Works
Part F Electrical Works (Scheduled Items)
Part G Electrical Works (Non- Scheduled Items)
NET TOTAL
4 | Total Tender Cost (RS.)
SAY (RS))
Rupees: -
My Rates are % Above/below on scheduled Items

Signature Contractor/Firm

Project Director
Liaquat University of Medical &
Health Sciences Jamshoro.
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